SCCOT

South Carolina Department of Transportation

Request for Proposals Addendum 4
Revised RFQ

NOTICE TO ALL CONSULTING ENGINEERING FIRMS

To all potential proposers:

Solicitation Number: S-271-23
I-26 Bridge Rehabilitations over US-1, Southern Railway, and SC-302 in Lexington
County RFQ

Updated language page 25 of this RFQ:

Past Performance of Team (Total of 35%)

1. Experience of Proposer’s Team (10%):
Provide no more than five projects for which a design services contract was executed within the last seven
calendar years that identify the previous work experience by the Prime Firm or any Major Design Sub-
consultants. The projects listed should be those the Proposer considers most relevant in demonstrating the
qualifications of the team to manage and design this Project.

2. Quality of Past Performance (25%)
Quality of past performance of the firm/team Key Individuals on similar type projects according to, but not
limited to, consultant performance evaluations and references.

The information required by subsections 1 and 2 will be used in the qualitative assessment of the SOQ. In
evaluating past performance, SCDOT will evaluate the level of experience and quality of work of the
Proposer’s organization to effectively deliver the Project.

The Proposers are advised that the SCDOT may use all information provided by the Proposer and
information obtained from other sources in the assessment of past performance. Past performance
information on contracts not listed by the Proposer, or that of named subcontractors, may also be evaluated.
SCDOT may contact references other than those identified by the Proposer and information received may
be used in the evaluation of the Proposer’s past performance. While SCDOT may elect to consider
information obtained from other sources, the burden of providing current, accurate, and complete past
performance information rests with the Proposer.
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SCCOT

South Carolina Department of Transportation

Request for Proposals Addendum 3

Revised RFQ

NOTICE TO ALL CONSULTING ENGINEERING FIRMS

To all potential proposers:

Solicitation Number: S-271-23
I-26 Bridge Rehabilitations over US-1, Southern Railway, and SC-302 in Lexington
County RFQ

Updated language page 4 and 5 of this RFQ: The SOUTH CAROLINA DEPARTMENT OF
TRANSPORTATION (SCDOT) requests Statements of Qualifications from all interested consulting
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SCCOT

South Carolina Department of Transportation

Request for Proposals Addendum 2
Revised RFQ

NOTICE TO ALL CONSULTING ENGINEERING FIRMS

To all potential proposers:

Solicitation Number: S-271-23

I-26 Bridge Rehabilitations over US-1, Southern Railway, and SC-302 in Lexington
County RFQ

Updated language: The organizational chart is not included as part of the ten (10)
pages. Please see the revised language highlighted in yellow on pages 21 and 24.
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SCCOT

South Carolina Department of Transportation

Request for Proposals Addendum 1
Revised RFQ

NOTICE TO ALL CONSULTING ENGINEERING FIRMS

To all potential proposers:

Solicitation Number: S-271-23

I-26 Bridge Rehabilitations over US-1, Southern Railway, and SC-302 in Lexington
County RFQ

Updated scoring criteria on pages 20-22.
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SCCOT

South Carolina Department of Transportation

NOTICE TO ALL CONSULTING ENGINEERING FIRMS

Solicitation Number S-271-23
I-26 Bridge Rehabilitations over US-1, Southern Railway, and SC-302 in Lexington
County RFQ

The SOUTH CAROLINA DEPARTMENT OF TRANSPORTATION (SCDOT) requests Statements of
Qualifications from all interested consulting firms interested consulting firms experienced in providing
engineering services for the development and delivery of preliminary structural bridge design and project
management services to develop three interstate bridge rehabilitation projects for the South Carolina
Department of Transportation (SCDOT) located on [-26 over US-1, Southern Railway, and SC-302 in
Lexington County.

Requested services include but are not limited to: project management, environmental studies and
documentation, environmental permitting, bridge design, structural design, roadway structures design,
roadway design, hydrology/hydraulic design, geotechnical services, hazardous materials survey,
subsurface utility engineering, utility coordination, development of preliminary/final right of way plans, right
of way services, value engineering, development of preliminary/final construction plans, pavement marking
and signing plans, constructability review, construction phase services, engineer’s estimate/project specific
special provisions and other related duties deemed necessary. SCDOT intends to select and negotiate a
contract with one consultant team for development of these projects. The project team should be capable
of providing all services outlined above.

Disadvantaged Business Enterprise goal is established as 10% percent and will be administered in
accordance with SECTION I. INSTRUCTIONS TO CONSULTANTS.

Whether or not there is a Disadvantaged Business Enterprise (DBE) goal on this contract, proposer is
strongly encouraged to obtain the maximum amount of DBE participation feasible on the contract. The
selected consultant will be required to report all DBE participation through the DBE Quarterly Report
required in the supplemental specification.

RFQ information associated with this solicitation is located at the following link:

http://info2.scdot.org/professionalserv/Pages/Consultants-Professional-Services.aspx#tabs-5

For questions, please contact the SCDOT Contracting Officer, Wendy Hollingsworth at (803) 737-0746 or
via email at Hollingswg@scdot.org. Electronic Submissions are due no later than 2:00 PM, June 22, 2023.
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PROFESSIONAL CONSULTANT SERVICES
REQUEST FOR QUALIFICATIONS

AGENCY South Carolina Department Of Transportation (SCDOT)
DESCRIPTION: I-26 Bridge Rehabilitations over US-1, Southern Railway, and SC-302
SOLICITATION NUMBER S-271-23

ADVERTISEMENT DATE May 30, 2023

CONTRACTS OFFICER (CO) | Wendy Hollingsworth (803) 737-0746

SUBMIT YOUR SOQ TO: All electronic proposal submissions and the letter of interest should be
submitted via ProjectWise electronic submittal system no later than
2:00 PM (EST), June 22, 2023. No proposals shall be accepted after
the date and time specified.

TABLE OF CONTENTS:

PURPOSE OF REQUEST

SCOPE OF SERVICE

METHOD OF PROCUREMENT

SUBMITTAL FORMAT

PROPOSAL CONTENT

SELECTION CRITERIA AND EVALUATION PROCESS
FINAL SELECTION AND NOTIFICATION

TIE BREAKER

INSTRUCTIONS TO CONSULTANTS

APPENDIX
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A. PURPOSE OF REQUEST:

The SOUTH CAROLINA DEPARTMENT OF TRANSPORTATION (SCDOT) requests Statements of
Qualifications from all interested consulting firms interested consulting firms experienced in providing
engineering services for the development and delivery of preliminary structural bridge design and project
management services to develop three interstate bridge rehabilitation projects for the South Carolina
Department of Transportation (SCDOT) located on 1-26 over US-1, Southern Railway, and SC-302 in
Lexington County.

Requested services include but are not limited to: project management, environmental studies and
documentation, environmental permitting, bridge design, structural design, roadway structures design,
roadway design, hydrology/hydraulic design, geotechnical services, hazardous materials survey,
subsurface utility engineering, utility coordination, development of preliminary/final right of way plans, right
of way services, value engineering, development of preliminary/final construction plans, pavement marking
and signing plans, constructability review, construction phase services, engineer’s estimate/project specific
special provisions and other related duties deemed necessary. SCDOT intends to select and negotiate a
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contract with one consultant team for development of these projects. The project team should be capable
of providing all services outlined above.

Disadvantaged Business Enterprise goal is established as 10% percent and will be administered in
accordance with SECTION I. INSTRUCTIONS TO CONSULTANTS.

Whether or not there is a Disadvantaged Business Enterprise (DBE) goal on this contract, proposer is
strongly encouraged to obtain the maximum amount of DBE participation feasible on the contract. The
selected consultant will be required to report all DBE participation through the DBE Quarterly Report
required in the supplemental specification.

SCDOT will use a two-phase procurement process to select a Proposer with which to execute a contract
for this Project. This RFQ represents the first phase in the process to solicit information, in the form of
SOQs, that SCDOT will evaluate to determine which Proposers are the most highly qualified to successfully
deliver the Project. Proposers are advised that the evaluation of the SOQs and selection process is a
competition and not simply a prequalification for the RFP stage.

Selection will be based upon the scoring of the Evaluation Committee as set forth below. SCDOT
anticipates short-listing at least five.

SCDOT will evaluate all responsive SOQs and measure each Proposer’s response against the evaluation
criteria set forth in this RFQ, resulting in a numerical score for each SOQ. SCDOT will use the following
criteria and weightings:

Category %
Team Structure and Project Execution
Organizational Chart, Team Structure and Team Integration 25
Experience of Key Individuals
Project Management Team 15
Design Engineering Team 15
Past Performance of Team

Experience of Proposer's Team 10
Quality of Past Performance 25

Workload
Weighted Workload Criteria 10
Total 100

The Director of Professional Services, or designee, will compute a Weighted Workload Score independently
of the evaluation committee based upon the firm’s active workload in Category A. Category A generally
consist of preconstruction activities needed for the feasibility, design, permitting or construction of a project.
Examples include, but not limited to: Roadway Design, Bridge Design, Environmental Permitting, Safety
Audits, Hydraulic Analysis and Traffic Design. The Weighted Workload Score will then be integrated with
the Statement of Qualifications (SOQ) score from the Selection Committee and combined for a total score
of the firm’s SOQ.

For purposes of this solicitation, “Workload” is defined as the dollar amount of active executed agreements
(basic, contract modifications, work orders, task orders, and small purchase) between a consultant and
SCDOT, minus the amounts already invoiced. It will also include those amounts under negotiation,
exclusive of those that are suspended. This Workload total will be used to determine an individual Workload
Score for the consultant and an individual Workload Score for each subcontractor included in the proposal.
Workload will be locked in at close of business on the date of advertisement.
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Workload Scores are expressed as a value between 1 - 10 based on the workload as defined above. The
table below shows the Workload Balance Values and the corresponding scores.

Workload Balance Value Score
Above $25,000,000
$22,000,001 - $25,000,000
$19,000,001 - $22,000,000
$16,000,001 - $19,000,000
$13,000,001 - $16,000,000
$10,000,001 - $13,000,000
$7,000,001 - $10,000,000
$4,000,001 - $7,000,000
$1,000,001 - $4,000,000
$0-$1,000,000
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The individual Workload Scores calculated for the prime consultant and each subcontractor included in
the proposal will be used to determine the Weighted Workload Score. The weight factors come from the
percentage of work allocated to the consultant and each subcontractor in the proposal. The individual
Workload Scores will be multiplied by the appropriate weight factors, and the resulting numbers will be
added to provide the Weighted Workload Score. Please see the following table for examples:

Non-Weighted Method Weighted Method
Contract Workload | Workload Contract | Workload | Workload

Proposal 1 Percentage Score Score Used Proposal 1 Percentage Score  |Score Used
Prime 40% 10 10.0 Prime 40% 10 4.0
Subcontractor 1 20% 0.0 Subcontractor 1 20% 0.2
Subcontractor 2 20% 0.0 Subcontractor 2 20% 0.4
Subcontractor 3 20% 0.0 Subcontractor 3 20% 0.4
Score Used 10.0 Score Used 5.0

Contract | Workload | Workload Contract | Workload | Workload

Proposal2 [ Percentage| Score Score Used Proposal 2 Percentage| Score [Score Used
Prime 50% 1 1.0 Prime 50% 1 0.5
Subcontractor 1 20% 9 0.0 Subcontractor 1 20% 9 1.8
Subcontractor 2 20% 9 0.0 Subcontractor 2 20% 9 1.8
Subcontractor 3 10% 9 0.0 Subcontractor 3 10% 9 0.9
Score Used 1.0 Score Used 5.0

Once the Selection Committee finalizes its evaluation, the scores are cast in the electronic score sheet.
The weighted workload score is entered in the digital score sheet to render the final SOQ score for each
proposal. The CO will recommend the five (5) top-ranking firms in order to the Chief Procurement Officer
(CPO). The CPO will have final approval. The determination regarding how many Proposers to recommend
iS not subject to review or protest.

Costis NOT a factor in the ranking of consultants to provide services herein. DO NOT include any reference
to consultant costs in the RFQ response. Any RFQ response with any discussion of cost will be disqualified.
Consultants are advised that this evaluation and selection process is a competition and not simply a
prequalification. Note that the method of payment for this contract will be a cost plus fixed fee, specific rates
of compensation/unit rates with a contract maximum, or lump sum.
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B. SCOPE OF SERVICE:

Engineering services may include but are not limited to:

PROJECT DESCRIPTION

The scope for this contract is structural bridge design and project management services to develop three
interstate bridge rehabilitation projects for the South Carolina Department of Transportation (SCDOT)
located on 1-26 over US-1, Southern Railway, and SC-302. This scope of services attempts to address
tasks necessary for the delivery of complete packages, suitable for standard SCDOT construction lettings,
including all necessary information to perform the proposed bridge projects. It is expected that all three
bridges will be included in one construction letting package.

QUALITY CONTROL

It is the intention of the SCDOT that design consultants are held responsible for their work, including plans
review. The consultant shall implement all necessary quality control measures to produce plans that
conform to the SCDOT and FHWA guidelines and standards. All documents submitted to the SCDOT that
require a sign and seal must be signed and sealed by a registered South Carolina Professional Engineer.
The consultant shall be responsible for utilizing the necessary Quality Control procedures to verify,
independently check, and review all maps, design drawings, specifications, and other documentation
prepared as a part of the contract. If requested by the SCDOT, a marked up set of prints from a Quality
Control Review indicating the reviewers for each component (including, but not limited to structures,
geotechnical, surveys, etc.) and a written resolution of comments on a point-by-point basis shall be required
with each phase submittal. The responsible Professional Engineer or Professional Land Surveyor that
performed the Quality Control Review shall sign a statement certifying that the review was conducted and
found to meet required specifications. The consultant shall, without additional compensation, correct all
errors or deficiencies in the designs, maps, drawings, specifications and/or other services.

SUMMARY OF WORK

The following tasks represent consultant’s scope of services for the development/delivery of construction
plans for the above projects.

Task 1: Project Management

Task 2: Site Visits and Field Scoping

Task 3: Bridge/Structural Design and Plan Development

Task 4: Surveying Services

Task 5: Hydrology and Hydraulic Design

Task 6: Geotechnical Investigation and Engineering

Task 7: NEPA / Environmental Services

Task 8: Utility and Railroad Coordination

Task 9: Right of Way Support

Task 10: Hazardous Material Surveys and Reports

Task 11: Traffic Control Design, Plan Development and Coordination
Task 12: Public Outreach

Task 13: Construction Phase Services

Task 14: Project Closeout and Final Load Rating

Task 15: Emergency Repairs

Project tasks below that are identified with an asterisk (*) are tasks which may not be relevant to every
specific site, but they are the responsibility of the consultant if site conditions and project scope dictate. Day
time lane closures may be required to perform the field work. Traffic control shall be executed in accordance
with SCDOT'’s standards and adhere to lane closure restrictions.

1. PROJECT MANAGEMENT

I-26 Bridge Rehabilitations over US-1, Southern Railway, and SC-302 | Solicitation Number S-271-23




1.1. Project Meetings*: The management of the project requires regular coordination with SCDOT
Bridge Maintenance Project Delivery personnel. Progress meetings shall be conducted every other
week throughout the project duration to provide an opportunity for the key team members to review the
incremental progress of the project, for general project coordination and to discuss design specifics
with the SCDOT, FHWA and other involved agencies. Consultant shall coordinate and manage project
meetings, prepare presentation materials, provide status updates and meeting summaries. Ensure that
provisions identified in progress meetings and subsequent tasks are incorporated in construction
contract documents.

1.1.1 Every other month, the consultant will schedule a coordination meeting with SCDOT Bridge
Maintenance Project Delivery personnel and other consultants performing preventative maintenance
work. The meeting with coincide with bi-weekly project meetings included in Section 1.1. The consultant
shall coordinate and manage the coordination meetings, prepare presentation materials, provide status
updates and meeting summaries.

1.2. Schedule & Progress Reporting*: A Project Target Schedule (PTS) shall be provided by the
consultant within 15 days of NTP and shall provide key team members (SCDOT, FHWA, and consultant
representatives) with a sequential scheme of events and dates to measure the project progress.
SCDOT'S electronic Transportation Enterprise Activity Management System (e-TEAMS) shall NOT be
required for use on this contract. The expectations and processes required to adhere to the SCDOT’S
Program Controls procedures are outlined below.

1.2.1 Throughout the project, consultant progress shall be compared to the established target dates
contained in the Project Target Schedule (PTS).

1.2.2 The consultant shall provide a progress report on the prior month’s activities no later than the
10th day of each month. The report shall detail the month’s activities, schedule adherence and report
any upcoming project milestones. The consultant’s invoice shall support the progress report and
schedule update.

1.2.3 The consultant should not wait until the monthly update to advise the Project Manager of issues
or concerns that could impact the schedule.

2. PROJECT DOCUMENT REVIEW, SITE VISITS, FIELD SCOPING, DESIGN FIELD REVIEWS

2.1. Project Document Review, Site Visits & Field Scoping*: The consultant shall review bridge
specific project documents, perform site visits and field scoping to determine accurate site specific
scopes and details for layout and design purposes. The consultant shall review bridge documents and
initial scope prior to the site visit. The consultant shall coordinate the site visits in advance with the
SCDOT Design Manager or Designee. Field scoping limits shall include approximately one-hundred
(100) feet beyond bridge ends along roadway and extend one-hundred (100) feet either side of the
existing bridge and roadway centerline. If required by the project site, perform or facilitate
nondestructive testing for further project scoping and concept development.

The consultant shall propose alternate repair options to remove the load identified deficiency if feasible
and economical. The consultant shall submit a Field Scoping Summary for each project site. Field
Scoping Summary is to be used in conjunction with existing inspection reports, load ratings, and plans
for project development. It shall include sufficient pictures and information to develop project plans and
scope. Bridge repair scope must be conditionally approved by SCDOT Design Manager or Designee
prior to submitting the Field Scoping Summary.

2.2. Design Field Review*: Representatives from the SCDOT and consultant, involved in bridge,
environmental, traffic control and hydrologic design/analysis, may perform one (1) field review meeting
on the project during the preliminary plan development and final construction plan development (up to
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two (2) total per site). All information gathered during these field investigations shall be evaluated and
plans revised accordingly. The consultant shall be required to provide a summary of each design field
review. Assume 25% of bridge assignments will need Design Field Reviews.

2.3. Deliverable: Submit Field Scoping Summary for each site with description of deficiencies and
photos. Identify conditions observed that deviate from bridge data documents, if applicable. Provide a
summary of proposed repair scope and estimated construction cost. Identify site specific details and
conflicts including but not limited to utilities, maintenance of traffic, and construction access. Field
Scoping Summary must be submitted and approved by SCDOT prior to preliminary plan development.

3. BRIDGE/STRUCTURAL DESIGN AND PLAN DEVELOPMENT

3.1. The consultant shall develop construction plans to address the bridge deficiencies at each site
location as directed by the SCDOT Bridge Design Manager or Designee. The scope of work at each
site shall be focused on structural repairs to the main bridge elements to restore the original design
load capacity for a minimum of 25 years. The repair designs shall meet the current, applicable AASHTO
LRFD and SCDOT bridge design standards, except for specific incidents where the SCDOT Design
Manager determines otherwise. Bridge preservation projects are included in this contract as well. The
consultant shall be required to sign and seal the design plans, but the plans shall be submitted to the
SCDOT Design Manager for final review and acceptance prior to sign and seal.

3.2. Design Standards: The consultant shall conform to the following SCDOT and FHWA design

standards in preparation of the bridge plans. During plan development, the consultant shall use the

most recent standards, when applicable, in effect at contract execution. It is understood that all aspects

of these standards may not be applicable at the project sites. Some bridges will require design to

original design standards not included below. Bridge rehabilitation work may not need to consider

barrier design.

1. SCDOT Bridge Design Manual, 2006 edition;

2. SCDOT Bridge Design Memoranda to RPG Structural Engineers and Design Consultants, issued
after April, 2006;

3. AASHTO LRFD-8 Bridge Design Specifications, 8th Edition, with latest Interim revisions, unless

instructed otherwise.

SCDOT Bridge Drawings and Details, latest versions;

SCDOT Geotechnical Drawings and Details, latest versions;

SCDOT Geotechnical Design Manual, 2019, Version 2.0;

SCDOT Hydraulic Design Manual, latest versions;

SCDOT Standard Specifications for Highway Construction, 2007 edition;

ANSI/AASHTO/AWS D1.5 Bridge Welding Code, (Latest Edition) with additions and revisions as

stated in the Standard Specifications;

10. SCDOT Load Rating Guidance Document, latest edition;

11. SCDOT Manual of Bridge Evaluation, latest edition; and

12. SCDOT Standard Specifications and Supplemental Specifications.

© N O

3.3.Preliminary Bridge Plans*: The consultant shall develop Preliminary Bridge Plans in accordance
with Section 3.3 of the SCDOT Bridge Design Manual in sufficient detail and appropriate format to
clearly illustrate significant design concept, features, and intent. The Preliminary Bridge Plans shall be
approved by the SCDOT prior to beginning 95% Bridge Plans. Plans shall be complete and fully
checked by consultant before submittal to the SCDOT for review.

3.4.95% Bridge Plans*: The consultant shall develop 95% Bridge Plans in accordance with Section
3.5 of the SCDOT Bridge Design Manual. Development of the 95% Bridge Plans shall begin after
approval of Preliminary Bridge Plans. Comments made by the SCDOT during the Preliminary Bridge
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Plan review shall be addressed and incorporated into the 95% Bridge Plan submittal. Draft Special
Provisions shall also be included as needed.

3.4.1. Preliminary Bridge Load Rating*: For projects that involve repairs or strengthening to primary
structural components, the consultant shall prepare a preliminary load rating of the As-Let design plans
that shall accompany the submittal to the SCDOT, which illustrates the anticipated final load rating
calculation upon project completion. All methods of structural capacity analysis, shall be performed in
accordance with the SCDOT Load Rating Guidance Document (LRGD). The preliminary load rating
shall satisfy the SCDOT that no load restriction be required upon project completion.

3.5. Final Bridge Plans, Specifications and Estimate (PSE) Package

3.5.1. Bridge Plans*: The consultant shall develop final bridge plans for construction. Comments made
by the SCDOT during the 95% Plan review shall be addressed and incorporated into the Final Bridge
Plan submittal. Constructability of the bridge repairs shall be considered in the development of the
plans, along with considerations such as maintenance of traffic, access for construction equipment,
clearances required for the use of equipment, and foundation considerations. Prior to submittal to the
SCDOT, all plans and documents shall be thoroughly reviewed by the consultant for completeness,
correctness, accuracy and consistency with the above referenced requirements. The Final Bridge Plans
shall be prepared in conformity with current practices of the SCDOT with regard to method of
presentation, scales, billing of pay items, special drawings and summaries thereof. Standard drawings
of the SCDOT shall be used to the extent feasible and shall be furnished by the SCDOT, to be modified
by the consultant to fit the particular needs of the project. Construction drawings shall be on sheets of
the size, and with standard markings utilized by the SCDOT. Scale of drawings and lettering size shall
be such as to provide clear and legible reproductions when reduced to half size.

3.5.2. Special Provisions*. The consultant shall prepare special provisions concerning items of
construction not covered by the SCDOT's standard specifications, supplemental specifications or
standard bridge special provisions, as well as special treatments during construction. Special
Provisions provided by the consultant shall include a cover sheet listing all special provisions provided
by the consultant for this project.

3.5.3. Construction Cost Estimate*: The consultant shall prepare the final bridge pay item cost
estimate for each site.

3.5.4. Construction Schedule*: The consultant shall prepare an approximate construction time
estimate for each bridge site.

3.6. Deliverables

3.6.1. Preliminary & 95% Bridge Plans

1. One (1) electronic PDF of the Preliminary Bridge Plans
2. One (1) electronic PDF of the 95% Bridge Plans

3.6.2. Final Construction Package Submittal

1. One (1) electronic CADD file of final bridge plans

2. One (1) electronic PDF copy of electronically signed and sealed final design plans and quantity
calculations.

One (1) electronic MS Word file of Special Provisions

One (1) electronic PDF copy of electronically signed and sealed Special Provisions.

One (1) electronic MS Excel file of detailed construction cost estimate.

One electronic file of construction duration estimate.

ok w
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3.6.3. Load Ratings
1. All applicable files as described in the SCDOT Load Rating Guidance Document.

4. SURVEYING
4.1. Design Standards: All surveys shall conform to the SCDOT’s Preconstruction Survey Manual
(latest version) and The Standards of Practice for Land Surveying in South Carolina. These services
must be under the direct supervision of and certified by a registered South Carolina Professional Land
Surveyor.

4.2. Engineering Services*: The consultant shall perform field surveys to determine accurate
elevations and locations of existing facilities, including but not limited to bridge structures, submarine
cables, drainage structures, roadways and ditches, for general design purposes. Assume 3
mobilizations, 120 man-hours total.

5. HYDROLOGY AND HYDRAULIC DESIGN
5.1. Design Standards: If required, all hydrologic and hydraulic drainage designs shall be performed
in accordance with SCDOT Requirements for Hydraulic Design Studies and other standards as
identified by SCDOT. Updates to the scour analysis may be required, and the consultant shall include
proper documentation and justification as it relates to NBI item 113. Assume 100 hours maximum.

5.2. Engineering Services: Consultant may be requested to perform the following:
5.2.1 Review Assessment of existing hydrology.*

5.2.2 Preparation of a results and recommendations memo for each bridge site.*

5.2.3 Assist SCDOT in preparation of the NPDES General Permit application and obtaining necessary
approvals from SCDHEC.*

6. GEOTECHNICAL INVESTIGATIONS

6.1. CONSULTANT shall prepare a Technical Memorandum, generally limited to two pages in length,
to provide the minimum tip elevation for lateral stability, estimated tip elevation for axial resistance, and
hammer energy range for driven piles. Estimated construction casing depths and the minimum drilled
shaft length to meet lateral stability and axial resistance design requirements shall be provided if drilled
shafts will be used. Geotechnical plan notes shall also be included in the Technical Memorandum, but
should be kept to a minimum. A boring location plan and soil test boring logs shall accompany the
Technical Memorandum. Deliverable of the Technical Memorandum for Bridge Foundations will include
one (1) electronic copy in PDF format.

7. NEPA/ENVIRONMENTAL SERVICES
7.1. The CONSULTANT shall prepare the SCDOT Environmental NEPA and Permitting Checklist for
Maintenance Projects for identified assets and provide a copy to the Environmental Services Office for
review.*

7.2. The CONSULTANT shall assist the SCDOT Bridge Maintenance Office in coordinating with the
United States Coast Guard (USCG) and with the United States Army Corps of Engineers (USACOE).
Coordination efforts are assumed to be 20 hours per bridge for 6 bridge assignments over a Navigable
Waterway.*

7.3. Deliverables: SCDOT Environmental NEPA and Permitting Checklist for Maintenance Projects
for all identified assets.
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8. UTILITY AND RAILROAD COORDINATION
8.1. Coordinate directly with SCDOT ROW for Utilities & Railroad office to ensure all necessary projects
conflicts are addressed and agreements are executed prior to project funding obligation.

8.1.1. Utility: Identify potential utility conflicts at project scoping visit (Task 2). Provide utility coordination
services in accordance with the SCDOT Utility Accommodations Manual including, but not limited to,
work necessary to deliver construction contract documents. Coordinate with utility owners and
designers to relocate utilities and to avoid or minimize impacts to effected utilities. Provide utility
coordination assistance during construction activities as requested. Assume 5 sites will require utility
coordination. All sites will need Certification of Utility and Railroad Coordination for Federally Funded
Projects checklist completed.*

8.1.2. Railroad: Coordinate efforts to obtain permits and agreements with effected railroads Public
Projects Group. Assume one bridge with railroad coordination required. Asset ID 4050 carries six lanes
of Interstate 6 over CSX Transportation (CSXT). Several spans of the bridge cross tracks used by
CSXT and their agents or contractors. Since the bridge spans over RR ROW of CSXT, a formal
agreement with the Railroad will be required.

8.1.2.1. Design Coordination with Railroad

Coordinate the design of the prescribed repairs with the Railroads following NTP from SCDOT. As part
of the design, it is expected that a Right-of-Entry (ROE) will be required to perform field observations
and non-destructive survey of the asset to verify all prescribed appropriate repairs and create the plans
sets. The CONSULTANT will obtain required preconstruction right of entry agreements and will
coordinate flagging requirements with railroads to complete field observations and survey.

8.1.2.2. Obtaining Construction Agreement

Following initial coordination of design and approval from the Railroads of repairs design, draft a
construction agreement for review and approval by Railroad. Following the execution of the
construction agreement, provide support to SCDOT to incorporate railroad provisions into construction
contract documents.

8.1.2.1. Design Coordination with Railroad
Participate in construction coordination meetings between the Contractor, the Railroad and SCDOT.

8.2. Ensure that provisions for utilities and railroads are incorporated into construction contract
documents. Deliverables may include preliminary utility report, final utility report, utility conflict analysis
and remediation spreadsheet, utility relocation sheets, and railroad agreements.

8.3. Deliverable: Executed Utility & Railroad Agreement 8.3.1. Utility: Executed Utility Agreement
8.3.2. Railroad:

8.3.2.1. Design Coordination with Railroad
» Meeting Notes from Design Coordination Meetings with Railroad
+ Right of Entry Agreements with CSX and NS for preconstruction investigative work.
* Flagging coordination for preconstruction investigative work.

8.3.2.2. Obtaining Construction Agreement
 Draft Agreement for Review by SCDOT and Railroads
» Final Agreement following SCDOT and Railroad Execution
* Provisions for Railroad Coordination for Construction Contract Document
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9. RIGHT OF WAY SUPPORT - 40 hours Maximum
9.1. Coordinate with SCDOT Right of Way office to establishing existing limits within project sites.*

9.2. Coordinate with SCDOT Right of Way office to secure any additional right of way necessary to
deliver the project.*

9.3. Deliverable: Executed Right of Way Certification and all necessary agreements.
10. HAZARDOUS MATERIAL SURVEYS AND REPORTS

10.1. Asbestos Assessment*

The CONSULTANT shall perform the ACM Assessments in accordance with applicable federal or state
regulations. The CONSULTANT’s field inspection personnel shall comply with procedures specified in
The Environmental Protection Agency Code of Federal Regulations (CFR) Title 40, Chapter I,
Subchapter R, Part 763. ACM and LBP Assessments will not be performed until the CONSULTANT is
authorized to proceed by the SCDOT.

A sampling strategy will be developed per SCDHEC, EPA and Occupational Safety and Health
Administration (OSHA) regulations to provide representative samples of each suspect
asbestoscontaining material (ACM) in general accordance with State and Federal standards that may
be disturbed by the proposed renovations/demolition.

The samples that are collected will be placed in air-tight containers for transportation to a laboratory
accredited by the National Voluntary Laboratory Accreditation Program and then analyzed using
Polarized Light Microscopy (PLM) coupled with dispersion staining. The asbestos content is estimated
and expressed as a percent of the total sample.

Non-friable, organically-bound materials (NOBs) testing negative using the PLM method must be
verified using Transmission Electron Microscopy (TEM) in accordance with SCDHEC Regulation 61-
86.1. Significant destructive sampling and investigative techniques will not be performed.
Consequently, suspect asbestos-containing materials that are not visible and readily accessible may
not be included in this work.

10.2. Lead-Based Paint Assessment*
A lead-based paint survey and assessment shall be conducted for the existing bridge structure in
general accordance with OSHA and EPA standards by the CONSULTANT.

The LBP assessment will include both a visual evaluation of the physical condition of painted bridge
components as well as quantitative testing of random surfaces utilizing an X-Ray Fluorescence (XRF)
Portable Analyzer.

Bridge components identified as being coated with LBP will be assessed for the condition of the paint
and the likelihood for disturbance.

Provide a Report of findings that includes the following:

The project background, investigative procedures, sample analysis/findings, and conclusions and
recommendations. The ACM report will identify and assess the types of materials and quantities of
confirmed ACM(s) and provide recommendations for abatement. Additionally, the LBP report will
identify and assess the current condition of the confirmed lead-based paints associated with the existing
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bridge structure and provide recommendations for abatement/stabilization and disposal of lead-based
paint. Hard copy sets will not be provided by CONSULTANT.

The information required in 40 CFR 763.85 (a)(4)(vi)(A)-(E), as well as, project location map, photos of
existing structure, the date of inspection and the name, license number, and signature of the licensed
inspector who performed the inspection and completed the report. The cover sheet of the report shall
include project identification information, including the SCDOT Project ID, route carried by structure,
description of what the structure crosses.

On the cover sheet of the report include the following statements and check the appropriate boxes:

“ Yes, Asbestos was found. Yes, Lead Based Paint was found.”
“ No, Asbestos was not found. No, Lead Based Paint was not found.”
Deliverables:

1 Electronic PDF file of the Asbestos and Lead-Based Paint Assessment Report per site.

11. TRAFFIC CONTROL PLAN AND DEVELOPMENT - Assume three sites.
11.1. Prepare complete maintenance of traffic design, plans and special provisions as required for
completion of the projects. Incorporate appropriate plans and provisions into construction contract
documents.

11.2. Provide analysis and reviews of detours and lane closures to determine feasible options.*

11.3. Provide pavement marking and signing plans in accordance with SCDOT, Federal, and all other
applicable standards and guidelines.*

11.4. Coordinate with SCDOT District Traffic Engineer to secure concurrence for preferred traffic
control plan.*

12. PUBLIC OUTREACH
12.1. Coordinate with SCDOT Public Involvement Director to evaluate and receive recommendations
for public outreach required for each project site. *

12.2. Coordinate and attend partnering/public outreach meeting with SCDOT, Federal Highway
Administration, and municipalities, if necessary. Assume seven meetings.*

12.2.1. Provide all public outreach materials to include post cards distribution, complete and deliver
project website form to Public Involvement Director, complete and deliver public information sign
request form to local Resident Maintenance Engineer.

12.2.2. Public outreach meeting location requirements
1. Public outreach meetings need to take place a minimum of 15 calendar days prior to project
letting.
2. Coordinate meeting location/facility with SCDOT Public Involvement Director and secure the
meeting location/facility.
3. Contact local law enforcement to provide security for public meeting.

12.2.3. Provide material for public outreach and small group meetings to include sign-in form, comment
form, project handout, and four TV monitors for display.
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12.3. Deliverable: Provide meeting summary to include sign-in sheet, comment forms,
demographic/Title VI report to SCDOT Public Involvement Director.

13. CONSTRUCTION PHASE SERVICES: The work shall consist of providing technical assistance during
the project advertisement and construction phase of the project. The work shall be performed on an "as
needed" basis as requested by SCDOT and would be limited to the following activities:

13.1 Construction Administration

13.1.1. Partnering/Pre-Construction  Conference *— The consultant shall attend a
partnering/preconstruction conference with the SCDOT, the contractor, utility companies, and any other
concerned parties. In attendance from the consultant shall at a minimum be the project manager,
structural engineer, and utility coordinator. The consultant shall respond to the Contractor's questions
pertinent to the design. Assume twenty meetings.

13.1.2. Shop Drawings, Working Drawings, and Other Submittals*

The consultant shall review all drawings and submittals, as necessary, for compliance with the intent
of the plans, specification, and contract provisions. Shop drawings shall be reviewed on an advisory
basis. The consultant shall provide a recommendation and/or comments as appropriate to the SCDOT.
Each sheet of shop drawings reviewed by the consultant shall be stamped by the consultant indicating
the appropriate action to be taken with the submittal (approved, rejected, approved as corrected, etc.).
Assume forty.

13.1.3. The consultant shall provide technical assistance to the SCDOT during construction of the
project. This shall include responses to field questions, assist coordination with the utility companies
and SCDOT as necessary to respond to field changes, and meeting on site during the construction of
the project when requested.*

13.2. Design Revisions*

13.2.1. The consultant shall be prepared to provide interpretation and clarifications of the information
presented in the plans and special provisions and provide recommendations for handling site conditions
that differ from those presented in the plans.

13.2.2. If requested by the SCDOT, the consultant shall revise the final construction plans to incorporate
any design modifications requested by the SCDOT's field construction personnel. Assume 5 revisions.

14. PROJECT CLOSEOUT AND FINAL LOAD RATING

14.1. Final Assessment and Load Rating: Upon final completion of construction, the consultant shall
perform a review and assessment of the completed work to ensure the project intent has been satisfied.
The consultant shall perform the official load rating of the As-Built condition and ensure all updates and
documentation regarding the final load ratings of the bridges and other relevant reopening documents
(including, but not limited to bridge plans, specifications, project submittals, etc) are updated in the
Bridge File in accordance with the requirements of the SCDOT Bridge Inspection Guidance Document
(BIGD), Load Rating Guidance Document (LRGD), and Bridge File Policy (BFP). 17 updated load
ratings, 9 verify load rating, 4 new models.

14.2. Updates to the Bridge Specific Inspection Procedures and/or Bridge Maintenance
Procedures: Upon the completion of construction, the consultant shall provide SCDOT with updates
to the existing Bridge Specific Inspection Procedures (BSIPs) and/or the existing Bridge Maintenance
Procedures. The documents will be prepared in accordance with the BIGD, LRGD and BFP. It is
assumed that one draft copy and one final copy will be prepared for 5 bridges.*
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14.3. Deliverable: One (1) electronic PDF file of Final Bridge Load Rating electronically signed and
sealed BrR Program input files for Bridge Load Rating. One (1) electronic PDF draft file of the Bridge
Specific Inspection Procedures and/or Bridge Maintenance Procedures and one (1) electronic PDF
final file of the Bridge Specific Inspection Procedures and/or Bridge Maintenance Procedures.

15. EMERGENCY REPAIRS

The Consultant shall design repairs to structures for emergency situations, including critical findings found
during inspections. Such repairs may relate to scour issues, stabilizing the bridge, temporary designs to
maintain essential traffic, demolition schemes, and other emergency repairs deemed necessary.

Consultant shall sign and seal any plans that are provided to SCDOT, unless otherwise instructed.
Consultant shall design repairs to meet federal and SCDOT requirements, unless otherwise instructed.

Services of the SCDOT
Upon request, SCDOT agrees to provide the following at no cost to the consultant:

. Access to and use of all reports, data and information in possession of the SCDOT which may
prove pertinent to the work set forth herein

. Existing Policies and Procedures of the SCDOT with reference to geometrics, standards,
specifications and methods pertaining to all phases of the consultant’s work

. Contract documents — except those identified in deliverables to be supplied by the consultant

. Payment of fees required by state and federal review/approval agencies

. Electronic files of all pertinent project data, design and plans in standard SCDOT format

. Existing floodplain reports

. Right-of-Way acquisition, if required, and Right-of-Way verification

SIA Reports Next Pages:
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NATIONAL BRIDGE INVENTORY Page 1of1
STRUCTURE INVENTORY AND APPRAISAL REPORT

IDENTIFICATION

(1)State Name- SOUTH CAROLINA Code 454 Sufficiency Rating =799

(8)Structure Number # 0003210002600500 AssetID 3023 Functionally Obsolete = NO

(5)Inventory Route (On/Under) On - 111000260 Structurally Deficient = NO

(2)State Highway Department District 1 CLASSIFICATION Code

(3)County Code 63 (4) Place Code (112) NBIS Bridge Length - YES

(6)Features Intersected US 1 .

i, X (104)Highway System - NHS 1

(7)Facility Carried 1-26 .

(9)Location 4 MW COLUMBIA (26) Funct|onaIISystem - URBAN-PRIN ART-INT 1"
(11)Milepoint 111.334 (100) Strahnet Highway - STRAH HWY 1
(12)Base Highway Network - PART OF NET Code 1 | (101)Parallel Structure -NONE EXIST N
(13)LRS Inventory Route & Subroute 001-00026000 | (102)Direction of Traffic -2-WAY TRAFFIC 2
(16)Latitude 33 Degrees 58 Minutes 50.95 Seconds | (103)Temporary Structure -

(17)Longitude 81 Degrees 6 Minutes 25.32 Seconds (105)Federal Lands Highways - N/A 0
(98)Border Bridge State Code % SHARE % . .
(99)Border Bridge Structure No. # (1(;2;1?zﬁlgnate?g;tllzﬁ';ﬂ:é I:g::;rk SYES ;1,
STRUCTURE TYPE AND MATERIAL (21)Maintain -SCDOT 1
(43)Structure Type Main: MATERIAL - CONCRETE (22)Owner  -SCDOT 1
Type- TEE BEAM Code 104 | (37)Historical Significance - NOT ELIGIBLE 5
(44)Structure Type Main: MATERIAL - OTHER OR N/A
Type- OTHER OR N/A Code 000 CONDITION ——————— Code
(45)Number of Spans in Main Unit 4| (58)Deck - GOOD 7
(46)Number of Approach Spans 0| (59)Superstructure -FAIR 5
(107)Deck Structure Type - CONCRETE CAST-IN-PLC Code 1 | (60)Substructure - GOOD 7
(108)Wearing Surface / Protective System: (61)Channel and Channel Protection - N/A N

A)Type of Wearing Surface - MONO CONCRETE Code 1| (62)Culverts - NOT APPLICABLE N

B)Type of Membrane - NONE Code 0

C)Type of Deck Protection - NONE Code 0 [ LOAD RATING AND POSTING ————— Code

AGE AND SERVICE (31) Design Load -HS 20+MOD 6
o Yomr Biile (64) Operating Rating - LRFR 38.88
(27)Year Built 1959 )
(106)Year Reconstructed 1993 (66) Invlventory R::mng "LRFR 27.86
(42)Type of Service On - HIGHWAY (70)Bridge Posting - EQUAL/ABOVE LEGAL LOADS 5
Under -HIGHWAY, WITH OR WITHOUT Code 1 | (41)Structure Open, Posted or Closed - A
(28)Lanes: On Structure = 6 Under Structure = 6 Description - OPEN, NO RESTRICT
(29)Average Daily Traffic 89300
(30)Year of ADT 2022 (109) Truck ADT 09 % APPRAISAL  ————— Code—
(19)Bypass, Detour Length 0 MI | (67)Structure Evaluation -BETTER THAN ADEQUACY 5
(68) Deck Geometry 9
Wirﬁﬁﬁgﬁﬁlc DATA 55 p1 | (69) Underclearances, Vertical and Horizontal 4
(49)Structure Length 220 7 | (71)Waterway Adequacy N
(50)Curb or Sidewalk: Left  OFT Right .0 FT | (72)Approach Roadway Alignment 8
(51)Bridge Roadway Width Curb to Curb 1255 Fr | (38) Traffic Safety Features or
(52)Deck Width Out to Out 1308 ET (113) Scour Critical Bridges - NOT OVER WATERWAY N
(32)Approach Roadway Width (W/Shoulders) 12556FT L PROPOSED IMPROVEMENTS
(33)Bridge Median - CLOSED W/NON-MNT Code 3| (75)Type of Work - Code
(34)Skew 15 Deg (35) Struture Flared NO | (76)Length of Structure Improvement 2200 FT
(10)Inventory Route Min Vert Clear 15FT 6 IN (94) Bridge Improvement Cost $0.00
(47)Inventory Route Total Horz Clear 1255 FT (95) Roadway Improvement Costs $0.00
(53)Min Vert Clear Over Bridge Roadway 99FT 99 IN | (96) Total Project Cost $0.00
(54)Min Vert Underclear Ref -HwWY BENEATH 14FT 10 IN | (97) Year of Improvement Cost Estimate 2023
(55)Min Lat Underclear Right Ref-HWY BENEATH 18.0FT | (114) Future AADT 110732
(56)Min Lat Underclear Left 6.0FT | (113) Year of Future AADT 2042
NAVIGATION DATA INSPECTIONS
(38)Navigation Control - N/A - NO WATERWAY Code N | (90)Inspection Date 11/2021 (91) Frequency 24 Mo
(111)Pier Protection - Code (92) Critical Feature Inspection: (93)CFI Date
(39)Navigation Vertical Clearance FT A) Fracture Crit Detail NO Mo A)
(116)Vert-Lift Bridge Min Vert Clear FT B) Underwater Insp NO Mo B)
(40)Navigation Horizontal Clearance FT C) Other Special Insp NO Mo C)
4/27/2023
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THE OFFICE OF NATIONAL BRIDGE INVENTORY Page 1of 1
BRIDGE MAINTENA STRUCTURE INVENTORY AND APPRAISAL REPORT
IDENTIFICATION
(1)State Name- SOUTH CAROLINA Code 454 Sufficiency Rating =790
(8)Structure Number # 0003210002600700 AssetID 3024 Functionally Obsolete = NO
(5)Inventory Route (On/Under) On - 111000260 Structurally Deficient = NO
fi;ifﬁi;'gmzy 2§partmem Dlsmcrm) Place Code 06(13 CLASSIFICATION Code 4
(112)NBIS Bridge Length - YES
(B)Fea_tt_lres Int(_ersected SC 302 (104)Highway System - NHS 1
(7)Facility Carried 1-26 (26) Functional System - URBAN-PRIN ART-INT 11
(9)Location 4 MI SW OF W COLA )
(11)Milepoint 113.226 | (100)Strahnet Highway -STRAH ON/UNDER STRAH 2
(12)Base Highway Network - PART OF NET Code 1 | (101)Parallel Structure -NONE EXIST N
(13)LRS Inventory Route & Subroute 001-00026000 | (102)Direction of Traffic -2-WAY TRAFFIC 2
(16)Latitude 33 Degrees 57 Minutes 21.82 Seconds (103)Temporary Structure -
(17)Longitude 81 Degrees 5 Minutes 36.07 Seconds (105)Federal Lands Highways - N/A 0
(98)Border Br!dge State Code % SHARE % (110)Designated National Network - YES 1
(99)Border Bridge Structure No. #
(20)Toll -ON FREE ROAD 3
STRUCTURE TYPE AND MATERIAL (21)Maintain -SCDOT 1
(43)Structure Type Main: MATERIAL - CONCRETE (22)Owner  -SCDOT 1
Type - TEE BEAM Code 104 | (37)Historical Significance - NOT ELIGIBLE 5
(44)Structure Type Main: MATERIAL - OTHER OR N/A
Type - OTHER OR N/A Code 000 CONDITION Code —
(45)Number of Spans in Main Unit 4| (58)Deck - SATISFACTORY 6
(46)Number of Approach Spans 0| (59)Superstructure -FAIR 5
(107)Deck Structure Type - CONCRETE CAST-IN-PLC Code 1| (60)Substructure - SATISFACTORY 6
(108)Wearing Surface / Protective System: (61)Channel and Channel Protection - N/A N
A)Type of Wearing Surface - MONO CONCRETE Code 1| (62)Culverts - NOT APPLICABLE N
B)Type of Membrane - NONE Code 0
C)Type of Deck Protection - NONE Code 0 LOAD RATING AND POSTING Code -
(31)Design Load -HS 20+MOD 6
(27)Year Built AGE AND SERVICE 1959 (64) Operating Rat.ing -LRFR 36.29
(106) Year Reconstructed 1993 (66) In\.lentory R:.mng “LRFR 26.24
(42)Type of Service On - HIGHWAY (70)Bridge Posting -EQUAL/ABOVE LEGAL LOADS 5
Under -HIGHWAY, WITH OR WITHOUT Code 1 | (41)Structure Open, Posted or Closed - A
(28)Lanes: On Structure = 6 Under Structure= 6 Description - OPEN, NO RESTRICT
(29)Average Daily Traffic 99300
(30)Year of ADT 2022 (109) Truck ADT 09 % APPRAISAL Code
(19)Bypass, Detour Length 0 MI | (67)Structure Evaluation -BETTER THAN ADEQUACY 5
GEOMETRIC DATA (68) Deck Geometry , , °
. (69) Underclearances, Vertical and Horizontal 5
(48)Length of Maximum Span 56 FT (71)Waterway Adequacy N
(49)Structure Length 224 FT .
(50)Curb or Sidewalk: Left  .OFT Right .0 FT | (72)Approach Roadway Alignment 8
(51)Bridge Roadway Width Curb to Curb 104 FT 1(‘:’2) ;raff'c qutf_etyl ';e‘.’;“res o1 1;]
(52)Deck Width Out to Out 107.0 ET (113) Scour Critical Bridges - NOT OVER WATERWAY
(32)Approach Roadway Width (W/Shoulders) 102 FT PROPOSED IMPROVEMENTS
(33)Bridge Median - CLOSED W/NON-MNT Code 3 | (75)Type of Work - Code
(34)Skew 33 Deg (35) Struture Flared NO | (76) Length of Structure Improvement 2240 FT
(10)Inventory Route Min Vert Clear 15FT 7 IN (94) Bridge Improvement Cost $0.00
(47)Inventory Route Total Horz Clear 1040 FT (95) Roadway Improvement Costs $0.00
(53)Min Vert Clear Over Bridge Roadway 99FT 99 IN | (96) Total Project Cost $0.00
(54)Min Vert Underclear Ref -HWY BENEATH 16FT 0 IN | (97) Year of Improvement Cost Estimate 2023
(55)Min Lat Underclear Right Ref- HWY BENEATH 8.0FT | (114) Future AADT 123132
(56)Min Lat Underclear Left 8.0FT | (118) Year of Future AADT 2042
NAVIGATION DATA INSPECTIONS
(38)Navigation Control - N/A - NO WATERWAY Code N| (90)Inspection Date 10/2021 (91) Frequency 24 Mo
(111)Pier Protection - Code (92) Critical Feature Inspection: (93)CFI Date
(39)Navigation Vertical Clearance FT A) Fracture Crit Detail NO Mo A)
(116)Vert-Lift Bridge Min Vert Clear FT| B)Underwaterinsp  NO Mo B)
(40)Navigation Horizontal Clearance FT C) Other Special Insp NO Mo C)
4/27/2023
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THE OFFICE OF NATIONAL BRIDGE INVENTORY Pagelof1

BRIDGE MAINTENANCE STRUCTURE INVENTORY AND APPRAISAL REPORT
IDENTIFICATION
(1)State Name- SOUTH CAROLINA Code 454 Sufficiency Rating =708
(8)Structure Number # 0003210002600600 AssetID 2791 Functionally Obsolete = NO
(5)Inventory Route (On/Under) On - 111000260 Structurally Deficient = NO
g;ii:i;lg:g:y [égpartme”t e (4) Place Code 1 CLASSIFICATION Code
(112)NBIS Bridge Length - YES
(B)Fea.tl.Jres Intn.ersected RR CSXT (104) Highway System - NHS 1
(7)Facility Carried I-26 (28) Functional System - URBAN-PRIN ART-INT "
(9)Location 4 Ml W OF W COLA .
(11)Milepoint 111.605 (100)Strahnet Highway - STRAH HWY 1
(12)Base Highway Network - PART OF NET Code 1| (101)Parallel Structure  -NONE EXIST N
(13)LRS Inventory Route & Subroute 001-00026000 | (102)Direction of Traffic -2-WAY TRAFFIC 2
(16)Latitude 33 Degrees 58 Minutes 37.40 Seconds | (103)Temporary Structure -
(17)Long|tude. 81 Degrees 6 Minutes 21.27 Seconds (105)Federal Lands Highways - N/A 0
(98)Border Br!dge State Code % SHARE % (110) Designated National Network - YES 1
(99)Border Bridge Structure No. #
(20)Toll -ON FREE ROAD 3
STRUCTURE TYPE AND MATERIAL (21)Maintain -SCDOT 1
(43)Structure Type Main: MATERIAL - CONCRETE (22)Owner  -SCDOT 1
Type - TEE BEAM Code 104 | (37)Historical Significance - NOT ELIGIBLE 5
(44)Structure Type Main: MATERIAL - OTHER OR N/A
Type - OTHER OR N/A Code 000 CONDITION  ————ou— . Code
(45)Number of Spans in Main Unit 3| (58)Deck - SATISFACTORY 8
(46)Number of Approach Spans 0| (59)Superstructure -FAIR 5
(107)Deck Structure Type - CONCRETE CAST-IN-PLC Code 1| (60)Substructure - GOOD 7
(108)Wearing Surface / Protective System: (61)Channel and Channel Protection - N/A N
A)Type of Wearing Surface - MONO CONCRETE Code 1| (62)Culverts - NOT APPLICABLE N
B)Type of Membrane - NONE Code 0
C)Type of Deck Protection - NONE Code 0 [——— LOAD RATING AND POSTING ———— Code
(31)Design Load -HS 20+MOD 6
(27)Year Built AGE AND SERVICE 1958 (64) Operating Ratling -LRFR 36.94
(106) Year Reconstructed 1993 (BB)In\.lentory R::.\tmg “LRFR 26.24
(42) Type of Service On - HIGHWAY (70)Bridge Posting -EQUAL/ABOVE LEGAL LOADS 5
Under -RAILROAD Code 2 | (41)Structure Open, Posted or Closed - A
(28)Lanes: On Structure = 6 Under Structure= 0 Description - OPEN, NO RESTRICT
(29)Average Daily Traffic 99300
(30)Year of ADT 2022 (109) Truck ADT 09 % APPRAISAL ~ ————— Code
(19)Bypass, Detour Length 1 MI | (67)Structure Evaluation -BETTER THAN ADEQUACY 5
GEOMETRIC DATA (68) Deck Geometry , ) ¢
. (69) Underclearances, Vertical and Horizontal 6
(48)Length of Maximum Span 60 FT (71)Waterway Adequacy N
(49)Structure Length 180 FT i
(50)Curb or Sidewalk: Left .OFT Right .0 FT | (72)Approach Roadway Alignment 8
(51)Bridge Roadway Width Curb to Curb 117.5 FT 1(‘;’2’ ;“’”'" CS*?:.'“VI ':Bef’;”res o1 1,3]
(52)Deck Width Out to Out 1228  |(113) Scour Critical Bridges - NOT OVER WATERWAY
(32)Approach Roadway Width (W/Shoulders) M75FT | — PROPOSED IMPROVEMENTS
(33)Bridge Median - CLOSED W/NON-MNT Code 3 (75) Type of Work - Code
(34)Skew 26 Deg (35) Struture Flared NO | (76) Length of Structure Improvement 180.0 FT
(10)Inventory Route Min Vert Clear 99FT 99 IN (94) Bridge Improvement Cost $0.00
(47)Inventory Route Total Horz Clear 1175FT (95) Roadway Improvement Costs $0.00
(53)Min Vert Clear Over Bridge Roadway 99FT 99 IN | (96) Total Project Cost $0.00
(54)Min Vert Underclear Ref -RXR BENEATH 22FT 0 IN | (97)Year of Improvement Cost Estimate 2023
(55)Min Lat Underclear Right Ref-RXR BENEATH 19.0FT | (114) Future AADT 123132
(56)Min Lat Underclear Left oFT | (115) Year of Future AADT 2042
| ———— NAVIGATION DATA INSPECTIONS
(38)Navigation Control - N/A - NO WATERWAY Code N | (90)Inspection Date 11/2021 (91) Frequency 24 Mo
(111)Pier Protection - Code (92) Critical Feature Inspection: (93)CFI Date
(39)Navigation Vertical Clearance FT A) Fracture Crit Detail NO Mo A)
(116)Vert-Lift Bridge Min Vert Clear FT B) Underwater Insp NO Mo B)
(40)Navigation Horizontal Clearance FT C) Other Special Insp NO Mo C)
4/27/2023
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C. METHOD OF PROCUREMENT:

This is a two-phased qualifications-based selection and the contract will be competitively negotiated. The
most qualified of the responsible and responsive consultant firms will be selected for negotiations. This
gualification-based selection is based on the Brooks Act (40 U.S.C. 11) and 23 CFR 172.

D. SUBMITTAL FORMAT:

All responding firms must utilize ProjectWise, SCDOT’s electronic proposal submission process. Submitted
proposal documents that are uploaded into ProjectWise shall be named with the following format: S-XXX-
XX RespondingFirmName.pdf. Submitted proposal documents that are REDACTED shall be uploaded
into ProjectWise under following format: [S-XXX-XX RespondingFirmName-REDACTED.pdf.

Please contact Matthew Boozer at BoozerML@scdot.org or Zachary Follmer at FollmerZD@scdot.org to
set up an account to begin utilizing the electronic submittal process. Consultants are REQUIRED to upload
their submittals online through ProjectWise. Only one completed submittal per team will be accepted and
shall be uploaded by the lead consulting firm. Please be advised of the time required to set up new account.
All requests for new accounts must be received 72 hours prior to the proposal deadline indicated in the
milestone schedule.

Information regarding ProjectWise can be found at:

http://www.scdot.org/doing/constructionLetting ProjectWise.aspx

In the event that a consultant is unable to submit its SOQ response through ProjectWise, consultant shall
contact the CO to request authorization to submit the SOQ response in another format. RFQ responses
which do not have prior SCDOT authorization to deviate from the ProjectWise format may be considered
non-responsive.

All questions regarding the scope of work in the RFQ must be submitted by e-mail to the CO or as directed
in the RFQ. Questions shall be received a minimum of five (5) business days prior to the date and time that
the proposal is due unless otherwise stated in RFQ. No further questions shall be accepted after that time
specified. SCDOT will strive to place all questions and their answers as an addendum to the RFQ on the
SCDOT website. The names of the consultant/vendors submitting questions will not be disclosed.
Proposers will be required to submit an acknowledgement of addendum receipt with their RFQ submittal.
Oral explanations or instructions and email exchanges with the CO are non-binding and do not become
part of the contract or RFQ.

E. CONTENTS OF STATEMENT OF QUALIFICATIONS:

It is not the intention of SCDOT to receive project specific design or engineering recommendations as part
of this RFQ. Proposers shall limit their submittals to the information required by this RFQ and other
information regarding qualifications and experience.

Proposer shall provide brief, concise information that addresses the requirements of the Project consistent
with the evaluation criteria described in this RFQ. The proposer should address throughout the SOQ their
experience with project characteristics such as, but not limited to, design, construction, and rehabilitation
of bridge structures and while maintaining traffic, right of way acquisition, and environmental permitting.

Proposer shall be held responsible for the validity of all information supplied in its SOQ, including that
provided by potential subcontractors. Should subsequent investigation disclose that the facts and
conditions were not as stated, the SOQ may be rejected or contract terminated for default if after award, in
addition to any other remedy available under the contract or by law. Proposer agrees that it has carefully
examined the RFQ and agrees that it is the Proposer’s responsibility to request clarification on any issues
in any section of the RFQ with which the proposer disagrees or needs clarified. The Proposer also
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understands that failure to mention these issues to the SCDOT POC will be interpreted to mean that the
Proposer is in full agreement with the terms, conditions, specifications and requirements therein. With
submission of a SOQ, Proposer hereby certifies: (a) that its SOQ is not made in the interest or on behalf
of any undisclosed person, proposer or corporation; (b) that Proposer has not directly or indirectly included
or solicited any other proposer to put in a false or insincere SOQ; and (c) that Proposer has not solicited or
induced any person, proposer or corporation to refrain from sending a SOQ.

Proposer shall specifically mark as “CONFIDENTIAL” any elements of their submission that they consider
to contain confidential or proprietary information, and the release of which would constitute an unreasonable
invasion of privacy. All markings must be conspicuous; use color, bold, underlining, or some other method
in order to conspicuously distinguish the mark from the other text. Do not mark the entire SOQ as
confidential or proprietary.

The following describes the information that will be used to determine responsiveness, and how the SOQs
will be evaluated.

Introduction

Identify the entity with whom SCDOT will be contracting and if this will be a sole proprietorship, partnership,
corporation, LLC, joint venture, or other structures. Identify any parent company of the entity that will be
contracting with SCDOT. If a joint venture, identify the entities that comprise the joint venture and name the
person who has authority to sign the contract on behalf of the joint venture. Provide contact name, mailing
address, phone numbers, and e-mail address for contracting entity. Identify the office from which the Project
will be managed.

Identify the Proposer Point of Contact for the procurement for this Project including mailing addresses,
phone numbers, and email addresses. Identify the full legal name of the Project Manager for the project.
The Project Manager is defined as the key individual responsible for the overall design of the Project.

Provide a statement confirming the commitment of Key Individuals identified in the submittal to the extent
necessary to meet SCDOT'’s quality and schedule expectations, and that they are available for the duration
of the Project. At a minimum, SCDOT considers Project Managers and major discipline leaders as “Key
Individuals.” Based on the specific requirements of the project, the proposer may identify other key
individuals as critical to the success of the project. It is incumbent on the prime consultant to determine who
they deem as “Key Individuals.”

Organizational Chart, Team Structure, and Team Integration (25%)

* Provide an organizational chart showing the flow of the “chain of command” with lines identifying
Key Individuals (by full legal name and firm) and any other disciplines (firm name only) the Proposer
deems critical. The chart must show the functional structure of the organization down to the design
discipline and construction superintendent level. Identify the critical support roles and relationships
of project management, project administration, executive management, construction management,
guality management, safety, environmental compliance, and subcontractor administration. The
organizational chart shall be limited to one page and will not count towards the specified page limit.

* Provide a brief, written description of significant functional relationships and how the proposed
organization will function as an integrated team.

+ Identify in tabular form if any of the firms and/or Key Individuals have worked together on the same
team (not just on the same job) in the past. Describe the types of projects they worked on, the
year(s) they worked together, the level of participation, and a reference contact name, email
address, and phone number for that project. Any references documented in this section must also
be tabulated in the format listed in reference section of RFQ.

Experience of Key Individuals (Total of 30%)
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The information required by this section will be used in the qualitative assessment of the SOQ. SCDOT wiill
evaluate the capabilities of the Proposer’'s Key Individuals to effectively deliver the Project. SOQs that
provide Key Individuals not meeting the minimum experience outlined herein will be deemed non-
responsive. Prior to contract execution, individuals and firms shall hold or obtain licenses required for
performing work on the Project under state and local laws. Any design reports, plans, and design
calculations shall be signed and sealed by an unrestricted Professional Engineer registered in the State of
South Carolina. Key Individuals may perform multiple roles. If an individual fills more than one position, only
one SF 300 is required.

Project Management Team (15%)

The Proposer's project management team shall include, at a minimum, a Project Manager. If the Proposer
elects to include an Assistant Project Manager, the Assistant Project Manager will report directly to the
Project Manager and will be responsible for facilitating delivery of the Project under direction of the
Manager. If the Proposer elects not to include an Assistant Project Manager, the Project Manager shall be
responsible for all duties and requirements of both the Project Manager and the Assistant Project Manager.
If the Proposer elects not to include an Assistant Project Manager, any points assigned to that position will
be re-allocated to the Project Manager.

Project Manager
The Project Manager shall be the primary person in charge of and responsible for delivery of the Project in
accordance with the contract requirements. The Project Manager should have full authority to make final
decisions on behalf of the Proposer and have responsibility for communicating these decisions directly to
SCDOT. After award of the Project, the Project Manager shall be the primary contact for communications
with SCDOT. The SOQ must identify the Project Manager and the employing firm and, if the Project
Manager does not have full authority, clearly define what authority the Project Manager has to finalize
decisions, the role of the executive level in those decisions, and the role and responsibility of the Project
Manager relative to the member firms.
e The Project Manager must have years of experience that demonstrates growth in responsibility and
expertise in the management of highway transportation projects;
e The Project Manager shall provide qualitative or quantitative proof that demonstrates experience
in the management of projects with similar:
o Scope — project requirements, tasks, goals and deliverables;
o Magnitude — workload, contract size, and resources needed to successfully complete the
project;
o Complexity — time constraints, sequencing, site accessibility, environmental concerns,
engineering, uncertainty and risk.
e The Project Manager shall be available at the request of the SCDOT.

Design Engineering Team (15%)

The Proposer’s design engineering team shall have experience and expertise in all phases of roadway
design and bridge structure design for the Project. Key Individuals of the design team shall have the
following minimum qualifications:

Lead Design Engineer(s)
e The Lead Design Engineer(s) shall be in charge of and responsible for all aspects of the design of
the Project, subject to oversight of the Project Manager.
e The Lead Design Engineer(s) shall provide qualitative or quantitative proof that demonstrates
experience in the design of projects with similar:
o Scope — project requirements, tasks, goals and deliverables;
o Magnitude — workload, contract size, and resources needed to successfully complete the
project;
o Complexity — time constraints, sequencing, site accessibility, environmental concerns,
engineering, uncertainty and risk.
e For the duration of the design phase, the Lead Design Engineer(s) will be available as needed by
SCDOT.
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Past Performance of Team (Total of 35%)

3. Experience of Proposer’s Team (10%):
Provide no more than five projects for which a design services contract was executed within the last seven
calendar years that identify the previous work experience by the Prime Firm or any Major Design Sub-
consultants. The projects listed should be those the Proposer considers most relevant in demonstrating the
qualifications of the team to manage and design this Project.

4. Quality of Past Performance (25%)
Quality of past performance of the firm/team Key Individuals on similar type projects according to, but not
limited to, consultant performance evaluations and references.

The information required by subsections 1 and 2 will be used in the qualitative assessment of the SOQ. In
evaluating past performance, SCDOT will evaluate the level of experience and quality of work of the
Proposer’s organization to effectively deliver the Project.

The Proposers are advised that the SCDOT may use all information provided by the Proposer and
information obtained from other sources in the assessment of past performance. Past performance
information on contracts not listed by the Proposer, or that of named subcontractors, may also be evaluated.
SCDOT may contact references other than those identified by the Proposer and information received may
be used in the evaluation of the Proposer’s past performance. While SCDOT may elect to consider
information obtained from other sources, the burden of providing current, accurate, and complete past
performance information rests with the Proposer.

RFQ formatting requirements: The response shall contain no more than ten (10) double spaced pages with
normal one (1) inch margins, typed on one side only, excluding appendices. Minimum font size shall be 12-
point, and the response document page size shall be standard 8.5 inches x 11 inches. The organizational
chart may be on a larger paper size up to 11 inches x 17 inches. Tables may be single spaced with a
minimum font size of 10-point. Charts, tables, and schedules used to explain or expand on the RFQ
narrative are to be included within the ten (10) pages and shall not be inserted into the appendices. Photo
captions and other text that are not part of the narrative paragraphs and tables do not have font limitations.
No additional information shall be accepted, including links to external websites, video clips,
simulations/visualization embedded within the ten (10) page narrative. If the response does not conform to
these requirements, the proposal may be negatively scored.

The RFQ response must be submitted by the date and time listed in this RFO.

Responses also must address each of the following proposal content requirements in the same order as
listed below. If a consultant does not submit responses to these items, their submittal may be considered
non-responsive and returned without further review/evaluation. Consultants are advised that SCDOT
reserves the right to conduct an independent investigation of any information, including prior experiences,
identified in the responses. Consultants are responsible for effecting delivery by the deadline date and time;
late submissions will be rejected without opening. SCDOT accepts no responsibility for misdirected or lost
proposals. Responses shall be explained and identified within the ten (10) pages.

F. SOQ CONTENT:

1. Introduction:
a. Introduction shall contain the following items:
i. Identify the entity with whom SCDOT will be contracting. A statement confirming
the commitment of key personnel identified in the submittal to the extent necessary
to meet SCDOT’s quality and schedule expectations.

ii. Provide the email address and the legal name (first, middle and last, (including
maiden name, if appropriate)) of the Prime Consultant Principal, Officer of the Firm
or Project Manager responsible for this contract with the authority to sign the
contract for consultant.
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iii. Provide a statement confirming the commitment of Key Individuals, identified in the
submittal, are capable to the extent necessary to meet SCDOT'’s quality and
schedule expectations, and that they are available for the duration of the Project.

iv. Certification of authorized submitter that information contained within is correct by
including: “I certify that the information included within this document, is to the best
of my knowledge, correct as of the date indicated”.

2. Project Organization Chart: - The organizational chart is not included as part of the ten (10) pages.
Limited to one (1) side of one sheet of paper. The organizational chart may be on a larger paper
size up to 11 inches x 17 inches. This chart must include the legal names (first, middle, maiden if
applicable, and last) of the key individuals selected for this project, their roles and the names of the
consultant by which they are employed, the lines of communication and functional structure. It must
also include the levels of management and reporting relationships for the key Individuals, along
with their major functions to be performed in management and design. It shall also indicate the
individuals who will be points of contact with the SCDOT Project Manager. The organizational chart
must clearly display any DBE firm(s) that will be utilized to meet the contract goal.

3. Adirect response to each of the RFQ criteria identified in section E.

4. Legal names (first, middle and last, (including maiden name, if appropriate)) for all individuals
identified in the proposal. Note: if the legal name is included on the organizational chart that will
fulfill the legal name requirement.

5. The consultant must provide a chart indicating the present workload of all key personnel to include
all active projects (concurrent projects with other entities such as cities, other state agencies,
counties, COGs MPOs, private sector) and their percentage availability for this project.

6. Prior to contract execution, all consultant firms, key Individuals and all other individuals that are
considered critical to the success of the project, shall hold or obtain licenses required for performing
work on the Project under state and local laws. Any design reports, plans, and design calculations
shall be signed and sealed by an unrestricted Professional Engineer registered in the State of South
Carolina.

7. All SOQs must clearly list the percentage of work for prime consultant and sub-consultant(s) that
will be performing work as part of the project. Failure to include this information in the proposal may
result in the proposal being considered nonresponsive and the proposal will be rejected.

8. Appendices:

Consultant and Key Individual Questionnaire
For each Consultant firm and Key individual provide the following answers pertaining to qualify of
past performance:
. Have any project been litigated or mediated due to design errors or deficiencies?
. Have any projects under contract with the Consultant been subject to remediation actions
due to design, stop work orders due to design, or project delays in excess of 30 days as a
result of design error?

. Has an owner or Contractor pursued compensation from any consultant firm listed or any
Key Individual due to errors and omissions?
. Are any of the Key Individuals or Consultant firms under investigation, suspension or

debarment for design errors?

Please indicate if the prime consultant has previously worked with the proposed sub-consultant
and give a brief example of the previous relationship(s).
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A current Standard Form 330 (SF 330) must be on file with the SCDOT Professional Services
Contracting Office. All parts of the SF 330 must be completed in its entirety for the key individuals
and all other individuals that are considered critical to the success of the project for the team to
include the prime consultant, any sub-consultants and any sub-contractors. If current SF 330 is
on file with the SCDOT Professional Services Contracting Office then it is not required to submit
form for this advertisement; however all sub-consultants and sub-contractors must also be on file
if they are deemed key or critical. If a current SF 330 is not on file the form must be included with
consultant’s Statement of Qualifications (SOQ). SF 330 can be updated at any time with the
Professional Services Contracting Office.

The SF 330s will not count against the maximum page limit and can be included in the appendices.

a. Provide a list of References who have personal knowledge of the prime consultant’s and the
sub-consultant's previous performance. Provide three (3) client references each for both the
prime and the sub-consultant(s). The references must be submitted in report form in the format
listed below (Example: Excel Columns A through F): Please do not use acronyms.

A B C D E F
Email First Name | LastName | Company Name | Project Name | Firm

b. Provide a list of References who have personal knowledge of each Key Individual’'s previous
performance. Provide three (3) client references for each Key Individual. The references must
be submitted in report form in the format listed below (Example: Excel Columns A through G):
Please do not use acronyms.

A B C D E F G

Email First Name Last Name | Key Individual Name | Project Name | Role of Key Individual | Firm

c. Size and description of the submitting prime consulting firm. Identify the needed resources
specific to this project and how those resources will be secured for the project.

d. No additional appendices, information or sections to the appendices will be accepted.

G. SHORT LIST SELECTION AND NOTIFICATION:

The CO will total the scores for each responsive SOQ and prepare a ranked list of Proposers.

SCDOT reserves the right, at its sole discretion, to cancel this RFQ, issue a new RFQ, reject any or all
SOQs, seek or obtain information from any source that has the potential to improve the understanding and
evaluation of the responses to this RFQ, seek and receive clarifications to an SOQ, and waive any
deficiencies, irregularities, or technicalities in considering and evaluating the SOQs that does not create a
competitive advantage.

This RFQ does not commit SCDOT to enter into a contract or proceed with the procurement of the Project.
SCDOT assumes no obligations, responsibilities, and liabilities, fiscal or otherwise, to reimburse all or part
of the costs incurred by the parties responding to this RFQ. All such costs shall be borne solely by each
Proposer. In addition, SCDOT assumes no obligations, responsibilities, and liabilities, fiscal or otherwise,
to reimburse all or part of the costs incurred by the parties if SCDOT elects to not issue an RFP for the
Project.

Upon completion of the evaluation, scoring, and short-listing process, SCDOT will post the list of short-
listed Proposers (if any) on the SCDOT Professional Services website.
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H. TIE BREAKER:

Final evaluation scores are determined from the average of the voting selection committee member’s
scores. Final scores will be extended to the hundredth (2 decimal points) to determine the higher ranked
firm. In the event of a tie, final scores will be determined based on the value of contracts awarded in the
category of work solicited during the previous 24-month period. The firm with the lowest dollar value of
actual projects/tasks awarded during the period will be deemed the higher ranking firm of the tie.

. PROCUREMENT PHASE 2

This section is provided for informational purposes only so that each Proposer has information that
describes the second phase of the Project procurement process, including a summary of certain anticipated
RFP requirements. If a weighted criteria method is used in the second phase of the procurement, SCDOT
will use the SOQ scores of the short-listed teams to determine the team with the highest weighted criteria
score. The SOQ scores will be provided to the short-listed teams prior to issuance of the Final RFP. Short-
listed Proposers are subject to the requirements and evaluation process set forth in the Final RFP as
amended.

A selection committee comprised of subject matter experts will be established by SCDOT to review the
RFP responses and score the firms based on the technical criteria provided in the RFP. The selection
committee will receive copies of each responsive RFP response submitted and will review and draft
preliminary scores based on the technical selection criteria. The selection committee will then meet to
discuss the RFPs and determine if interviews are necessary. If interviews will not be conducted, members
finalize their individual scores and submit them to the Contract Officer (CO).

The CO will compile and combine the final RFP scores and SOQ scores, rank the consultant firms, and
send the ranked consultant firms to the Chief Procurement Officer (CPO) with a recommendation to begin
contract negotiations with the highest ranked consultant firm. The CPO may approve entering into contract
negotiations with the top ranked consultant firm, or reject the selection altogether (in which case the project
may be re-solicited). If negotiations fail with any of the offerors, SCDOT may terminate the negotiation and
commence negotiation with the next highest ranked offeror that is not already in negotiations.

J. INSTRUCTIONS TO CONSULTANTS:

ADDITIONAL INFORMATION: SCDOT reserves the right to request or obtain additional information about
any and all responses to the RFQ.

AMENDMENT: Any amendment will be posted at the SCDOT website. The RFQ may be amended at any
time prior to the RFQ response submittal date. All actual or prospective consultants should monitor the
SCDOT website for issuance of amendments. Consultants shall acknowledge receipt of any amendment
to this RFQ (1) by signing and returning the amendment, (2) by letter; or (3) by submitting a RFQ response
that indicates in some way that the consultant received the amendment. If this RFQ is amended, all terms
and conditions which are not modified remain unchanged. It is the consultant’s responsibility to check the
website regularly for updates and modifications.

AUDITS: Prior to contract award, an audit may be conducted by SCDOT of the selected consultant. This
audit will be for the purpose of ensuring the selected firm is financially capable of performing the contract,
the cost information and prices quoted are reasonable and the selected consultant has adequate
accounting practices to ensure accurate tracking of contract costs.

AUTHORIZATION TO BEGIN WORK: No work shall commence until after contract execution and issuance
of a Notice to Proceed (NTP). Violations of NTP may result in non-payment of work performed, termination
of an impending contract, or loss of federal funds, if applicable. Consultant billing shall not date prior to
contract and/or modification of execution date.
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AWARD: Contract award will occur after successful negotiations with the selected firm are reached. All
selected firms and awards will be posted on SCDOT website. Award will be made to the top ranked firm
that has successfully negotiated a contract.

CEI CONFLICT: No member of the consulting firm, its subsidiaries and/or affiliates, shall be selected for
CEl services on a design build project if they are part of the design build team. If a sub-consultant is on the
design build team, the CEI consultant candidate shall request approval from SCDOT to replace the
conflicting sub-consultant prior to CEI contracting in accordance with the KEY INDIVIDUAL, STAFF AND
TEAM CHANGES AFTER AWARD OF DESIGN BUILD CONTRACT.

CERTIFICATION FORMS: Submission forms located in ‘Appendix A’ of this document must be completed,
signed, and notarized and submitted with the RFQ response for the Prime and each Sub-consultant(s) or
Sub-contractor(s). Failure to submit these forms may result in the RFQ response being deemed
nonresponsive.

CLARIFICATIONS: SCDOT, at its sole discretion, shall have the right to seek clarifications from any
consultant to fully understand information contained in their responses to the RFQ.

COMMUNICATION: Effective the date of the advertisement of this contract, no further contact is allowed
with any SCDOT personnel concerning this project except for questions of an administrative or contractual
nature that shall be submitted in writing to the attention of the CO. This restriction is in effect until the
selection has been announced. The employees of the proposing consultant may not contact any SCDOT
staff including members of the Selection Committee, other than the CO to obtain information on the RFQ.
Such contact may result in disqualification. This includes any contact with any other state Department of
Transportation.

CONFLICT OF INTEREST: By submitting a proposal, proposer agrees that, if an organizational conflict of
interest (real or apparent) is discovered after the proposal is submitted, the proposer must make an
immediate and full disclosure to SCDOT that includes a description of the action that the proposer has
taken or proposes to take to avoid or mitigate such conflict. At SCDOT’s discretion, SCDOT may reject the
proposal as non-responsive due to the conflict of interest notwithstanding proposer’s mitigation efforts.
SCDOT considers it a conflict of interest for a consultant to represent more than one party in relation to any
given project regardless of which phases of the service are involved. If proposer fails to disclose a conflict
of interest, SCDOT may reject the proposal as non-responsive. If after award of the contract an
organizational conflict of interest is determined to exist, SCDOT may, at its discretion, cancel the contract.
If the proposer was aware of an organizational conflict of interest prior to the award of the contract and did
not disclose the conflict to SCDOT, then SCDOT may terminate the contract for default. Consultant must
complete and submit a DISCLOSURE OF POTENTIAL CONFLICT OF INTEREST CERTIFICATION
certifying it does not have any financial or other interest in the outcome of the project, that it has no
agreement, enforceable promise, or guarantee with any individual or company to provide any work on the
project, that it does not have any association or professional or business relationships with anyone who
has a financial interest in the outcome of the project, nor does anyone with a financial interest in the outcome
of the project, exercise any control over the consultant’s pay, employment, bonuses, or other area subject
to external influence.

CONFLICT OF INTEREST (NEPA): For all Environmental Impact Statement (EIS) and Environmental
Assessment (EA) consultant selections, a DISCLOSURE OF POTENTIAL CONFLICT OF INTEREST
CERTIFICATION will be required from each firm of the project team (prime and all sub-consultants).
Consultants will be required to disclose any financial or other interest they may have in the outcome of the
environmental document, in accordance with Council on Environmental Quality Regulation, 40 C.F.R.
§1506.5(c) (1999). The DISCLOSURE OF POTENTIAL CONFLICT OF INTEREST CERTIFICATION is
included in the Appendix to this RFQ.

SCDOT’s Procurement Manual: 9.7 NEPA Conflict of Interest A. Conflicts of Interest for Engineering and
Design Related Services: In accordance with the FHWA Procurement, Management, and Administration of
Engineering and Design Related Services - Questions and Answers VIII guidance: A contract may be
awarded for final design services to a consulting engineering firm, prime or sub-consultant, which provided
services during the environmental review and preliminary design engineering phase of the project provided
a NEPA decision document has been issued or if the NEPA process is still underway, appropriate provisions
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are included in the solicitation and contract to indicate that the contracting agency is not obligated to
proceed with final design for any alternative, that all reasonable alternatives will be evaluated and given
appropriate consideration, and that the firm may not proceed with final design until the relevant NEPA
decision documents have been issued.

CONFLICT OF INTEREST (SCDOT COMMISSION): Section 23 of Act 40 of 2017 [now codified as S. C.
Code Section 57-1-350(G)] prohibits a member of the SCDOT Commission serving on July 1, 2017 (the
effective date of the Act) or thereafter, from having an interest, direct or indirect, in any contract awarded
by the department during the member’s term of appointment and for one year after the termination of the
appointment. Therefore, any proposal or bid submitted to SCDOT in violation of this law will be disqualified.

COST RATE: Consultants and sub-consultants must have an SCDOT approved indirect cost rate prior to
contract execution. Please refer to the following link for additional information:

http://www.scdot.org/business/ae-consultants.aspx

CURRENT AND FORMER SCDOT EMPLOYEES: To avoid the appearance of any real or perceived
favoritism, unfair advantage, undue influence, or conflict of interest, a proposal will be disqualified that
names, identifies, or includes in any way a current or former SCDOT employee serving in a management
level position within 365 days of the submittal. No communication or appearance shall be made by such
current or former employee with SCDOT on such proposal, or the proposal will be disqualified. In addition
no current or former employee, who served in a management level position or above, may work on or
invoice for services performed on a project within 365 days after their last day of employment with SCDOT.
For the purposes of this bright line rule, “management level position” is defined as any SCDOT Pay Band
7 and above position, which includes, but is not limited to, Directors, Assistant Directors, District
Engineering Administrators, District-level Engineers, Program Managers, Assistant Program Managers and
Resident-level Engineers.

DBE GOAL: The contract for this Project contains a DBE participation goal as set forth on Page 1 of this
RFQ. The Consultant shall comply with the requirements of the specifications titled, DISADVANTAGED
BUSINESS ENTERPRISE (DBE) — SUPPLEMENTAL SPECIFICATION found on SCDOT’s website at the
following link:
http://info2.scdot.org/SCDOTProfessionalServ/SitePages/constructionLetting_Services.aspx.

For the purposes of applying these Specifications, the term Contractor is synonymous with Consultant. The
Selected Consultant shall submit a DBE committal sheet after completion of contract negotiations and prior
to contract execution. Failure to provide the committal sheet within the allotted time frame may result in the
consultant being considered non-responsive and ineligible for contract execution.

DBE QUALIFICATION: To qualify as a DBE on this project, the firm must be listed as approved for the type
of work to be performed in the South Carolina Unified DBE Directory at the time of the RFP submittal.
Consultants shall comply with Title VI of the Civil Rights Act of 1964. The SCDOT strongly encourages the
use of and involvement of Disadvantaged Business Enterprises (DBE) on this project. The directory can be
found at the following link:

http://www.scdot.org/business/bus-development-dbe-sbe-cert.aspx

DBE REPORTING REQUIREMENTS: All executed contracts are subject to the provisions of the SCDOT
DBE Program and 49 CFR Part 26. SCDOT is utilizing the DBE Quarterly Reports and DBE Status
Spreadsheet as tracking tools. The DBE Quarterly Report reflects quarterly and total payments to date for
all DBE firms. A separate DBE Quarterly Report must be submitted for each DBE firm for every active
contract even if no payments were made to DBEs during the specified reporting period. The DBE Status
Spreadsheet reflects a summary of payments to all committed and non-committed DBE firms working on
the project, and must be submitted along with the DBE Quarterly Reports.

DBE UTILIZATION PLAN: A plan for use of DBE firms on the advertised project. The plan should be specific
to the project and should include the firms to be used and the type of work each will perform. An estimated
percentage of work for each firm should be indicated.

DEBARMENT CERTIFICATION: Federal regulations require certification by prospective consultants as to
current history regarding debarment, eligibility, indictments, convictions, or civil judgments. Consultant is
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required to submit the Debarment certification with its RFQ response. Any individual, business,
organization, corporation, consortium, partnership, joint venture, or any other entity including sub-
consultants currently debarred or suspended by the federal government are ineligible to participate in
Federal — funded project. Any prospective consultant knowingly allowing any person disqualified, debarred
or suspended pursuant to S.C. Reg. 63-306 or by any other state governmental or regulatory agency to
serve as a subconsultant or supplier or to play any other role under any contract with the SCDOT without
prior written authorization from the SCDOT may be disqualified. Certifications of primary consultants and
lower tier entities regarding debarment, suspension, and other responsibility matters are included in the
Appendix to this RFQ.

DEBRIEFING: If a non-selected consultant would like to schedule a debriefing, consultant will have three
(3) working days from the date of notification of non-selection. Only written requests (emails are acceptable)
for a debriefing will be scheduled. If a consultant chooses to schedule a debriefing prior to contract
signature, they can no longer be considered for award of this contract. However, the option exists to
schedule a post-award debrief which will not jeopardize their opportunity for contract award should
negotiations with the selected firm(s) prove unsuccessful.

DESIGN-BUILD SUPPORT ENGINEERING CONFLICT: By and large, the selection of a consulting firm for
preparation services will indicate that the prime consultant will be retained through the completion of the
design-build procurement process. Furthermore, any sub-consultant performing any of the following
preliminary design services will customarily be retained: roadway, structural, hydraulics, geotechnical, and
traffic. Those entities retained will be prohibited from participating in the pursuit of the associated design-
build project. The purpose of this retention will be to primarily assist the Design-Build Group with RFP
development, answering questions, and providing technical support during the RFP phase of the
procurement.

Any sub-consultant performing services outside of the above referenced preliminary design services will be
allowed to participate in the pursuit of the associated design-build project provided: (1) The prime consultant
submits a Standard Release Letter along with all deliverables to the PM; and (2) SCDOT concurs in the
release request. The Standard Release letter can be obtained on the SCDOT Design-Build website.

DRUG FREE WORK PLACE CERTIFICATION: By submitting an RFQ response, consultant certifies that,
if awarded a contract, consultant will comply with all applicable provisions of the Drug-free Workplace Act,
Title 44, Chapter 107 of the South Carolina Code of Laws, as amended.

ETHICS CERTIFICATION: By submitting this RFQ, the consultant certifies that the consultant has and will
comply with South Carolina’s Ethics, Government Accountability, and Campaign Reform Act of 1991, as
amended. The following statutes require special attention: (a) Offering, giving, soliciting, or receiving
anything of value to influence action of public employee - §8-13-790, 8-13-705, 8-13-720; (b) Recovery of
kickbacks - 88-13-790, (c) Offering, soliciting, or receiving money for advice or assistance of public official
- §8-13-720, (d) Use or disclosure of confidential information - 88-13-725, (e) Persons hired to assist in the
preparation of specifications or evaluation of bids - §8-13-1150, (f) Solicitation of state employees - §8-13-
755, 88-13-760 and §8-13-725. The state may rescind any contract and recover all amounts expended as
a result of any action taken in violation of this provision.

INSURANCE and BONDS: Consultant is responsible to obtain all required statutory and contractual
insurance and bonds, including but not limited to Professional liability insurance and Error and Omissions
insurance, and shall be submitted to the SCDOT prior to execution of contract.

JOINT VENTURES: If consultant is a partnership, limited partnership, joint venture or other association
(hereinafter joint venture), provide a copy of the organizational document or agreement committing to form
the organization. Provide documentation from its surety company acknowledging the formation of a joint
venture for the purpose of completing the project and that the joint venture is capable of obtaining a
performance bond and payment bond in the estimated amount of the contract. Provide a statement
executed by all general partners, joint venture members, or other association members, as applicable,
evidencing agreement to be fully liable for the performance under the contract. Provide documentation
evidencing the person signing the contract has authority to sign the contract on behalf of the joint venture.
This information may be included in the appendices and will not be counted against the maximum page
limitation.
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KEY INDIVIDUALS: At a minimum, SCDOT considers Project Managers and major discipline leaders as
“Key Individuals.” Based on the specific requirements of the project, the proposer may identify other key
individuals as critical to the success of the project. It is incumbent on the prime consultant to determine who
they deem as “Key Individuals.”

KEY INDIVIDUAL CHANGES DURING SELECTION PROCESS:

(A) If during the selection process, the CO is notified by the consultant that key individuals are not available,
action must be taken as follows: (1) if notified before scoring is complete, but after deadline for submittal,
the consultant shall submit the formal name (first, middle, maiden if applicable, and last) and resume of a
replacement having equal or better qualifications who would be replacing the key individual. The selection
committee will score using the new key individual; (2) if notified after the scoring is complete, but prior to
final approval, and the change involves the top scoring consultant, the consultant can submit the resume
of the person having equal or better qualifications who will replace the key individual. The selection
committee must then determine if the new person would affect the selection results. If not, the CO will notate
the change and the justification for keeping the selection results. If it does, the selection committee will re-
score the top consultant and change the selection; or (3) if a consultant notifies the CO of a key individual
change any time after the final approval, the SCDOT must determine if the new key individual is acceptable.
If not, the consultant will be rejected and the next highest qualified consultant selected.

(B) To qualify for SCDOT’s authorization to replace a key individual, the firm must submit the resume and
SF 330 of the replacement, a written request explaining the reason for the change and must document that
the proposed removal and replacement will provide services and/or management of the Project equal to or
better than that submitted with the proposal. SCDOT will use the criteria specified in the advertisement and
the qualification submitted by the firm to evaluate all requests. SCDOT reserves the right to reject the firm
from further consideration if the new member is not approved.

KEY INDIVIDUAL CHANGES AFTER AWARD THIS SOLICIATION: All key individuals identified in the
submitted proposal shall remain for the duration of the procurement process and if the Prime Consultant is
awarded a contract, the duration of the contract. Unauthorized changes to the key individuals at any time
during the procurement process may result in rejection of the submitted proposal from further consideration.
If the Prime Consultant is awarded a contract, unauthorized changes to any key individuals in the submitted
proposal may be considered a breach of contract and result in termination.

KEY INDIVIDUAL, STAFF AND TEAM CHANGES AFTER AWARD OF DESIGN BUILD CONTRACT: If
the top ranking prime consultant has a sub-consultant or subcontractor listed that is a member of the
successful design-build team, the prime consultant shall request approval from SCDOT to replace the sub-
consultant or subcontractor only under the following conditions: (1) the prime consultant must remain, (2) a
maximum of 25% of the original team may be substituted, and (3) key individuals cannot be substituted. If
the selected prime consultant cannot meet the three (3) criteria above, the next highest ranked prime
consultant will be reviewed for compliance. All changes in the team must be approved by SCDOT in writing.

LAWS AND REGULATIONS: It is the responsibility of consultant to know and understand state and federal
contracting and project regulations, rules, policies and procedures. Consultants shall conform to all state
and federal requirements.

LEGAL NAME: This is defined as an individual’s formal name: first, middle, maiden if applicable, and last.
Nick names may be included as an addition to, but not a replacement of the formal, legal name.

MULTIPLE PROPOSALS: Consultants are prohibited from submitting on multiple proposals as the prime
consultant in response to this advertisement.

OWNERSHIP: All materials and written qualifications submitted pursuant to this RFQ shall become the
property of SCDOT and will not be returned. All responders must visibly mark as “CONFIDENTIAL” or
“TRADE SECRET” each part of their submission that they consider to contain proprietary information the
release of which would constitute an unreasonable invasion of privacy. For every document consultant
submits in response to or with regard to this RFQ, consultant must separately mark with the word
"CONFIDENTIAL" every page, or portion thereof, that consultant contends contains information that is
exempt from public disclosure because it is either (a) a trade secret as defined in Section 30-4-40(a)(1), or
(b) confidential proprietary information, as that phrase is used in Section 30-4-30(a)(5)(c). For every
document consultant submits in response to or with regard to this RFQ, consultant must separately mark
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with the words "TRADE SECRET" every page, or portion thereof, that consultant contends contains a trade
secret as that term is defined by Section 39-8-20 of the Trade Secrets Act. All markings must be
conspicuous; use color, bold, underlining, or some other method in order to conspicuously distinguish the
mark from the other text. Do not mark the entire Proposal as confidential or proprietary. If your response,
or any part thereof, is improperly marked as confidential or trade secret, consultant waives its confidentiality
and the SCDOT may, in its sole discretion, determine if it should be released. All unmarked pages will be
subject to release in accordance with law. By submitting a response, consultant agrees to defend, indemnify
and hold harmless the State of South Carolina, its agencies, officers and employees, from every claim,
demand, loss, expense, cost, damage or injury, including attorney's fees, arising out of or resulting from
withholding information by the State of South Carolina or any of its agencies, that consultant marked as
"confidential" or "trade secret".

SUBMITTING REDACTED PROPOSALS: If your proposal includes any information that you marked as
“Confidential,” or “Trade Secret,” in accordance with the clause entitled “OWNERSHIP”, you must also
submit one complete copy of your proposal from which you have removed or concealed such information
(the redacted copy). The redacted copy should (i) reflect the same pagination as the original, (ii) show the
empty space from which information was redacted, and (iii) be submitted on magnetic media. Except for
the information removed or concealed, the redacted copy must be identical to your original offer, and the
Procurement Officer must be able to view, search, copy and print the redacted copy without a password. If
you are the selected to proceed to contract negotiation, any document you provide to SCDOT during
negotiation shall be submitted along with a redacted version. Failure to redact any information from the
proposal during the negotiation may subject the information to disclosure under FOIA.

PREPARATION OF RFQ: Consultants and/or sub-consultants who assist the owner in the preparation of a
RFQ document will not be allowed to participate in this RFQ or join a team submitting a proposal in response
to the RFQ. However, SCDOT may determine there is not an organizational conflict of interest for a
consultant or sub-consultant where: (a) The role of the consultant or sub-consultant was limited to provision
of preliminary design, reports, or similar “low-level” documents that will be incorporated into the RFQ, and
did not include assistance in development of instructions to proposer or evaluation criteria, or (b) Where all
documents and reports delivered to the agency by the consultant or sub-consultant are made available to
all consultants.

PROTEST PROCEDURES: Please refer to Chapter 15, page 50 of the SCDOT Manual for Procurement,
Management and Administration of Engineering and Design Related Services at:

http://info2.scdot.org/professionalserv/HostDocs/PSCO-Manual-5-1-2018.pdf

REQUIRED PERCENTAGE OF WORK FOR PRIME CONSULTANTS: Consultant must perform work
valued at not less than 30% of the total work, excluding specialized services, with its own staff. Specialized
services are those services or items not usually furnished by a consultant performing a particular type of
services requested.

RESPONSIBLE: Award of the contract will be to firms who have the capability in all respects to perform
fully the contract requirements and the integrity and reliability which will assure good faith performance
which may be substantiated by past performance.

RESPONSIVENESS: Any RFQ response which fails to conform to the material requirements of the RFQ
may be rejected as nonresponsive. Reasons for determining a proposal to be non-responsive may result
from, but are not limited to, the following: failure to provide all information requested in RFQ, conflict of
interests, conditional proposals, and failure to provide complete and honest information. Proposers will not
be given an opportunity to correct any material nonconformity. Any deficiency resulting from a minor
informality may be clarified or waived at the sole discretion of the SCDOT.

RFQ PREPARATION COSTS: SCDOT assumes no liability and will not reimburse costs incurred by firms
(whether selected or not) in developing responses to this RFQ or participating in interviews.
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http://info2.scdot.org/professionalserv/HostDocs/PSCO-Manual-5-1-2018.pdf

RIGHT TO MODIFY and AMEND RFQ: SCDOT reserves the right to modify or amend any provision of this
RFQ, including the determination of its intent to award a contract pursuant to this RFQ. Interested
engineering consultants are cautioned to rely solely on the contents of this RFQ and subsequent written
amendments in preparing any list of qualifications. SCDOT shall not be bound by any oral instructions,
comments, or recommendations of any kind.

RIGHT TO REJECT: SCDOT reserves the right, in its sole discretion, to reject any and all RFQ responses
if SCDOT determines that such rejection is in the best interest of the State of South Carolina.

RIGHT TO CANCEL: SCDOT reserves the right to cancel the advertisement, negotiations, or contract at
any time in the best interest of the State.

TERMS OF CONTRACT: The boilerplates terms for all SCDOT contracts are non-negotiable.

VALIDITY OF INFORMATION: Consultant shall be held responsible for the validity of all information
supplied in its proposal, including that provided by potential subcontractors. Should subsequent
investigation disclose that the facts and conditions were not as stated, the proposal may be rejected or
contract terminated for default if after award, in addition to any other remedy available under the contract
or by law.
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K. APPENDIX - REQUIRED FORMS

The following completed forms are required to be returned with each proposal:

o Certificate Of Non-Collusion

e Certification Of Primary Consultant Regarding Debarment, Suspension, And Other Responsibility
Matters

e Certification Of Lower Tier Entities Regarding Debarment, Suspension, And Other Responsibility
Matters

o Certification Of Restrictions On Lobbying

e Certification Of Consultant

o Disclosure Of Potential Conflict Of Interest Certification
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CERTIFICATE OF NON-COLLUSION

By submission of proposal, each person signing on behalf of any consultant certifies, and in the case of a joint proposal,
each party thereto certifies as to its own organization, under penalty of perjury, that to the best of knowledge and
belief:

1) The proposal is submitted without collusion, consultation, communication, or agreement for the purpose of
restricting competition, with any other bidder or with any competitor;

2) No attempt has been made or will be made by the proposer to induce any other person, partnership or corporation
to submit or not to submit a proposal for the purpose of restricting competition.

Company Name

Signature of Authorized Official

Printed Full Legal Name of Authorized Official

Date

SWORN AND SUBSCRIBED before me
this day of , 201 .

My commission expires

Notary Public
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CERTIFICATION OF PRIMARY CONSULTANT REGARDING DEBARMENT, SUSPENSION, AND
OTHER RESPONSIBILITY MATTERS

The prime consultant, certifies to the best of its knowledge and belief,
that it and its principals:

1) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from
covered transactions by any State or Federal department or agency;

2) Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or
performing a public (Federal, State or Local) transaction or contract under a public transaction; violation of Federal
or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of
records, making false statements, tax evasion or receiving stolen property;

3) Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State
or Local) with commission of any of the offenses enumerated in paragraph (2) of this certification; and

4) Have not within a three-year period preceding this application/proposal had one or more public transactions
(Federal, State or Local) terminated for cause or default.

“Principals,” for the purposes of this certification, means officers; directors; owners; partners; and, persons having
primary management or supervisory responsibilities within a business entity (e.g., general manager; plant manager;
head of a subsidiary, division, or business segment, and similar positions).

If the prime consultant is unable to certify to any of the statements in this certification, the consultant shall attach an
explanation to this certification.

The certification will be considered in connection with a review of the consultant’s responsibility. Failure of the
consultant to furnish additional information as requested by the SCDOT may render the consultant non-responsive.

Consultant shall provide immediate written notice to the SCDOT if, at any time prior to contract award, Consultant
learns that its certification was erroneous when submitted or has become erroneous by reason of changed
circumstances. The certification is a material representation of fact upon which reliance was placed when making
award. If it is later determined that the consultant knowingly or in bad faith rendered an erroneous certification, in
addition to other remedies available to the State, the SCDOT may terminate the contract resulting from this RFQ for
default.

The primary consultant, certifies or affirms the truthfulness and accuracy of
the contents of the statements submitted on or with this certification and understands that the provisions of 31 U.S.C.
Sections 3801 et seq, are applicable thereto.

Company Name

Signature of Authorized Official

Printed Full Legal Name of Authorized Official

Date
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CERTIFICATION OF LOWER TIER ENTITIES REGARDING DEBARMENT, SUSPENSION, AND
OTHER RESPONSIBILITY MATTERS

The lower tier entity, certifies to the best of its knowledge and belief,
that it and its principals:

1) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered transactions by any
State or Federal department or agency;

2) Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against them for commission of
fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or Local) transaction or contract
under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements, or receiving stolen property;

3) Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or Local) with commission of
any of the offenses enumerated in paragraph (2) of this certification; and

4) Have not within a three-year period preceding this application/proposal had one or more public transactions (Federal, State or Local) terminated
for cause or default.

“Principals,” for the purposes of this certification, means officers; directors; owners; partners; and, persons having
primary management or supervisory responsibilities within a business entity (e.g., general manager; plant manager;
head of a subsidiary, division, or business segment, and similar positions).

“Lower tier entity”, for purpose of this certification, means an entity regardless of tier, other than the prime consultant,
that is a subcontractor, supplier, fabricator, subconsultant, dealer, agent or representative in any transaction or
performance of this contract..

If the lower tier entity is unable to certify to any of the statements in this certification, the lower tier entity shall attach
an explanation to this certification.

The certification will be considered in connection with a review of the prime consultant’s responsibility. Failure of
the lower tier entity to furnish additional information to prime consultant as requested by the SCDOT may render the
prime consultant non-responsive.

Consultant shall provide immediate written notice to the SCDOT if, at any time prior to contract award, Consultant
learns that this certification was erroneous when submitted or has become erroneous by reason of changed
circumstances. The certification is a material representation of fact upon which reliance was placed when making
award. If it is later determined that the prime consultant or lower tier entity knowingly or in bad faith rendered an
erroneous certification, in addition to other remedies available to the State, the SCDOT may terminate the contract
resulting from this RFQ for default.

The lower tier entity, certifies or affirms the truthfulness and accuracy of the
contents of the statements submitted on or with this certification and understands that the provisions of 31 U.S.C.
Sections 3801 et seq., potential cause of action under the False Claims Act as specified in 32 U.S.C. 3729- 3733, and
prosecution for making a false statement as specified in 18 U.S.C. 1020, are applicable thereto.

Company Name

Signature of Authorized Official

Printed Full Legal Name of Authorized Official

Date
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CERTIFICATION OF RESTRICTIONS ON LOBBYING
The consultant certifies, to the best of its knowledge and belief, that:

1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of a Federal department or agency, a Member of the
U.S. Congress, an officer or employee of the U.S. Congress, or an employee of a Member of the U.S. Congress in
connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or
modification thereof.

2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for making lobbying
contacts to an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement,
the undersigned shall complete and submit Standard Form--LLL, “Disclosure Form to Report Lobbying”, in
accordance with its instructions (as amended by “Government wide Guidance for New Restrictions on Lobbying,” 61
Fed. Reg. 1413 (1/19/96). Note: Language in paragraph (2) herein has been modified in accordance with Section 10
of the Lobbying Disclosure Act of 1995 (P.L. 104-65, to be codified at 2 U.S.C. 1601, et seq.)).

3) The undersigned shall require that the language of this certification be included in the award documents for all sub-
awards at all tiers (including subcontracts, sub-grants, and contracts under grants, loans, and cooperative agreements)
and that all sub-recipients shall certify and disclose accordingly. This certification is a material representation of fact
upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a
prerequisite for making or entering into this transaction imposed by 31, U.S.C. § 1352 (as amended by the Lobbying
Disclosure Act of 1995). Any person who fails to file the required certification shall be subject to a civil penalty of
not less than $10,000 and not more than $100,000 for each such failure.

THE CONSULTANT, , CERTIFIES OR AFFIRMS THE TRUTHFULNESS AND
ACCURACY OF EACH STATEMENT OF ITS CERTIFICATION AND DISCLOSURE, IF ANY. IN ADDITION,
THE CONSULANT UNDERSTANDS AND AGREES THAT THE PROVISIONS OF 31 U.S.C. 8§ 3801 ET SEQ.
APPLY TO THIS CERTIFICATION AND DISCLOSURE, IF ANY.

Company Name

Signature of Authorized Official

Printed Full Legal Name of Authorized Official

Date
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CERTIFICATION OF CONSULTANT

I hereby certify that | am the duly authorized representative of CONSULTANT and that neither | nor the above
CONSULTANT I here represent has:

a) employed or retained for a commission, percentage, brokerage, contingent fee, or other consideration, any
firm or person (other than a bona fide employee working solely for me or the above CONSULTANT) to solicit or
secure this contract;

b) agreed, as an express or implied condition for obtaining this contract, to employ or retain the services of any
firm or person in connection with carrying out the contract, or

c) paid, or agreed to pay, to any firm, organization or person (other than a bona fide employee working solely
for me or the above CONSULTANT) any fee, contribution, donation, or consideration of any kind for, or in connection
with, procuring or carrying out the contract except as here expressly stated (if any);

d) either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any
action, in restraint of free competitive bidding in connection with the submitted proposal.

By execution of this Agreement, CONSULTANT certifies CONSULTANT and all sub-consultants, contractors,
employees and agents will comply with South Carolina’s Ethics, Government Accountability, and Campaign Reform
Act of 1991, as amended. The following statutes require special attention: (a) Offering, giving, soliciting, or receiving
anything of value to influence action of public employee - §8-13-790, 8-13-705, 8-13-720; (b) Recovery of kickbacks
- 88-13-790, (c) Offering, soliciting, or receiving money for advice or assistance of public official - §8-13-720, (d)
Use or disclosure of confidential information - 88-13-725, (e) Persons hired to assist in the preparation of
specifications or evaluation of bids - §8-13-1150, (f) Solicitation of state employees - §8-13-755, §8-13-760 and §8-
13-725. The state may rescind any contract and recover all amounts expended as a result of any action taken in
violation of this provision.

I acknowledge that this certificate is to be furnished to the Department, the Federal Highway Administration, and the
U. S. Department of Transportation, and is subject to applicable State and Federal laws, both criminal and civil.

Company Name

Signature of Authorized Official

Printed Full Legal Name of Authorized Official

Date

I-26 Bridge Rehabilitations over US-1, Southern Railway, and SC-302 | Solicitation Number S-271-23




DISCLOSURE OF POTENTIAL CONFLICT OF INTEREST CERTIFICATION

CONFLICT OF INTEREST: By submitting a proposal, proposer agrees that, if an organizational conflict of interest
is discovered after the proposal is submitted, the proposer must make an immediate and full disclosure to SCDOT that
includes a description of the action that the proposer has taken or proposes to take to avoid or mitigate such conflict.
If after award of the contract an organizational conflict of interest is determined to exist, SCDOT may, at its discretion,
cancel the contract. If the proposer was aware of an organizational conflict of interest prior to the award of the contract
and did not disclose the conflict to SCDOT, then SCDOT may terminate the contract for default.

The Consultant by signing this disclosure, certifies it does not have any financial or other interest in the outcome of
the project, that it has no agreement, enforceable promise, or guarantee with any individual or company to provide
any work on the project, that it does not have any association or professional or business relationships with anyone
who has a financial interest in the outcome of the project, nor does anyone with a financial interest in the outcome of
the project, exercise any control over the consultant’s pay, employment, bonuses, or other area subject to external
influence.

The Consultant, by signing this disclosure, further certifies that it is in compliance with the CONFLICT OF
INTEREST (SCDOT COMMISSION): Section 23 of Act 40 of 2017 [now codified as S. C. Code Section 57-1-
350(G)] prohibits a member of the SCDOT Commission serving on July 1, 2017 (the effective date of the Act) or
thereafter, from having an interest, direct or indirect, in any contract awarded by the department during the member’s
term of appointment and for one year after the termination of the appointment. Therefore, any proposal or bid
submitted to SCDOT in violation of this law will be disqualified.

The Consultant, by signing this disclosure, further certifies that it is in compliance with the CURRENT AND
FORMER SCDOT EMPLOYEES policy: To avoid the appearance of any real or perceived favoritism, unfair
advantage, undue influence, or conflict of interest, a proposal will be disqualified that names, identifies, or includes
in any way a current or former SCDOT employee serving in a management level position within 365 days of the
submittal. No communication or appearance shall be made by such current or former employee with SCDOT on such
proposal, or the proposal will be disqualified. In addition no current or former employee, who served in a management
level position or above, may work on or invoice for services performed on a project within 365 days after their last
day of employment with SCDOT. For the purposes of this bright line rule, “management level position” is defined as
any SCDOT Pay Band 7 and above position, which includes, but is not limited to, Directors, Assistant Directors,
District Engineering Administrators, District-level Engineers, Program Managers, Assistant Program Managers and
Resident-level Engineers.

Consultant hereby indicates that it has, to the best of its knowledge and belief has:
Determined that no potential organizational conflict of interest exists.
Determined a potential organizational conflict of interest as follows:

Attach additional sheets as necessary.

1. Describe nature of the potential conflict(s):

2. Describe measures proposed to mitigate the potential conflict(s):

Signature of Authorized Official Date
Print Full Legal Name of Authorized Official Company Name

If a potential conflict has been identified, please provide name and phone number for a contact person authorized to
discuss this disclosure certification with Department of Transportation contract personnel.

Name Phone

Company
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