Contract ID: 1805441 **Counties:** Dorchester

Letting Date: July 12, 2016 **District(s):** 6

Call Order: 100 **Project(s):** P029424

Contract Time: 10/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: 2016 Interstate Preservation in Dorchester County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) CHESTER BROSS CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) DIAMOND SURFACE INC. Unit Price	 Ext Amount	(3) PENHALL COMPANY Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P029424	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000 MOBILIZATION	(1) LS	581,000.00000	581,000.00	1,140,465.00000	1,140,465.00	800,000.00000	800,000.00
0020 1032010 BONDS AND INSURANCE	(1) LS	100,000.00000	100,000.00	80,000.00000	80,000.00	150,000.00000	150,000.00
0030 1071000 TRAFFIC CONTROL	(1) LS	322,500.00000	322,500.00	805,515.00000	805,515.00	960,000.00000	960,000.00
0040 2024100 REMOVAL & DISPOSAL OF EXISTING CURB	120.000 LF	10.00000	1,200.00	87.50000	10,500.00	25.00000	3,000.00
0050 3069900 MAINTENANCE STONE	32.000 TON	53.50000	1,712.00	187.50000	6,000.00	150.00000	4,800.00
0060 4011008 LIQUID ASPHALT BINDER PG76-22	99.110 TON	708.75000	70,244.21	843.75000	83,624.06	675.00000	66,899.25

Contract ID: 1805441 **Counties:** Dorchester

Letting Date: July 12, 2016 **District(s):** 6

Call Order: 100 **Project(s):** P029424

Contract Time: 10/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: 2016 Interstate Preservation in Dorchester County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) CHESTER BROSS CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) DIAMOND SURFACE INC. Unit Price	 Ext Amount	(3) PENHALL COMPANY Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P029424	**Cat Alt Set:**				**Cat Alt Member:**	
0070 4012060	3,200.000	141.75000	453,600.00	168.75000	540,000.00	135.00000	432,000.00
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	SY						
0080 4013200	18,670.000	6.85000	127,889.50	8.14000	151,973.80	6.50000	121,355.00
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						
0090 4030310	1,870.000	163.80000	306,306.00	195.00000	364,650.00	156.00000	291,720.00
HOT MIX ASPHALT SURFACE COURSE TYPE A	TON						
0100 5021025	30,620.000	198.85000	6,088,787.00	189.00000	5,787,180.00	220.00000	6,736,400.00
FULL DEPTH CONCRETE PAVEMENT PATCH - 10"	SY						
0110 5029000	600.000	325.00000	195,000.00	476.25000	285,750.00	500.00000	300,000.00
PORTLAND CEMENT CONCRETE (SPECIAL USE)	CY						

Contract ID: 1805441 **Counties:** Dorchester

Letting Date: July 12, 2016 **District(s):** 6

Call Order: 100 **Project(s):** P029424

Contract Time: 10/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: 2016 Interstate Preservation in Dorchester County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CHESTER BROSS CONSTRUCTION COMPANY		(2) DIAMOND SURFACE INC.		(3) PENHALL COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P029424	**Cat Alt Set:**				**Cat Alt Member:**	
0115 5031100	72,372.000	2.15000	155,599.80	2.06000	149,086.32	2.83000	204,812.76
GROOVING OF CONCRETE PAVEMENT	SY						
0120 5032000	775,900.000	2.46000	1,908,714.00	2.77000	2,149,243.00	3.29000	2,552,711.00
DIAMOND GRINDING OF CONCRETE PAVEMENT	SY						
0130 5041100	105,000.000	1.25000	131,250.00	1.51000	158,550.00	1.15000	120,750.00
CLEAN & SEAL LONGITUDINAL JOINTS	LF						
0140 5041200	384,020.000	1.25000	480,025.00	1.51000	579,870.20	1.15000	441,623.00
CLEAN & SEAL LONGITUDINAL SHOULDER JOINTS	LF						
0150 5041300	499,040.000	1.25000	623,800.00	1.51000	753,550.40	1.15000	573,896.00
CLEAN & SEAL TRANS. JOINTS	LF						

Contract ID: 1805441 **Counties:** Dorchester

Letting Date: July 12, 2016 **District(s):** 6

Call Order: 100 **Project(s):** P029424

Contract Time: 10/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: 2016 Interstate Preservation in Dorchester County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CHESTER BROSS CONSTRUCTION COMPANY		(2) DIAMOND SURFACE INC.		(3) PENHALL COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P029424		**Cat Alt Set:**				**Cat Alt Member:**	
0160 5041400	160.000	7.00000	1,120.00	40.00000	6,400.00	13.50000	2,160.00
CLEAN & SEAL TRANS. JOINTS AT BRIDGE	LF						
0170 5051950	1,400,000.000	1.08000	1,512,000.00	1.32000	1,848,000.00	1.05000	1,470,000.00
SPECIAL CRACK SEALANT	LB						
0180 6051120	1,776.000	7.00000	12,432.00	7.50000	13,320.00	6.65000	11,810.40
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0190 6262007	78,900.000	1.84000	145,176.00	1.64000	129,396.00	1.75000	138,075.00
6" WHITE BROKEN LINES -(GAPS EXCLUDED) EPOXY PAINT	LF						
0200 6262008	41,350.000	1.84000	76,084.00	1.81000	74,843.50	1.75000	72,362.50
6" BLACK BROKEN LINES -(GAPS EXCLUDED) EPOXY PAINT	LF						

Contract ID: 1805441 **Counties:** Dorchester

Letting Date: July 12, 2016 **District(s):** 6

Call Order: 100 **Project(s):** P029424

Contract Time: 10/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: 2016 Interstate Preservation in Dorchester County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) CHESTER BROSS CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) DIAMOND SURFACE INC. Unit Price	 Ext Amount	(3) PENHALL COMPANY Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P029424	**Cat Alt Set:**				**Cat Alt Member:**	
0210 6262012	310,190.000	1.05000	325,699.50	1.15000	356,718.50	1.00000	310,190.00
6" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT	LF						
0220 6262020	8,000.000	3.15000	25,200.00	5.08000	40,640.00	3.00000	24,000.00
12" WHITE SOLID LINES (GORE MARKINGS) EPOXY PAINT	LF						
0230 6262030	8.000	367.50000	2,940.00	390.00000	3,120.00	350.00000	2,800.00
WHITE SINGLE ARROWS (LEFT, STRAIGHT, RIGHT) EPOXY PAINT	EA						
0240 6262112	310,190.000	1.05000	325,699.50	1.15000	356,718.50	1.00000	310,190.00
6"YELLOW SOLID LINES-PVT.EDGE&NO PASS. ZONE - EPOXY PAINT	LF						

Contract ID: 1805441 **Counties:** Dorchester

Letting Date: July 12, 2016 **District(s):** 6

Call Order: 100 **Project(s):** P029424

Contract Time: 10/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: 2016 Interstate Preservation in Dorchester County

Line No / Item ID Item Description			(1) CHESTER BROSS CONSTRUCTION COMPANY		(2) DIAMOND SURFACE INC.		(3) PENHALL COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P029424		**Cat Alt Set:**				**Cat Alt Member:**	
0250	6300005	74,160.000	2.36000	175,017.60	3.75000	278,100.00	3.00000	222,480.00
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"		EA						
0260	6301005	275.000	2.36000	649.00	3.75000	1,031.25	3.00000	825.00
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.		EA						
0270	6301100	412.000	2.36000	972.32	3.75000	1,545.00	3.00000	1,236.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"		EA						
0280	6302001	3,608.000	2.36000	8,514.88	3.75000	13,530.00	3.00000	10,824.00
PERM.RED/CLEAR PAVEMENT MARKERS BI-DIR. - 4"X 4"		EA						

Contract ID: 1805441 **Counties:** Dorchester

Letting Date: July 12, 2016 **District(s):** 6

Call Order: 100 **Project(s):** P029424

Contract Time: 10/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: 2016 Interstate Preservation in Dorchester County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CHESTER BROSS CONSTRUCTION COMPANY		(2) DIAMOND SURFACE INC.		(3) PENHALL COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P029424		**Cat Alt Set:**				**Cat Alt Member:**	
0290 7198291	1.000	5,185.00000	5,185.00	5,625.00000	5,625.00	10,000.00000	10,000.00
CATCH BASIN T-17 (CONVERT C.B. TYPE 5)	EA						
0300 7203210	120.000	60.00000	7,200.00	87.50000	10,500.00	65.00000	7,800.00
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF						
0310 8110225	700.000	36.00000	25,200.00	31.25000	21,875.00	13.00000	9,100.00
ROOT BARRIER	LF						
Section Totals:			$14,196,717.31		$16,207,320.53		$16,363,819.91
Contract Totals			**$14,196,717.31**		**$16,207,320.53**		**$16,363,819.91**
Cost Plus Time Totals			**$14,196,717.31**		**$16,207,320.53**		**16,363,819.91**

( ) indicates item is bid as Lump Sum

Contract ID: 1805441 **Counties:** Dorchester

Letting Date: July 12, 2016 **District(s):** 6

Call Order: 100 **Project(s):** P029424

Contract Time: 10/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: 2016 Interstate Preservation in Dorchester County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ACME CONCRETE PAVING, INC.		(5) R. A. KNAPP CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P029424		**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	1,240,000.00000	1,240,000.00	1,300,000.00000	1,300,000.00		
MOBILIZATION	LS						
0020 1032010	(1)	198,000.00000	198,000.00	100,000.00000	100,000.00		
BONDS AND INSURANCE	LS						
0030 1071000	(1)	655,000.00000	655,000.00	1,500,000.00000	1,500,000.00		
TRAFFIC CONTROL	LS						
0040 2024100	120.000	26.00000	3,120.00	10.00000	1,200.00		
REMOVAL & DISPOSAL OF EXISTING CURB	LF						
0050 3069900	32.000	154.00000	4,928.00	150.00000	4,800.00		
MAINTENANCE STONE	TON						
0060 4011008	99.110	695.00000	68,881.45	675.00000	66,899.25		
LIQUID ASPHALT BINDER PG76-22	TON						

Contract ID: 1805441 **Counties:** Dorchester

Letting Date: July 12, 2016 **District(s):** 6

Call Order: 100 **Project(s):** P029424

Contract Time: 10/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: 2016 Interstate Preservation in Dorchester County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ACME CONCRETE PAVING, INC.		(5) R. A. KNAPP CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P029424	**Cat Alt Set:**				**Cat Alt Member:**	
0070 4012060	3,200.000	138.50000	443,200.00	135.00000	432,000.00		
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	SY						
0080 4013200	18,670.000	6.70000	125,089.00	6.50000	121,355.00		
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						
0090 4030310	1,870.000	160.00000	299,200.00	156.00000	291,720.00		
HOT MIX ASPHALT SURFACE COURSE TYPE A	TON						
0100 5021025	30,620.000	210.00000	6,430,200.00	255.00000	7,808,100.00		
FULL DEPTH CONCRETE PAVEMENT PATCH - 10"	SY						
0110 5029000	600.000	480.00000	288,000.00	395.00000	237,000.00		
PORTLAND CEMENT CONCRETE (SPECIAL USE)	CY						

Contract ID: 1805441 **Counties:** Dorchester

Letting Date: July 12, 2016 **District(s):** 6

Call Order: 100 **Project(s):** P029424

Contract Time: 10/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: 2016 Interstate Preservation in Dorchester County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ACME CONCRETE PAVING, INC.		(5) R. A. KNAPP CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P029424		**Cat Alt Set:**		**Cat Alt Member:**		
0115 5031100 GROOVING OF CONCRETE PAVEMENT	72,372.000 SY	2.10000	151,981.20	2.06000	149,086.32		
0120 5032000 DIAMOND GRINDING OF CONCRETE PAVEMENT	775,900.000 SY	4.00000	3,103,600.00	2.81000	2,180,279.00		
0130 5041100 CLEAN & SEAL LONGITUDINAL JOINTS	105,000.000 LF	1.12000	117,600.00	1.25000	131,250.00		
0140 5041200 CLEAN & SEAL LONGITUDINAL SHOULDER JOINTS	384,020.000 LF	1.12000	430,102.40	1.25000	480,025.00		
0150 5041300 CLEAN & SEAL TRANS. JOINTS	499,040.000 LF	1.35000	673,704.00	1.33000	663,723.20		

Contract ID: 1805441 **Counties:** Dorchester

Letting Date: July 12, 2016 **District(s):** 6

Call Order: 100 **Project(s):** P029424

Contract Time: 10/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: 2016 Interstate Preservation in Dorchester County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ACME CONCRETE PAVING, INC.		(5) R. A. KNAPP CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P029424		**Cat Alt Set:**				**Cat Alt Member:**	
0160 5041400	160.000	3.50000	560.00	10.00000	1,600.00		
CLEAN & SEAL TRANS. JOINTS AT BRIDGE	LF						
0170 5051950	1,400,000.000	1.37000	1,918,000.00	1.15000	1,610,000.00		
SPECIAL CRACK SEALANT	LB						
0180 6051120	1,776.000	20.50000	36,408.00	9.50000	16,872.00		
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0190 6262007	78,900.000	1.80000	142,020.00	1.85000	145,965.00		
6" WHITE BROKEN LINES -(GAPS EXCLUDED) EPOXY PAINT	LF						
0200 6262008	41,350.000	1.80000	74,430.00	1.85000	76,497.50		
6" BLACK BROKEN LINES -(GAPS EXCLUDED) EPOXY PAINT	LF						

Contract ID: 1805441 **Counties:** Dorchester

Letting Date: July 12, 2016 **District(s):** 6

Call Order: 100 **Project(s):** P029424

Contract Time: 10/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: 2016 Interstate Preservation in Dorchester County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ACME CONCRETE PAVING, INC.		(5) R. A. KNAPP CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P029424	**Cat Alt Set:**				**Cat Alt Member:**	
0210 6262012 6" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT	310,190.000 LF	1.03000	319,495.70	1.05000	325,699.50		
0220 6262020 12" WHITE SOLID LINES (GORE MARKINGS) EPOXY PAINT	8,000.000 LF	3.08000	24,640.00	5.00000	40,000.00		
0230 6262030 WHITE SINGLE ARROWS (LEFT, STRAIGHT, RIGHT) EPOXY PAINT	8.000 EA	360.00000	2,880.00	350.00000	2,800.00		
0240 6262112 6"YELLOW SOLID LINES-PVT.EDGE&NO PASS. ZONE - EPOXY PAINT	310,190.000 LF	1.03000	319,495.70	1.05000	325,699.50		

Contract ID: 1805441 **Counties:** Dorchester

Letting Date: July 12, 2016 **District(s):** 6

Call Order: 100 **Project(s):** P029424

Contract Time: 10/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: 2016 Interstate Preservation in Dorchester County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ACME CONCRETE PAVING, INC.		(5) R. A. KNAPP CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P029424		**Cat Alt Set:**				**Cat Alt Member:**	
0250 6300005 PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	74,160.000 EA	3.08000	228,412.80	2.25000	166,860.00		
0260 6301005 PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	275.000 EA	3.08000	847.00	2.25000	618.75		
0270 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	412.000 EA	3.08000	1,268.96	2.25000	927.00		
0280 6302001 PERM.RED/CLEAR PAVEMENT MARKERS BI-DIR. - 4"X 4"	3,608.000 EA	3.08000	11,112.64	2.25000	8,118.00		

Contract ID: 1805441 **Counties:** Dorchester

Letting Date: July 12, 2016 **District(s):** 6

Call Order: 100 **Project(s):** P029424

Contract Time: 10/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: 2016 Interstate Preservation in Dorchester County

Line No / Item ID Item Description			(4) ACME CONCRETE PAVING, INC.		(5) R. A. KNAPP CONSTRUCTION, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P029424		**Cat Alt Set:**			**Cat Alt Member:**		
0290 7198291	1.000		7,700.00000	7,700.00	5,500.00000	5,500.00		
CATCH BASIN T-17 (CONVERT C.B. TYPE 5)	EA							
0300 7203210	120.000		52.00000	6,240.00	25.00000	3,000.00		
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF							
0310 8110225	700.000		52.00000	36,400.00	20.00000	14,000.00		
ROOT BARRIER	LF							
Section Totals:				$17,362,516.85		$18,211,595.02		
Contract Totals				**$17,362,516.85**		**$18,211,595.02**		
Cost Plus Time Totals				**$17,362,516.85**		**$18,211,595.02**		

( ) indicates item is bid as Lump Sum

Call Order: 100 **Contract ID:** 1805441 **Counties:** Dorchester

Letting Date: July 12, 2016 2:00 P.M. **District(s):** 6

Contract Time: 10/31/17 COMPLETION DATE

Contract Description: 2016 Interstate Preservation in Dorchester County **PCN(s):** P029424

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1CH023	CHESTER BROSS CONSTRUCTION COMPANY	$14,196,717.31	100.00%
2	1DI016	DIAMOND SURFACE INC.	$16,207,320.53	114.16%
3	1PE005	PENHALL COMPANY	$16,363,819.91	115.26%
4	1AC015	ACME CONCRETE PAVING, INC.	$17,362,516.85	122.30%
5	1RA016	R. A. KNAPP CONSTRUCTION, INC.	$18,211,595.02	128.28%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

CONTRACT ADMINISTRATION ENGINEER_____ Date_____

Christy A. Hall
TITLE: Secretary of Transportation