Tabulation of Bids

Contract ID: 1051500 **Counties:** Charleston

Letting Date: April 09, 2019 **District(s):** 6

Call Order: 030 **Project(s):** P027851

Contract Time: 120 CALENDAR DAYS **Min:** **Max:**

Contract Description: SC 165 Bridge Repl. over Tidal Creek (Chas Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) REPUBLIC CONTRACTING CORPORATION		(3) CAROLINA BRIDGE CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	35,701.39000	35,701.39	83,000.00000	83,000.00	36,501.21000	36,501.21
MOBILIZATION	LS						
0020 1032010	(1)	14,280.56000	14,280.56	14,000.00000	14,000.00	14,600.48000	14,600.48
BONDS AND INSURANCE	LS						
0030 1050800	1.000	20,000.00000	20,000.00	27,000.00000	27,000.00	8,553.18000	8,553.18
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	10,000.00000	10,000.00	50,000.00000	50,000.00	6,986.63000	6,986.63
TRAFFIC CONTROL	LS						
0045 1080300	(1)	10,000.00000	10,000.00	4,500.00000	4,500.00	5,000.00000	5,000.00
CPM PROGRESS SCHEDULE	LS						

Contract ID: 1051500 **Counties:** Charleston

Letting Date: April 09, 2019 **District(s):** 6

Call Order: 030 **Project(s):** P027851

Contract Time: 120 CALENDAR DAYS **Min:** **Max:**

Contract Description: SC 165 Bridge Repl. over Tidal Creek (Chas Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) REPUBLIC CONTRACTING CORPORATION		(3) CAROLINA BRIDGE CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0050 2025000	64.000	57.72000	3,694.08	35.00000	2,240.00	71.90000	4,601.60
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	SY						
0060 2028100	(1)	25,277.00000	25,277.00	50,000.00000	50,000.00	70,877.56000	70,877.56
REMOVAL & DISPOSAL OF EXISTING BRIDGE	LS						
0070 2031000	200.000	40.00000	8,000.00	30.00000	6,000.00	37.79000	7,558.00
UNCLASSIFIED EXCAVATION	CY						
0080 2033000	200.000	50.00000	10,000.00	45.00000	9,000.00	78.80000	15,760.00
BORROW EXCAVATION	CY						
0090 2043500	24.000	40.00000	960.00	80.00000	1,920.00	146.04000	3,504.96
WET & DRY EXCAVATION FOR BRIDGES	CY						

Contract ID: 1051500 **Counties:** Charleston

Letting Date: April 09, 2019 **District(s):** 6

Call Order: 030 **Project(s):** P027851

Contract Time: 120 CALENDAR DAYS **Min:** **Max:**

Contract Description: SC 165 Bridge Repl. over Tidal Creek (Chas Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) REPUBLIC CONTRACTING CORPORATION		(3) CAROLINA BRIDGE CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0100 4011004	19.000	650.00000	12,350.00	800.00000	15,200.00	650.00000	12,350.00
LIQUID ASPHALT BINDER PG64-22	TON						
0110 4013990	145.000	35.00000	5,075.00	40.00000	5,800.00	35.00000	5,075.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0120 4020330	220.000	141.00000	31,020.00	185.00000	40,700.00	141.00000	31,020.00
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C	TON						
0130 4030340	137.000	155.00000	21,235.00	165.00000	22,605.00	155.00000	21,235.00
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0140 6021120	328.000	8.37000	2,745.36	6.00000	1,968.00	8.00000	2,624.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						

Contract ID: 1051500 **Counties:** Charleston

Letting Date: April 09, 2019 **District(s):** 6

Call Order: 030 **Project(s):** P027851

Contract Time: 120 CALENDAR DAYS **Min:** **Max:**

Contract Description: SC 165 Bridge Repl. over Tidal Creek (Chas Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) REPUBLIC CONTRACTING CORPORATION		(3) CAROLINA BRIDGE CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0150 6021125	70.000	8.37000	585.90	52.00000	3,640.00	8.00000	560.00
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	SF						
0160 6041200	84.000	20.92000	1,757.28	30.00000	2,520.00	19.00000	1,596.00
BARRICADE - TYPE 3	LF						
0170 608100B	16.000	104.60000	1,673.60	90.00000	1,440.00	95.00000	1,520.00
TYPE B - FLASHING LIGHT	EA						
0180 6241074	400.000	2.79000	1,116.00	2.00000	800.00	2.00000	800.00
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	LF						
0190 6250010	800.000	1.39000	1,112.00	1.00000	800.00	2.00000	1,600.00
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						

Contract ID: 1051500 **Counties:** Charleston

Letting Date: April 09, 2019 **District(s):** 6

Call Order: 030 **Project(s):** P027851

Contract Time: 120 CALENDAR DAYS **Min:** **Max:**

Contract Description: SC 165 Bridge Repl. over Tidal Creek (Chas Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) REPUBLIC CONTRACTING CORPORATION		(3) CAROLINA BRIDGE CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items				**Cat Alt Set:**		**Cat Alt Member:**	
0200 6250110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	800.000 LF	1.39000	1,112.00	1.00000	800.00	2.00000	1,600.00
0210 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	8.000 EA	11.16000	89.28	8.00000	64.00	25.00000	200.00
0220 6351510 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO. PROFILE	400.000 LF	4.18000	1,672.00	12.00000	4,800.00	2.00000	800.00
0230 7011400 CONC. FOR STRUCTURES - CLASS 4000	83.000 CY	900.00000	74,700.00	990.00000	82,170.00	745.33000	61,862.39

Contract ID: 1051500 **Counties:** Charleston

Letting Date: April 09, 2019 **District(s):** 6

Call Order: 030 **Project(s):** P027851

Contract Time: 120 CALENDAR DAYS **Min:** **Max:**

Contract Description: SC 165 Bridge Repl. over Tidal Creek (Chas Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) REPUBLIC CONTRACTING CORPORATION		(3) CAROLINA BRIDGE CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items				**Cat Alt Set:**		**Cat Alt Member:**	
0240 7031200	18,756.000	1.78000	33,385.68	1.10000	20,631.60	1.94000	36,386.64
REINF. STEEL FOR STRUCTURES (BRIDGE)	LB						
0250 7045992	770.000	340.00000	261,800.00	210.00000	161,700.00	313.81000	241,633.70
3'-0" x 2'-0" CORED SLABS	LF						
0260 7111520	14.000	125.00000	1,750.00	107.00000	1,498.00	248.42000	3,477.88
REINF. PILE TIPS (HP12 X 53)	EA						
0270 7112140	600.000	75.00000	45,000.00	65.00000	39,000.00	95.54000	57,324.00
STEEL H BEARING PILING (HP12 X 53)	LF						
0280 7201100	30.000	150.00000	4,500.00	180.00000	5,400.00	46.78000	1,403.40
CONCRETE CURB (TRANSITION)	LF						

Contract ID: 1051500 **Counties:** Charleston

Letting Date: April 09, 2019 **District(s):** 6

Call Order: 030 **Project(s):** P027851

Contract Time: 120 CALENDAR DAYS **Min:** **Max:**

Contract Description: SC 165 Bridge Repl. over Tidal Creek (Chas Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) REPUBLIC CONTRACTING CORPORATION		(3) CAROLINA BRIDGE CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0290 8041030 RIP-RAP (CLASS C)	40.000 TON	190.00000	7,600.00	80.00000	3,200.00	146.83000	5,873.20
0300 8048205 GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE B	2,000.000 SY	3.62000	7,240.00	2.50000	5,000.00	3.26000	6,520.00
0310 8051050 MO350 W-BEAM STRONG POST SYSTEM	400.000 LF	15.00000	6,000.00	15.00000	6,000.00	15.00000	6,000.00
0320 8051155 MT2 LEADING END TREATMENT TL2	4.000 EA	3,273.00000	13,092.00	3,273.00000	13,092.00	3,273.00000	13,092.00
0330 8053001 MO350 W-BEAM 9'P COMPRESSED SHOULDER SYSTEM	400.000 LF	17.00000	6,800.00	17.00000	6,800.00	17.00000	6,800.00

Contract ID: 1051500 **Counties:** Charleston

Letting Date: April 09, 2019 **District(s):** 6

Call Order: 030 **Project(s):** P027851

Contract Time: 120 CALENDAR DAYS **Min:** **Max:**

Contract Description: SC 165 Bridge Repl. over Tidal Creek (Chas Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) REPUBLIC CONTRACTING CORPORATION		(3) CAROLINA BRIDGE CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0340 8053255	4.000	2,000.00000	8,000.00	2,000.00000	8,000.00	2,000.00000	8,000.00
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	EA						
0350 8100101	1.000	4,000.00000	4,000.00	3,140.00000	3,140.00	1,850.00000	1,850.00
PERMANENT GRASSING FOR SMALL PROJECTS	ACRE						
0360 8100200	1.000	1,100.00000	1,100.00	1,010.00000	1,010.00	1,550.00000	1,550.00
TEMPORARY COVER	ACRE						
0370 8151110	2.000	1,600.00000	3,200.00	1,460.00000	2,920.00	1,450.00000	2,900.00
TEMPORARY EROSION CONTROL BLANKET (ECB)	MSY						
0380 8153000	1,000.000	2.79000	2,790.00	2.00000	2,000.00	3.75000	3,750.00
SILT FENCE	LF						

Contract ID: 1051500 **Counties:** Charleston

Letting Date: April 09, 2019 **District(s):** 6

Call Order: 030 **Project(s):** P027851

Contract Time: 120 CALENDAR DAYS **Min:** **Max:**

Contract Description: SC 165 Bridge Repl. over Tidal Creek (Chas Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) REPUBLIC CONTRACTING CORPORATION		(3) CAROLINA BRIDGE CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0390 8153090	100.000	9.76000	976.00	3.10000	310.00	1.50000	150.00
REPLACE/REPAIR SILT FENCE	LF						
0400 8153300	200.000	9.21000	1,842.00	6.60000	1,320.00	18.53000	3,706.00
FLOATING TURBIDITY BARRIER-HEAVY DUTY	SF						
0410 8154050	300.000	9.76000	2,928.00	3.95000	1,185.00	8.65000	2,595.00
REMOVAL OF SILT RETAINED BY SILT FENCE	LF						
0420 8156410	20.000	149.29000	2,985.80	100.00000	2,000.00	241.47000	4,829.40
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL	TON						
0430 8156490	100.000	20.92000	2,092.00	50.00000	5,000.00	41.34000	4,134.00
STABILIZED CONSTRUCTION ENTRANCE	SY						

Contract ID: 1051500 **Counties:** Charleston

Letting Date: April 09, 2019 **District(s):** 6

Call Order: 030 **Project(s):** P027851

Contract Time: 120 CALENDAR DAYS **Min:** **Max:**

Contract Description: SC 165 Bridge Repl. over Tidal Creek (Chas Co)

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(1) UNITED INFRASTRUCTURE GROUP, INC. Unit Price	(1) Ext Amount	(2) REPUBLIC CONTRACTING CORPORATION Unit Price	(2) Ext Amount	(3) CAROLINA BRIDGE CO., INC. Unit Price	(3) Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**			
0440	8157012	100.000	27.89000	2,789.00	14.00000	1,400.00	12.63000	1,263.00
TEMPORARY FLEXIBLE PIPE SLOPE DRAIN - 12"		LF						
Section Totals:				$714,026.93		$721,573.60		$730,024.23
Contract Totals				**$714,026.93**		**$721,573.60**		**$730,024.23**
Cost Plus Time Totals				**$714,026.93**		**$721,573.60**		**730,024.23**

( ) indicates item is bid as Lump Sum

Contract ID: 1051500 **Counties:** Charleston

Letting Date: April 09, 2019 **District(s):** 6

Call Order: 030 **Project(s):** P027851

Contract Time: 120 CALENDAR DAYS **Min:** **Max:**

Contract Description: SC 165 Bridge Repl. over Tidal Creek (Chas Co)

Line No / Item ID Item Description			(4) DANE CONSTRUCTION, INC.		(5) ROWE, INC. OF BLYTHEWOOD		(6) RAKES BUILDING AND MAINTENANCE CONTRACTORS, LLC DBA BLUTIDE	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)		36,920.00000	36,920.00	49,500.00000	49,500.00	22,000.00000	22,000.00
MOBILIZATION	LS							
0020 1032010	(1)		14,765.00000	14,765.00	19,800.00000	19,800.00	50,393.12000	50,393.12
BONDS AND INSURANCE	LS							
0030 1050800	1.000		13,500.00000	13,500.00	40,000.00000	40,000.00	16,800.00000	16,800.00
CONSTRUCTION STAKES, LINES & GRADES	EA							
0040 1071000	(1)		15,000.00000	15,000.00	22,000.00000	22,000.00	38,000.00000	38,000.00
TRAFFIC CONTROL	LS							
0045 1080300	(1)		5,000.00000	5,000.00	20,000.00000	20,000.00	20,000.00000	20,000.00
CPM PROGRESS SCHEDULE	LS							

Contract ID: 1051500 **Counties:** Charleston

Letting Date: April 09, 2019 **District(s):** 6

Call Order: 030 **Project(s):** P027851

Contract Time: 120 CALENDAR DAYS **Min:** **Max:**

Contract Description: SC 165 Bridge Repl. over Tidal Creek (Chas Co)

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, INC.		(5) ROWE, INC. OF BLYTHEWOOD		(6) RAKES BUILDING AND MAINTENANCE CONTRACTORS, LLC DBA BLUTIDE	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items				**Cat Alt Set:**		**Cat Alt Member:**		
0050 2025000		64.000	50.00000	3,200.00	50.00000	3,200.00	12.00000	768.00
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT		SY						
0060 2028100		(1)	85,300.00000	85,300.00	95,000.00000	95,000.00	32,000.00000	32,000.00
REMOVAL & DISPOSAL OF EXISTING BRIDGE		LS						
0070 2031000		200.000	75.00000	15,000.00	50.00000	10,000.00	73.00000	14,600.00
UNCLASSIFIED EXCAVATION		CY						
0080 2033000		200.000	75.00000	15,000.00	50.00000	10,000.00	77.00000	15,400.00
BORROW EXCAVATION		CY						
0090 2043500		24.000	50.00000	1,200.00	100.00000	2,400.00	86.00000	2,064.00
WET & DRY EXCAVATION FOR BRIDGES		CY						

Contract ID: 1051500 **Counties:** Charleston

Letting Date: April 09, 2019 **District(s):** 6

Call Order: 030 **Project(s):** P027851

Contract Time: 120 CALENDAR DAYS **Min:** **Max:**

Contract Description: SC 165 Bridge Repl. over Tidal Creek (Chas Co)

Line No / Item ID Item Description			(4) DANE CONSTRUCTION, INC.		(5) ROWE, INC. OF BLYTHEWOOD		(6) RAKES BUILDING AND MAINTENANCE CONTRACTORS, LLC DBA BLUTIDE	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0100 4011004	19.000		725.00000	13,775.00	900.00000	17,100.00	949.00000	18,031.00
LIQUID ASPHALT BINDER PG64-22	TON							
0110 4013990	145.000		35.00000	5,075.00	35.00000	5,075.00	44.00000	6,380.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY							
0120 4020330	220.000		105.00000	23,100.00	191.00000	42,020.00	212.00000	46,640.00
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C	TON							
0130 4030340	137.000		105.00000	14,385.00	170.00000	23,290.00	212.00000	29,044.00
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON							

Contract ID: 1051500 **Counties:** Charleston

Letting Date: April 09, 2019 **District(s):** 6

Call Order: 030 **Project(s):** P027851

Contract Time: 120 CALENDAR DAYS **Min:** **Max:**

Contract Description: SC 165 Bridge Repl. over Tidal Creek (Chas Co)

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, INC. Unit Price	(4) DANE CONSTRUCTION, INC. Ext Amount	(5) ROWE, INC. OF BLYTHEWOOD Unit Price	(5) ROWE, INC. OF BLYTHEWOOD Ext Amount	(6) RAKES BUILDING AND MAINTENANCE CONTRACTORS, LLC DBA BLUTIDE Unit Price	(6) RAKES BUILDING AND MAINTENANCE CONTRACTORS, LLC DBA BLUTIDE Ext Amount
SECTION: 1 Roadway Items				**Cat Alt Set:**		**Cat Alt Member:**		
0140 6021120		328.000	16.28000	5,339.84	10.00000	3,280.00	51.10000	16,760.80
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)		SF						
0150 6021125		70.000	11.94000	835.80	10.00000	700.00	65.70000	4,599.00
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)		SF						
0160 6041200		84.000	32.55000	2,734.20	25.00000	2,100.00	94.90000	7,971.60
BARRICADE - TYPE 3		LF						
0170 608100B		16.000	352.09000	5,633.44	200.00000	3,200.00	175.20000	2,803.20
TYPE B - FLASHING LIGHT		EA						

Contract ID: 1051500 **Counties:** Charleston

Letting Date: April 09, 2019 **District(s):** 6

Call Order: 030 **Project(s):** P027851

Contract Time: 120 CALENDAR DAYS **Min:** **Max:**

Contract Description: SC 165 Bridge Repl. over Tidal Creek (Chas Co)

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, INC.		(5) ROWE, INC. OF BLYTHEWOOD		(6) RAKES BUILDING AND MAINTENANCE CONTRACTORS, LLC DBA BLUTIDE	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items				**Cat Alt Set:**		**Cat Alt Member:**		
0180 6241074 4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING		400.000 LF	3.00000	1,200.00	4.30000	1,720.00	3.30000	1,320.00
0190 6250010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT		800.000 LF	1.00000	800.00	2.10000	1,680.00	5.60000	4,480.00
0200 6250110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT		800.000 LF	1.00000	800.00	2.10000	1,680.00	1.75000	1,400.00
0210 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"		8.000 EA	15.00000	120.00	20.00000	160.00	30.00000	240.00

Contract ID: 1051500 **Counties:** Charleston

Letting Date: April 09, 2019 **District(s):** 6

Call Order: 030 **Project(s):** P027851

Contract Time: 120 CALENDAR DAYS **Min:** **Max:**

Contract Description: SC 165 Bridge Repl. over Tidal Creek (Chas Co)

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, INC.		(5) ROWE, INC. OF BLYTHEWOOD		(6) RAKES BUILDING AND MAINTENANCE CONTRACTORS, LLC DBA BLUTIDE	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items				**Cat Alt Set:**		**Cat Alt Member:**		
0220 6351510 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO. PROFILE		400.000 LF	12.00000	4,800.00	15.00000	6,000.00	5.30000	2,120.00
0230 7011400 CONC. FOR STRUCTURES - CLASS 4000		83.000 CY	535.00000	44,405.00	1,700.00000	141,100.00	1,500.00000	124,500.00
0240 7031200 REINF. STEEL FOR STRUCTURES (BRIDGE)		18,756.000 LB	1.05000	19,693.80	2.00000	37,512.00	3.80000	71,272.80
0250 7045992 3'-0" x 2'-0" CORED SLABS		770.000 LF	393.00000	302,610.00	300.00000	231,000.00	268.00000	206,360.00
0260 7111520 REINF. PILE TIPS (HP12 X 53)		14.000 EA	275.00000	3,850.00	150.00000	2,100.00	320.00000	4,480.00

Contract ID: 1051500 **Counties:** Charleston

Letting Date: April 09, 2019 **District(s):** 6

Call Order: 030 **Project(s):** P027851

Contract Time: 120 CALENDAR DAYS **Min:** **Max:**

Contract Description: SC 165 Bridge Repl. over Tidal Creek (Chas Co)

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, INC.		(5) ROWE, INC. OF BLYTHEWOOD		(6) RAKES BUILDING AND MAINTENANCE CONTRACTORS, LLC DBA BLUTIDE	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items				**Cat Alt Set:**		**Cat Alt Member:**		
0270 7112140 STEEL H BEARING PILING (HP12 X 53)		600.000 LF	30.75000	18,450.00	180.00000	108,000.00	182.00000	109,200.00
0280 7201100 CONCRETE CURB (TRANSITION)		30.000 LF	50.00000	1,500.00	200.00000	6,000.00	146.00000	4,380.00
0290 8041030 RIP-RAP (CLASS C)		40.000 TON	50.00000	2,000.00	200.00000	8,000.00	220.00000	8,800.00
0300 8048205 GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE B		2,000.000 SY	2.25000	4,500.00	6.00000	12,000.00	18.00000	36,000.00

Contract ID: 1051500 **Counties:** Charleston

Letting Date: April 09, 2019 **District(s):** 6

Call Order: 030 **Project(s):** P027851

Contract Time: 120 CALENDAR DAYS **Min:** **Max:**

Contract Description: SC 165 Bridge Repl. over Tidal Creek (Chas Co)

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, INC.		(5) ROWE, INC. OF BLYTHEWOOD		(6) RAKES BUILDING AND MAINTENANCE CONTRACTORS, LLC DBA BLUTIDE	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items				**Cat Alt Set:**		**Cat Alt Member:**		
0310 8051050		400.000	15.00000	6,000.00	16.00000	6,400.00	30.00000	12,000.00
MO350 W-BEAM STRONG POST SYSTEM		LF						
0320 8051155		4.000	3,273.00000	13,092.00	3,500.00000	14,000.00	5,767.00000	23,068.00
MT2 LEADING END TREATMENT TL2		EA						
0330 8053001		400.000	17.00000	6,800.00	18.00000	7,200.00	43.80000	17,520.00
MO350 W-BEAM 9'P COMPRESSED SHOULDER SYSTEM		LF						
0340 8053255		4.000	2,000.00000	8,000.00	21.50000	86.00	12,775.00000	51,100.00
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2		EA						

Contract ID: 1051500 **Counties:** Charleston

Letting Date: April 09, 2019 **District(s):** 6

Call Order: 030 **Project(s):** P027851

Contract Time: 120 CALENDAR DAYS **Min:** **Max:**

Contract Description: SC 165 Bridge Repl. over Tidal Creek (Chas Co)

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, INC. Unit Price	(4) DANE CONSTRUCTION, INC. Ext Amount	(5) ROWE, INC. OF BLYTHEWOOD Unit Price	(5) ROWE, INC. OF BLYTHEWOOD Ext Amount	(6) RAKES BUILDING AND MAINTENANCE CONTRACTORS, LLC DBA BLUTIDE Unit Price	(6) RAKES BUILDING AND MAINTENANCE CONTRACTORS, LLC DBA BLUTIDE Ext Amount
SECTION: 1 Roadway Items				**Cat Alt Set:**		**Cat Alt Member:**		
0350 8100101		1.000	1,750.00000	1,750.00	310.00000	310.00	3,800.00000	3,800.00
PERMANENT GRASSING FOR SMALL PROJECTS		ACRE						
0360 8100200		1.000	1,500.00000	1,500.00	1,100.00000	1,100.00	3,600.00000	3,600.00
TEMPORARY COVER		ACRE						
0370 8151110		2.000	700.00000	1,400.00	1,550.00000	3,100.00	1,200.00000	2,400.00
TEMPORARY EROSION CONTROL BLANKET (ECB)		MSY						
0380 8153000		1,000.000	4.00000	4,000.00	2.20000	2,200.00	7.50000	7,500.00
SILT FENCE		LF						
0390 8153090		100.000	4.00000	400.00	4.00000	400.00	6.75000	675.00
REPLACE/REPAIR SILT FENCE		LF						

Contract ID: 1051500 **Counties:** Charleston

Letting Date: April 09, 2019 **District(s):** 6

Call Order: 030 **Project(s):** P027851

Contract Time: 120 CALENDAR DAYS **Min:** **Max:**

Contract Description: SC 165 Bridge Repl. over Tidal Creek (Chas Co)

Line No / Item ID Item Description			(4) DANE CONSTRUCTION, INC.		(5) ROWE, INC. OF BLYTHEWOOD		(6) RAKES BUILDING AND MAINTENANCE CONTRACTORS, LLC DBA BLUTIDE	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0400 8153300	200.000	SF	35.00000	7,000.00	35.00000	7,000.00	34.00000	6,800.00
FLOATING TURBIDITY BARRIER-HEAVY DUTY								
0410 8154050	300.000	LF	10.00000	3,000.00	5.00000	1,500.00	6.75000	2,025.00
REMOVAL OF SILT RETAINED BY SILT FENCE								
0420 8156410	20.000	TON	50.00000	1,000.00	200.00000	4,000.00	83.00000	1,660.00
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL								
0430 8156490	100.000	SY	25.00000	2,500.00	130.00000	13,000.00	36.50000	3,650.00
STABILIZED CONSTRUCTION ENTRANCE								

Contract ID: 1051500 **Counties:** Charleston

Letting Date: April 09, 2019 **District(s):** 6

Call Order: 030 **Project(s):** P027851

Contract Time: 120 CALENDAR DAYS **Min:** **Max:**

Contract Description: SC 165 Bridge Repl. over Tidal Creek (Chas Co)

Line No / Item ID Item Description			(4) DANE CONSTRUCTION, INC.		(5) ROWE, INC. OF BLYTHEWOOD		(6) RAKES BUILDING AND MAINTENANCE CONTRACTORS, LLC DBA BLUTIDE	
Alt Set / Alt Member	**Quantity and Units**		**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 1	Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0440 8157012	100.000	LF	15.00000	1,500.00	65.00000	6,500.00	36.50000	3,650.00
TEMPORARY FLEXIBLE PIPE SLOPE DRAIN - 12"								
Section Totals:				$738,434.08		$992,413.00		$1,058,255.52
Contract Totals				**$738,434.08**		**$992,413.00**		**$1,058,255.52**
Cost Plus Time Totals				**$738,434.08**		**$992,413.00**		**1,058,255.52**

( ) indicates item is bid as Lump Sum

Call Order: 030 **Contract ID:** 1051500 **Counties:** Charleston

Letting Date: April 09, 2019 2:00 P.M. **District(s):** 6

Contract Time: 120 CALENDAR DAYS

Contract Description: SC 165 Bridge Repl. over Tidal Creek (Chas Co) **PCN(s):** P027851

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1UN002	UNITED INFRASTRUCTURE GROUP, INC.	$714,026.93	100.00%
2	1RE006	REPUBLIC CONTRACTING CORPORATION	$721,573.60	101.06%
3	1CA007	CAROLINA BRIDGE CO., INC.	$730,024.23	102.24%
4	1DA002	DANE CONSTRUCTION, INC.	$738,434.08	103.42%
5	1RO013	ROWE, INC. OF BLYTHEWOOD	$992,413.00	138.99%
6	1BL029	RAKES BUILDING AND MAINTENANCE CONTRACTORS, LLC DBA BLUTIDE	$1,058,255.52	148.21%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Brian Parnell