Contract ID: 1564910 **Counties:** Colleton

Letting Date: June 13, 2023 **District(s):** District 6

Call Order: 030 **Project(s):** P041862

Contract Time: 11/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 63 Safety Improvements in Colleton County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	P041862 Road		**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	826,400.00000	826,400.00	873,000.00000	873,000.00		
MOBILIZATION	LS						
0020 1032010	(1)	150,000.00000	150,000.00	349,000.00000	349,000.00		
BONDS AND INSURANCE	LS						
0030 1050800	1.000	65,000.00000	65,000.00	150,000.00000	150,000.00		
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	915,000.00000	915,000.00	1,785,000.00000	1,785,000.00		
TRAFFIC CONTROL	LS						
0050 2023000	500.000	50.00000	25,000.00	50.00000	25,000.00		
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						

Contract ID: 1564910 **Counties:** Colleton

Letting Date: June 13, 2023 **District(s):** District 6

Call Order: 030 **Project(s):** P041862

Contract Time: 11/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 63 Safety Improvements in Colleton County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC		(2) C.R. JACKSON, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P041862 Road			**Cat Alt Set:**		**Cat Alt Member:**		
0060 2031000	1,000.000	28.00000	28,000.00	25.00000	25,000.00		
UNCLASSIFIED EXCAVATION	CY						
0070 2033000	7,500.000	60.00000	450,000.00	50.00000	375,000.00		
BORROW EXCAVATION	CY						
0080 2035100	1,748.000	90.00000	157,320.00	50.00000	87,400.00		
EXCAVATION FOR SHOULDER PAVING	STA						
0090 2072000	1,748.000	65.00000	113,620.00	110.00000	192,280.00		
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						
0100 3069900	532.000	54.00000	28,728.00	100.00000	53,200.00		
MAINTENANCE STONE	TON						

Contract ID: 1564910 **Counties:** Colleton

Letting Date: June 13, 2023 **District(s):** District 6

Call Order: 030 **Project(s):** P041862

Contract Time: 11/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 63 Safety Improvements in Colleton County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC Unit Price	(1) EUROVIA ATLANTIC COAST LLC Ext Amount	(2) C.R. JACKSON, INC. Unit Price	(2) C.R. JACKSON, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 P041862 Road			**Cat Alt Set:**		**Cat Alt Member:**		
0110 3104000	17,671.000	98.00000	1,731,758.00	85.00000	1,502,035.00		
HMA SHOULDER WIDENING COURSE	TON						
0120 4011004	3,666.000	645.50000	2,366,403.00	715.00000	2,621,190.00		
LIQUID ASPHALT BINDER PG64-22	TON						
0130 4011300	3,253.000	92.50000	300,902.50	108.00000	351,324.00		
ARAMID FIBER	LB						
0140 4012080	18,070.000	87.00000	1,572,090.00	80.00000	1,445,600.00		
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0150 4012100	10,068.000	107.00000	1,077,276.00	100.00000	1,006,800.00		
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	SY						

Contract ID: 1564910 **Counties:** Colleton

Letting Date: June 13, 2023 **District(s):** District 6

Call Order: 030 **Project(s):** P041862

Contract Time: 11/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 63 Safety Improvements in Colleton County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC Unit Price	(1) EUROVIA ATLANTIC COAST LLC Ext Amount	(2) C.R. JACKSON, INC. Unit Price	(2) C.R. JACKSON, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1	P041862 Road		**Cat Alt Set:**		**Cat Alt Member:**		
0160 4013200	86,890.000	3.35000	291,081.50	2.50000	217,225.00		
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						
0170 4013990	3,500.000	14.00000	49,000.00	4.00000	14,000.00		
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0180 4019000	49.650	900.00000	44,685.00	900.00000	44,685.00		
MILLED-IN RUMBLE STRIP	MI						
0190 4020330	16,145.000	95.00000	1,533,775.00	100.00000	1,614,500.00		
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C	TON						
0200 4030340	26,830.000	100.00000	2,683,000.00	100.00000	2,683,000.00		
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						

Contract ID: 1564910 **Counties:** Colleton

Letting Date: June 13, 2023 **District(s):** District 6

Call Order: 030 **Project(s):** P041862

Contract Time: 11/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 63 Safety Improvements in Colleton County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC		(2) C.R. JACKSON, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P041862 Road			**Cat Alt Set:**		**Cat Alt Member:**		
0210 4037230	1,750.000	215.00000	376,250.00	175.00000	306,250.00		
DRIVEWAY PAVING-SURFACE TYPE D	TON						
0220 6020005	984.000	6.00000	5,904.00	6.00000	5,904.00		
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0230 609105A	3,300.000	0.22000	726.00	0.22000	726.00		
PAVEMENT MARKINGS(TEMP-PAINT) 4" WHITE BROKEN LINES	LF						
0240 609115A	522,750.000	0.20000	104,550.00	0.20000	104,550.00		
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	LF						

Contract ID: 1564910 **Counties:** Colleton

Letting Date: June 13, 2023 **District(s):** District 6

Call Order: 030 **Project(s):** P041862

Contract Time: 11/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 63 Safety Improvements in Colleton County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC Unit Price	(1) EUROVIA ATLANTIC COAST LLC Ext Amount	(2) C.R. JACKSON, INC. Unit Price	(2) C.R. JACKSON, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 P041862 Road			**Cat Alt Set:**		**Cat Alt Member:**		
0250 609115B PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	264,990.000 LF	0.21000	55,647.90	0.21000	55,647.90		
0270 6271007 6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	1,100.000 LF	0.80000	880.00	0.80000	880.00		
0280 6271012 6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	174,240.000 LF	0.80000	139,392.00	0.80000	139,392.00		
0290 6271025 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	620.000 LF	15.00000	9,300.00	15.00000	9,300.00		

Contract ID: 1564910 **Counties:** Colleton

Letting Date: June 13, 2023 **District(s):** District 6

Call Order: 030 **Project(s):** P041862

Contract Time: 11/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 63 Safety Improvements in Colleton County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC Unit Price	(1) EUROVIA ATLANTIC COAST LLC Ext Amount	(2) C.R. JACKSON, INC. Unit Price	(2) C.R. JACKSON, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 P041862 Road			**Cat Alt Set:**		**Cat Alt Member:**		
0300 6271066	15,773.000	0.95000	14,984.35	0.95000	14,984.35		
6" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0310 6271076	88,330.000	0.95000	83,913.50	0.95000	83,913.50		
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0320 6301100	1,300.000	6.00000	7,800.00	6.00000	7,800.00		
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0330 6320001	(1)	2,800.00000	2,800.00	2,800.00000	2,800.00		
EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY	LS						

Contract ID: 1564910 **Counties:** Colleton

Letting Date: June 13, 2023 **District(s):** District 6

Call Order: 030 **Project(s):** P041862

Contract Time: 11/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 63 Safety Improvements in Colleton County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC Unit Price	(1) EUROVIA ATLANTIC COAST LLC Ext Amount	(2) C.R. JACKSON, INC. Unit Price	(2) C.R. JACKSON, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 P041862 Road				**Cat Alt Set:**		**Cat Alt Member:**	
0340 6510109	405.000	22.00000	8,910.00	22.00000	8,910.00		
FLAT SHEET,TYPE-VIII,IX, OR XI, FLUOR FIXED SIZE & MSG.	SF						
0350 6531500	300.000	10.00000	3,000.00	10.00000	3,000.00		
REFLECTIVE SIGN POST PANELS	LF						
0360 6562305	200.000	4.00000	800.00	5.00000	1,000.00		
GUARDRAIL DELINEATOR - WHITE	EA						
0370 7143615	640.000	130.00000	83,200.00	154.75000	99,040.00		
15" SMOOTH WALL PIPE	LF						
0380 7143618	2,496.000	135.00000	336,960.00	155.00000	386,880.00		
18" SMOOTH WALL PIPE	LF						
0390 7143624	2,496.000	160.00000	399,360.00	175.00000	436,800.00		
24" SMOOTH WALL PIPE	LF						

Contract ID: 1564910 **Counties:** Colleton

Letting Date: June 13, 2023 **District(s):** District 6

Call Order: 030 **Project(s):** P041862

Contract Time: 11/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 63 Safety Improvements in Colleton County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC Unit Price	(1) EUROVIA ATLANTIC COAST LLC Ext Amount	(2) C.R. JACKSON, INC. Unit Price	(2) C.R. JACKSON, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 P041862 Road			**Cat Alt Set:**		**Cat Alt Member:**		
0400 7149999	500.000	230.00000	115,000.00	100.00000	50,000.00		
CLEANING EXISTING PIPE	LF						
0410 7199100	704.000	350.00000	246,400.00	300.00000	211,200.00		
BEVELING OF PIPE END	EA						
0420 8051151	8.000	3,350.00000	26,800.00	3,500.00000	28,000.00		
MT3 LEADING END TREATMENT TL3	EA						
0430 8052150	1,000.000	27.00000	27,000.00	32.00000	32,000.00		
MGS3CS GR COMPRESSED SHOULDER	LF						
0440 8100101	15.500	3,500.00000	54,250.00	3,300.00000	51,150.00		
PERMANENT GRASSING FOR SMALL PROJECTS	ACRE						

Contract ID: 1564910 **Counties:** Colleton

Letting Date: June 13, 2023 **District(s):** District 6

Call Order: 030 **Project(s):** P041862

Contract Time: 11/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 63 Safety Improvements in Colleton County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC Unit Price	(1) EUROVIA ATLANTIC COAST LLC Ext Amount	(2) C.R. JACKSON, INC. Unit Price	(2) C.R. JACKSON, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 P041862 Road			**Cat Alt Set:**		**Cat Alt Member:**		
0441 609105B	47,320.000	0.21000	9,937.20	0.21000	9,937.20		
PAVEMENT MARKINGS(TEMP-PAINT) 4" YELLOW BROKEN LINES	LF						
0450 8153000	1,000.000	5.50000	5,500.00	3.00000	3,000.00		
SILT FENCE	LF						
Section Totals:			$16,528,303.95		$17,468,303.95		
Contract Totals			**$16,528,303.95**		**$17,468,303.95**		
Cost Plus Time Totals			**$16,528,303.95**		**$17,468,303.95**		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

7/7/2023

Vendor Ranking

Call Order: 030
Contract ID: 1564910
Counties: Colleton
Letting Date: June 13, 2023 2:00 P.M.
District(s): District 6
Contract Time: 11/30/24 COMPLETION DATE

Contract Description: SC 63 Safety Improvements in Colleton County
PCN(s): P041862

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1EU003	EUROVIA ATLANTIC COAST LLC	$16,528,303.95	100.00%
2	1CR001	C.R. JACKSON, INC.	$17,468,303.95	105.69%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor