Tabulation of Bids

Contract ID: 2673570 **Counties:** Horry

Letting Date: January 13, 2026 **District(s):** District 5

Call Order: 080 **Project(s):** P044404, P044405

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Horry Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) PALMETTO CORP. OF CONWAY		(3) COASTAL ASPHALT, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044404	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000 MOBILIZATION	(1) LS	312,500.00000	312,500.00	200,000.00000	200,000.00	325,000.00000	325,000.00
0020 1032010 BONDS AND INSURANCE	(1) LS	26,315.00000	26,315.00	125,000.00000	125,000.00	45,000.00000	45,000.00
0030 2033000 BORROW EXCAVATION	3,628.000 CY	62.50000	226,750.00	38.85000	140,947.80	60.00000	217,680.00
0040 2036000 EXCAVATION FOR SHOULDER PAVING	947.232 STA	32.89000	31,154.46	34.75000	32,916.31	75.00000	71,042.40
0050 2072000 HAULING OF EXCAVATED SHOULDER MATERIAL	947.232 STA	56.90000	53,897.50	59.30000	56,170.86	25.00000	23,680.80

Contract ID: 2673570 **Counties:** Horry

Letting Date: January 13, 2026 **District(s):** District 5

Call Order: 080 **Project(s):** P044404, P044405

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Horry Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) PALMETTO CORP. OF CONWAY		(3) COASTAL ASPHALT, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044404		**Cat Alt Set:**				**Cat Alt Member:**	
0060 3059900 MAINTENANCE STONE	42.500 TON	108.75000	4,621.88	130.00000	5,525.00	50.00000	2,125.00
0070 3104000 HMA SHOULDER WIDENING COURSE	6,314.880 TON	67.75000	427,833.12	77.35000	488,455.97	85.00000	536,764.80
0080 4011004 LIQUID ASPHALT BINDER PG64-22	2,215.555 TON	600.00000	1,329,333.00	590.00000	1,307,177.45	600.00000	1,329,333.00
0090 4011500 ARAMID FIBER	8,037.570 LB	43.05000	346,017.39	61.00000	490,291.77	64.00000	514,404.48
0100 4012080 FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	4,250.000 SY	75.00000	318,750.00	71.00000	301,750.00	87.00000	369,750.00

Contract ID: 2673570 **Counties:** Horry

Letting Date: January 13, 2026 **District(s):** District 5

Call Order: 080 **Project(s):** P044404, P044405

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Horry Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) PALMETTO CORP. OF CONWAY		(3) COASTAL ASPHALT, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044404	**Cat Alt Set:**		**Cat Alt Member:**			
0110 4013120 MILLING EXISTING ASPHALT PAVEMENT 2.0"	22,263.000 SY	2.00000	44,526.00	2.60000	57,883.80	5.00000	111,315.00
0120 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	2,225.000 SY	8.30000	18,467.50	11.80000	26,255.00	12.00000	26,700.00
0130 4040320 ASPHALT SURFACE COURSE TYPE B	32,692.641 TON	70.75000	2,313,004.35	98.20000	3,210,417.35	100.00000	3,269,264.10
0140 4040350 ASPHALT SURFACE COURSE TYPE D	228.000 TON	122.00000	27,816.00	134.00000	30,552.00	130.00000	29,640.00
0150 4047230 DRIVEWAY PAVING-SURFACE TYPE D	1,336.875 TON	160.50000	214,568.44	205.00000	274,059.38	150.00000	200,531.25

Contract ID: 2673570 **Counties:** Horry

Letting Date: January 13, 2026 **District(s):** District 5

Call Order: 080 **Project(s):** P044404, P044405

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Horry Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) PALMETTO CORP. OF CONWAY		(3) COASTAL ASPHALT, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044404		**Cat Alt Set:**				**Cat Alt Member:**	
0160 6011000	(1)	325,000.00000	325,000.00	226,620.00000	226,620.00	265,000.00000	265,000.00
TRAFFIC CONTROL	LS						
0170 6051120	1,652.000	5.85000	9,664.20	5.85000	9,664.20	5.60000	9,251.20
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0180 6240005	10,500.000	0.10000	1,050.00	0.10000	1,050.00	0.10000	1,050.00
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0190 6240010	569,280.000	0.10000	56,928.00	0.10000	56,928.00	0.10000	56,928.00
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						

Contract ID: 2673570 **Counties:** Horry

Letting Date: January 13, 2026 **District(s):** District 5

Call Order: 080 **Project(s):** P044404, P044405

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Horry Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) KING ASPHALT, INC.		(2) PALMETTO CORP. OF CONWAY		(3) COASTAL ASPHALT, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044404		**Cat Alt Set:**		**Cat Alt Member:**			
0200	6240015	1,905.000	0.01000	19.05	0.01000	19.05	0.01000	19.05
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT		LF						
0210	6240025	84.000	2.00000	168.00	2.00000	168.00	2.00000	168.00
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT		LF						
0220	6240030	36.000	0.01000	0.36	0.01000	0.36	0.01000	0.36
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT		EA						
0230	6240035	6.000	0.01000	0.06	0.01000	0.06	0.01000	0.06
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT		EA						

Contract ID: 2673570 **Counties:** Horry

Letting Date: January 13, 2026 **District(s):** District 5

Call Order: 080 **Project(s):** P044404, P044405

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Horry Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) PALMETTO CORP. OF CONWAY		(3) COASTAL ASPHALT, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044404		**Cat Alt Set:**		**Cat Alt Member:**			
0240 6240105	36,015.000	0.10000	3,601.50	0.10000	3,601.50	0.10000	3,601.50
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0250 6240110	417,585.000	0.10000	41,758.50	0.10000	41,758.50	0.10000	41,758.50
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0260 6240112	1,020.000	2.00000	2,040.00	2.00000	2,040.00	2.00000	2,040.00
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	LF						
0270 6261010	3,550.000	3.00000	10,650.00	3.00000	10,650.00	3.00000	10,650.00
4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT SLOW CURE	LF						

Contract ID: 2673570 **Counties:** Horry

Letting Date: January 13, 2026 **District(s):** District 5

Call Order: 080 **Project(s):** P044404, P044405

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Horry Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) PALMETTO CORP. OF CONWAY		(3) COASTAL ASPHALT, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044404		**Cat Alt Set:**		**Cat Alt Member:**			
0280 6261110	4,150.000	3.00000	12,450.00	3.00000	12,450.00	3.00000	12,450.00
4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT SLOW CURE	LF						
0290 6271005	3,500.000	0.42000	1,470.00	0.42000	1,470.00	0.42000	1,470.00
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0300 6271010	182,050.000	0.40000	72,820.00	0.40000	72,820.00	0.40000	72,820.00
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0310 6271012	7,710.000	0.68000	5,242.80	0.68000	5,242.80	0.68000	5,242.80
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						

Contract ID: 2673570 **Counties:** Horry

Letting Date: January 13, 2026 **District(s):** District 5

Call Order: 080 **Project(s):** P044404, P044405

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Horry Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) PALMETTO CORP. OF CONWAY		(3) COASTAL ASPHALT, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044404		**Cat Alt Set:**		**Cat Alt Member:**			
0320 6271015	635.000	3.00000	1,905.00	3.00000	1,905.00	3.00000	1,905.00
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0330 6271025	28.000	25.00000	700.00	25.00000	700.00	25.00000	700.00
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0340 6271030	12.000	115.00000	1,380.00	115.00000	1,380.00	115.00000	1,380.00
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						
0350 6271035	2.000	125.00000	250.00	125.00000	250.00	125.00000	250.00
WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	EA						

Contract ID: 2673570 **Counties:** Horry

Letting Date: January 13, 2026 **District(s):** District 5

Call Order: 080 **Project(s):** P044404, P044405

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Horry Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) PALMETTO CORP. OF CONWAY		(3) COASTAL ASPHALT, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044404	**Cat Alt Set:**		**Cat Alt Member:**			
0360 6271064	11,050.000	0.42000	4,641.00	0.42000	4,641.00	0.42000	4,641.00
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0370 6271066	955.000	1.00000	955.00	1.00000	955.00	1.00000	955.00
6" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0380 6271074	135,390.000	0.40000	54,156.00	0.40000	54,156.00	0.40000	54,156.00
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0390 6271076	3,805.000	0.68000	2,587.40	0.68000	2,587.40	0.68000	2,587.40
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						

Contract ID: 2673570 **Counties:** Horry

Letting Date: January 13, 2026 **District(s):** District 5

Call Order: 080 **Project(s):** P044404, P044405

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Horry Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) PALMETTO CORP. OF CONWAY		(3) COASTAL ASPHALT, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044404		**Cat Alt Set:**		**Cat Alt Member:**			
0400 6300005	70.000	4.00000	280.00	4.00000	280.00	4.00000	280.00
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0410 6301005	695.000	4.00000	2,780.00	4.00000	2,780.00	4.00000	2,780.00
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	EA						
0420 6301100	953.000	4.00000	3,812.00	4.00000	3,812.00	4.00000	3,812.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0430 6321000	50.490	500.00000	25,245.00	500.00000	25,245.00	500.00000	25,245.00
MILLED-IN RUMBLE STRIP	MI						
0440 8051900	11,372.000	17.00000	193,324.00	16.00000	181,952.00	20.13000	228,918.36
PREMASH RESET W-BEAM STRONG POST SYSTEM	LF						

Contract ID: 2673570 **Counties:** Horry

Letting Date: January 13, 2026 **District(s):** District 5

Call Order: 080 **Project(s):** P044404, P044405

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Horry Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) PALMETTO CORP. OF CONWAY		(3) COASTAL ASPHALT, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044404		**Cat Alt Set:**				**Cat Alt Member:**	
0450 8052420	32.000	32.00000	1,024.00	600.00000	19,200.00	1,183.19000	37,862.08
PREMASH RESET TYPE T TL3 LEADING 50'	EA						
0460 8100102	11.350	4,255.00000	48,294.25	3,300.00000	37,455.00	3,500.00000	39,725.00
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$6,579,750.76		$7,529,183.56		$7,959,877.14
Contract Totals			**$6,579,750.76**		**$7,529,183.56**		**$7,959,877.14**
Cost Plus Time Totals			**$6,579,750.76**		**$7,529,183.56**		**7,959,877.14**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

2/10/2026

Vendor Ranking

Call Order: 080
Contract ID: 2673570
Counties: Horry
Letting Date: January 13, 2026 2:00 pm
District(s): District 5
Contract Time: 06/30/27 COMPLETION DATE

Contract Description: 2026 Horry Pavement Improvement
PCN(s): P044404, P044405

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1KI001	KING ASPHALT, INC.	$6,579,750.76	100.00%
2	1PA005	PALMETTO CORP. OF CONWAY	$7,529,183.56	114.43%
3	1C0103	COASTAL ASPHALT, LLC	$7,959,877.14	120.98%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers