Contract ID: 2777910 **Counties:** Jasper

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 130 **Project(s):** P045323, P045324, P045330, P045332, P045339

Contract Time: 08/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, mill, STB, Intm B Spec, CMRB

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE CONSTRUCTION, INC.		(2) APAC-ATLANTIC, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045323	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	241,000.00000	241,000.00	265,000.00000	265,000.00	499,000.00000	499,000.00
MOBILIZATION	LS						
0020 1032010	(1)	65,000.00000	65,000.00	50,000.00000	50,000.00	290,000.00000	290,000.00
BONDS AND INSURANCE	LS						
0030 1050800	6.000	3,500.00000	21,000.00	10,000.00000	60,000.00	12,500.00000	75,000.00
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 2023000	291.670	37.25000	10,864.71	42.00000	12,250.14	45.00000	13,125.15
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						
0050 2031000	866.000	24.65000	21,346.90	49.00000	42,434.00	70.00000	60,620.00
UNCLASSIFIED EXCAVATION	CY						

Contract ID: 2777910 **Counties:** Jasper

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 130 **Project(s):** P045323, P045324, P045330, P045332, P045339

Contract Time: 08/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, mill, STB, Intm B Spec, CMRB

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE CONSTRUCTION, INC.		(2) APAC-ATLANTIC, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045323		**Cat Alt Set:**				**Cat Alt Member:**	
0060 2033000	4,462.000	31.35000	139,883.70	59.00000	263,258.00	50.00000	223,100.00
BORROW EXCAVATION	CY						
0070 2036000	105.600	99.30000	10,486.08	245.00000	25,872.00	70.00000	7,392.00
EXCAVATION FOR SHOULDER PAVING	STA						
0080 2072000	105.600	26.00000	2,745.60	130.00000	13,728.00	70.00000	7,392.00
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						
0090 3059001	2,025.000	126.05000	255,251.25	132.00000	267,300.00	90.00000	182,250.00
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	TON						
0100 3059900	121.320	80.57000	9,774.75	101.00000	12,253.32	170.00000	20,624.40
MAINTENANCE STONE	TON						

Contract ID: 2777910 **Counties:** Jasper

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 130 **Project(s):** P045323, P045324, P045330, P045332, P045339

Contract Time: 08/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, mill, STB, Intm B Spec, CMRB

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) BLYTHE CONSTRUCTION, INC.		(2) APAC-ATLANTIC, INC.		(3) C.R. JACKSON, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045323		**Cat Alt Set:**				**Cat Alt Member:**	
0110	3063232	57,059.200	10.95000	624,798.24	10.75000	613,386.40	10.00000	570,592.00
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B		SY						
0120	3063242	82,072.812	11.05000	906,904.57	10.75000	882,282.73	10.25000	841,246.32
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B		SY						
0130	3064000	5,403.090	226.70000	1,224,880.50	245.00000	1,323,757.05	225.25000	1,217,046.02
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE		TON						
0140	4011004	1,507.490	765.00000	1,153,229.85	835.00000	1,258,754.15	765.00000	1,153,229.85
LIQUID ASPHALT BINDER PG64-22		TON						

Contract ID: 2777910 **Counties:** Jasper

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 130 **Project(s):** P045323, P045324, P045330, P045332, P045339

Contract Time: 08/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, mill, STB, Intm B Spec, CMRB

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE CONSTRUCTION, INC.		(2) APAC-ATLANTIC, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045323	**Cat Alt Set:**		**Cat Alt Member:**			
0150 4012040	719.000	67.95000	48,856.05	108.00000	77,652.00	84.00000	60,396.00
FULL DEPTH ASPH. PAV. PATCHING 4" UNIF.	SY						
0160 4012080	713.000	97.50000	69,517.50	136.00000	96,968.00	105.00000	74,865.00
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0170 4012100	779.000	109.15000	85,027.85	160.00000	124,640.00	140.00000	109,060.00
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	SY						
0180 4013000	410.670	16.00000	6,570.72	24.00000	9,856.08	23.00000	9,445.41
SURFACE PLANE ASPHALT PAVEMENT - VARIABLE	SY						
0190 4013117	20,052.350	2.25000	45,117.79	3.10000	62,162.29	3.00000	60,157.05
MILLING EXISTING ASPHALT PAVEMENT 1.75"	SY						

Contract ID: 2777910 **Counties:** Jasper

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 130 **Project(s):** P045323, P045324, P045330, P045332, P045339

Contract Time: 08/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, mill, STB, Intm B Spec, CMRB

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE CONSTRUCTION, INC.		(2) APAC-ATLANTIC, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045323	**Cat Alt Set:**		**Cat Alt Member:**			
0200 4013150	26,038.670	4.75000	123,683.68	6.50000	169,251.36	9.00000	234,348.03
MILLING EXISTING ASPHALT PAVEMENT 5.0"	SY						
0210 4013990	4,525.000	7.20000	32,580.00	14.20000	64,255.00	9.75000	44,118.75
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0220 4040320	16,533.113	92.05000	1,521,873.05	101.00000	1,669,844.41	100.00000	1,653,311.30
ASPHALT SURFACE COURSE TYPE B	TON						
0230 4040340	3,008.593	93.90000	282,506.88	115.00000	345,988.20	110.00000	330,945.23
ASPHALT SURFACE COURSE TYPE C	TON						
0240 4047220	906.375	153.00000	138,675.38	310.00000	280,976.25	188.00000	170,398.50
DRIVEWAY PAVING-SURFACE TYPE C	TON						

Contract ID: 2777910 **Counties:** Jasper

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 130 **Project(s):** P045323, P045324, P045330, P045332, P045339

Contract Time: 08/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, mill, STB, Intm B Spec, CMRB

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(1) BLYTHE CONSTRUCTION, INC.		(2) APAC-ATLANTIC, INC.		(3) C.R. JACKSON, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045323		**Cat Alt Set:**				**Cat Alt Member:**	
0250 4060010 ASPHALT SURFACE TREAT (SINGLE TREATMENT)		139,132.012 SY	2.80000	389,569.63	3.10000	431,309.24	3.80000	528,701.65
0260 4112321 WARM MIX ASPHALT INTERMEDIATE COURSE TYPE B - SPECIAL		6,509.666 TON	92.60000	602,795.07	109.47000	712,613.14	105.00000	683,514.93
0270 6011000 TRAFFIC CONTROL		(1) LS	295,000.00000	295,000.00	428,000.00000	428,000.00	570,500.00000	570,500.00
0280 6051120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)		1,712.000 SF	6.40000	10,956.80	8.00000	13,696.00	5.70000	9,758.40

Contract ID: 2777910 **Counties:** Jasper

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 130 **Project(s):** P045323, P045324, P045330, P045332, P045339

Contract Time: 08/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, mill, STB, Intm B Spec, CMRB

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE CONSTRUCTION, INC.		(2) APAC-ATLANTIC, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045323		**Cat Alt Set:**				**Cat Alt Member:**	
0290 609130M PAVE. MARK.(TEMP-PAINT)12INX18IN WHITE TRIANGLE YIELD BAR	24.000 LF	8.50000	204.00	5.00000	120.00	8.00000	192.00
0300 6240005 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	6,440.000 LF	0.15000	966.00	0.15000	966.00	0.12000	772.80
0310 6240010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	394,480.000 LF	0.15000	59,172.00	0.15000	59,172.00	0.12000	47,337.60
0320 6240015 8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	1,448.000 LF	0.55000	796.40	0.10000	144.80	0.50000	724.00

Contract ID: 2777910 **Counties:** Jasper

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 130 **Project(s):** P045323, P045324, P045330, P045332, P045339

Contract Time: 08/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, mill, STB, Intm B Spec, CMRB

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE CONSTRUCTION, INC.		(2) APAC-ATLANTIC, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045323		**Cat Alt Set:**		**Cat Alt Member:**			
0330 6240025	1,172.000	1.05000	1,230.60	1.00000	1,172.00	1.00000	1,172.00
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0340 6240030	86.000	10.65000	915.90	10.00000	860.00	10.00000	860.00
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0350 6240035	86.000	10.65000	915.90	10.00000	860.00	10.00000	860.00
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						
0360 6240040	4.000	10.65000	42.60	10.00000	40.00	10.00000	40.00
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	EA						

Contract ID: 2777910 **Counties:** Jasper

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 130 **Project(s):** P045323, P045324, P045330, P045332, P045339

Contract Time: 08/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, mill, STB, Intm B Spec, CMRB

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE CONSTRUCTION, INC.		(2) APAC-ATLANTIC, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045323		**Cat Alt Set:**				**Cat Alt Member:**	
0370 6240105	36,240.000	0.15000	5,436.00	0.15000	5,436.00	0.12000	4,348.80
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0380 6240110	237,344.000	0.15000	35,601.60	0.15000	35,601.60	0.12000	28,481.28
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0390 6251005	1,918.000	0.50000	959.00	1.00000	1,918.00	0.46000	882.28
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	LF						
0400 6251010	107,427.000	0.50000	53,713.50	0.50000	53,713.50	0.45000	48,342.15
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	LF						

Contract ID: 2777910 **Counties:** Jasper

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 130 **Project(s):** P045323, P045324, P045330, P045332, P045339

Contract Time: 08/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, mill, STB, Intm B Spec, CMRB

Line No / Item ID / Item Description		Alt Set / Alt Member	Quantity and Units	(1) BLYTHE CONSTRUCTION, INC.		(2) APAC-ATLANTIC, INC.		(3) C.R. JACKSON, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045323			**Cat Alt Set:**				**Cat Alt Member:**	
0410	6251015		689.000	2.65000	1,825.85	2.85000	1,963.65	2.50000	1,722.50
8" WHITE SOLID LINES PERM.PVMT.MARKINGS			LF						
0420	6251023		12.000	10.65000	127.80	25.00000	300.00	10.00000	120.00
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)PERM.PVMT.MARK			LF						
0430	6251025		372.000	10.65000	3,961.80	8.50000	3,162.00	10.00000	3,720.00
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING			LF						
0440	6251030		27.000	74.50000	2,011.50	85.00000	2,295.00	70.00000	1,890.00
WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING			EA						

Contract ID: 2777910 **Counties:** Jasper

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 130 **Project(s):** P045323, P045324, P045330, P045332, P045339

Contract Time: 08/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, mill, STB, Intm B Spec, CMRB

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE CONSTRUCTION, INC.		(2) APAC-ATLANTIC, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045323		**Cat Alt Set:**				**Cat Alt Member:**	
0450 6251035	27.000	74.50000	2,011.50	85.00000	2,295.00	70.00000	1,890.00
WHITE WORD MESSAGE "ONLY" - PERM.PVMT.MARKING	EA						
0460 6251040	2.000	90.50000	181.00	150.00000	300.00	85.00000	170.00
WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)PERM.PVMT.MARKING	EA						
0470 6251064	9,550.000	0.50000	4,775.00	0.50000	4,775.00	0.46000	4,393.00
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	LF						
0480 6251074	75,243.000	0.50000	37,621.50	0.50000	37,621.50	0.45000	33,859.35
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	LF						

Contract ID: 2777910 **Counties:** Jasper

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 130 **Project(s):** P045323, P045324, P045330, P045332, P045339

Contract Time: 08/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, mill, STB, Intm B Spec, CMRB

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE CONSTRUCTION, INC.		(2) APAC-ATLANTIC, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045323		**Cat Alt Set:**				**Cat Alt Member:**	
0490 6300005	69.000	6.40000	441.60	7.00000	483.00	6.00000	414.00
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0500 6301005	98.000	6.40000	627.20	7.00000	686.00	6.00000	588.00
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	EA						
0510 6301100	958.000	6.40000	6,131.20	7.00000	6,706.00	6.00000	5,748.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0520 6321000	25.930	1,075.00000	27,874.75	830.00000	21,521.90	500.00000	12,965.00
MILLED-IN RUMBLE STRIP	MI						
0530 6750275	100.000	20.00000	2,000.00	25.00000	2,500.00	18.75000	1,875.00
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						

Contract ID: 2777910 **Counties:** Jasper

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 130 **Project(s):** P045323, P045324, P045330, P045332, P045339

Contract Time: 08/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, mill, STB, Intm B Spec, CMRB

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) BLYTHE CONSTRUCTION, INC.		(2) APAC-ATLANTIC, INC.		(3) C.R. JACKSON, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045323		**Cat Alt Set:**			**Cat Alt Member:**		
0540	6770413	1,125.000	1.60000	1,800.00	15.00000	16,875.00	1.50000	1,687.50
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE		LF						
0550	6780495	575.000	11.05000	6,353.75	30.00000	17,250.00	10.40000	5,980.00
SAWCUT FOR LOOP DETECTOR		LF						
0560	7204100	260.000	85.25000	22,165.00	85.00000	22,100.00	110.00000	28,600.00
CONCRETE SIDEWALK(4" UNIFORM)		SY						
0570	7204600	52.000	101.15000	5,259.80	150.00000	7,800.00	150.00000	7,800.00
CONCRETE SIDEWALK(6" UNIFORM)		SY						
0580	7204900	30.000	63.85000	1,915.50	100.00000	3,000.00	65.00000	1,950.00
DETECTABLE WARNING MATERIAL		SF						

Contract ID: 2777910 **Counties:** Jasper

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 130 **Project(s):** P045323, P045324, P045330, P045332, P045339

Contract Time: 08/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, mill, STB, Intm B Spec, CMRB

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(1) BLYTHE CONSTRUCTION, INC. Unit Price	(1) BLYTHE CONSTRUCTION, INC. Ext Amount	(2) APAC-ATLANTIC, INC. Unit Price	(2) APAC-ATLANTIC, INC. Ext Amount	(3) C.R. JACKSON, INC. Unit Price	(3) C.R. JACKSON, INC. Ext Amount
SECTION: 1 PayItems For ProjectId: P045323	**Cat Alt Set:**	**Cat Alt Member:**						
0590 8100102 PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS		10.541 ACRE	3,350.00000	35,312.35	3,289.69000	34,676.62	4,240.00000	44,693.84
Section Totals:				$8,662,247.15		$9,923,802.33		$9,994,217.09
Contract Totals				**$8,662,247.15**		**$9,923,802.33**		**$9,994,217.09**
Cost Plus Time Totals				**$8,662,247.15**		**$9,923,802.33**		**9,994,217.09**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

10/7/2026

Vendor Ranking

Call Order: 130
Contract ID: 2777910
Counties: Jasper
Letting Date: September 09, 2026 2:00 pm
District(s): District 6
Contract Time: 08/31/28 COMPLETION DATE

Contract Description: FDP, mill, STB, Intm B Spec, CMRB

PCN(s): P045323, P045324, P045330, P045332, P045339

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1BL011	BLYTHE CONSTRUCTION, INC.	$8,662,247.15	100.00%
2	1AP028	APAC-ATLANTIC, INC.	$9,923,802.33	114.56%
3	1CR001	C.R. JACKSON, INC.	$9,994,217.09	115.38%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers