

Tabulation of Bids

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description			(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CROWDER CONSTRUCTION COMPANY		(3) REPUBLIC CONTRACTING CORPORATION	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
			Quantities/Roadway Plans					
0010	1031000	(1)	346,447.36000	346,447.36	406,199.48000	406,199.48	305,000.00000	305,000.00
MOBILIZATION		LS						
0020	1031100	(1)	346,447.36000	346,447.36	406,199.48000	406,199.48	300,000.00000	300,000.00
MOBILIZATION - SUBCONTRACTOR		LS						
0030	1031200	(1)	69,289.47000	69,289.47	169,164.55000	169,164.55	265,000.00000	265,000.00
BRIDGE CONSTRUCTION ACCESS		LS						
0040	1032010	(1)	207,868.42000	207,868.42	162,479.79000	162,479.79	80,000.00000	80,000.00
BONDS AND INSURANCE		LS						
0050	1050800	1.000	50,000.00000	50,000.00	19,500.00000	19,500.00	165,000.00000	165,000.00
CONSTRUCTION STAKES, LINES & GRADES		EA						

Tabulation of Bids

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description			(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CROWDER CONSTRUCTION COMPANY		(3) REPUBLIC CONTRACTING CORPORATION	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
			Quantities/Roadway Plans					
0060	1052001	(1)	5,000.00000	5,000.00	5,000.00000	5,000.00	80,000.00000	80,000.00
UTILITY STAKING		LS						
0070	1052110	1.000	454,176.00000	454,176.00	497,445.45000	497,445.45	550,000.00000	550,000.00
LARGE PUBLIC WATER RELOCATION NO. ____ 01		EA						
0080	1052200	1.000	506,378.90000	506,378.90	609,389.80000	609,389.80	600,000.00000	600,000.00
SMALL PUBLIC SEWER RELOCATION NO. ____ 01		EA						
0081	1072420	13.000	650.00000	8,450.00	630.77000	8,200.01	700.00000	9,100.00
INSTALLATION OF MONITORING WELLS		LF						
0090	1080300	(1)	15,000.00000	15,000.00	5,600.00000	5,600.00	40,000.00000	40,000.00
CPM PROGRESS SCHEDULE		LS						

Tabulation of Bids

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description		(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CROWDER CONSTRUCTION COMPANY		(3) REPUBLIC CONTRACTING CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
		Quantities/Roadway Plans					
0100	2011000 (1)	316,119.00000	316,119.00	28,000.00000	28,000.00	120,000.00000	120,000.00
CLEARING & GRUBBING WITHIN RIGHT OF WAY		LS					
0110	2021205 3,515.000	62.00000	217,930.00	67.66000	237,824.90	75.00000	263,625.00
REMOVAL & DISPOSAL OF CONTAMINATED SOIL		TON					
0111	2021210 13.000	4,700.00000	61,100.00	361.54000	4,700.02	400.00000	5,200.00
MONITORING WELL ABANDONMENT		LF					
0120	2022000 (1)	1,000.00000	1,000.00	2,135.79000	2,135.79	1,800.00000	1,800.00
REMOVAL & DISPOSAL ITEM NO. 01		LS					

Tabulation of Bids

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description		(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CROWDER CONSTRUCTION COMPANY		(3) REPUBLIC CONTRACTING CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
		Quantities/Roadway Plans					
0130	2022000 (1)	500.00000	500.00	2,015.79000	2,015.79	1,800.00000	1,800.00
REMOVAL & DISPOSAL ITEM NO. 02		LS					
0140	2023000 1,120.000	12.00000	13,440.00	32.44000	36,332.80	14.00000	15,680.00
REMOVAL & DISPOSAL OF EXISTING PAVEMENT		SY					
0150	2024100 1,987.000	8.00000	15,896.00	24.36000	48,403.32	10.00000	19,870.00
REMOVAL & DISPOSAL OF EXISTING CURB		LF					
0160	2028100 (1)	410,000.00000	410,000.00	144,800.40000	144,800.40	275,000.00000	275,000.00
REMOVAL & DISPOSAL OF EXISTING BRIDGE		LS					
0170	2031000 845.000	25.00000	21,125.00	38.40000	32,448.00	28.75000	24,293.75
UNCLASSIFIED EXCAVATION		CY					

Tabulation of Bids

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description			(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CROWDER CONSTRUCTION COMPANY		(3) REPUBLIC CONTRACTING CORPORATION	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
			Quantities/Roadway Plans					
0180	2033000	4,506.000	30.00000	135,180.00	38.39000	172,985.34	34.50000	155,457.00
BORROW EXCAVATION		CY						
0190	2034000	10.000	25.00000	250.00	730.56000	7,305.60	28.75000	287.50
MUCK EXCAVATION		CY						
0200	2034518	174.000	50.00000	8,700.00	93.16000	16,209.84	57.50000	10,005.00
18" DIAMETER PIPE ADDITIONAL FOUNDATION WORK		LF						
0210	2034530	234.000	55.00000	12,870.00	83.02000	19,426.68	63.00000	14,742.00
30" DIAMETER PIPE ADDITIONAL FOUNDATION WORK		LF						
0220	2034536	52.000	60.00000	3,120.00	97.71000	5,080.92	69.00000	3,588.00
36" DIAMETER PIPE ADDITIONAL FOUNDATION WORK		LF						

Tabulation of Bids

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description		(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CROWDER CONSTRUCTION COMPANY		(3) REPUBLIC CONTRACTING CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	SC 9 Bus Crooked Creek Rd	Cat Alt Set:		Cat Alt Member:			
	Quantities/Roadway Plans						
0230 2081001	2,330.000	10.00000	23,300.00	108.09000	251,849.70	11.00000	25,630.00
FINE GRADING	SY						
0235 2103000	10.000	300.00000	3,000.00	2,007.25000	20,072.50	225.00000	2,250.00
FLOWABLE FILL	CY						
0240 3059900	270.000	70.00000	18,900.00	92.38000	24,942.60	80.50000	21,735.00
MAINTENANCE STONE	TON						
0250 4011004	111.635	650.00000	72,562.75	649.97000	72,559.40	660.00000	73,679.10
LIQUID ASPHALT BINDER PG64-22	TON						
0260 4012120	100.000	320.00000	32,000.00	320.00000	32,000.00	275.00000	27,500.00
FULL DEPTH ASPH. PAV. PATCHING 12"UNIF	SY						

Tabulation of Bids

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description			(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CROWDER CONSTRUCTION COMPANY		(3) REPUBLIC CONTRACTING CORPORATION	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
			Quantities/Roadway Plans					
0270	4013990	1,115.000	15.00000	16,725.00	15.00000	16,725.00	14.50000	16,167.50
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)		SY						
0280	4020310	445.500	140.00000	62,370.00	140.00000	62,370.00	184.00000	81,972.00
ASPHALT BASE COURSE - TYPE A		TON						
0290	4030320	914.100	130.00000	118,833.00	130.00000	118,833.00	200.00000	182,820.00
ASPHALT INTERMEDIATE COURSE TYPE B		TON						
0300	4040320	702.746	135.00000	94,870.71	135.00000	94,870.71	144.00000	101,195.42
ASPHALT SURFACE COURSE TYPE B		TON						
0310	4040360	115.500	200.00000	23,100.00	200.00000	23,100.00	324.00000	37,422.00
ASPHALT SURFACE COURSE TYPE E		TON						

Tabulation of Bids

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description		(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CROWDER CONSTRUCTION COMPANY		(3) REPUBLIC CONTRACTING CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
		Quantities/Roadway Plans					
0320	6011000 (1)	50,000.00000	50,000.00	62,093.28000	62,093.28	150,000.00000	150,000.00
TRAFFIC CONTROL LS							
0330	6041200 100.000	21.00000	2,100.00	25.97000	2,597.00	100.00000	10,000.00
BARRICADE - TYPE III LF							
0340	6051120 304.000	7.40000	2,249.60	7.12000	2,164.48	12.00000	3,648.00
PERMANENT CONSTRUCTION SF SIGNS (GROUND MOUNTED)							
0350	6051125 70.000	7.40000	518.00	9.30000	651.00	12.00000	840.00
PERMANENT CONSTRUCTION SF SIGNS (BARRICADE MOUNTED)							
0360	608100B 16.000	125.00000	2,000.00	171.43000	2,742.88	150.00000	2,400.00
TYPE B - FLASHING LIGHT EA							

Tabulation of Bids

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description			(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CROWDER CONSTRUCTION COMPANY		(3) REPUBLIC CONTRACTING CORPORATION	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
			Quantities/Roadway Plans					
0370	609105A	440.000	0.25000	110.00	0.25000	110.00	0.30000	132.00
PAVEMENT MARKINGS(TEMP-PAINT) 4" WHITE BROKEN LINES		LF						
0380	609115B	1,750.000	0.25000	437.50	0.25000	437.50	0.30000	525.00
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES		LF						
0390	609125A	290.000	0.25000	72.50	0.25000	72.50	0.30000	87.00
PAVEMENT MARKINGS(TEMPORARY-PAINT)-8" WHITE SOLID LINES		LF						
0400	609135A	54.000	1.00000	54.00	1.00000	54.00	1.15000	62.10
PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES		LF						

Tabulation of Bids

Page 10 of 50

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description			(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CROWDER CONSTRUCTION COMPANY		(3) REPUBLIC CONTRACTING CORPORATION	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
			Quantities/Roadway Plans					
0410	6271005	440.000	1.00000	440.00	1.00000	440.00	1.15000	506.00
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.		LF						
0420	6271015	290.000	3.00000	870.00	3.00000	870.00	3.50000	1,015.00
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.		LF						
0430	6271025	54.000	15.00000	810.00	15.00000	810.00	15.50000	837.00
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL		LF						
0440	6271074	1,750.000	2.00000	3,500.00	2.00000	3,500.00	2.15000	3,762.50
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO- 90 MIL.		LF						

Tabulation of Bids

Page 11 of 50

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description			(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CROWDER CONSTRUCTION COMPANY		(3) REPUBLIC CONTRACTING CORPORATION	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:			
	Quantities/Roadway Plans							
0450	6300005	26.000	7.50000	195.00	7.50000	195.00	8.00000	208.00
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"								
	EA							
0460	6301100	13.000	7.50000	97.50	7.50000	97.50	8.00000	104.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"								
	EA							
0470	6351100	60.000	5.00000	300.00	5.00000	300.00	5.50000	330.00
PREF.FLEX.RETRO.PVMT.MARK(T- 1)PERM.60MIL4"WH.BROKEN								
	LF							
0480	6351450	240.000	5.00000	1,200.00	5.00000	1,200.00	5.50000	1,320.00
PREF.FLEX.RETRO.PVMT.MARK(T- 1)PERM.(60MIL)4"YEL.SOL.								
	LF							

Tabulation of Bids

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description			(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CROWDER CONSTRUCTION COMPANY		(3) REPUBLIC CONTRACTING CORPORATION	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
			Quantities/Roadway Plans					
0490	6510105	60.000	27.00000	1,620.00	29.09000	1,745.40	30.00000	1,800.00
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN		SF						
0500	6531210	133.000	18.00000	2,394.00	8.88000	1,181.04	10.00000	1,330.00
U-SECTION POST FOR SIGN SUPPORTS - 3P		LF						
0510	6531500	55.000	19.00000	1,045.00	8.57000	471.35	10.00000	550.00
REFLECTIVE SIGN POST PANELS		LF						
0520	6750278	660.000	5.00000	3,300.00	14.69000	9,695.40	27.00000	17,820.00
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT		LF						
0530	6969900	(1)	444,000.00000	444,000.00	313,021.06000	313,021.06	410,000.00000	410,000.00
WORK ZONE PEDESTRIAN SHUTTLE		LS						

Tabulation of Bids

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description			(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CROWDER CONSTRUCTION COMPANY		(3) REPUBLIC CONTRACTING CORPORATION	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
			Quantities/Roadway Plans					
0540	7011400	785.200	1,250.00000	981,500.00	1,907.00000	1,497,376.40	2,750.00000	2,159,300.00
CONC. FOR STRUCTURES - CLASS 4000		CY						
0550	7031200	185,822.000	1.50000	278,733.00	1.85000	343,770.70	1.55000	288,024.10
REINF. STEEL FOR STRUCTURES (BRIDGE)		LB						
0560	7051050	328.000	80.00000	26,240.00	140.44000	46,064.32	300.00000	98,400.00
42" MASH CONCRETE BARRIER PARAPET/RAILING WALL		LF						
0570	7110001	8.000	2,000.00000	16,000.00	7,237.44000	57,899.52	2,300.00000	18,400.00
DYNAMIC PILE ANALYZER TEST SET-UP DYNAMIC PILE ANALYZER TEST SETUP		EA						

Tabulation of Bids

Page 14 of 50

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description			(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CROWDER CONSTRUCTION COMPANY		(3) REPUBLIC CONTRACTING CORPORATION	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
			Quantities/Roadway Plans					
0580	7110010	45.000	4,000.00000	180,000.00	8,000.00000	360,000.00	2,400.00000	108,000.00
PILE DRIVING SET-UP		EA						
0590	7110200	775.000	166.00000	128,650.00	166.00000	128,650.00	20.00000	15,500.00
PREST. CONC. PILING (20"SQ.)		LF						
0600	7110201	6.000	1,750.00000	10,500.00	7,074.86000	42,449.16	600.00000	3,600.00
PILE BUILD-UP PREPARATION (20"SQ)		EA						
0610	7110204	324.000	180.00000	58,320.00	270.00000	87,480.00	175.00000	56,700.00
PREDRILLING FOR PREST. CONC. PILING (20"SQ.)		LF						
0620	7110205	62.000	275.00000	17,050.00	166.00000	10,292.00	300.00000	18,600.00
PRESTRESSED INDEX PILING (20" SQUARE)		LF						

Tabulation of Bids

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description			(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CROWDER CONSTRUCTION COMPANY		(3) REPUBLIC CONTRACTING CORPORATION	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
			Quantities/Roadway Plans					
0630	7111115	567.000	92.00000	52,164.00	131.00000	74,277.00	140.00000	79,380.00
PRESTRESSED PILE POINT (HP10X57)		LF						
0640	7112230	752.000	70.00000	52,640.00	72.00000	54,144.00	130.00000	97,760.00
STEEL H BEARING PILING (HP14 X 89)		LF						
0650	7112232	104.000	160.00000	16,640.00	72.00000	7,488.00	280.00000	29,120.00
STEEL H BEARING INDEX PILING (HP14 X 89)		LF						
0660	7143618	828.000	120.00000	99,360.00	226.60000	187,624.80	138.00000	114,264.00
18" SMOOTH WALL PIPE		LF						
0670	7143624	388.000	150.00000	58,200.00	269.94000	104,736.72	172.00000	66,736.00
24" SMOOTH WALL PIPE		LF						

Tabulation of Bids

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description			(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CROWDER CONSTRUCTION COMPANY		(3) REPUBLIC CONTRACTING CORPORATION	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
			Quantities/Roadway Plans					
0680	7143630	376.000	185.00000	69,560.00	302.99000	113,924.24	212.00000	79,712.00
30" SMOOTH WALL PIPE		LF						
0690	7143636	52.000	280.00000	14,560.00	535.85000	27,864.20	322.00000	16,744.00
36" SMOOTH WALL PIPE		LF						
0700	7191605	15.000	9,000.00000	135,000.00	12,879.59000	193,193.85	10,350.00000	155,250.00
CATCH BASIN -TYPE 16		EA						
0710	7191625	1.000	11,000.00000	11,000.00	15,056.99000	15,056.99	12,500.00000	12,500.00
CATCH BASIN -TYPE 17		EA						
0720	7191650	2.000	12,500.00000	25,000.00	15,473.98000	30,947.96	14,375.00000	28,750.00
CATCH BASIN -TYPE 18		EA						
0730	7192020	3.000	5,500.00000	16,500.00	9,664.97000	28,994.91	6,325.00000	18,975.00
DROP INLET (24" X 36")		EA						

Tabulation of Bids

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description			(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CROWDER CONSTRUCTION COMPANY		(3) REPUBLIC CONTRACTING CORPORATION	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
			Quantities/Roadway Plans					
0740	7192105	3.000	6,000.00000	18,000.00	9,383.47000	28,150.41	6,900.00000	20,700.00
MANHOLE		EA						
0750	7203210	825.000	35.00000	28,875.00	46.00000	37,950.00	40.00000	33,000.00
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE		LF						
0760	7204100	740.000	75.00000	55,500.00	76.00000	56,240.00	86.00000	63,640.00
CONCRETE SIDEWALK(4" UNIFORM)		SY						
0770	7204900	90.000	55.00000	4,950.00	45.00000	4,050.00	63.00000	5,670.00
DETECTABLE WARNING MATERIAL		SF						
0780	7205000	1,166.000	135.00000	157,410.00	89.00000	103,774.00	155.00000	180,730.00
CONCRETE DRIVEWAY(6" UNIFORM)		SY						

Tabulation of Bids

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description			(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CROWDER CONSTRUCTION COMPANY		(3) REPUBLIC CONTRACTING CORPORATION	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
			Quantities/Roadway Plans					
0790	7209000	150.000	140.00000	21,000.00	195.00000	29,250.00	161.00000	24,150.00
PEDESTRIAN RAMP CONSTRUCTION		SY						
0800	7243150	5.000	3,000.00000	15,000.00	7,913.21000	39,566.05	8,000.00000	40,000.00
ELASTOMERIC BEARING ASSEMBLY (FLAT SLAB)		EA						
0810	7282000	1.800	200.00000	360.00	1,389.61000	2,501.30	300.00000	540.00
WATERPROOFING		SY						
0820	8041030	777.000	100.00000	77,700.00	145.53000	113,076.81	115.00000	89,355.00
RIP-RAP (CLASS C)		TON						
0830	8048205	970.000	8.00000	7,760.00	2.85000	2,764.50	9.25000	8,972.50
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE B		SY						

Tabulation of Bids

Page 19 of 50

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description			(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CROWDER CONSTRUCTION COMPANY		(3) REPUBLIC CONTRACTING CORPORATION	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
			Quantities/Roadway Plans					
0840	8051151	1.000	4,500.00000	4,500.00	4,500.00000	4,500.00	6,100.00000	6,100.00
MT3 LEADING END TREATMENT TL3		EA						
0850	8053253	1.000	4,000.00000	4,000.00	4,750.00000	4,750.00	6,650.00000	6,650.00
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3		EA						
0860	8055250	48.000	125.00000	6,000.00	350.00000	16,800.00	375.00000	18,000.00
NON-MOW STRIP UNDER GUARDRAIL		SY						
0870	8068301	320.000	3.00000	960.00	4.00000	1,280.00	3.15000	1,008.00
TEMPORARY BARRIER FENCE (ORANGE)		LF						
0880	8081000	(1)	100.00000	100.00	2,869.56000	2,869.56	2,150.00000	2,150.00
MOVING ITEM NO. 01		LS						

Tabulation of Bids

Page 20 of 50

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description			(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CROWDER CONSTRUCTION COMPANY		(3) REPUBLIC CONTRACTING CORPORATION	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
			Quantities/Roadway Plans					
0890	8081000	(1)	750.00000	750.00	2,777.71000	2,777.71	2,150.00000	2,150.00
MOVING ITEM NO. 02		LS						
0900	8081000	(1)	100.00000	100.00	4,765.39000	4,765.39	2,150.00000	2,150.00
MOVING ITEM NO. 03		LS						
0910	8081000	(1)	100.00000	100.00	2,355.12000	2,355.12	2,150.00000	2,150.00
MOVING ITEM NO. 04		LS						
0920	8081000	(1)	250.00000	250.00	5,224.73000	5,224.73	2,150.00000	2,150.00
MOVING ITEM NO. 05		LS						
0930	8081000	(1)	750.00000	750.00	5,224.73000	5,224.73	2,150.00000	2,150.00
MOVING ITEM NO. 06		LS						

Tabulation of Bids

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description			(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CROWDER CONSTRUCTION COMPANY		(3) REPUBLIC CONTRACTING CORPORATION	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
			Quantities/Roadway Plans					
0940	8091010	30.000	150.00000	4,500.00	150.00000	4,500.00	300.00000	9,000.00
RIGHT OF WAY MARKER(REBAR AND CAP)		EA						
0950	8091050	(1)	7,500.00000	7,500.00	4,500.00000	4,500.00	25,000.00000	25,000.00
RIGHT OF WAY PLAT		LS						
0960	8100100	1.000	2,500.00000	2,500.00	2,500.00000	2,500.00	2,000.00000	2,000.00
PERMANENT COVER		ACRE						
0970	8100200	1.000	1,500.00000	1,500.00	1,500.00000	1,500.00	1,000.00000	1,000.00
TEMPORARY COVER		ACRE						
0980	8101100	115.000	20.00000	2,300.00	62.50000	7,187.50	6.00000	690.00
SELECT MATERIAL		CY						

Tabulation of Bids

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description		(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CROWDER CONSTRUCTION COMPANY		(3) REPUBLIC CONTRACTING CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	SC 9 Bus Crooked Creek Rd Quantities/Roadway Plans	Cat Alt Set:		Cat Alt Member:			
0990 8104005	100.000	2.00000	200.00	2.00000	200.00	2.00000	200.00
FERTILIZER (NITROGEN)	LB						
1000 8104010	100.000	2.00000	200.00	2.00000	200.00	2.00000	200.00
FERTILIZER (PHOSPHORIC ACID)	LB						
1010 8104015	100.000	2.00000	200.00	2.00000	200.00	2.00000	200.00
FERTILIZER (POTASH)	LB						
1020 8105005	2,000.000	0.50000	1,000.00	0.50000	1,000.00	2.00000	4,000.00
AGRICULTURAL GRANULAR LIME	LB						
1030 8109050	54,300.000	0.01000	543.00	0.01000	543.00	0.05000	2,715.00
SELECTIVE WATERING	GAL						
1040 8109901	3.000	500.00000	1,500.00	500.00000	1,500.00	550.00000	1,650.00
MOWING	ACRE						

Tabulation of Bids

Page 23 of 50

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description			(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CROWDER CONSTRUCTION COMPANY		(3) REPUBLIC CONTRACTING CORPORATION	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
			Quantities/Roadway Plans					
1050	8131000	0.100	20,000.00000	2,000.00	20,000.00000	2,000.00	18,000.00000	1,800.00
SODDING		MSY						
1060	8152004	140.000	12.00000	1,680.00	1.88000	263.20	14.00000	1,960.00
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)		LF						
1070	8152006	140.000	12.00000	1,680.00	1.88000	263.20	14.00000	1,960.00
INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED)		LF						
1080	8153000	2,500.000	3.50000	8,750.00	4.50000	11,250.00	5.00000	12,500.00
SILT FENCE		LF						
1090	8153090	625.000	10.00000	6,250.00	3.50000	2,187.50	11.50000	7,187.50
REPLACE/REPAIR SILT FENCE		LF						

Tabulation of Bids

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description			(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CROWDER CONSTRUCTION COMPANY		(3) REPUBLIC CONTRACTING CORPORATION	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
			Quantities/Roadway Plans					
1100	8153108	600.000	17.50000	10,500.00	17.50000	10,500.00	40.00000	24,000.00
FLOATING TURBIDITY BARRIER- LIGHT DUTY(8'DEPTH)		LF						
1110	8154050	250.000	6.00000	1,500.00	3.50000	875.00	7.00000	1,750.00
REMOVAL OF SILT RETAINED BY SILT FENCE		LF						
1120	8154155	2.000	400.00000	800.00	300.00000	600.00	460.00000	920.00
INLET FILTER CLEANING		EA						
1130	8156210	2.000	400.00000	800.00	500.00000	1,000.00	460.00000	920.00
INLET STRUCTURE FILTER - TYPE B		EA						
1140	8156490	550.000	22.00000	12,100.00	40.90000	22,495.00	25.00000	13,750.00
STABILIZED CONSTRUCTION ENTRANCE		SY						

Tabulation of Bids

Page 25 of 50

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description		(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CROWDER CONSTRUCTION COMPANY		(3) REPUBLIC CONTRACTING CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			\$6,928,947.07		\$8,123,989.74		\$8,573,628.97
Contract Totals			\$6,928,947.07		\$8,123,989.74		\$8,573,628.97
Cost Plus Time Totals			\$6,928,947.07		\$8,123,989.74		8,573,628.97

() indicates item is bid as Lump Sum

Tabulation of Bids

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description		(4) DANE CONSTRUCTION, LLC					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
		Quantities/Roadway Plans					
0010	1031000	(1)	439,630.00000	439,630.00			
MOBILIZATION		LS					
0020	1031100	(1)	439,630.00000	439,630.00			
MOBILIZATION - SUBCONTRACTOR		LS					
0030	1031200	(1)	175,850.00000	175,850.00			
BRIDGE CONSTRUCTION ACCESS		LS					
0040	1032010	(1)	175,850.00000	175,850.00			
BONDS AND INSURANCE		LS					
0050	1050800	1.000	35,000.00000	35,000.00			
CONSTRUCTION STAKES, LINES & GRADES		EA					

Tabulation of Bids

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description		(4) DANE CONSTRUCTION, LLC					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
		Quantities/Roadway Plans					
0060	1052001	(1)	5,000.00000	5,000.00			
UTILITY STAKING		LS					
0070	1052110	1.000	675,795.00000	675,795.00			
LARGE PUBLIC WATER RELOCATION NO. ____ 01		EA					
0080	1052200	1.000	1,144,640.00000	1,144,640.00			
SMALL PUBLIC SEWER RELOCATION NO. ____ 01		EA					
0081	1072420	13.000	350.00000	4,550.00			
INSTALLATION OF MONITORING WELLS		LF					
0090	1080300	(1)	30,000.00000	30,000.00			
CPM PROGRESS SCHEDULE		LS					

Tabulation of Bids

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description		(4) DANE CONSTRUCTION, LLC					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
		Quantities/Roadway Plans					
0100	2011000 (1)	155,000.00000	155,000.00				
CLEARING & GRUBBING WITHIN RIGHT OF WAY		LS					
0110	2021205 3,515.000	62.00000	217,930.00				
REMOVAL & DISPOSAL OF CONTAMINATED SOIL		TON					
0111	2021210 13.000	1,200.00000	15,600.00				
MONITORING WELL ABANDONMENT		LF					
0120	2022000 (1)	1,500.00000	1,500.00				
REMOVAL & DISPOSAL ITEM NO. 01		LS					

Tabulation of Bids

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description		(4) DANE CONSTRUCTION, LLC					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
		Quantities/Roadway Plans					
0130	2022000 (1)	1,500.00000	1,500.00				
REMOVAL & DISPOSAL ITEM NO. 02		LS					
0140	2023000 1,120.000	12.00000	13,440.00				
REMOVAL & DISPOSAL OF EXISTING PAVEMENT		SY					
0150	2024100 1,987.000	8.00000	15,896.00				
REMOVAL & DISPOSAL OF EXISTING CURB		LF					
0160	2028100 (1)	377,275.00000	377,275.00				
REMOVAL & DISPOSAL OF EXISTING BRIDGE		LS					
0170	2031000 845.000	25.00000	21,125.00				
UNCLASSIFIED EXCAVATION		CY					

Tabulation of Bids

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description		(4) DANE CONSTRUCTION, LLC					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
		Quantities/Roadway Plans					
0180	2033000	4,506.000	30.00000	135,180.00			
BORROW EXCAVATION		CY					
0190	2034000	10.000	25.00000	250.00			
MUCK EXCAVATION		CY					
0200	2034518	174.000	50.00000	8,700.00			
18" DIAMETER PIPE ADDITIONAL FOUNDATION WORK		LF					
0210	2034530	234.000	55.00000	12,870.00			
30" DIAMETER PIPE ADDITIONAL FOUNDATION WORK		LF					
0220	2034536	52.000	60.00000	3,120.00			
36" DIAMETER PIPE ADDITIONAL FOUNDATION WORK		LF					

Tabulation of Bids

Page 31 of 50

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description		(4) DANE CONSTRUCTION, LLC					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
		Quantities/Roadway Plans					
0230	2081001	2,330.000	10.00000	23,300.00			
FINE GRADING		SY					
0235	2103000	10.000	300.00000	3,000.00			
FLOWABLE FILL		CY					
0240	3059900	270.000	70.00000	18,900.00			
MAINTENANCE STONE		TON					
0250	4011004	111.635	650.00000	72,562.75			
LIQUID ASPHALT BINDER PG64-22		TON					
0260	4012120	100.000	320.00000	32,000.00			
FULL DEPTH ASPH. PAV. PATCHING 12"UNIF		SY					

Tabulation of Bids

Page 32 of 50

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description		(4) DANE CONSTRUCTION, LLC					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
		Quantities/Roadway Plans					
0270	4013990	1,115.000	15.00000	16,725.00			
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)		SY					
0280	4020310	445.500	140.00000	62,370.00			
ASPHALT BASE COURSE - TYPE A		TON					
0290	4030320	914.100	130.00000	118,833.00			
ASPHALT INTERMEDIATE COURSE TYPE B		TON					
0300	4040320	702.746	135.00000	94,870.71			
ASPHALT SURFACE COURSE TYPE B		TON					
0310	4040360	115.500	200.00000	23,100.00			
ASPHALT SURFACE COURSE TYPE E		TON					

Tabulation of Bids

Page 33 of 50

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description		(4) DANE CONSTRUCTION, LLC					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
		Quantities/Roadway Plans					
0320	6011000	(1)	37,160.00000	37,160.00			
TRAFFIC CONTROL		LS					
0330	6041200	100.000	25.00000	2,500.00			
BARRICADE - TYPE III		LF					
0340	6051120	304.000	6.85000	2,082.40			
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)		SF					
0350	6051125	70.000	8.95000	626.50			
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)		SF					
0360	608100B	16.000	200.00000	3,200.00			
TYPE B - FLASHING LIGHT		EA					

Tabulation of Bids

Page 34 of 50

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description		(4) DANE CONSTRUCTION, LLC					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
		Quantities/Roadway Plans					
0370	609105A	440.000	0.25000	110.00			
PAVEMENT MARKINGS(TEMP-PAINT) 4" WHITE BROKEN LINES		LF					
0380	609115B	1,750.000	0.25000	437.50			
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES		LF					
0390	609125A	290.000	0.25000	72.50			
PAVEMENT MARKINGS(TEMPORARY-PAINT)-8" WHITE SOLID LINES		LF					
0400	609135A	54.000	1.00000	54.00			
PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES		LF					

Tabulation of Bids

Page 35 of 50

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description		(4) DANE CONSTRUCTION, LLC					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
		Quantities/Roadway Plans					
0410	6271005	440.000	1.00000	440.00			
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.		LF					
0420	6271015	290.000	3.00000	870.00			
8" WHITE SOLID LINES		LF					
THERMOPLASTIC - 125 MIL.							
0430	6271025	54.000	15.00000	810.00			
24" WHITE SOLID LINES		LF					
(STOP/DIAG LINES)-THERMO.-125 MIL							
0440	6271074	1,750.000	2.00000	3,500.00			
4" YELLOW SOLID		LF					
LINES(PVT.EDGE LINES) THERMO- 90 MIL.							

Tabulation of Bids

Page 36 of 50

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description		(4) DANE CONSTRUCTION, LLC					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
		Quantities/Roadway Plans					
0450	6300005	26.000	7.50000	195.00			
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"		EA					
0460	6301100	13.000	7.50000	97.50			
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"		EA					
0470	6351100	60.000	5.00000	300.00			
PREF.FLEX.RETRO.PVMT.MARK(T- 1)PERM.60MIL4"WH.BROKEN		LF					
0480	6351450	240.000	5.00000	1,200.00			
PREF.FLEX.RETRO.PVMT.MARK(T- 1)PERM.(60MIL)4"YEL.SOL.		LF					

Tabulation of Bids

Page 37 of 50

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description		(4) DANE CONSTRUCTION, LLC					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
		Quantities/Roadway Plans					
0490	6510105	60.000	28.00000	1,680.00			
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN		SF					
0500	6531210	133.000	8.55000	1,137.15			
U-SECTION POST FOR SIGN SUPPORTS - 3P		LF					
0510	6531500	55.000	8.25000	453.75			
REFLECTIVE SIGN POST PANELS		LF					
0520	6750278	660.000	10.00000	6,600.00			
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT		LF					
0530	6969900	(1)	290,000.00000	290,000.00			
WORK ZONE PEDESTRIAN SHUTTLE		LS					

Tabulation of Bids

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description		(4) DANE CONSTRUCTION, LLC					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
		Quantities/Roadway Plans					
0540	7011400	785.200	2,130.00000	1,672,476.00			
CONC. FOR STRUCTURES - CLASS 4000		CY					
0550	7031200	185,822.000	2.00000	371,644.00			
REINF. STEEL FOR STRUCTURES (BRIDGE)		LB					
0560	7051050	328.000	135.00000	44,280.00			
42" MASH CONCRETE BARRIER PARAPET/RAILING WALL		LF					
0570	7110001	8.000	450.00000	3,600.00			
DYNAMIC PILE ANALYZER TEST SET-UP DYNAMIC PILE ANALYZER TEST SETUP		EA					

Tabulation of Bids

Page 39 of 50

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description		(4) DANE CONSTRUCTION, LLC					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
		Quantities/Roadway Plans					
0580	7110010	45.000	10,250.00000	461,250.00			
PILE DRIVING SET-UP		EA					
0590	7110200	775.000	165.00000	127,875.00			
PREST. CONC. PILING (20"SQ.)		LF					
0600	7110201	6.000	1,575.00000	9,450.00			
PILE BUILD-UP PREPARATION (20"SQ)		EA					
0610	7110204	324.000	505.00000	163,620.00			
PREDRILLING FOR PREST. CONC. PILING (20"SQ.)		LF					
0620	7110205	62.000	165.00000	10,230.00			
PRESTRESSED INDEX PILING (20" SQUARE)		LF					

Tabulation of Bids

Page 40 of 50

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description		(4) DANE CONSTRUCTION, LLC					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
		Quantities/Roadway Plans					
0630	7111115	567.000	45.00000	25,515.00			
PRESTRESSED PILE POINT (HP10X57)		LF					
0640	7112230	752.000	77.50000	58,280.00			
STEEL H BEARING PILING (HP14 X 89)		LF					
0650	7112232	104.000	77.50000	8,060.00			
STEEL H BEARING INDEX PILING (HP14 X 89)		LF					
0660	7143618	828.000	120.00000	99,360.00			
18" SMOOTH WALL PIPE		LF					
0670	7143624	388.000	150.00000	58,200.00			
24" SMOOTH WALL PIPE		LF					

Tabulation of Bids

Page 41 of 50

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description		(4) DANE CONSTRUCTION, LLC					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
		Quantities/Roadway Plans					
0680	7143630	376.000	185.00000	69,560.00			
30" SMOOTH WALL PIPE		LF					
0690	7143636	52.000	280.00000	14,560.00			
36" SMOOTH WALL PIPE		LF					
0700	7191605	15.000	9,000.00000	135,000.00			
CATCH BASIN -TYPE 16		EA					
0710	7191625	1.000	11,000.00000	11,000.00			
CATCH BASIN -TYPE 17		EA					
0720	7191650	2.000	12,500.00000	25,000.00			
CATCH BASIN -TYPE 18		EA					
0730	7192020	3.000	5,500.00000	16,500.00			
DROP INLET (24" X 36")		EA					

Tabulation of Bids

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description		(4) DANE CONSTRUCTION, LLC					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
		Quantities/Roadway Plans					
0740	7192105	3.000	6,000.00000	18,000.00			
MANHOLE		EA					
0750	7203210	825.000	49.00000	40,425.00			
CONCRETE CURB AND		LF					
GUTTER(2'-0") VERTICAL FACE							
0760	7204100	740.000	75.00000	55,500.00			
CONCRETE SIDEWALK(4"		SY					
UNIFORM)							
0770	7204900	90.000	80.00000	7,200.00			
DETECTABLE WARNING MATERIAL		SF					
0780	7205000	1,166.000	110.00000	128,260.00			
CONCRETE DRIVEWAY(6"		SY					
UNIFORM)							

Tabulation of Bids

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description		(4) DANE CONSTRUCTION, LLC					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
		Quantities/Roadway Plans					
0790	7209000	150.000	175.00000	26,250.00			
PEDESTRIAN RAMP CONSTRUCTION		SY					
0800	7243150	5.000	5,000.00000	25,000.00			
ELASTOMERIC BEARING ASSEMBLY (FLAT SLAB)		EA					
0810	7282000	1.800	450.00000	810.00			
WATERPROOFING		SY					
0820	8041030	777.000	100.00000	77,700.00			
RIP-RAP (CLASS C)		TON					
0830	8048205	970.000	8.00000	7,760.00			
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE B		SY					

Tabulation of Bids

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description		(4) DANE CONSTRUCTION, LLC					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
		Quantities/Roadway Plans					
0840	8051151	1.000	4,500.00000	4,500.00			
MT3 LEADING END TREATMENT TL3		EA					
0850	8053253	1.000	4,000.00000	4,000.00			
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3		EA					
0860	8055250	48.000	130.00000	6,240.00			
NON-MOW STRIP UNDER GUARDRAIL		SY					
0870	8068301	320.000	3.60000	1,152.00			
TEMPORARY BARRIER FENCE (ORANGE)		LF					
0880	8081000	(1)	1,775.00000	1,775.00			
MOVING ITEM NO. 01		LS					

Tabulation of Bids

Page 45 of 50

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description		(4) DANE CONSTRUCTION, LLC					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
		Quantities/Roadway Plans					
0890	8081000	(1)	1,775.00000	1,775.00			
MOVING ITEM NO. 02		LS					
0900	8081000	(1)	1,775.00000	1,775.00			
MOVING ITEM NO. 03		LS					
0910	8081000	(1)	1,775.00000	1,775.00			
MOVING ITEM NO. 04		LS					
0920	8081000	(1)	1,775.00000	1,775.00			
MOVING ITEM NO. 05		LS					
0930	8081000	(1)	1,775.00000	1,775.00			
MOVING ITEM NO. 06		LS					

Tabulation of Bids

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description		(4) DANE CONSTRUCTION, LLC					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
		Quantities/Roadway Plans					
0940	8091010	30.000	150.00000	4,500.00			
RIGHT OF WAY MARKER(REBAR AND CAP)		EA					
0950	8091050	(1)	4,500.00000	4,500.00			
RIGHT OF WAY PLAT		LS					
0960	8100100	1.000	1,491.02000	1,491.02			
PERMANENT COVER		ACRE					
0970	8100200	1.000	941.25000	941.25			
TEMPORARY COVER		ACRE					
0980	8101100	115.000	5.10000	586.50			
SELECT MATERIAL		CY					

Tabulation of Bids

Page 47 of 50

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description		(4) DANE CONSTRUCTION, LLC					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
		Quantities/Roadway Plans					
0990	8104005	100.000	1.64000	164.00			
FERTILIZER (NITROGEN)		LB					
1000	8104010	100.000	1.64000	164.00			
FERTILIZER (PHOSPHORIC ACID)		LB					
1010	8104015	100.000	1.64000	164.00			
FERTILIZER (POTASH)		LB					
1020	8105005	2,000.000	1.00000	2,000.00			
AGRICULTURAL GRANULAR LIME		LB					
1030	8109050	54,300.000	0.01000	543.00			
SELECTIVE WATERING		GAL					
1040	8109901	3.000	438.13000	1,314.39			
MOWING		ACRE					

Tabulation of Bids

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description		(4) DANE CONSTRUCTION, LLC					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
		Quantities/Roadway Plans					
1050	8131000	0.100	17,688.90000	1,768.89			
SODDING		MSY					
1060	8152004	140.000	12.00000	1,680.00			
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)		LF					
1070	8152006	140.000	12.00000	1,680.00			
INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED)		LF					
1080	8153000	2,500.000	4.83000	12,075.00			
SILT FENCE		LF					
1090	8153090	625.000	3.90000	2,437.50			
REPLACE/REPAIR SILT FENCE		LF					

Tabulation of Bids

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description		(4) DANE CONSTRUCTION, LLC					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		SC 9 Bus Crooked Creek Rd		Cat Alt Set:		Cat Alt Member:	
		Quantities/Roadway Plans					
1100	8153108	600.000	30.00000	18,000.00			
FLOATING TURBIDITY BARRIER- LIGHT DUTY(8'DEPTH)		LF					
1110	8154050	250.000	6.00000	1,500.00			
REMOVAL OF SILT RETAINED BY SILT FENCE		LF					
1120	8154155	2.000	400.00000	800.00			
INLET FILTER CLEANING		EA					
1130	8156210	2.000	400.00000	800.00			
INLET STRUCTURE FILTER - TYPE B		EA					
1140	8156490	550.000	22.00000	12,100.00			
STABILIZED CONSTRUCTION ENTRANCE		SY					



Tabulation of Bids

Contract ID: 3562410

Counties: Marlboro

Letting Date: January 13, 2026

District(s): District 5

Call Order: 150

Project(s): P041343

Contract Time: 05/31/27 COMPLETION DATE

Min:

Max:

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek

Line No / Item ID Item Description		(4) DANE CONSTRUCTION, LLC					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:		\$8,792,635.31					
Contract Totals		\$8,792,635.31					
Cost Plus Time Totals		\$8,792,635.31					

() indicates item is bid as Lump Sum



South Carolina Department of Transportation

2/10/2026

Vendor Ranking

Page: 1

Call Order: 150 **Contract ID:** 3562410 **Counties:** Marlboro
Letting Date: January 13, 2026 2:00 pm **District(s):** District 5
Contract Time: 05/31/27 COMPLETION DATE

Contract Description: SC 9 BUS (Cheraw St) Bridge Replacement over Crooked Creek **PCN(s):** P041343

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid
1	1UN002 UNITED INFRASTRUCTURE GROUP, INC.	\$6,928,947.07	100.00%
2	1CR007 CROWDER CONSTRUCTION COMPANY	\$8,123,989.74	117.25%
3	1RE006 REPUBLIC CONTRACTING CORPORATION	\$8,573,628.97	123.74%
4	1DA002 DANE CONSTRUCTION, LLC	\$8,792,635.31	126.90%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date _____

Travis Driggers