Tabulation of Bids

Contract ID: 5589480 **Counties:** Dillon, Florence

Letting Date: November 08, 2016 **District(s):** 5

Call Order: 370 **Project(s):** P028312

Contract Time: 90 CALENDAR DAYS **Min:** **Max:**

Contract Description: I-95 SB Bridge Rehabs over Great Pee Dee

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) HRI, INC., DBA HRI BRIDGE COMPANY Unit Price	 Ext Amount	(2) LANFORD BROTHERS COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	I-95 SB		**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000 MOBILIZATION	(1) LS	470,000.00000	470,000.00	1,290,651.00000	1,290,651.00		
0020 1032010 BONDS AND INSURANCE	(1) LS	50,000.00000	50,000.00	164,761.40000	164,761.40		
0030 1071000 TRAFFIC CONTROL	(1) LS	75,000.00000	75,000.00	329,210.90000	329,210.90		
0040 1071510 WRECKER SERVICE	90.000 DAY	2,400.00000	216,000.00	2,725.00000	245,250.00		
0050 1071512 ADDITIONAL WRECKER SERVICE	8.000 HR	625.00000	5,000.00	545.00000	4,360.00		
0060 4019000 MILLED-IN RUMBLE STRIP	0.360 MI	18,155.00000	6,535.80	18,696.54000	6,730.75		

Contract ID: 5589480 **Counties:** Dillon, Florence

Letting Date: November 08, 2016 **District(s):** 5

Call Order: 370 **Project(s):** P028312

Contract Time: 90 CALENDAR DAYS **Min:** **Max:**

Contract Description: I-95 SB Bridge Rehabs over Great Pee Dee

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HRI, INC., DBA HRI BRIDGE COMPANY		(2) LANFORD BROTHERS COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 I-95 SB				**Cat Alt Set:**		**Cat Alt Member:**	
0070 5013100	1,480.000	34.95000	51,726.00	32.65000	48,322.00		
MILLING EXISTING CONCRETE PAV. 1.0"	SY						
0080 6041150	54.000	28.17000	1,521.18	31.00000	1,674.00		
BARRICADE - TYPE 2	LF						
0090 6051110	364.000	20.33000	7,400.12	22.37000	8,142.68		
TEMPORARY CONSTRUCTION SIGNS	SF						
0100 6051120	184.000	5.91000	1,087.44	6.44000	1,184.96		
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0110 6051130	450.000	6.91000	3,109.50	7.53000	3,388.50		
DETOUR SIGNS	SF						

Contract ID: 5589480 **Counties:** Dillon, Florence

Letting Date: November 08, 2016 **District(s):** 5

Call Order: 370 **Project(s):** P028312

Contract Time: 90 CALENDAR DAYS **Min:** **Max:**

Contract Description: I-95 SB Bridge Rehabs over Great Pee Dee

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) HRI, INC., DBA HRI BRIDGE COMPANY Unit Price	 Ext Amount	(2) LANFORD BROTHERS COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	I-95 SB		**Cat Alt Set:**		**Cat Alt Member:**		
0120 6052110 TRUCK MOUNTED ATTENUATOR	1.000 EA	7,200.00000	7,200.00	16,951.68000	16,951.68		
0130 6052123 PORTABLE TERMINAL IMPACT ATTENUATOR-TEST LEVEL 3(70MPH)	1.000 EA	9,000.00000	9,000.00	9,810.00000	9,810.00		
0140 6053110 TEMPORARY CONCRETE BARRIER	3,420.000 LF	25.25000	86,355.00	27.30000	93,366.00		
0150 6061000 CONSTRUCTION ZONE ELECTRIC ADVANCE WARNING ARROW PANEL (TRAILER MOUNTED)	2.000 EA	1,000.00000	2,000.00	2,354.40000	4,708.80		

Contract ID: 5589480 **Counties:** Dillon, Florence

Letting Date: November 08, 2016 **District(s):** 5

Call Order: 370 **Project(s):** P028312

Contract Time: 90 CALENDAR DAYS **Min:** **Max:**

Contract Description: I-95 SB Bridge Rehabs over Great Pee Dee

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) HRI, INC., DBA HRI BRIDGE COMPANY Unit Price	 Ext Amount	(2) LANFORD BROTHERS COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	I-95 SB		**Cat Alt Set:**		**Cat Alt Member:**		
0160 6062000 CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER	6.000 EA	4,800.00000	28,800.00	11,301.12000	67,806.72		
0170 6071000 CONSTRUCTION ZONE ELECTRIC ADVANCE WARNING ARROW PANEL (TRUCK MOUNTED)	1.000 EA	7,200.00000	7,200.00	16,951.68000	16,951.68		
0180 6072000 CONSTR ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRUCK MO	2.000 EA	8,000.00000	16,000.00	18,835.20000	37,670.40		
0190 609120G PREF.FLEX.WET RETRO.PVMT. MARK(T-4)TEMP.REMOVABLE 6"WH.SOLID PREF.	7,940.000 LF	3.50000	27,790.00	3.82000	30,330.80		

Contract ID: 5589480 **Counties:** Dillon, Florence

Letting Date: November 08, 2016 **District(s):** 5

Call Order: 370 **Project(s):** P028312

Contract Time: 90 CALENDAR DAYS **Min:** **Max:**

Contract Description: I-95 SB Bridge Rehabs over Great Pee Dee

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) HRI, INC., DBA HRI BRIDGE COMPANY Unit Price	 Ext Amount	(2) LANFORD BROTHERS COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	I-95 SB		**Cat Alt Set:**		**Cat Alt Member:**		
0200 609120H	7,940.000	3.50000	27,790.00	3.82000	30,330.80		
PREF.FLEX.WET RETRO.PVMT. MARK(T-4)TEMP.REMOVABLE 6"YEL.SOLID PREF.	LF						
0210 6262007	240.000	10.50000	2,520.00	11.45000	2,748.00		
6" WHITE BROKEN LINES -(GAPS EXCLUDED) EPOXY PAINT	LF						
0220 6262012	950.000	6.00000	5,700.00	6.54000	6,213.00		
6" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT	LF						
0230 6262112	950.000	6.00000	5,700.00	6.54000	6,213.00		
6"YELLOW SOLID LINES-PVT.EDGE&NO PASS. ZONE - EPOXY PAINT	LF						

Contract ID: 5589480 **Counties:** Dillon, Florence

Letting Date: November 08, 2016 **District(s):** 5

Call Order: 370 **Project(s):** P028312

Contract Time: 90 CALENDAR DAYS **Min:** **Max:**

Contract Description: I-95 SB Bridge Rehabs over Great Pee Dee

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) HRI, INC., DBA HRI BRIDGE COMPANY Unit Price	 Ext Amount	(2) LANFORD BROTHERS COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	I-95 SB		**Cat Alt Set:**		**Cat Alt Member:**		
0240 6300005 PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	51.000 EA	50.00000	2,550.00	54.50000	2,779.50		
0250 6309901 REMOVAL OF EXISTING RAISED PAVEMENT MARKERS	51.000 EA	5.00000	255.00	5.45000	277.95		
0260 6319505 REMOVAL OF PAVEMENT MARKINGS	5,160.000 LF	3.00000	15,480.00	3.27000	16,873.20		
0270 6351105 PREF.FLEX.RETRO.PVMT. MARK(T-1) PERM.60MIL6"WH.BROKEN	760.000 LF	10.50000	7,980.00	11.45400	8,705.04		

Contract ID: 5589480 **Counties:** Dillon, Florence

Letting Date: November 08, 2016 **District(s):** 5

Call Order: 370 **Project(s):** P028312

Contract Time: 90 CALENDAR DAYS **Min:** **Max:**

Contract Description: I-95 SB Bridge Rehabs over Great Pee Dee

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) HRI, INC., DBA HRI BRIDGE COMPANY Unit Price	 Ext Amount	(2) LANFORD BROTHERS COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	I-95 SB		**Cat Alt Set:**		**Cat Alt Member:**		
0280 6351155 PREF.FLEX.RETRO.PVMT. MARK(T-1)PERM. (60MIL)6"WH.SOLID	3,020.000 LF	6.00000	18,120.00	6.54000	19,750.80		
0290 6351460 PREF.FLEX.RETRO.PVMT. MARK(T-1)PERM. (60MIL)6"YEL.SOL.	3,020.000 LF	6.00000	18,120.00	6.54000	19,750.80		
0300 7011420 CONCRETE,CLASS 4000 FOR FULL DEPTH PATCHING	10.000 CY	3,500.00000	35,000.00	1,100.00000	11,000.00		
0310 7023200 GROOVED SURFACE FINISH	9,731.000 SY	9.75000	94,877.25	4.10000	39,897.10		

Contract ID: 5589480 **Counties:** Dillon, Florence

Letting Date: November 08, 2016 **District(s):** 5

Call Order: 370 **Project(s):** P028312

Contract Time: 90 CALENDAR DAYS **Min:** **Max:**

Contract Description: I-95 SB Bridge Rehabs over Great Pee Dee

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) HRI, INC., DBA HRI BRIDGE COMPANY Unit Price	 Ext Amount	(2) LANFORD BROTHERS COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	I-95 SB		**Cat Alt Set:**		**Cat Alt Member:**		
0320 7091395 ENVIRONMENTAL AND WORKER PROTECTION	(1) LS	15,000.00000	15,000.00	163,500.00000	163,500.00		
0330 7093900 CLEANING AND PAINTING EXISTING STEEL BEARINGS	(1) LS	15,000.00000	15,000.00	250,155.00000	250,155.00		
0340 7260200 MACHINE PREPARATION OF EXISTING SURFACE	10,402.000 SY	35.00000	364,070.00	28.30000	294,376.60		
0350 7260201 HYDRO-DEMOLITION OF EXISTING SURFACE	10,402.000 SY	46.50000	483,693.00	40.00000	416,080.00		
0360 7260300 BLAST CLEANING	10,599.000 SY	2.25000	23,847.75	5.00000	52,995.00		

Contract ID: 5589480 **Counties:** Dillon, Florence

Letting Date: November 08, 2016 **District(s):** 5

Call Order: 370 **Project(s):** P028312

Contract Time: 90 CALENDAR DAYS **Min:** **Max:**

Contract Description: I-95 SB Bridge Rehabs over Great Pee Dee

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HRI, INC., DBA HRI BRIDGE COMPANY		(2) LANFORD BROTHERS COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	I-95 SB			**Cat Alt Set:**		**Cat Alt Member:**	
0370 7260500	520.000	1,800.00000	936,000.00	8,000.00000	4,160,000.00		
CONCRETE OVERLAY (LATEX)	CY						
0380 7260700	7,550.000	5.00000	37,750.00	25.00000	188,750.00		
EPOXY-SAND SLURRY	SF						
0390 7261127	1,664.000	40.00000	66,560.00	100.00000	166,400.00		
RESEAL DECK EXPANSION JOINT	LF						
Section Totals:			$3,247,738.04		$8,238,068.06		
Contract Totals			**$3,247,738.04**		**$8,238,068.06**		
Cost Plus Time Totals			**$5,497,738.04**		**$10,488,068.06**		

( ) indicates item is bid as Lump Sum

Call Order: 370 **Contract ID:** 5589480 **Counties:** Dillon, Florence

Letting Date: November 08, 2016 2:00 P.M. **District(s):** 5

Contract Time: 90 CALENDAR DAYS

Contract Description: I-95 SB Bridge Rehabs over Great Pee Dee **PCN(s):** P028312

Site Number: 00 Days **Road User Cost Per Time Unit: $** 25000

Rank	Vendor ID/Name		Item Bid	Total Bid	Percent Of Low Bid
1	1HR003	HRI, INC., DBA HRI BRIDGE COMPANY	$3,247,738.04	$5,497,738.04	100.00%
2	1LA006	LANFORD BROTHERS COMPANY, INC.	$8,238,068.06	$10,488,068.06	190.77%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

CONTRACT ADMINISTRATION ENGINEER_____ Date_____

Christy A. Hall
TITLE: Secretary of Transportation