Contract ID: 4569370 **Counties:** Williamsburg

Letting Date: November 13, 2024 **District(s):** District 5

Call Order: 200 **Project(s):** P042374, P043237, P043279

Contract Time: 07/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA SECONDARY PAVEMENT IMPROVEMENT PROGRAM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) COASTAL ASPHALT, LLC		(2) KING ASPHALT, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042374	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	280,000.00000	280,000.00	362,000.00000	362,000.00	480,000.00000	480,000.00
MOBILIZATION	LS						
0020 1032010	(1)	55,000.00000	55,000.00	39,500.00000	39,500.00	220,000.00000	220,000.00
BONDS AND INSURANCE	LS						
0030 1071000	(1)	450,000.00000	450,000.00	495,000.00000	495,000.00	381,440.00000	381,440.00
TRAFFIC CONTROL	LS						
0040 2033000	4,168.000	60.00000	250,080.00	120.00000	500,160.00	61.45000	256,123.60
BORROW EXCAVATION	CY						
0050 2035100	1,296.768	70.00000	90,773.76	34.80000	45,127.53	23.75000	30,798.24
EXCAVATION FOR SHOULDER PAVING	STA						

Contract ID: 4569370 **Counties:** Williamsburg

Letting Date: November 13, 2024 **District(s):** District 5

Call Order: 200 **Project(s):** P042374, P043237, P043279

Contract Time: 07/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA SECONDARY PAVEMENT IMPROVEMENT PROGRAM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) COASTAL ASPHALT, LLC		(2) KING ASPHALT, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042374	**Cat Alt Set:**				**Cat Alt Member:**	
0060 2072000	1,296.768	32.00000	41,496.58	71.70000	92,978.27	90.70000	117,616.86
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						
0070 3063242	125,548.000	7.00000	878,836.00	8.85000	1,111,099.80	6.95000	872,558.60
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	SY						
0080 3064000	3,578.000	235.00000	840,830.00	225.00000	805,050.00	240.00000	858,720.00
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0090 3069900	63.400	40.00000	2,536.00	95.00000	6,023.00	125.00000	7,925.00
MAINTENANCE STONE	TON						

Contract ID: 4569370 **Counties:** Williamsburg

Letting Date: November 13, 2024 **District(s):** District 5

Call Order: 200 **Project(s):** P042374, P043237, P043279

Contract Time: 07/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA SECONDARY PAVEMENT IMPROVEMENT PROGRAM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) COASTAL ASPHALT, LLC		(2) KING ASPHALT, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042374		**Cat Alt Set:**				**Cat Alt Member:**	
0100 3104000 HMA SHOULDER WIDENING COURSE	8,645.120 TON	79.00000	682,964.48	75.50000	652,706.56	86.05000	743,912.58
0110 4011004 LIQUID ASPHALT BINDER PG64-22	2,361.118 TON	660.00000	1,558,337.88	690.00000	1,629,171.42	635.00000	1,499,309.93
0120 4012080 FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	100.000 SY	115.00000	11,500.00	130.00000	13,000.00	210.00000	21,000.00
0130 4012100 FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	6,240.000 SY	115.00000	717,600.00	77.45000	483,288.00	109.50000	683,280.00
0140 4013200 MILLING EXISTING ASPHALT PAVEMENT 2.0"	221,699.500 SY	2.65000	587,503.68	2.55000	565,333.73	3.25000	720,523.38

Contract ID: 4569370 **Counties:** Williamsburg

Letting Date: November 13, 2024 **District(s):** District 5

Call Order: 200 **Project(s):** P042374, P043237, P043279

Contract Time: 07/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA SECONDARY PAVEMENT IMPROVEMENT PROGRAM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) COASTAL ASPHALT, LLC		(2) KING ASPHALT, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042374	**Cat Alt Set:**				**Cat Alt Member:**	
0150 4013990	700.000	24.00000	16,800.00	8.70000	6,090.00	20.35000	14,245.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0160 4019000	41.680	450.00000	18,756.00	500.00000	20,840.00	450.00000	18,756.00
MILLED-IN RUMBLE STRIP	MI						
0170 4030320	34,292.430	93.00000	3,189,195.99	82.60000	2,832,554.72	106.55000	3,653,858.42
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						
0180 4037230	658.125	145.00000	95,428.13	235.00000	154,659.38	250.00000	164,531.25
DRIVEWAY PAVING-SURFACE TYPE D	TON						
0190 6021120	999.000	6.75000	6,743.25	6.60000	6,593.40	6.25000	6,243.75
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						

Contract ID: 4569370 **Counties:** Williamsburg

Letting Date: November 13, 2024 **District(s):** District 5

Call Order: 200 **Project(s):** P042374, P043237, P043279

Contract Time: 07/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA SECONDARY PAVEMENT IMPROVEMENT PROGRAM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) COASTAL ASPHALT, LLC		(2) KING ASPHALT, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042374		**Cat Alt Set:**				**Cat Alt Member:**	
0200 6250005	58,350.000	0.11000	6,418.50	0.12000	7,002.00	0.11000	6,418.50
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0210 6250010	466,620.000	0.10000	46,662.00	0.11000	51,328.20	0.10000	46,662.00
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0220 6250025	1,725.000	0.01000	17.25	0.05000	86.25	0.01000	17.25
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0230 6250030	30.000	0.01000	0.30	0.05000	1.50	0.01000	0.30
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						

Contract ID: 4569370 **Counties:** Williamsburg

Letting Date: November 13, 2024 **District(s):** District 5

Call Order: 200 **Project(s):** P042374, P043237, P043279

Contract Time: 07/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA SECONDARY PAVEMENT IMPROVEMENT PROGRAM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) COASTAL ASPHALT, LLC		(2) KING ASPHALT, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042374		**Cat Alt Set:**				**Cat Alt Member:**	
0240 6250035	24.000	0.01000	0.24	0.05000	1.20	0.01000	0.24
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						
0250 6250105	33,930.000	0.11000	3,732.30	0.12000	4,071.60	0.11000	3,732.30
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0260 6250110	296,460.000	0.10000	29,646.00	0.11000	32,610.60	0.10000	29,646.00
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0270 6250112	200.000	2.00000	400.00	2.10000	420.00	2.00000	400.00
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	LF						

Contract ID: 4569370 **Counties:** Williamsburg

Letting Date: November 13, 2024 **District(s):** District 5

Call Order: 200 **Project(s):** P042374, P043237, P043279

Contract Time: 07/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA SECONDARY PAVEMENT IMPROVEMENT PROGRAM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) COASTAL ASPHALT, LLC		(2) KING ASPHALT, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042374		**Cat Alt Set:**				**Cat Alt Member:**	
0280 6271005	19,450.000	0.42000	8,169.00	0.45000	8,752.50	0.42000	8,169.00
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0290 6271010	155,540.000	0.40000	62,216.00	0.44000	68,437.60	0.40000	62,216.00
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0300 6271023	20.000	35.00000	700.00	37.00000	740.00	35.00000	700.00
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	LF						
0310 6271025	575.000	15.00000	8,625.00	16.00000	9,200.00	15.00000	8,625.00
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						

Contract ID: 4569370 **Counties:** Williamsburg

Letting Date: November 13, 2024 **District(s):** District 5

Call Order: 200 **Project(s):** P042374, P043237, P043279

Contract Time: 07/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA SECONDARY PAVEMENT IMPROVEMENT PROGRAM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) COASTAL ASPHALT, LLC		(2) KING ASPHALT, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042374		**Cat Alt Set:**				**Cat Alt Member:**	
0320 6271030	10.000	150.00000	1,500.00	160.00000	1,600.00	150.00000	1,500.00
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						
0330 6271035	8.000	200.00000	1,600.00	210.00000	1,680.00	200.00000	1,600.00
WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	EA						
0340 6271064	11,310.000	0.42000	4,750.20	0.45000	5,089.50	0.42000	4,750.20
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0350 6271074	98,820.000	0.40000	39,528.00	0.44000	43,480.80	0.40000	39,528.00
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						

Contract ID: 4569370 **Counties:** Williamsburg

Letting Date: November 13, 2024 **District(s):** District 5

Call Order: 200 **Project(s):** P042374, P043237, P043279

Contract Time: 07/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA SECONDARY PAVEMENT IMPROVEMENT PROGRAM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) COASTAL ASPHALT, LLC		(2) KING ASPHALT, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042374		**Cat Alt Set:**				**Cat Alt Member:**	
0360 6300005	980.000	4.15000	4,067.00	4.40000	4,312.00	4.15000	4,067.00
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0370 6301100	590.000	4.15000	2,448.50	4.40000	2,596.00	4.15000	2,448.50
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0380 8100102	13.200	4,250.00000	56,100.00	3,150.00000	41,580.00	2,650.00000	34,980.00
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$10,050,962.04		$10,104,165.56		$11,006,302.90
Contract Totals			**$10,050,962.04**		**$10,104,165.56**		**$11,006,302.90**
Cost Plus Time Totals			**$10,050,962.04**		**$10,104,165.56**		**11,006,302.90**

( ) indicates item is bid as Lump Sum

Contract ID: 4569370 **Counties:** Williamsburg

Letting Date: November 13, 2024 **District(s):** District 5

Call Order: 200 **Project(s):** P042374, P043237, P043279

Contract Time: 07/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA SECONDARY PAVEMENT IMPROVEMENT PROGRAM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) C.R. JACKSON, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042374		**Cat Alt Set:**			**Cat Alt Member:**	
0010 1031000	(1)	570,750.00000	570,750.00				
MOBILIZATION	LS						
0020 1032010	(1)	228,250.00000	228,250.00				
BONDS AND INSURANCE	LS						
0030 1071000	(1)	474,000.00000	474,000.00				
TRAFFIC CONTROL	LS						
0040 2033000	4,168.000	95.00000	395,960.00				
BORROW EXCAVATION	CY						
0050 2035100	1,296.768	60.00000	77,806.08				
EXCAVATION FOR SHOULDER PAVING	STA						
0060 2072000	1,296.768	43.00000	55,761.02				
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						

Contract ID: 4569370 **Counties:** Williamsburg

Letting Date: November 13, 2024 **District(s):** District 5

Call Order: 200 **Project(s):** P042374, P043237, P043279

Contract Time: 07/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA SECONDARY PAVEMENT IMPROVEMENT PROGRAM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) C.R. JACKSON, INC. Unit Price	(4) C.R. JACKSON, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042374		**Cat Alt Set:**				**Cat Alt Member:**	
0070 3063242 CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	125,548.000 SY	9.25000	1,161,319.00				
0080 3064000 PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	3,578.000 TON	205.00000	733,490.00				
0090 3069900 MAINTENANCE STONE	63.400 TON	118.00000	7,481.20				
0100 3104000 HMA SHOULDER WIDENING COURSE	8,645.120 TON	87.00000	752,125.44				
0110 4011004 LIQUID ASPHALT BINDER PG64-22	2,361.118 TON	653.00000	1,541,810.05				

Contract ID: 4569370 **Counties:** Williamsburg

Letting Date: November 13, 2024 **District(s):** District 5

Call Order: 200 **Project(s):** P042374, P043237, P043279

Contract Time: 07/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA SECONDARY PAVEMENT IMPROVEMENT PROGRAM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) C.R. JACKSON, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042374	**Cat Alt Set:**				**Cat Alt Member:**	
0120 4012080	100.000	210.00000	21,000.00				
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0130 4012100	6,240.000	115.00000	717,600.00				
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	SY						
0140 4013200	221,699.500	3.65000	809,203.18				
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						
0150 4013990	700.000	16.00000	11,200.00				
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0160 4019000	41.680	450.00000	18,756.00				
MILLED-IN RUMBLE STRIP	MI						

Contract ID: 4569370 **Counties:** Williamsburg

Letting Date: November 13, 2024 **District(s):** District 5

Call Order: 200 **Project(s):** P042374, P043237, P043279

Contract Time: 07/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA SECONDARY PAVEMENT IMPROVEMENT PROGRAM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) C.R. JACKSON, INC. Unit Price	(4) C.R. JACKSON, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042374	**Cat Alt Set:**		**Cat Alt Member:**			
0170 4030320	34,292.430	101.00000	3,463,535.43				
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						
0180 4037230	658.125	225.00000	148,078.13				
DRIVEWAY PAVING-SURFACE TYPE D	TON						
0190 6021120	999.000	7.15000	7,142.85				
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0200 6250005	58,350.000	0.11000	6,418.50				
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0210 6250010	466,620.000	0.10000	46,662.00				
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						

Contract ID: 4569370 **Counties:** Williamsburg

Letting Date: November 13, 2024 **District(s):** District 5

Call Order: 200 **Project(s):** P042374, P043237, P043279

Contract Time: 07/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA SECONDARY PAVEMENT IMPROVEMENT PROGRAM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) C.R. JACKSON, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042374		**Cat Alt Set:**		**Cat Alt Member:**		
0220 6250025	1,725.000 LF	0.01000	17.25				
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT							
0230 6250030	30.000 EA	0.01000	0.30				
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT							
0240 6250035	24.000 EA	0.01000	0.24				
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT							
0250 6250105	33,930.000 LF	0.11000	3,732.30				
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT							

Contract ID: 4569370 **Counties:** Williamsburg

Letting Date: November 13, 2024 **District(s):** District 5

Call Order: 200 **Project(s):** P042374, P043237, P043279

Contract Time: 07/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA SECONDARY PAVEMENT IMPROVEMENT PROGRAM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) C.R. JACKSON, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042374	**Cat Alt Set:**				**Cat Alt Member:**	
0260 6250110	296,460.000	0.10000	29,646.00				
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0270 6250112	200.000	2.00000	400.00				
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	LF						
0280 6271005	19,450.000	0.42000	8,169.00				
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0290 6271010	155,540.000	0.40000	62,216.00				
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0300 6271023	20.000	35.00000	700.00				
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	LF						

Contract ID: 4569370 **Counties:** Williamsburg

Letting Date: November 13, 2024 **District(s):** District 5

Call Order: 200 **Project(s):** P042374, P043237, P043279

Contract Time: 07/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA SECONDARY PAVEMENT IMPROVEMENT PROGRAM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) C.R. JACKSON, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042374	**Cat Alt Set:**				**Cat Alt Member:**	
0310 6271025	575.000	15.00000	8,625.00				
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0320 6271030	10.000	150.00000	1,500.00				
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						
0330 6271035	8.000	200.00000	1,600.00				
WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	EA						
0340 6271064	11,310.000	0.42000	4,750.20				
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						

Contract ID: 4569370 **Counties:** Williamsburg

Letting Date: November 13, 2024 **District(s):** District 5

Call Order: 200 **Project(s):** P042374, P043237, P043279

Contract Time: 07/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA SECONDARY PAVEMENT IMPROVEMENT PROGRAM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) C.R. JACKSON, INC. Unit Price	(4) C.R. JACKSON, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042374	**Cat Alt Set:**				**Cat Alt Member:**	
0350 6271074	98,820.000	0.40000	39,528.00				
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0360 6300005	980.000	4.15000	4,067.00				
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0370 6301100	590.000	4.15000	2,448.50				
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0380 8100102	13.200	3,320.00000	43,824.00				
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$11,459,572.67				

Contract ID: 4569370 **Counties:** Williamsburg

Letting Date: November 13, 2024 **District(s):** District 5

Call Order: 200 **Project(s):** P042374, P043237, P043279

Contract Time: 07/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA SECONDARY PAVEMENT IMPROVEMENT PROGRAM

Contract Totals	**$11,459,572.67**		
Cost Plus Time Totals	**$11,459,572.67**		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

12/9/2024

Vendor Ranking

Call Order: 200
Contract ID: 4569370
Counties: Williamsburg
Letting Date: November 13, 2024 2:00 PM
District(s): District 5
Contract Time: 07/31/26 COMPLETION DATE

Contract Description: 2025 FA SECONDARY PAVEMENT IMPROVEMENT PROGRAM
PCN(s): P042374, P043237, P043279

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1C0103	COASTAL ASPHALT, LLC	$10,050,962.04	100.00%
2	1KI001	KING ASPHALT, INC.	$10,104,165.56	100.53%
3	1PA005	PALMETTO CORP. OF CONWAY	$11,006,302.90	109.50%
4	1CR001	C.R. JACKSON, INC.	$11,459,572.67	114.01%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers