Contract ID: 5474330 **Counties:** Cherokee, Union

Letting Date: November 12, 2025 **District(s):** District 4

Call Order: 300 **Project(s):** P043888, P043889, P043906, P043908, P043909

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) ROGERS GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043888		**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	325,000.00000	325,000.00	395,000.00000	395,000.00	415,000.00000	415,000.00
MOBILIZATION	LS						
0020 1032010	(1)	145,000.00000	145,000.00	236,350.00000	236,350.00	225,000.49000	225,000.49
BONDS AND INSURANCE	LS						
0030 2023000	490.220	18.10000	8,872.98	47.00000	23,040.34	40.00000	19,608.80
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						
0040 2024100	86.000	28.15000	2,420.90	19.00000	1,634.00	18.50000	1,591.00
REMOVAL & DISPOSAL OF EXISTING CURB	LF						
0050 2027801	1,499.500	1.00000	1,499.50	1.00000	1,499.50	2.00000	2,999.00
REMOVAL OF EXIST. GUARDRAIL	LF						

Contract ID: 5474330 **Counties:** Cherokee, Union

Letting Date: November 12, 2025 **District(s):** District 4

Call Order: 300 **Project(s):** P043888, P043889, P043906, P043908, P043909

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) ROGERS GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043888		**Cat Alt Set:**				**Cat Alt Member:**	
0060 2031000 UNCLASSIFIED EXCAVATION	664.000 CY	51.50000	34,196.00	55.50000	36,852.00	210.00000	139,440.00
0070 2033000 BORROW EXCAVATION	1,406.000 CY	86.75000	121,970.50	46.00000	64,676.00	155.00000	217,930.00
0080 2036000 EXCAVATION FOR SHOULDER PAVING	124.820 STA	34.15000	4,262.60	76.00000	9,486.32	165.00000	20,595.30
0090 2072000 HAULING OF EXCAVATED SHOULDER MATERIAL	124.820 STA	120.00000	14,978.40	69.00000	8,612.58	95.00000	11,857.90
0100 3059900 MAINTENANCE STONE	171.390 TON	105.00000	17,995.95	107.00000	18,338.73	285.00000	48,846.15

Contract ID: 5474330 **Counties:** Cherokee, Union

Letting Date: November 12, 2025 **District(s):** District 4

Call Order: 300 **Project(s):** P043888, P043889, P043906, P043908, P043909

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) ROGERS GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043888		**Cat Alt Set:**				**Cat Alt Member:**	
0110 3063222 CEMENT MODIFIED RECYCLED BASE (8" UNIF)-CURING METHOD B	69,521.000 SY	9.75000	677,829.75	9.70000	674,353.70	9.55000	663,925.55
0120 3063232 CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	27,867.000 SY	9.85000	274,489.95	10.80000	300,963.60	11.00000	306,537.00
0130 3064000 PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	2,882.000 TON	240.00000	691,680.00	236.00000	680,152.00	250.00000	720,500.00
0140 3104000 HMA SHOULDER WIDENING COURSE	830.720 TON	85.95000	71,400.38	89.30000	74,183.30	123.00000	102,178.56

Contract ID: 5474330 **Counties:** Cherokee, Union

Letting Date: November 12, 2025 **District(s):** District 4

Call Order: 300 **Project(s):** P043888, P043889, P043906, P043908, P043909

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) ROGERS GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043888		**Cat Alt Set:**				**Cat Alt Member:**	
0150 4011004	1,404.671	610.00000	856,849.31	685.00000	962,199.64	625.00000	877,919.38
LIQUID ASPHALT BINDER PG64-22	TON						
0160 4012060	2,850.000	65.20000	185,820.00	76.70000	218,595.00	68.00000	193,800.00
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	SY						
0170 4012080	279.000	151.40000	42,240.60	216.00000	60,264.00	235.00000	65,565.00
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0180 4012100	3,890.000	107.75000	419,147.50	124.00000	482,360.00	120.00000	466,800.00
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	SY						
0190 4013115	5,100.000	2.25000	11,475.00	3.90000	19,890.00	4.25000	21,675.00
MILLING EXISTING ASPHALT PAVEMENT 1.5"	SY						

Contract ID: 5474330 **Counties:** Cherokee, Union

Letting Date: November 12, 2025 **District(s):** District 4

Call Order: 300 **Project(s):** P043888, P043889, P043906, P043908, P043909

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) ROGERS GROUP, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043888		**Cat Alt Set:**			**Cat Alt Member:**		
0200	4013120	26,704.000	2.95000	78,776.80	4.20000	112,156.80	3.15000	84,117.60
MILLING EXISTING ASPHALT PAVEMENT 2.0"		SY						
0210	4013990	8,318.000	5.75000	47,828.50	10.80000	89,834.40	11.50000	95,657.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)		SY						
0220	4030320	2,674.027	91.05000	243,470.16	88.00000	235,314.38	93.50000	250,021.52
ASPHALT INTERMEDIATE COURSE TYPE B		TON						
0230	4030330	2,675.200	92.85000	248,392.32	88.00000	235,417.60	95.00000	254,144.00
ASPHALT INTERMEDIATE COURSE TYPE C		TON						
0240	4040320	2,674.027	95.85000	256,305.49	87.40000	233,709.96	91.50000	244,673.47
ASPHALT SURFACE COURSE TYPE B		TON						

Contract ID: 5474330 **Counties:** Cherokee, Union

Letting Date: November 12, 2025 **District(s):** District 4

Call Order: 300 **Project(s):** P043888, P043889, P043906, P043908, P043909

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) ROGERS GROUP, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043888		**Cat Alt Set:**				**Cat Alt Member:**	
0250	4040340	13,712.713	98.05000	1,344,531.51	92.25000	1,264,997.77	96.50000	1,323,276.80
ASPHALT SURFACE COURSE TYPE C		TON						
0260	4047220	1,132.250	230.00000	260,417.50	237.00000	268,343.25	240.00000	271,740.00
DRIVEWAY PAVING-SURFACE TYPE C		TON						
0270	4060010	97,388.000	3.02000	294,111.76	2.90000	282,425.20	2.25000	219,123.00
ASPHALT SURFACE TREAT (SINGLE TREATMENT)		SY						
0290	6011000	(1)	275,000.00000	275,000.00	505,500.00000	505,500.00	534,000.00000	534,000.00
TRAFFIC CONTROL		LS						
0300	6051120	1,824.000	5.50000	10,032.00	5.20000	9,484.80	8.50000	15,504.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)		SF						

Contract ID: 5474330 **Counties:** Cherokee, Union

Letting Date: November 12, 2025 **District(s):** District 4

Call Order: 300 **Project(s):** P043888, P043889, P043906, P043908, P043909

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) KING ASPHALT, INC. Unit Price	 Ext Amount	(3) ROGERS GROUP, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P043888	**Cat Alt Set:**		**Cat Alt Member:**			
0310 6240005 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	875.000 LF	0.01000	8.75	0.01000	8.75	0.02000	17.50
0320 6240010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	335,173.000 LF	0.12000	40,220.76	0.12000	40,220.76	0.13000	43,572.49
0330 6240025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	1,682.000 LF	0.25000	420.50	0.50000	841.00	0.27000	454.14
0340 6240105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	5,710.000 LF	0.12000	685.20	0.12000	685.20	0.13000	742.30

Contract ID: 5474330 **Counties:** Cherokee, Union

Letting Date: November 12, 2025 **District(s):** District 4

Call Order: 300 **Project(s):** P043888, P043889, P043906, P043908, P043909

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) KING ASPHALT, INC. Unit Price	 Ext Amount	(3) ROGERS GROUP, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P043888	**Cat Alt Set:**		**Cat Alt Member:**			
0350 6240110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	304,069.000 LF	0.12000	36,488.28	0.12000	36,488.28	0.13000	39,528.97
0360 6261010 4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT SLOW CURE	570.000 LF	6.00000	3,420.00	6.00000	3,420.00	6.50000	3,705.00
0370 6261105 4" YELLOW BROKEN LINES(GAPS EXC) EPOXY PAINT SLOW CURE	50.000 LF	6.00000	300.00	6.00000	300.00	6.60000	330.00
0380 6261110 4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT SLOW CURE	180.000 LF	6.00000	1,080.00	6.00000	1,080.00	6.40000	1,152.00

Contract ID: 5474330 **Counties:** Cherokee, Union

Letting Date: November 12, 2025 **District(s):** District 4

Call Order: 300 **Project(s):** P043888, P043889, P043906, P043908, P043909

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) KING ASPHALT, INC. Unit Price	 Ext Amount	(3) ROGERS GROUP, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P043888	**Cat Alt Set:**				**Cat Alt Member:**	
0390 6271005 4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	687.000 LF	0.75000	515.25	0.75000	515.25	0.80000	549.60
0400 6271010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	100,777.000 LF	0.46000	46,357.42	0.46000	46,357.42	0.48000	48,372.96
0410 6271025 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	799.000 LF	10.00000	7,990.00	10.00000	7,990.00	10.50000	8,389.50
0420 6271064 4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	3,770.000 LF	0.46000	1,734.20	0.46000	1,734.20	0.50000	1,885.00

Contract ID: 5474330 **Counties:** Cherokee, Union

Letting Date: November 12, 2025 **District(s):** District 4

Call Order: 300 **Project(s):** P043888, P043889, P043906, P043908, P043909

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) ROGERS GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043888		**Cat Alt Set:**				**Cat Alt Member:**	
0430 6271074	80,049.000	0.46000	36,822.54	0.46000	36,822.54	0.48000	38,423.52
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0440 6301100	686.000	6.00000	4,116.00	6.00000	4,116.00	6.60000	4,527.60
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0450 6321000	16.120	500.00000	8,060.00	1,150.00000	18,538.00	1,950.00000	31,434.00
MILLED-IN RUMBLE STRIP	MI						
0460 7143615	48.000	224.50000	10,776.00	187.00000	8,976.00	585.00000	28,080.00
15" SMOOTH WALL PIPE	LF						
0470 7196110	4.000	2,865.00000	11,460.00	2,600.00000	10,400.00	2,200.00000	8,800.00
CATCH BASIN TYPE 1 (TOP ONLY)	EA						

Contract ID: 5474330 **Counties:** Cherokee, Union

Letting Date: November 12, 2025 **District(s):** District 4

Call Order: 300 **Project(s):** P043888, P043889, P043906, P043908, P043909

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) KING ASPHALT, INC. Unit Price	 Ext Amount	(3) ROGERS GROUP, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P043888	**Cat Alt Set:**				**Cat Alt Member:**	
0480 7196173 CATCH BASIN - TYPE 16 (TOP ONLY)	1.000 EA	4,470.00000	4,470.00	2,800.00000	2,800.00	2,525.00000	2,525.00
0490 7203210 CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	86.000 LF	72.25000	6,213.50	40.00000	3,440.00	68.00000	5,848.00
0500 7204100 CONCRETE SIDEWALK(4" UNIFORM)	138.220 SY	105.70000	14,609.85	75.00000	10,366.50	95.00000	13,130.90
0510 7204900 DETECTABLE WARNING MATERIAL	162.500 SF	55.00000	8,937.50	55.00000	8,937.50	46.00000	7,475.00
0520 7209000 PEDESTRIAN RAMP CONSTRUCTION	325.000 SY	157.10000	51,057.50	105.00000	34,125.00	180.00000	58,500.00

Contract ID: 5474330 **Counties:** Cherokee, Union

Letting Date: November 12, 2025 **District(s):** District 4

Call Order: 300 **Project(s):** P043888, P043889, P043906, P043908, P043909

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) ROGERS GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043888		**Cat Alt Set:**				**Cat Alt Member:**	
0525 7261127	233.000	115.88000	27,000.04	60.00000	13,980.00	142.00000	33,086.00
RESEAL DECK EXPANSION JOINT	LF						
0530 8051050	412.500	27.29000	11,257.13	27.29000	11,257.13	24.00000	9,900.00
PREMASH W-BEAM STRONG POST SYSTEM WSP3	LF						
0540 8051400	237.500	76.63000	18,199.63	76.63000	18,199.63	132.00000	31,350.00
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	LF						
0550 8052210	1.000	1,606.66000	1,606.66	1,606.66000	1,606.66	1,525.00000	1,525.00
PREMASH TRAILING W-BEAM TYPE B 12.5'	EA						
0560 8053250	8.000	2,631.26000	21,050.08	2,631.26000	21,050.08	2,900.00000	23,200.00
PREMASH THRIEBEAM BRIDGE CONN TBBC3	EA						

Contract ID: 5474330 **Counties:** Cherokee, Union

Letting Date: November 12, 2025 **District(s):** District 4

Call Order: 300 **Project(s):** P043888, P043889, P043906, P043908, P043909

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) ROGERS GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043888		**Cat Alt Set:**				**Cat Alt Member:**	
0570 8057100	11.000	3,293.98000	36,233.78	3,293.98000	36,233.78	3,300.00000	36,300.00
PREMASH TYPE T TL3 LEADING 50'	EA						
0580 8100102	5.180	3,000.00000	15,540.00	3,450.00000	17,871.00	3,800.00000	19,684.00
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$7,392,625.93		$7,903,995.55		$8,316,515.00
Contract Totals			**$7,392,625.93**		**$7,903,995.55**		**$8,316,515.00**
Cost Plus Time Totals			**$7,392,625.93**		**$7,903,995.55**		**8,316,515.00**

( ) indicates item is bid as Lump Sum

Contract ID: 5474330 **Counties:** Cherokee, Union

Letting Date: November 12, 2025 **District(s):** District 4

Call Order: 300 **Project(s):** P043888, P043889, P043906, P043908, P043909

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID Item Description			(4) REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043888		**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)		345,000.00000	345,000.00				
MOBILIZATION	LS							
0020 1032010	(1)		69,500.00000	69,500.00				
BONDS AND INSURANCE	LS							
0030 2023000	490.220		52.75000	25,859.11				
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY							
0040 2024100	86.000		19.75000	1,698.50				
REMOVAL & DISPOSAL OF EXISTING CURB	LF							
0050 2027801	1,499.500		1.15000	1,724.43				
REMOVAL OF EXIST. GUARDRAIL	LF							

Contract ID: 5474330 **Counties:** Cherokee, Union

Letting Date: November 12, 2025 **District(s):** District 4

Call Order: 300 **Project(s):** P043888, P043889, P043906, P043908, P043909

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID Item Description			(4) REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043888		**Cat Alt Set:**				**Cat Alt Member:**	
0060	2031000	664.000	17.50000	11,620.00				
UNCLASSIFIED EXCAVATION		CY						
0070	2033000	1,406.000	109.50000	153,957.00				
BORROW EXCAVATION		CY						
0080	2036000	124.820	148.00000	18,473.36				
EXCAVATION FOR SHOULDER PAVING		STA						
0090	2072000	124.820	155.00000	19,347.10				
HAULING OF EXCAVATED SHOULDER MATERIAL		STA						
0100	3059900	171.390	109.00000	18,681.51				
MAINTENANCE STONE		TON						

Contract ID: 5474330 **Counties:** Cherokee, Union

Letting Date: November 12, 2025 **District(s):** District 4

Call Order: 300 **Project(s):** P043888, P043889, P043906, P043908, P043909

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID Item Description			(4) REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043888		**Cat Alt Set:**				**Cat Alt Member:**	
0110	3063222	69,521.000	9.25000	643,069.25				
CEMENT MODIFIED RECYCLED BASE (8" UNIF)-CURING METHOD B		SY						
0120	3063232	27,867.000	9.25000	257,769.75				
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B		SY						
0130	3064000	2,882.000	270.00000	778,140.00				
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE		TON						
0140	3104000	830.720	89.00000	73,934.08				
HMA SHOULDER WIDENING COURSE		TON						

Contract ID: 5474330 **Counties:** Cherokee, Union

Letting Date: November 12, 2025 **District(s):** District 4

Call Order: 300 **Project(s):** P043888, P043889, P043906, P043908, P043909

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID Item Description		(4) REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043888	**Cat Alt Set:**				**Cat Alt Member:**	
0150 4011004	1,404.671	670.00000	941,129.57				
LIQUID ASPHALT BINDER PG64-22	TON						
0160 4012060	2,850.000	76.00000	216,600.00				
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	SY						
0170 4012080	279.000	235.00000	65,565.00				
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0180 4012100	3,890.000	97.00000	377,330.00				
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	SY						
0190 4013115	5,100.000	3.60000	18,360.00				
MILLING EXISTING ASPHALT PAVEMENT 1.5"	SY						

Contract ID: 5474330 **Counties:** Cherokee, Union

Letting Date: November 12, 2025 **District(s):** District 4

Call Order: 300 **Project(s):** P043888, P043889, P043906, P043908, P043909

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID Item Description			(4) REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043888		**Cat Alt Set:**				**Cat Alt Member:**	
0200	4013120	26,704.000	2.35000	62,754.40				
MILLING EXISTING ASPHALT PAVEMENT 2.0"		SY						
0210	4013990	8,318.000	16.75000	139,326.50				
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)		SY						
0220	4030320	2,674.027	93.00000	248,684.51				
ASPHALT INTERMEDIATE COURSE TYPE B		TON						
0230	4030330	2,675.200	95.75000	256,150.40				
ASPHALT INTERMEDIATE COURSE TYPE C		TON						
0240	4040320	2,674.027	90.75000	242,667.95				
ASPHALT SURFACE COURSE TYPE B		TON						

Contract ID: 5474330 **Counties:** Cherokee, Union

Letting Date: November 12, 2025 **District(s):** District 4

Call Order: 300 **Project(s):** P043888, P043889, P043906, P043908, P043909

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID Item Description			(4) REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043888		**Cat Alt Set:**				**Cat Alt Member:**	
0250	4040340	13,712.713	111.00000	1,522,111.14				
ASPHALT SURFACE COURSE TYPE C		TON						
0260	4047220	1,132.250	250.00000	283,062.50				
DRIVEWAY PAVING-SURFACE TYPE C		TON						
0270	4060010	97,388.000	3.50000	340,858.00				
ASPHALT SURFACE TREAT (SINGLE TREATMENT)		SY						
0290	6011000	(1)	720,000.00000	720,000.00				
TRAFFIC CONTROL		LS						
0300	6051120	1,824.000	7.25000	13,224.00				
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)		SF						

Contract ID: 5474330 **Counties:** Cherokee, Union

Letting Date: November 12, 2025 **District(s):** District 4

Call Order: 300 **Project(s):** P043888, P043889, P043906, P043908, P043909

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID Item Description			(4) REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043888		**Cat Alt Set:**				**Cat Alt Member:**	
0310	6240005	875.000	0.01000	8.75				
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT		LF						
0320	6240010	335,173.000	0.14000	46,924.22				
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT		LF						
0330	6240025	1,682.000	0.30000	504.60				
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT		LF						
0340	6240105	5,710.000	0.14000	799.40				
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT		LF						

Contract ID: 5474330 **Counties:** Cherokee, Union

Letting Date: November 12, 2025 **District(s):** District 4

Call Order: 300 **Project(s):** P043888, P043889, P043906, P043908, P043909

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P043888	**Cat Alt Set:**			**Cat Alt Member:**		
0350 6240110	304,069.000	0.14000	42,569.66				
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0360 6261010	570.000	7.00000	3,990.00				
4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT SLOW CURE	LF						
0370 6261105	50.000	7.00000	350.00				
4" YELLOW BROKEN LINES(GAPS EXC) EPOXY PAINT SLOW CURE	LF						
0380 6261110	180.000	7.00000	1,260.00				
4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT SLOW CURE	LF						

Contract ID: 5474330 **Counties:** Cherokee, Union

Letting Date: November 12, 2025 **District(s):** District 4

Call Order: 300 **Project(s):** P043888, P043889, P043906, P043908, P043909

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID Item Description			(4) REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043888			**Cat Alt Set:**			**Cat Alt Member:**	
0390	6271005	687.000	0.87000	597.69				
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.		LF						
0400	6271010	100,777.000	0.53000	53,411.81				
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.		LF						
0410	6271025	799.000	11.50000	9,188.50				
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL		LF						
0420	6271064	3,770.000	0.53000	1,998.10				
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.		LF						

Contract ID: 5474330 **Counties:** Cherokee, Union

Letting Date: November 12, 2025 **District(s):** District 4

Call Order: 300 **Project(s):** P043888, P043889, P043906, P043908, P043909

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID Item Description			(4) REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043888		**Cat Alt Set:**				**Cat Alt Member:**	
0430	6271074	80,049.000	0.53000	42,425.97				
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.		LF						
0440	6301100	686.000	7.00000	4,802.00				
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"		EA						
0450	6321000	16.120	580.00000	9,349.60				
MILLED-IN RUMBLE STRIP		MI						
0460	7143615	48.000	335.00000	16,080.00				
15" SMOOTH WALL PIPE		LF						
0470	7196110	4.000	3,200.00000	12,800.00				
CATCH BASIN TYPE 1 (TOP ONLY)		EA						

Contract ID: 5474330 **Counties:** Cherokee, Union

Letting Date: November 12, 2025 **District(s):** District 4

Call Order: 300 **Project(s):** P043888, P043889, P043906, P043908, P043909

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID Item Description			(4) REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043888		**Cat Alt Set:**				**Cat Alt Member:**	
0480	7196173	1.000	5,150.00000	5,150.00				
CATCH BASIN - TYPE 16 (TOP ONLY)		EA						
0490	7203210	86.000	72.00000	6,192.00				
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE		LF						
0500	7204100	138.220	102.00000	14,098.44				
CONCRETE SIDEWALK(4" UNIFORM)		SY						
0510	7204900	162.500	48.00000	7,800.00				
DETECTABLE WARNING MATERIAL		SF						
0520	7209000	325.000	185.00000	60,125.00				
PEDESTRIAN RAMP CONSTRUCTION		SY						

Contract ID: 5474330 **Counties:** Cherokee, Union

Letting Date: November 12, 2025 **District(s):** District 4

Call Order: 300 **Project(s):** P043888, P043889, P043906, P043908, P043909

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID Item Description			(4) REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043888		**Cat Alt Set:**				**Cat Alt Member:**	
0525	7261127	233.000	136.50000	31,804.50				
RESEAL DECK EXPANSION JOINT		LF						
0530	8051050	412.500	31.50000	12,993.75				
PREMASH W-BEAM STRONG POST SYSTEM WSP3		LF						
0540	8051400	237.500	89.00000	21,137.50				
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET		LF						
0550	8052210	1.000	1,850.00000	1,850.00				
PREMASH TRAILING W-BEAM TYPE B 12.5'		EA						
0560	8053250	8.000	3,000.00000	24,000.00				
PREMASH THRIEBEAM BRIDGE CONN TBBC3		EA						

Contract ID: 5474330 **Counties:** Cherokee, Union

Letting Date: November 12, 2025 **District(s):** District 4

Call Order: 300 **Project(s):** P043888, P043889, P043906, P043908, P043909

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) REEVES CONSTRUCTION COMPANY Unit Price	(4) REEVES CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043888				**Cat Alt Set:**		**Cat Alt Member:**	
0570 8057100 PREMASH TYPE T TL3 LEADING 50'	11.000 EA	6,000.00000	66,000.00				
0580 8100102 PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	5.180 ACRE	4,000.00000	20,720.00				
Section Totals:			$8,385,529.55				
Contract Totals			**$8,385,529.55**				
Cost Plus Time Totals			**$8,385,529.55**				

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

12/3/2025

Vendor Ranking

Call Order: 300
Contract ID: 5474330
Counties: Cherokee, Union
Letting Date: November 12, 2025 2:00 pm
District(s): District 4
Contract Time: 06/30/27 COMPLETION DATE

Contract Description: 2026 District 4 Pavement Improvement

PCN(s): P043888, P043889, P043906, P043908, P043909

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1PA005	PALMETTO CORP. OF CONWAY	$7,392,625.93	100.00%
2	1KI001	KING ASPHALT, INC.	$7,903,995.55	106.92%
3	1RO010	ROGERS GROUP, INC.	$8,316,515.00	112.50%
4	1RE005	REEVES CONSTRUCTION COMPANY	$8,385,529.55	113.43%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers