Contract ID: 5474530 **Counties:** Chesterfield, Lancaster

Letting Date: November 12, 2025 **District(s):** District 4

Call Order: 310 **Project(s):** P043896, P043897, P044760, P044763, P044764

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) TRUEROCK CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	(3) LCI-LINEBERGER CONSTRUCTION, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P043896	**Cat Alt Set:**		**Cat Alt Member:**			
0010 1031000	(1)	290,000.00000	290,000.00	320,500.00000	320,500.00	135,500.00000	135,500.00
MOBILIZATION	LS						
0020 1032010	(1)	115,000.00000	115,000.00	128,000.00000	128,000.00	73,364.21000	73,364.21
BONDS AND INSURANCE	LS						
0030 1071403	(1)	17,500.00000	17,500.00	38,400.00000	38,400.00	7,500.00000	7,500.00
RAILROAD INSURANCE AND FLAGGING L and C railroad	LS						
0040 2023000	956.500	35.00000	33,477.50	35.00000	33,477.50	24.41000	23,348.17
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						
0050 2024100	30.000	16.00000	480.00	16.00000	480.00	92.97000	2,789.10
REMOVAL & DISPOSAL OF EXISTING CURB	LF						

Contract ID: 5474530 **Counties:** Chesterfield, Lancaster

Letting Date: November 12, 2025 **District(s):** District 4

Call Order: 310 **Project(s):** P043896, P043897, P044760, P044763, P044764

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) TRUEROCK CONSTRUCTION, LLC		(2) C.R. JACKSON, INC.		(3) LCI-LINEBERGER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043896		**Cat Alt Set:**				**Cat Alt Member:**	
0060 2027801	512.000	4.00000	2,048.00	1.00000	512.00	4.53000	2,319.36
REMOVAL OF EXIST. GUARDRAIL	LF						
0070 2031000	991.400	14.00000	13,879.60	23.00000	22,802.20	28.24000	27,997.14
UNCLASSIFIED EXCAVATION	CY						
0080 2033000	483.000	40.00000	19,320.00	192.00000	92,736.00	60.00000	28,980.00
BORROW EXCAVATION	CY						
0090 2035000	5.000	1,750.00000	8,750.00	2,500.00000	12,500.00	1,124.46000	5,622.30
STATION GRADING	STA						
0100 3059900	187.500	35.00000	6,562.50	106.00000	19,875.00	106.92000	20,047.50
MAINTENANCE STONE	TON						

Contract ID: 5474530 **Counties:** Chesterfield, Lancaster

Letting Date: November 12, 2025 **District(s):** District 4

Call Order: 310 **Project(s):** P043896, P043897, P044760, P044763, P044764

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) TRUEROCK CONSTRUCTION, LLC		(2) C.R. JACKSON, INC.		(3) LCI-LINEBERGER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043896		**Cat Alt Set:**				**Cat Alt Member:**	
0110 3063222	119,648.400	6.50000	777,714.60	7.00000	837,538.80	7.40000	885,398.16
CEMENT MODIFIED RECYCLED BASE (8" UNIF)-CURING METHOD B	SY						
0120 3064000	3,016.000	225.00000	678,600.00	197.00000	594,152.00	230.00000	693,680.00
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0130 4011004	1,305.499	570.00000	744,134.43	647.00000	844,657.85	650.00000	848,574.35
LIQUID ASPHALT BINDER PG64-22	TON						
0140 4012080	180.000	205.00000	36,900.00	324.00000	58,320.00	95.00000	17,100.00
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						

Contract ID: 5474530 **Counties:** Chesterfield, Lancaster

Letting Date: November 12, 2025 **District(s):** District 4

Call Order: 310 **Project(s):** P043896, P043897, P044760, P044763, P044764

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) TRUEROCK CONSTRUCTION, LLC		(2) C.R. JACKSON, INC.		(3) LCI-LINEBERGER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043896		**Cat Alt Set:**				**Cat Alt Member:**	
0150 4012100	4,190.000	75.00000	314,250.00	108.00000	452,520.00	95.50000	400,145.00
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	SY						
0160 4013115	6,968.000	2.75000	19,162.00	2.00000	13,936.00	3.69000	25,711.92
MILLING EXISTING ASPHALT PAVEMENT 1.5"	SY						
0170 4013117	40,735.000	4.00000	162,940.00	2.00000	81,470.00	4.60000	187,381.00
MILLING EXISTING ASPHALT PAVEMENT 1.75"	SY						
0180 4013990	37,066.000	4.50000	166,797.00	3.00000	111,198.00	4.70000	174,210.20
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0190 4040320	8,156.426	67.00000	546,480.54	77.00000	628,044.80	83.67000	682,448.16
ASPHALT SURFACE COURSE TYPE B	TON						

Contract ID: 5474530 **Counties:** Chesterfield, Lancaster

Letting Date: November 12, 2025 **District(s):** District 4

Call Order: 310 **Project(s):** P043896, P043897, P044760, P044763, P044764

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) TRUEROCK CONSTRUCTION, LLC		(2) C.R. JACKSON, INC.		(3) LCI-LINEBERGER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043896		**Cat Alt Set:**				**Cat Alt Member:**	
0200 4040340	12,020.994	69.00000	829,448.59	82.00000	985,721.51	106.25000	1,277,230.61
ASPHALT SURFACE COURSE TYPE C	TON						
0210 4047220	1,580.500	195.00000	308,197.50	196.00000	309,778.00	195.00000	308,197.50
DRIVEWAY PAVING-SURFACE TYPE C	TON						
0220 4060010	20,087.400	3.00000	60,262.20	6.00000	120,524.40	2.83000	56,847.34
ASPHALT SURFACE TREAT (SINGLE TREATMENT)	SY						
0230 6011000	(1)	115,000.00000	115,000.00	135,300.00000	135,300.00	212,000.00000	212,000.00
TRAFFIC CONTROL	LS						
0240 6051120	2,843.000	5.50000	15,636.50	5.50000	15,636.50	8.38000	23,824.34
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						

Contract ID: 5474530 **Counties:** Chesterfield, Lancaster

Letting Date: November 12, 2025 **District(s):** District 4

Call Order: 310 **Project(s):** P043896, P043897, P044760, P044763, P044764

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) TRUEROCK CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	(3) LCI-LINEBERGER CONSTRUCTION, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P043896	**Cat Alt Set:**		**Cat Alt Member:**			
0250 6240005 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	2,011.000 LF	0.01000	20.11	0.01000	20.11	0.01000	20.11
0260 6240010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	277,128.000 LF	0.10000	27,712.80	0.10000	27,712.80	0.11000	30,484.08
0270 6240015 8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	1,568.000 LF	0.05000	78.40	0.05000	78.40	0.06000	94.08
0280 6240025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	2,432.000 LF	0.25000	608.00	0.25000	608.00	0.28000	680.96

Contract ID: 5474530 **Counties:** Chesterfield, Lancaster

Letting Date: November 12, 2025 **District(s):** District 4

Call Order: 310 **Project(s):** P043896, P043897, P044760, P044763, P044764

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) TRUEROCK CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	(3) LCI-LINEBERGER CONSTRUCTION, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P043896	**Cat Alt Set:**				**Cat Alt Member:**	
0290 6240030 WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	24.000 EA	5.00000	120.00	5.00000	120.00	5.66000	135.84
0300 6240035 WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	12.000 EA	5.00000	60.00	5.00000	60.00	5.66000	67.92
0310 6240040 WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	12.000 EA	5.00000	60.00	5.00000	60.00	5.66000	67.92
0320 6240045 RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	4.000 EA	25.00000	100.00	25.00000	100.00	28.31000	113.24

Contract ID: 5474530 **Counties:** Chesterfield, Lancaster

Letting Date: November 12, 2025 **District(s):** District 4

Call Order: 310 **Project(s):** P043896, P043897, P044760, P044763, P044764

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) TRUEROCK CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	(3) LCI-LINEBERGER CONSTRUCTION, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P043896	**Cat Alt Set:**		**Cat Alt Member:**			
0330 6240105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	4,220.000 LF	0.14000	590.80	0.14000	590.80	0.16000	675.20
0340 6240110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	322,657.000 LF	0.14000	45,171.98	0.14000	45,171.98	0.16000	51,625.12
0350 6240112 6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	75.000 LF	1.00000	75.00	1.00000	75.00	1.13000	84.75
0360 6240113 6"YEL SOLID LINES ON 6"CONC.CURB(TOP&SIDE)-FAST DRY PNT	760.000 LF	1.00000	760.00	1.00000	760.00	1.13000	858.80

Contract ID: 5474530 **Counties:** Chesterfield, Lancaster

Letting Date: November 12, 2025 **District(s):** District 4

Call Order: 310 **Project(s):** P043896, P043897, P044760, P044763, P044764

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) TRUEROCK CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	(3) LCI-LINEBERGER CONSTRUCTION, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P043896	**Cat Alt Set:**				**Cat Alt Member:**	
0370 6271005 4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	1,622.000 LF	0.75000	1,216.50	0.75000	1,216.50	0.85000	1,378.70
0380 6271010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	106,785.000 LF	0.50000	53,392.50	0.50000	53,392.50	0.57000	60,867.45
0390 6271015 8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	1,968.000 LF	2.35000	4,624.80	2.35000	4,624.80	2.66000	5,234.88
0400 6271025 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	1,792.000 LF	6.75000	12,096.00	6.75000	12,096.00	7.64000	13,690.88

Contract ID: 5474530 **Counties:** Chesterfield, Lancaster

Letting Date: November 12, 2025 **District(s):** District 4

Call Order: 310 **Project(s):** P043896, P043897, P044760, P044763, P044764

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) TRUEROCK CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	(3) LCI-LINEBERGER CONSTRUCTION, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P043896	**Cat Alt Set:**				**Cat Alt Member:**	
0410 6271030 WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	16.000 EA	75.00000	1,200.00	75.00000	1,200.00	84.91000	1,358.56
0420 6271035 WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	8.000 EA	75.00000	600.00	75.00000	600.00	84.91000	679.28
0430 6271040 WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)THERMO-125MIL	6.000 EA	100.00000	600.00	100.00000	600.00	113.22000	679.32
0440 6271045 RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	4.000 EA	400.00000	1,600.00	400.00000	1,600.00	452.87000	1,811.48

Contract ID: 5474530 **Counties:** Chesterfield, Lancaster

Letting Date: November 12, 2025 **District(s):** District 4

Call Order: 310 **Project(s):** P043896, P043897, P044760, P044763, P044764

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) TRUEROCK CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	(3) LCI-LINEBERGER CONSTRUCTION, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P043896	**Cat Alt Set:**		**Cat Alt Member:**			
0450 6271064 4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	4,225.000 LF	0.42000	1,774.50	0.42000	1,774.50	0.48000	2,028.00
0460 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	114,141.000 LF	0.42000	47,939.22	0.42000	47,939.22	0.48000	54,787.68
0470 6300005 PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	57.000 EA	5.50000	313.50	5.50000	313.50	6.23000	355.11
0480 6301005 PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	15.000 EA	5.50000	82.50	5.50000	82.50	6.23000	93.45

Contract ID: 5474530 **Counties:** Chesterfield, Lancaster

Letting Date: November 12, 2025 **District(s):** District 4

Call Order: 310 **Project(s):** P043896, P043897, P044760, P044763, P044764

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) TRUEROCK CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	(3) LCI-LINEBERGER CONSTRUCTION, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P043896	**Cat Alt Set:**		**Cat Alt Member:**			
0490 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	1,080.000 EA	5.50000	5,940.00	5.50000	5,940.00	6.23000	6,728.40
0500 6321000 MILLED-IN RUMBLE STRIP	12.460 MI	1,015.00000	12,646.90	500.00000	6,230.00	566.08000	7,053.36
0510 6750275 FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	64.000 LF	20.00000	1,280.00	20.00000	1,280.00	22.64000	1,448.96
0520 6770413 FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	3,704.000 LF	4.00000	14,816.00	4.00000	14,816.00	4.53000	16,779.12
0530 6780495 SAWCUT FOR LOOP DETECTOR	1,506.000 LF	12.00000	18,072.00	12.00000	18,072.00	13.59000	20,466.54

Contract ID: 5474530 **Counties:** Chesterfield, Lancaster

Letting Date: November 12, 2025 **District(s):** District 4

Call Order: 310 **Project(s):** P043896, P043897, P044760, P044763, P044764

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) TRUEROCK CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	(3) LCI-LINEBERGER CONSTRUCTION, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P043896	**Cat Alt Set:**		**Cat Alt Member:**			
0540 6800508 F&I-12"X12"X12"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	5.000 EA	800.00000	4,000.00	800.00000	4,000.00	905.73000	4,528.65
0550 6885993 TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	4.000 EA	19,200.00000	76,800.00	19,200.00000	76,800.00	21,737.54000	86,950.16
0560 7203110 CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE	55.000 LF	41.00000	2,255.00	41.00000	2,255.00	42.42000	2,333.10
0570 7204100 CONCRETE SIDEWALK(4" UNIFORM)	80.000 SY	102.00000	8,160.00	102.00000	8,160.00	63.43000	5,074.40
0580 7204900 DETECTABLE WARNING MATERIAL	425.000 SF	55.00000	23,375.00	55.00000	23,375.00	19.87000	8,444.75

Contract ID: 5474530 **Counties:** Chesterfield, Lancaster

Letting Date: November 12, 2025 **District(s):** District 4

Call Order: 310 **Project(s):** P043896, P043897, P044760, P044763, P044764

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) TRUEROCK CONSTRUCTION, LLC		(2) C.R. JACKSON, INC.		(3) LCI-LINEBERGER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043896		**Cat Alt Set:**				**Cat Alt Member:**	
0590 7205000	60.000	115.00000	6,900.00	115.00000	6,900.00	84.57000	5,074.20
CONCRETE DRIVEWAY(6" UNIFORM)	SY						
0600 7209000	850.000	142.00000	120,700.00	142.00000	120,700.00	83.34000	70,839.00
PEDESTRIAN RAMP CONSTRUCTION	SY						
0610 7209100	62.500	55.00000	3,437.50	105.60000	6,600.00	19.87000	1,241.88
SURFACE APPLIED DETECTABLE WARNING	SF						
0620 7261127	120.000	108.00000	12,960.00	108.00000	12,960.00	160.38000	19,245.60
RESEAL DECK EXPANSION JOINT	LF						
0630 8051208	56.000	120.00000	6,720.00	148.10000	8,293.60	135.86000	7,608.16
PREMASH THRIE WITH BASE PL 3.125 SPACING	LF						

Contract ID: 5474530 **Counties:** Chesterfield, Lancaster

Letting Date: November 12, 2025 **District(s):** District 4

Call Order: 310 **Project(s):** P043896, P043897, P044760, P044763, P044764

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) TRUEROCK CONSTRUCTION, LLC		(2) C.R. JACKSON, INC.		(3) LCI-LINEBERGER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043896		**Cat Alt Set:**				**Cat Alt Member:**	
0640 8057100	8.000	3,800.00000	30,400.00	3,932.16000	31,457.28	4,302.22000	34,417.76
PREMASH TYPE T TL3 LEADING 50'	EA						
0650 8100102	2.290	3,450.00000	7,900.50	3,300.00000	7,557.00	3,905.97000	8,944.67
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$5,839,700.47		$6,414,273.05		$6,655,267.88
Contract Totals			**$5,839,700.47**		**$6,414,273.05**		**$6,655,267.88**
Cost Plus Time Totals			**$5,839,700.47**		**$6,414,273.05**		**6,655,267.88**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

12/3/2025

Vendor Ranking

Call Order: 310

Contract ID: 5474530

Counties: Chesterfield, Lancaster

Letting Date: November 12, 2025 2:00 pm

District(s): District 4

Contract Time: 06/30/27 COMPLETION DATE

Contract Description: 2026 District 4 Pavement Improvement

PCN(s): P043896, P043897, P044760, P044763, P044764

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1TR104	TRUEROCK CONSTRUCTION, LLC	$5,839,700.47	100.00%
2	1CR001	C.R. JACKSON, INC.	$6,414,273.05	109.84%
3	1LC001	LCI-LINEBERGER CONSTRUCTION, INC.	$6,655,267.88	113.97%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers