



South Carolina Department of Transportation

2/9/2021

Tabulation of Bids

Page 1 of 20

Contract ID: 5653051

Counties: Beaufort, Jasper

Letting Date: January 14, 2020

District(s): District 6

Call Order: 210

Project(s): P038595, P038599, P038600, P038697, P038698, P038774

Contract Time: 07/31/21 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction/Rehabilitation - Beaufort & Jasper Co.

Line No / Item ID Item Description		(1) PREFERRED MATERIALS, INC.		(2) EUROVIA ATLANTIC COAST LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P038595		Cat Alt Set:		Cat Alt Member:	
0010	1031000	(1)	290,000.00000	290,000.00	295,975.00000	295,975.00	
MOBILIZATION		LS					
0020	1032010	(1)	32,500.00000	32,500.00	41,500.00000	41,500.00	
BONDS AND INSURANCE		LS					
0030	1050800	10.000	2,500.00000	25,000.00	1,700.00000	17,000.00	
CONSTRUCTION STAKES, LINES & GRADES		EA					
0040	1071000	(1)	390,000.00000	390,000.00	256,000.00000	256,000.00	
TRAFFIC CONTROL		LS					
0050	2023000	490.000	35.00000	17,150.00	50.00000	24,500.00	
REMOVAL & DISPOSAL OF EXISTING PAVEMENT		SY					



Tabulation of Bids

Contract ID: 5653051

Counties: Beaufort, Jasper

Letting Date: January 14, 2020

District(s): District 6

Call Order: 210

Project(s): P038595, P038599, P038600, P038697, P038698, P038774

Contract Time: 07/31/21 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction/Rehabilitation - Beaufort & Jasper Co.

Line No / Item ID Item Description		(1) PREFERRED MATERIALS, INC.		(2) EUROVIA ATLANTIC COAST LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P038595		Cat Alt Set:		Cat Alt Member:	
0060	2031000	135.000	95.00000	12,825.00	45.00000	6,075.00	
UNCLASSIFIED EXCAVATION		CY					
0070	2033000	3,386.000	37.00000	125,282.00	27.00000	91,422.00	
BORROW EXCAVATION		CY					
0080	2035100	322.100	52.50000	16,910.25	75.00000	24,157.50	
EXCAVATION FOR SHOULDER PAVING		STA					
0090	2072000	322.100	65.00000	20,936.50	10.00000	3,221.00	
HAULING OF EXCAVATED SHOULDER MATERIAL		STA					
0100	3059001	1,320.000	63.00000	83,160.00	64.00000	84,480.00	
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION		TON					



Tabulation of Bids

Contract ID: 5653051

Counties: Beaufort, Jasper

Letting Date: January 14, 2020

District(s): District 6

Call Order: 210

Project(s): P038595, P038599, P038600, P038697, P038698, P038774

Contract Time: 07/31/21 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction/Rehabilitation - Beaufort & Jasper Co.

Line No / Item ID Item Description		(1) PREFERRED MATERIALS, INC.		(2) EUROVIA ATLANTIC COAST LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P038595		Cat Alt Set:		Cat Alt Member:	
0110	3063232	20,093.330	6.30000	126,587.98	7.80000	156,727.97	
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B		SY					
0120	3063242	62,706.000	6.15000	385,641.90	7.10000	445,212.60	
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B		SY					
0130	3064000	3,106.560	154.00000	478,410.24	175.00000	543,648.00	
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE		TON					
0140	3069900	125.720	42.50000	5,343.10	35.00000	4,400.20	
MAINTENANCE STONE		TON					



Tabulation of Bids

Contract ID: 5653051

Counties: Beaufort, Jasper

Letting Date: January 14, 2020

District(s): District 6

Call Order: 210

Project(s): P038595, P038599, P038600, P038697, P038698, P038774

Contract Time: 07/31/21 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction/Rehabilitation - Beaufort & Jasper Co.

Line No / Item ID Item Description		(1) PREFERRED MATERIALS, INC.		(2) EUROVIA ATLANTIC COAST LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P038595		Cat Alt Set:		Cat Alt Member:	
0150	3100310	1,610.400	78.00000	125,611.20	71.00000	114,338.40	
HOT MIX ASPHALT BASE COURSE - TYPE A							
0160	4011004	1,921.497	525.00000	1,008,785.93	505.00000	970,355.99	
LIQUID ASPHALT BINDER PG64-22							
0170	4012060	1,270.000	63.00000	80,010.00	66.55000	84,518.50	
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.							
0180	4012080	6,302.000	65.00000	409,630.00	66.00000	415,932.00	
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF							
0190	4013100	29,405.000	1.05000	30,875.25	1.50000	44,107.50	
MILLING EXISTING ASPHALT PAVEMENT 1.0"							



Tabulation of Bids

Contract ID: 5653051

Counties: Beaufort, Jasper

Letting Date: January 14, 2020

District(s): District 6

Call Order: 210

Project(s): P038595, P038599, P038600, P038697, P038698, P038774

Contract Time: 07/31/21 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction/Rehabilitation - Beaufort & Jasper Co.

Line No / Item ID Item Description		(1) PREFERRED MATERIALS, INC.		(2) EUROVIA ATLANTIC COAST LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P038595		Cat Alt Set:		Cat Alt Member:	
0200	4013150	9,615.600	2.55000	24,519.78	3.50000	33,654.60	
	MILLING EXISTING ASPHALT PAVEMENT 1.5"	SY					
0210	4013175	51,616.000	1.70000	87,747.20	2.25000	116,136.00	
	MILLING EXISTING ASPHALT PAVEMENT 1.75"	SY					
0220	4013200	54,010.000	1.50000	81,015.00	2.35000	126,923.50	
	MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY					
0230	4013990	4,300.000	9.50000	40,850.00	3.90000	16,770.00	
	MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY					
0240	4019000	20.260	525.00000	10,636.50	1,020.00000	20,665.20	
	MILLED-IN RUMBLE STRIP	MI					



Tabulation of Bids

Contract ID: 5653051

Counties: Beaufort, Jasper

Letting Date: January 14, 2020

District(s): District 6

Call Order: 210

Project(s): P038595, P038599, P038600, P038697, P038698, P038774

Contract Time: 07/31/21 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction/Rehabilitation - Beaufort & Jasper Co.

Line No / Item ID Item Description		(1) PREFERRED MATERIALS, INC.		(2) EUROVIA ATLANTIC COAST LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P038595		Cat Alt Set:		Cat Alt Member:	
0250	4020320	4,232.147	72.00000	304,714.58	71.00000	300,482.44	
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B							
0260	4030320	17,374.223	66.00000	1,146,698.72	68.00000	1,181,447.16	
HOT MIX ASPHALT SURFACE COURSE TYPE B							
0270	4030340	7,854.057	69.00000	541,929.93	68.00000	534,075.88	
HOT MIX ASPHALT SURFACE COURSE TYPE C							
0280	4030350	2,841.249	66.00000	187,522.43	61.00000	173,316.19	
HOT MIX ASPHALT SURFACE COURSE TYPE D							
0290	4037220	1,015.500	160.00000	162,480.00	92.00000	93,426.00	
DRIVEWAY PAVING-SURFACE TYPE C							



Tabulation of Bids

Contract ID: 5653051

Counties: Beaufort, Jasper

Letting Date: January 14, 2020

District(s): District 6

Call Order: 210

Project(s): P038595, P038599, P038600, P038697, P038698, P038774

Contract Time: 07/31/21 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction/Rehabilitation - Beaufort & Jasper Co.

Line No / Item ID Item Description		(1) PREFERRED MATERIALS, INC.		(2) EUROVIA ATLANTIC COAST LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P038595		Cat Alt Set:		Cat Alt Member:	
0300	4037230	18.750	195.00000	3,656.25	94.00000	1,762.50	
DRIVEWAY PAVING-SURFACE TYPE D		TON					
0310	6021120	3,496.000	5.00000	17,480.00	5.70000	19,927.20	
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)		SF					
0320	609130M	146.000	5.00000	730.00	5.70000	832.20	
PAVE. MARK.(TEMP- PAINT)12INX18IN WHITE TRIANGLE YIELD BAR		LF					
0330	6241005	984.000	1.10000	1,082.40	1.25000	1,230.00	
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING		LF					



Tabulation of Bids

Contract ID: 5653051

Counties: Beaufort, Jasper

Letting Date: January 14, 2020

District(s): District 6

Call Order: 210

Project(s): P038595, P038599, P038600, P038697, P038698, P038774

Contract Time: 07/31/21 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction/Rehabilitation - Beaufort & Jasper Co.

Line No / Item ID Item Description		(1) PREFERRED MATERIALS, INC.		(2) EUROVIA ATLANTIC COAST LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P038595		Cat Alt Set:		Cat Alt Member:	
0340	6241010 60,860.000	0.38000	23,126.80	0.45000	27,387.00		
	4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING LF						
0350	6241025 282.000	7.50000	2,115.00	8.50000	2,397.00		
	24" WHITE SOLID LINES (STOP/DIAG LINES)- LF PERM.PVMT.MARKING						
0360	6241030 19.000	75.00000	1,425.00	84.90000	1,613.10		
	WHITE SINGLE ARROWS (LT, STRGHT, RT) EA PERM.PVMT.MARKING						
0370	6241035 18.000	100.00000	1,800.00	113.20000	2,037.60		
	WHITE WORD MESSAGE "ONLY" - EA PERM.PVMT.MARKING						



Tabulation of Bids

Contract ID: 5653051

Counties: Beaufort, Jasper

Letting Date: January 14, 2020

District(s): District 6

Call Order: 210

Project(s): P038595, P038599, P038600, P038697, P038698, P038774

Contract Time: 07/31/21 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction/Rehabilitation - Beaufort & Jasper Co.

Line No / Item ID Item Description		(1) PREFERRED MATERIALS, INC.		(2) EUROVIA ATLANTIC COAST LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P038595		Cat Alt Set:		Cat Alt Member:	
0380	6241043 4.000 WHITE LANE DROP ARROW(LT.OR RT.)PERM.PVMT.MARKING EA	200.00000	800.00	226.40000	905.60		
0390	6241064 2,832.000 4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING LF	0.60000	1,699.20	0.70000	1,982.40		
0400	6241074 50,920.000 4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING LF	0.38000	19,349.60	0.45000	22,914.00		
0410	6241080 860.000 24" YELLOW SOLID LINES - PERM.PVMT.MARKING LF	7.50000	6,450.00	8.50000	7,310.00		



Tabulation of Bids

Contract ID: 5653051

Counties: Beaufort, Jasper

Letting Date: January 14, 2020

District(s): District 6

Call Order: 210

Project(s): P038595, P038599, P038600, P038697, P038698, P038774

Contract Time: 07/31/21 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction/Rehabilitation - Beaufort & Jasper Co.

Line No / Item ID Item Description		(1) PREFERRED MATERIALS, INC.		(2) EUROVIA ATLANTIC COAST LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P038595		Cat Alt Set:		Cat Alt Member:	
0420	6250005	2,952.000	0.12000	354.24	0.45000	1,328.40	
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT		LF					
0430	6250010	333,940.000	0.12000	40,072.80	0.15000	50,091.00	
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT		LF					
0440	6250015	860.000	0.50000	430.00	1.10000	946.00	
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT		LF					
0450	6250020	80.000	1.00000	80.00	1.10000	88.00	
12" WHITE SOLID LINES - FAST DRY PAINT		LF					



Tabulation of Bids

Contract ID: 5653051

Counties: Beaufort, Jasper

Letting Date: January 14, 2020

District(s): District 6

Call Order: 210

Project(s): P038595, P038599, P038600, P038697, P038698, P038774

Contract Time: 07/31/21 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction/Rehabilitation - Beaufort & Jasper Co.

Line No / Item ID Item Description		(1) PREFERRED MATERIALS, INC.		(2) EUROVIA ATLANTIC COAST LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P038595		Cat Alt Set:		Cat Alt Member:	
0460	6250025	2,242.000	3.00000	6,726.00	2.25000	5,044.50	
	24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF					
0470	6250030	59.000	30.00000	1,770.00	39.65000	2,339.35	
	WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA					
0480	6250035	54.000	40.00000	2,160.00	39.65000	2,141.10	
	WHITE WORD MESSAGE "ONLY"- FAST DRY PAINT	EA					
0490	6250040	2.000	80.00000	160.00	39.65000	79.30	
	WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	EA					



Tabulation of Bids

Contract ID: 5653051

Counties: Beaufort, Jasper

Letting Date: January 14, 2020

District(s): District 6

Call Order: 210

Project(s): P038595, P038599, P038600, P038697, P038698, P038774

Contract Time: 07/31/21 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction/Rehabilitation - Beaufort & Jasper Co.

Line No / Item ID Item Description		(1) PREFERRED MATERIALS, INC.		(2) EUROVIA ATLANTIC COAST LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P038595		Cat Alt Set:		Cat Alt Member:	
0500	6250043 12.000 WHITE LANE DROP ARROW (LEFT OR RIGHT)-FAST DRY PAINT EA	80.00000	960.00	39.65000	475.80		
0510	6250105 21,886.000 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT LF	0.12000	2,626.32	0.25000	5,471.50		
0520	6250110 233,956.000 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT LF	0.12000	28,074.72	0.15000	35,093.40		
0530	6250111 140.000 6"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT LF	0.15000	21.00	0.20000	28.00		



Tabulation of Bids

Contract ID: 5653051

Counties: Beaufort, Jasper

Letting Date: January 14, 2020

District(s): District 6

Call Order: 210

Project(s): P038595, P038599, P038600, P038697, P038698, P038774

Contract Time: 07/31/21 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction/Rehabilitation - Beaufort & Jasper Co.

Line No / Item ID Item Description		(1) PREFERRED MATERIALS, INC.		(2) EUROVIA ATLANTIC COAST LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P038595		Cat Alt Set:		Cat Alt Member:	
0540	6250112	669.000	0.75000	501.75	3.40000	2,274.60	
	6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	LF					
0550	6250115	880.000	3.00000	2,640.00	2.25000	1,980.00	
	24" YELLOW DIAGONAL LINES - FAST DRY PAINT	LF					
0560	6300005	56.000	6.00000	336.00	7.00000	392.00	
	PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA					
0570	6301005	36.000	6.00000	216.00	7.00000	252.00	
	PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	EA					



Tabulation of Bids

Contract ID: 5653051

Counties: Beaufort, Jasper

Letting Date: January 14, 2020

District(s): District 6

Call Order: 210

Project(s): P038595, P038599, P038600, P038697, P038698, P038774

Contract Time: 07/31/21 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction/Rehabilitation - Beaufort & Jasper Co.

Line No / Item ID Item Description		(1) PREFERRED MATERIALS, INC.		(2) EUROVIA ATLANTIC COAST LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P038595		Cat Alt Set:		Cat Alt Member:	
0580	6301100	1,056.000	6.00000	6,336.00	7.00000	7,392.00	
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"		EA					
0590	6331005	1,200.000	0.50000	600.00	0.60000	720.00	
4" WHITE BROKEN LINES- (GAPS EXCLD) - SINGLE COMPONENT HYBRIDIZED POLYMER- 20 MILS		LF					
0600	6331010	51,210.000	0.25000	12,802.50	0.30000	15,363.00	
4" WHITE SOLID LINES- (PAVEMENT EDGE LINES)-SINGLE COMPONENT HYBRIDIZED POLYMER-20 MILS		LF					
0610	6331015	430.000	2.00000	860.00	2.25000	967.50	
8" WHITE SOLID LINES-(CROSS WALK & CHANNELIZATION)- SINGLE COMPONENT HYBRIDIZED POLYMER-20 MILS		LF					



Tabulation of Bids

Contract ID: 5653051

Counties: Beaufort, Jasper

Letting Date: January 14, 2020

District(s): District 6

Call Order: 210

Project(s): P038595, P038599, P038600, P038697, P038698, P038774

Contract Time: 07/31/21 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction/Rehabilitation - Beaufort & Jasper Co.

Line No / Item ID Item Description		(1) PREFERRED MATERIALS, INC.		(2) EUROVIA ATLANTIC COAST LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P038595		Cat Alt Set:		Cat Alt Member:	
0620	6331020	80.000	3.00000	240.00	3.40000	272.00	
	12" WHITE SOLID LINES-(GORE MARKINGS)-SINGLE COMPONENT HYBRIDIZED POLYMER-20 MILS 001	LF					
0630	6331023	73.000	15.00000	1,095.00	17.00000	1,241.00	
	12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)SC HYBRIDIZED POLYMER-20MIL 001	LF					
0640	6331025	634.000	6.00000	3,804.00	7.00000	4,438.00	
	24" WHITE SOLID LINES- (STOP/DIAGONAL LINES)-SINGLE COMPONENT HYBRIDIZED POLYMER-20 MILS	LF					



Tabulation of Bids

Contract ID: 5653051

Counties: Beaufort, Jasper

Letting Date: January 14, 2020

District(s): District 6

Call Order: 210

Project(s): P038595, P038599, P038600, P038697, P038698, P038774

Contract Time: 07/31/21 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction/Rehabilitation - Beaufort & Jasper Co.

Line No / Item ID Item Description		(1) PREFERRED MATERIALS, INC.		(2) EUROVIA ATLANTIC COAST LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P038595		Cat Alt Set:		Cat Alt Member:	
0650 6331030	1.000 EA	75.00000	75.00	85.00000	85.00		
WHITE SINGLE ARROWS (LEFT, STRIAGHT, RIGHT) SINGLE COMPONENT HYBRIDIZED POLYMER-20 MILS							
0660 6331040	1.000 EA	200.00000	200.00	226.50000	226.50		
WHITE COMBINATION ARROW (STRAIGHT&RIGHT OR STRAIGHT&LEFT) - SINGLE COMPONENT HYBRIDIZED POLYMER-20 MILS 002							
0670 6331105	4,550.000 LF	0.50000	2,275.00	0.60000	2,730.00		
4" YELLOW BROKEN LINES (GAPS EXCLUDED) - SINGLE COMPONENT HYBRIDIZED POLYMER - 20 MILS							



Tabulation of Bids

Contract ID: 5653051

Counties: Beaufort, Jasper

Letting Date: January 14, 2020

District(s): District 6

Call Order: 210

Project(s): P038595, P038599, P038600, P038697, P038698, P038774

Contract Time: 07/31/21 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction/Rehabilitation - Beaufort & Jasper Co.

Line No / Item ID Item Description		(1) PREFERRED MATERIALS, INC.		(2) EUROVIA ATLANTIC COAST LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P038595		Cat Alt Set:		Cat Alt Member:	
0680	6331110	32,293.000	0.25000	8,073.25	0.30000	9,687.90	
4" YELLOW SOLID LINES (PAVEMENT EDGE & NO PASSING ZONE) - SINGLE COMPONENT HYBRIDIZED POLYMER - 20 MILS		LF					
0690	6331112	70.000	3.00000	210.00	3.40000	238.00	
6" YELLOW SOLID LINES (PAVEMENT EDGE & NO PASSING ZONE) - SINGLE COMPONENT HYBRIDIZED POLYMER - 20 MILS 003		LF					
0700	6750275	50.000	10.00000	500.00	17.00000	850.00	
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT		LF					



Tabulation of Bids

Contract ID: 5653051

Counties: Beaufort, Jasper

Letting Date: January 14, 2020

District(s): District 6

Call Order: 210

Project(s): P038595, P038599, P038600, P038697, P038698, P038774

Contract Time: 07/31/21 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction/Rehabilitation - Beaufort & Jasper Co.

Line No / Item ID Item Description		(1) PREFERRED MATERIALS, INC.		(2) EUROVIA ATLANTIC COAST LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P038595		Cat Alt Set:		Cat Alt Member:	
0710	6770413	800.000	0.65000	520.00	2.85000	2,280.00	
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE		LF					
0720	6780495	400.000	8.00000	3,200.00	11.35000	4,540.00	
SAWCUT FOR LOOP DETECTOR		LF					
0730	6887961	8.000	200.00000	1,600.00	340.00000	2,720.00	
INSTALL FLUSH MOUNTED WIRELESS SENSOR		EA					
0740	6887962	8.000	150.00000	1,200.00	226.50000	1,812.00	
REMOVE FLUSH MOUNTED WIRELESS SENSOR		EA					
0750	7204100	140.000	60.00000	8,400.00	57.15000	8,001.00	
CONCRETE SIDEWALK(4" UNIFORM)		SY					



Tabulation of Bids

Contract ID: 5653051

Counties: Beaufort, Jasper

Letting Date: January 14, 2020

District(s): District 6

Call Order: 210

Project(s): P038595, P038599, P038600, P038697, P038698, P038774

Contract Time: 07/31/21 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction/Rehabilitation - Beaufort & Jasper Co.

Line No / Item ID Item Description		(1) PREFERRED MATERIALS, INC.		(2) EUROVIA ATLANTIC COAST LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P038595		Cat Alt Set:		Cat Alt Member:	
0760	7204900	185.000	50.00000	9,250.00	85.00000	15,725.00	
	DETECTABLE WARNING MATERIAL	SF					
0770	7209000	350.000	75.00000	26,250.00	91.25000	31,937.50	
	PEDESTRIAN RAMP CONSTRUCTION	SY					
0780	7209100	150.000	50.00000	7,500.00	85.00000	12,750.00	
	SURFACE APPLIED DETECTABLE WARNING	SF					
0790	8050010	320.000	3.00000	960.00	3.40000	1,088.00	
	REMOVE & DISPOSE SEMI-RIGID GR DEVICE	LF					
0800	8051050	186.080	19.00000	3,535.52	21.50000	4,000.72	
	PREMASH W-BEAM STRONG POST SYSTEM WSP3	LF					



Tabulation of Bids

Contract ID: 5653051

Counties: Beaufort, Jasper

Letting Date: January 14, 2020

District(s): District 6

Call Order: 210

Project(s): P038595, P038599, P038600, P038697, P038698, P038774

Contract Time: 07/31/21 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction/Rehabilitation - Beaufort & Jasper Co.

Line No / Item ID Item Description		(1) PREFERRED MATERIALS, INC.		(2) EUROVIA ATLANTIC COAST LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P038595		Cat Alt Set:		Cat Alt Member:	
0810	8051151	4.000	3,600.00000	14,400.00	4,075.00000	16,300.00	
MT3 LEADING END TREATMENT TL3		EA					
0820	8053250	4.000	2,000.00000	8,000.00	2,265.00000	9,060.00	
PREMASH THRIEBEAM BRIDGE CONN TBBC3		EA					
0830	8100102	11.209	3,500.00000	39,231.50	3,525.00000	39,511.73	
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS		ACRE					
Section Totals:			\$6,580,734.34		\$6,612,729.03		
Contract Totals			\$6,580,734.34		\$6,612,729.03		
Cost Plus Time Totals			\$6,580,734.34		\$6,612,729.03		

() indicates item is bid as Lump Sum



South Carolina Department of Transportation

2/9/2021

Vendor Ranking

Page: 1

Call Order: 210 **Contract ID:** 5653051 **Counties:** Beaufort, Jasper
Letting Date: January 14, 2020 2:00 P.M. **District(s):** District 6
Contract Time: 07/31/21 COMPLETION DATE

Contract Description: Reconstruction/Rehabilitation - Beaufort & Jasper Co.

PCN(s): P038595,
P038599,
P038600,
P038697,
P038698, P038774

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid
1	1AP003 PREFERRED MATERIALS, INC.	\$6,580,734.34	100.00%
2	1EU003 EUROVIA ATLANTIC COAST LLC	\$6,612,729.03	100.49%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Interim Contract Administrator _____ Date _____

Jennifer Taylor