Tabulation of Bids

Contract ID: 5657740

Letting Date: January 12, 2021

Call Order: 150

Counties: Berkeley, Colleton, Dorchester

District(s): District 6

Project(s): P039665, P039666, P039668, P039669, P039671, P039678, P040022

Contract Time: 10/31/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(3) EUROVIA ATLANTIC COAST LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039665		**Cat Alt Set:**			**Cat Alt Member:**		
0010 1031000	(1)	267,000.00000	267,000.00	325,000.00000	325,000.00	351,300.00000	351,300.00
MOBILIZATION	LS						
0020 1032010	(1)	75,000.00000	75,000.00	50,000.00000	50,000.00	59,500.00000	59,500.00
BONDS AND INSURANCE	LS						
0030 1050800	20.000	2,500.00000	50,000.00	1,000.00000	20,000.00	1,350.00000	27,000.00
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	300,000.00000	300,000.00	240,000.00000	240,000.00	317,650.00000	317,650.00
TRAFFIC CONTROL	LS						
0050 1071403	(1)	20,000.00000	20,000.00	20,000.00000	20,000.00	50,000.00000	50,000.00
RAILROAD INSURANCE AND FLAGGING 001	LS						

Contract ID: 5657740

Counties: Berkeley, Colleton, Dorchester

Letting Date: January 12, 2021

District(s): District 6

Call Order: 150

Project(s): P039665, P039666, P039668, P039669, P039671, P039678, P040022

Contract Time: 10/31/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(3) EUROVIA ATLANTIC COAST LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039665		**Cat Alt Set:**		**Cat Alt Member:**			
0060 2023000 REMOVAL & DISPOSAL OF EXISTING PAVEMENT	199.470 SY	25.00000	4,986.75	30.00000	5,984.10	35.00000	6,981.45
0070 2024100 REMOVAL & DISPOSAL OF EXISTING CURB	353.000 LF	14.00000	4,942.00	25.00000	8,825.00	8.00000	2,824.00
0080 2031000 UNCLASSIFIED EXCAVATION	375.000 CY	60.00000	22,500.00	32.75000	12,281.25	25.00000	9,375.00
0090 2033000 BORROW EXCAVATION	8,927.000 CY	30.00000	267,810.00	27.00000	241,029.00	58.00000	517,766.00
0100 2035100 EXCAVATION FOR SHOULDER PAVING	115.300 STA	70.00000	8,071.00	40.00000	4,612.00	65.00000	7,494.50

Contract ID: 5657740 **Counties:** Berkeley, Colleton, Dorchester

Letting Date: January 12, 2021 **District(s):** District 6

Call Order: 150 **Project(s):** P039665, P039666, P039668, P039669, P039671, P039678, P040022

Contract Time: 10/31/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(3) EUROVIA ATLANTIC COAST LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039665		**Cat Alt Set:**		**Cat Alt Member:**			
0110 2072000	115.300	60.00000	6,918.00	56.00000	6,456.80	45.00000	5,188.50
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						
0120 3059001	3,270.500	65.00000	212,582.50	106.50000	348,308.25	69.00000	225,664.50
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	TON						
0130 3063232	119,309.312	5.50000	656,201.22	4.85000	578,650.16	5.71000	681,256.17
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	SY						
0140 3063242	112,226.932	5.50000	617,248.13	5.15000	577,968.70	5.77000	647,549.40
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	SY						

Contract ID: 5657740 **Counties:** Berkeley, Colleton, Dorchester

Letting Date: January 12, 2021 **District(s):** District 6

Call Order: 150 **Project(s):** P039665, P039666, P039668, P039669, P039671, P039678, P040022

Contract Time: 10/31/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(3) EUROVIA ATLANTIC COAST LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039665 **Cat Alt Set:** **Cat Alt Member:**							
0150 3064000	8,154.850	145.00000	1,182,453.25	150.25000	1,225,266.21	154.15000	1,257,070.13
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0160 3069900	338.110	100.00000	33,811.00	75.00000	25,358.25	43.00000	14,538.73
MAINTENANCE STONE	TON						
0170 3100310	684.288	60.00000	41,057.28	66.00000	45,163.01	73.00000	49,953.02
HOT MIX ASPHALT BASE COURSE - TYPE A	TON						
0180 4011004	2,698.383	420.00000	1,133,320.86	450.00000	1,214,272.35	450.00000	1,214,272.35
LIQUID ASPHALT BINDER PG64-22	TON						

Contract ID: 5657740 **Counties:** Berkeley, Colleton, Dorchester

Letting Date: January 12, 2021 **District(s):** District 6

Call Order: 150 **Project(s):** P039665, P039666, P039668, P039669, P039671, P039678, P040022

Contract Time: 10/31/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(3) EUROVIA ATLANTIC COAST LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039665 **Cat Alt Set:** **Cat Alt Member:**							
0190 4012060	2,809.000	53.00000	148,877.00	50.25000	141,152.25	65.00000	182,585.00
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	SY						
0200 4012080	6,144.000	52.00000	319,488.00	46.00000	282,624.00	63.00000	387,072.00
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0210 4012100	24,858.000	50.00000	1,242,900.00	55.50000	1,379,619.00	50.00000	1,242,900.00
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	SY						
0220 4013150	12,692.690	1.10000	13,961.96	2.25000	28,558.55	2.47000	31,350.94
MILLING EXISTING ASPHALT PAVEMENT 1.5"	SY						

Contract ID: 5657740 **Counties:** Berkeley, Colleton, Dorchester

Letting Date: January 12, 2021 **District(s):** District 6

Call Order: 150 **Project(s):** P039665, P039666, P039668, P039669, P039671, P039678, P040022

Contract Time: 10/31/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(3) EUROVIA ATLANTIC COAST LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039665 **Cat Alt Set:** **Cat Alt Member:**							
0230 4013175	37,288.600	1.00000	37,288.60	1.15000	42,881.89	1.10000	41,017.46
MILLING EXISTING ASPHALT PAVEMENT 1.75"	SY						
0240 4013200	85,819.398	0.90000	77,237.46	1.62000	139,027.42	2.07000	177,646.15
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						
0250 4013990	8,737.000	4.50000	39,316.50	4.72000	41,238.64	8.06000	70,420.22
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0260 4019000	28.970	1,000.00000	28,970.00	1,050.00000	30,418.50	1,000.00000	28,970.00
MILLED-IN RUMBLE STRIP	MI						

Contract ID: 5657740 **Counties:** Berkeley, Colleton, Dorchester

Letting Date: January 12, 2021 **District(s):** District 6

Call Order: 150 **Project(s):** P039665, P039666, P039668, P039669, P039671, P039678, P040022

Contract Time: 10/31/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(3) EUROVIA ATLANTIC COAST LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039665		**Cat Alt Set:**				**Cat Alt Member:**	
0270 4020320	4,511.642	58.00000	261,675.24	63.00000	284,233.45	63.00000	284,233.45
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	TON						
0280 4030320	28,388.549	63.00000	1,788,478.59	62.00000	1,760,090.04	70.00000	1,987,198.43
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						
0290 4030340	13,643.650	66.00000	900,480.90	58.50000	798,153.53	67.00000	914,124.55
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0300 4030360	424.200	100.00000	42,420.00	89.00000	37,753.80	109.00000	46,237.80
HOT MIX ASPHALT SURFACE COURSE TYPE E	TON						

Contract ID: 5657740 **Counties:** Berkeley, Colleton, Dorchester

Letting Date: January 12, 2021 **District(s):** District 6

Call Order: 150 **Project(s):** P039665, P039666, P039668, P039669, P039671, P039678, P040022

Contract Time: 10/31/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(3) EUROVIA ATLANTIC COAST LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039665		**Cat Alt Set:**		**Cat Alt Member:**			
0310 4037210	9.000	200.00000	1,800.00	250.00000	2,250.00	200.00000	1,800.00
DRIVEWAY PAVING-SURFACE TYPE B	TON						
0320 4037220	1,358.000	130.00000	176,540.00	135.00000	183,330.00	157.00000	213,206.00
DRIVEWAY PAVING-SURFACE TYPE C	TON						
0330 4112321	88.000	120.00000	10,560.00	95.00000	8,360.00	111.00000	9,768.00
WARM MIX ASPHALT INTERMEDIATE COURSE TYPE B - SPECIAL	TON						
0340 6021120	5,480.000	4.25000	23,290.00	4.25000	23,290.00	4.25000	23,290.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						

Contract ID: 5657740 **Counties:** Berkeley, Colleton, Dorchester

Letting Date: January 12, 2021 **District(s):** District 6

Call Order: 150 **Project(s):** P039665, P039666, P039668, P039669, P039671, P039678, P040022

Contract Time: 10/31/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(3) EUROVIA ATLANTIC COAST LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039665		**Cat Alt Set:**		**Cat Alt Member:**			
0350 609130M	128.000	5.00000	640.00	5.00000	640.00	5.00000	640.00
PAVE. MARK.(TEMP-PAINT)12INX18IN WHITE TRIANGLE YIELD BAR	LF						
0360 6241005	7,328.000	0.55000	4,030.40	0.55000	4,030.40	0.55000	4,030.40
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	LF						
0370 6241010	169,291.000	0.34000	57,558.94	0.34000	57,558.94	0.34000	57,558.94
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	LF						
0380 6241015	7,779.000	2.50000	19,447.50	2.50000	19,447.50	2.50000	19,447.50
8" WHITE SOLID LINES PERM.PVMT.MARKINGS	LF						

Contract ID: 5657740 **Counties:** Berkeley, Colleton, Dorchester

Letting Date: January 12, 2021 **District(s):** District 6

Call Order: 150 **Project(s):** P039665, P039666, P039668, P039669, P039671, P039678, P040022

Contract Time: 10/31/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(3) EUROVIA ATLANTIC COAST LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039665		**Cat Alt Set:**		**Cat Alt Member:**			
0390 6241023	32.000	15.00000	480.00	15.00000	480.00	15.00000	480.00
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)PERM.PVMT.MARK	LF						
0400 6241025	3,207.000	7.50000	24,052.50	7.50000	24,052.50	7.50000	24,052.50
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	LF						
0410 6241030	51.000	60.00000	3,060.00	60.00000	3,060.00	60.00000	3,060.00
WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING	EA						
0420 6241034	1.000	100.00000	100.00	100.00000	100.00	100.00000	100.00
WHITE WORD MESSAGE "YIELD"-PERM.PVMT.MARKING	EA						

Contract ID: 5657740 **Counties:** Berkeley, Colleton, Dorchester

Letting Date: January 12, 2021 **District(s):** District 6

Call Order: 150 **Project(s):** P039665, P039666, P039668, P039669, P039671, P039678, P040022

Contract Time: 10/31/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(3) EUROVIA ATLANTIC COAST LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039665		**Cat Alt Set:**		**Cat Alt Member:**			
0430 6241035	48.000	75.00000	3,600.00	75.00000	3,600.00	75.00000	3,600.00
WHITE WORD MESSAGE "ONLY" - PERM.PVMT.MARKING	EA						
0440 6241040	4.000	100.00000	400.00	100.00000	400.00	100.00000	400.00
WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)PERM.PVMT.MARKING	EA						
0450 6241045	7.000	400.00000	2,800.00	400.00000	2,800.00	400.00000	2,800.00
RAILROAD CROSSING SYMBOLS - PERM.PVMT.MARKING	EA						
0460 6241064	13,180.000	0.55000	7,249.00	0.55000	7,249.00	0.55000	7,249.00
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	LF						

Contract ID: 5657740 **Counties:** Berkeley, Colleton, Dorchester

Letting Date: January 12, 2021 **District(s):** District 6

Call Order: 150 **Project(s):** P039665, P039666, P039668, P039669, P039671, P039678, P040022

Contract Time: 10/31/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(3) EUROVIA ATLANTIC COAST LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039665 **Cat Alt Set:** **Cat Alt Member:**							
0470 6241074	114,463.000	0.34000	38,917.42	0.34000	38,917.42	0.34000	38,917.42
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	LF						
0480 6241079	50.000	2.00000	100.00	2.00000	100.00	2.00000	100.00
12" YELLOW SOLID LINES - PERM.PVMT.MARKING	LF						
0490 6250005	25,422.000	0.15000	3,813.30	0.15000	3,813.30	0.15000	3,813.30
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0500 6250010	574,536.000	0.08000	45,962.88	0.08000	45,962.88	0.08000	45,962.88
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						

Contract ID: 5657740 **Counties:** Berkeley, Colleton, Dorchester

Letting Date: January 12, 2021 **District(s):** District 6

Call Order: 150 **Project(s):** P039665, P039666, P039668, P039669, P039671, P039678, P040022

Contract Time: 10/31/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(3) EUROVIA ATLANTIC COAST LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039665		**Cat Alt Set:**		**Cat Alt Member:**			
0510 6250015	24,886.000	0.35000	8,710.10	0.35000	8,710.10	0.35000	8,710.10
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	LF						
0520 6250025	9,612.000	1.00000	9,612.00	1.00000	9,612.00	1.00000	9,612.00
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0530 6250030	178.000	15.00000	2,670.00	15.00000	2,670.00	15.00000	2,670.00
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						

Contract ID: 5657740 **Counties:** Berkeley, Colleton, Dorchester

Letting Date: January 12, 2021 **District(s):** District 6

Call Order: 150 **Project(s):** P039665, P039666, P039668, P039669, P039671, P039678, P040022

Contract Time: 10/31/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(3) EUROVIA ATLANTIC COAST LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039665		**Cat Alt Set:**		**Cat Alt Member:**			
0540 6250035	170.000	15.00000	2,550.00	15.00000	2,550.00	15.00000	2,550.00
WHITE WORD MESSAGE "ONLY"- FAST DRY PAINT	EA						
0550 6250040	16.000	15.00000	240.00	15.00000	240.00	15.00000	240.00
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	EA						
0560 6250045	21.000	75.00000	1,575.00	75.00000	1,575.00	75.00000	1,575.00
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	EA						
0570 6250105	46,750.000	0.15000	7,012.50	0.15000	7,012.50	0.15000	7,012.50
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						

Contract ID: 5657740 **Counties:** Berkeley, Colleton, Dorchester

Letting Date: January 12, 2021 **District(s):** District 6

Call Order: 150 **Project(s):** P039665, P039666, P039668, P039669, P039671, P039678, P040022

Contract Time: 10/31/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(3) EUROVIA ATLANTIC COAST LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039665		**Cat Alt Set:**		**Cat Alt Member:**			
0580 6250110	370,815.000	0.08000	29,665.20	0.08000	29,665.20	0.08000	29,665.20
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0590 6250112	3,204.000	1.00000	3,204.00	1.00000	3,204.00	1.00000	3,204.00
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	LF						
0600 6251079	150.000	0.50000	75.00	0.50000	75.00	0.50000	75.00
12" YELLOW SOLID LINES - FAST DRY PAINT	LF						
0610 6300005	621.000	4.50000	2,794.50	4.50000	2,794.50	4.50000	2,794.50
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						

Contract ID: 5657740 **Counties:** Berkeley, Colleton, Dorchester

Letting Date: January 12, 2021 **District(s):** District 6

Call Order: 150 **Project(s):** P039665, P039666, P039668, P039669, P039671, P039678, P040022

Contract Time: 10/31/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(3) EUROVIA ATLANTIC COAST LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039665		**Cat Alt Set:**		**Cat Alt Member:**			
0620 6301005	86.000	4.50000	387.00	4.50000	387.00	4.50000	387.00
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	EA						
0630 6301100	1,851.000	4.50000	8,329.50	4.50000	8,329.50	4.50000	8,329.50
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0640 6750275	630.000	9.05000	5,701.50	9.45000	5,953.50	10.00000	6,300.00
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0650 6750278	260.000	10.95000	2,847.00	11.32000	2,943.20	10.00000	2,600.00
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	LF						

Contract ID: 5657740 **Counties:** Berkeley, Colleton, Dorchester

Letting Date: January 12, 2021 **District(s):** District 6

Call Order: 150 **Project(s):** P039665, P039666, P039668, P039669, P039671, P039678, P040022

Contract Time: 10/31/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(3) EUROVIA ATLANTIC COAST LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039665		**Cat Alt Set:**		**Cat Alt Member:**			
0660 6770393	300.000	2.54000	762.00	2.59000	777.00	2.25000	675.00
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	LF						
0670 6770413	17,916.000	0.61000	10,928.76	0.65000	11,645.40	0.80000	14,332.80
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0680 6770494	32.000	864.05000	27,649.60	864.05000	27,649.60	650.00000	20,800.00
FURNISH & INSTALL FLUSH MOUNTED WIRELESS SENSOR	EA						
0690 6780495	6,901.000	6.20000	42,786.20	6.40000	44,166.40	6.50000	44,856.50
SAWCUT FOR LOOP DETECTOR	LF						

Contract ID: 5657740 **Counties:** Berkeley, Colleton, Dorchester

Letting Date: January 12, 2021 **District(s):** District 6

Call Order: 150 **Project(s):** P039665, P039666, P039668, P039669, P039671, P039678, P040022

Contract Time: 10/31/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(3) EUROVIA ATLANTIC COAST LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039665		**Cat Alt Set:**		**Cat Alt Member:**			
0700 6800518	11.000	364.88000	4,013.68	383.25000	4,215.75	400.00000	4,400.00
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0710 6887962	64.000	125.00000	8,000.00	145.00000	9,280.00	200.00000	12,800.00
REMOVE FLUSH MOUNTED WIRELESS SENSOR	EA						
0720 7197130	3.000	1,800.00000	5,400.00	2,400.00000	7,200.00	1,200.00000	3,600.00
ADJUST DROP INLET ADJUST D. I.	EA						
0730 7203130	105.000	58.00000	6,090.00	42.00000	4,410.00	30.00000	3,150.00
CONCRETE CURB AND GUTTER(1'-6") OGEE	LF						

Contract ID: 5657740 **Counties:** Berkeley, Colleton, Dorchester

Letting Date: January 12, 2021 **District(s):** District 6

Call Order: 150 **Project(s):** P039665, P039666, P039668, P039669, P039671, P039678, P040022

Contract Time: 10/31/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(3) EUROVIA ATLANTIC COAST LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039665		**Cat Alt Set:**		**Cat Alt Member:**			
0740 7204100	63.360	100.00000	6,336.00	70.00000	4,435.20	45.00000	2,851.20
CONCRETE SIDEWALK(4" UNIFORM)	SY						
0750 7204600	28.000	120.00000	3,360.00	80.00000	2,240.00	60.00000	1,680.00
CONCRETE SIDEWALK(6" UNIFORM)	SY						
0760 7204900	340.000	65.00000	22,100.00	40.00000	13,600.00	40.00000	13,600.00
DETECTABLE WARNING MATERIAL	SF						
0770 7207000	1.000	1,350.00000	1,350.00	1,500.00000	1,500.00	2,000.00000	2,000.00
CONCRETE FLUME	EA						
0780 7209000	468.000	100.00000	46,800.00	155.00000	72,540.00	110.00000	51,480.00
PEDESTRIAN RAMP CONSTRUCTION	SY						

Contract ID: 5657740 **Counties:** Berkeley, Colleton, Dorchester

Letting Date: January 12, 2021 **District(s):** District 6

Call Order: 150 **Project(s):** P039665, P039666, P039668, P039669, P039671, P039678, P040022

Contract Time: 10/31/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(3) EUROVIA ATLANTIC COAST LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039665		**Cat Alt Set:**		**Cat Alt Member:**			
0790 7209100	60.000	65.00000	3,900.00	40.00000	2,400.00	45.00000	2,700.00
SURFACE APPLIED DETECTABLE WARNING	SF						
0800 8100102	20.111	2,800.00000	56,310.80	2,800.00000	56,310.80	2,049.90000	41,225.54
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
0810 8153000	3,900.000	1.85000	7,215.00	1.85000	7,215.00	2.55000	9,945.00
SILT FENCE	LF						
Section Totals:			$10,567,773.52		$10,699,674.74		$11,615,236.53
Contract Totals			**$10,567,773.52**		**$10,699,674.74**		**$11,615,236.53**
Cost Plus Time Totals			**$10,567,773.52**		**$10,699,674.74**		**11,615,236.53**

Contract ID: 5657740

Letting Date: January 12, 2021

Call Order: 150

Counties: Berkeley, Colleton, Dorchester

District(s): District 6

Project(s): P039665, P039666, P039668, P039669, P039671, P039678, P040022

Contract Time: 10/31/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

( ) indicates item is bid as Lump Sum

Vendor Ranking

Call Order: 150

Contract ID: 5657740

Counties: Berkeley, Colleton, Dorchester

Letting Date: January 12, 2021 2:00 P.M.

District(s): District 6

Contract Time: 10/31/22 COMPLETION DATE

Contract Description: Reconstruction/Rehabilitation - District 6

PCN(s): P039665, P039666, P039668, P039669, P039671, P039678, P040022

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1BA007	BANKS CONSTRUCTION COMPANY	$10,567,773.52	100.00%
2	1SA007	SANDERS BROTHERS CONSTRUCTION COMPANY, INC.	$10,699,674.74	101.25%
3	1EU003	EUROVIA ATLANTIC COAST LLC	$11,615,236.53	109.91%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Interim Contract Administrator _____ Date_____

Jennifer Taylor