

SOUTH CAROLINA DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS
For May 13, 2025

Letting Location:
SCDOT Headquarters Building
Conference Room 331
955 Park Street, Columbia, SC

Electronic Bids for the contracts listed herein will be publicly opened. All bid totals will be printed and posted on the SCDOT web site, Bid Express, and the Construction Extranet.

The following items will be made available on April 13, 2025 unless otherwise noted:

- EBS (Electronic Bidding System) files via Bid Express website (www.bidx.com)
- Construction Standards can be found under Business via SCDOT web site (www.scdot.org)

Access the Construction Extranet (<https://www.scdot.org/business/constructionletting-extranet.aspx>) for the following items:

- Proposals
- Plans
- Announcements
- Bids as Received
- CPM Schedule Templates
- Contractor Discussin Board

Contractors are encouraged to utilize the Discussion Board to make contact with other Prime and Subcontractors to request/offer quotes. There is no charge to access this site, but you must register for a user name and password.

Certain projects will require bidders to have a minimum quarterly CPS (Contractor Performance Score) issued by SCDOT. These projects will be noted accordingly to include the minimum score and quarter issued. Contractors wishing to verify their CPS may call SCDOT Construction Data Support at (803)737-2031.

Hardcopy plans and proposals are available via Engineering Publications:

- o Printed upon request only, call ahead for pickup orders
- o Located in room G23 SCDOT Headquarters
- o Email PlanStorage@scdot.org /Phone (803)737-4533/ Fax (803)737-4530
- o Proposals are \$15 and Plans are \$2 per sheet
- o Cash, check, money order, VISA/MC accepted payable to SCDOT (No refunds)
- o Planholders list is not maintained by SCDOT
- o Contractors do not have to buy plans to be able to bid

Visitors are welcome and should sign in at the Park Street entrance. Please contact the Contract Administration Office at (803)737-1750 with all Letting related questions.

Notice

Call Number: 010

SC File Number: 0268730

This project has a list of qualified contractors for the In Contract Utility - SECTION 105: PUBLIC UTILITY RELOCATION (see list below)

1. Tri-Star Contractors, Inc.
47 Legacy Lane
Edgefield, SC 29824
Richard Berry 803-637-5751

2. Lake Murray Utility Company, Inc
1139 Candy Kitchen Rd.
Prosperity, SC 29127
Jennings Parker 803-732-7849

3. Carolina Tap & Bore, Inc.
2430 Morningside Drive
West Columbia, SC 29169
Richard Young 803-600-5363



Call No.: 010

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 1

SC File NO(S): 0268730

PCN: P038683

Project No.: P038683

DBE Goal Percent: 6.00%

Approx. Length (miles): 0.2560

Description: S-145 (STORM BRANCH ROAD) OVER
TRIBUTARY TO HORSE CREEK

CO(S):

Completion Date: 4/30/2026 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
MOBILIZATION - SUBCONTRACTOR	1.000	LS
BRIDGE CONSTRUCTION ACCESS	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
UTILITY STAKING	1.000	LS
SMALL PUBLIC WATER RELOCATION NO. ____ 01	1.000	EA
CPM PROGRESS SCHEDULE	1.000	LS
CLEARING & GRUBBING WITHIN ROADWAY	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 01	1.000	LS
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	453.000	SY
REMOVAL OF EXIST. GUARDRAIL	386.000	LF
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS
UNCLASSIFIED EXCAVATION	2,146.000	CY
BORROW EXCAVATION	1,838.000	CY
MUCK EXCAVATION	280.000	CY
GEOTEXTILE, SEPARATION	275.000	SY
GEOGRID REINFORCEMENT (UNIAXIAL)	3,200.000	SY
GEOGRID STABILIZATION	275.000	SY
STONE BRIDGE LIFT MATERIAL	525.000	TON
GRANULAR BRIDGE LIFT MATERIAL	355.000	CY
FINE GRADING	814.000	SY
FLOWABLE FILL	35.000	CY
MAINTENANCE STONE	61.000	TON
LIQUID ASPHALT BINDER PG64-22	45.000	TON
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	657.000	SY
ASPHALT BASE COURSE - TYPE B	133.000	TON
ASPHALT INTERMEDIATE COURSE TYPE C	425.000	TON
ASPHALT SURFACE COURSE TYPE C	223.000	TON
DRIVEWAY PAVING-SURFACE TYPE D	49.000	TON
TRAFFIC CONTROL	1.000	LS
BARRICADE - TYPE III	84.000	LF
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	128.000	SF



Call No.: 010

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	70.000	SF
TYPE B - FLASHING LIGHT	16.000	EA
4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT FAST CURE	168.000	LF
4" YELLOW BROKEN LINES(GAPS EXC) EPOXY PAINT FAST CURE	20.000	LF
4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT FAST CURE	84.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	38.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	1,593.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	16.000	LF
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	70.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	1,365.000	LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	11.000	EA
MILLED-IN RUMBLE STRIP	0.500	MI
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	500.000	LF
CONC. FOR STRUCTURES - CLASS 4000	380.000	CY
GROOVED SURFACE FINISH	360.000	SY
REINF. STEEL FOR STRUCTURES (BRIDGE)	87,877.000	LB
42" MASH CONCRETE BARRIER PARAPET/RAILING WALL	248.000	LF
PILE DRIVING SET-UP	22.000	EA
PREST. CONC. PILING (20"SQ.)	390.000	LF
PILE BUILD-UP PREPARATION (20"SQ)	2.000	EA
PRESTRESSED PILE POINT (HP10X57)	129.000	LF
STEEL H BEARING PILING (HP14 X 73)	370.000	LF
18" SMOOTH WALL PIPE	360.000	LF
CLEANING EXISTING PIPE	24.000	LF
CATCH BASIN -TYPE 16	1.000	EA
DROP INLET (24" X 36")	1.000	EA
MANHOLE	1.000	EA
BEVELING OF PIPE END	12.000	EA
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS)	15.000	LF
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	83.000	LF
ELASTOMERIC BEARING ASSEMBLY (FLAT SLAB)	4.000	EA
WATERPROOFING	7.000	SY
RIP-RAP (CLASS B)	500.000	TON
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 1)TYPE C	410.000	SY
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	197.000	SY
MT2 LEADING END TREATMENT TL2	4.000	EA
MGS3 GR STANDARD SHOULDER	500.000	LF
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	4.000	EA
FLUME INLET AT GUARDRAIL (HANDWORK)	1.000	EA
NON-MOW STRIP UNDER GUARDRAIL	80.000	SY
TEMPORARY BARRIER FENCE (ORANGE)	600.000	LF



Call No.: 010

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 3

Description	Quantity	Units
RIGHT OF WAY MARKER(REBAR AND CAP)	19.000	EA
RIGHT OF WAY PLAT	1.000	LS
PERMANENT COVER	1.355	ACRE
TEMPORARY COVER	0.678	ACRE
COMPOST	36.000	CY
FERTILIZER (NITROGEN)	136.000	LB
FERTILIZER (PHOSPHORIC ACID)	136.000	LB
FERTILIZER (POTASH)	136.000	LB
AGRICULTURAL GRANULAR LIME	2,710.000	LB
SELECTIVE WATERING	54,300.000	GAL
MOWING	4.065	ACRE
TEMPORARY EROSION CONTROL BLANKET (ECB)	1.259	MSY
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1	1.522	ACRE
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	1.188	ACRE
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	14.000	LF
INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED)	14.000	LF
SEDIMENT TUBES FOR DITCH CHECKS	200.000	LF
SILT FENCE	1,533.000	LF
REPLACE/REPAIR SILT FENCE	153.000	LF
CLEANING SILT BASINS	5.000	CY
REMOVAL OF SILT RETAINED BY SILT FENCE	383.000	LF
INLET FILTER CLEANING	2.000	EA
INLET STRUCTURE FILTER - TYPE D2	1.000	EA
FILTER MATERIAL FOR INLET STRUCTURE FILTER - TYPE D2	1.000	EA
STABILIZED CONSTRUCTION ENTRANCE	550.000	SY



Call No.: 020 Letting Date: May 13, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 0287610 PCN: P028062 Project No.: P028062

DBE Goal Percent: 0.00%

Approx. Length (miles): 0.3690 Description: SC 28 SAVANNAH RIVER BRIDGE REHAB

CO(S): Aiken

Completion Date: 12/31/2026 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BRIDGE CONSTRUCTION ACCESS	1.000	LS
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	1.000	LS
BARRICADE - TYPE III	72.000	LF
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	64.000	SF
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	45.000	SF
PORTABLE TERMINAL IMPACT ATTENUATOR-TEST LEVEL 3-60 MPH	1.000	EA
TEMPORARY CONCRETE BARRIER	2,250.000	LF
TYPE B - FLASHING LIGHT	12.000	EA
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	34.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	2,985.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	298.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	447.000	LF
REMOVAL OF PAVEMENT MARKINGS	2,270.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM. 60MIL 3" BLACK SOLID	245.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.60MIL4"WH.BROKEN	490.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	1,940.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	1,950.000	LF
SPALL REPAIR	500.000	SF
EPOXY CRACK INJECTION	500.000	LF
GROOVED SURFACE FINISH	6,259.000	SY
STRUCTURAL STEEL	25,000.000	LB
CLEANING AND PAINTING EXISTING STRUCTURAL STEEL	1.000	LS
ELASTOMERIC BEARING	204.000	EA
HYDRO-DEMOLITION OF EXISTING SURFACE	6,280.000	SY
CONCRETE OVERLAY (LATEX)	261.700	CY
CONCRETE CLASS 4000 FOR FULL DEPTH DECK PATCHING	270.000	CY
CONCRETE CLASS 4000 FOR PARTIAL DEPTH DECK PATCHING	765.000	SY
RESEAL DECK EXPANSION JOINT	510.000	LF
JACKING BRIDGE	1.000	LS
RIP-RAP (CLASS C)	350.000	TON
ANCHOR BOLT REPLACEMENT	424.000	EA



Call No.: 020

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
CONCRETE BUILDUP REPAIR	4.000	EA
SURFACE MILLING 01	7,652.000	SY



Call No.: 030 Letting Date: May 13, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 0469020 PCN: P041732 Project No.: P041732

DBE Goal Percent: 0.00%

Approx. Length (miles): 0.1020 Description: DISTRICT 2, PACKAGE 6

CO(S): Anderson

Completion Date: 4/30/2026 Days Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
REMOVAL & DISPOSAL OF DESIGNATED PORTIONS OF EXISTING BRIDGE	1.000	LS
NO. 57 STONE FOR BACKFILL	7.900	TON
LIQUID ASPHALT BINDER PG64-22	5.500	TON
MILLING EXISTING ASPHALT PAVEMENT 2.0"	756.000	SY
ASPHALT SURFACE COURSE TYPE B	92.000	TON
TRAFFIC CONTROL	1.000	LS
BARRICADE - TYPE III	54.000	LF
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	1,197.000	SF
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	78.000	SF
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER	2.000	EA
TYPE B - FLASHING LIGHT	16.000	EA
4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT FAST CURE	680.000	LF
4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT FAST CURE	680.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	400.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	400.000	LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	16.000	EA
MILLED-IN RUMBLE STRIP	0.100	MI
EPOXY CRACK INJECTION	100.000	LF
REINF. STEEL FOR STRUCTURES (BRIDGE)	500.000	LB
STRUCTURAL STEEL	24,917.000	LB
CLEANING AND PAINTING EXISTING STRUCTURAL STEEL	1.000	LS
ELASTOMERIC BEARING	24.000	EA
MACHINE PREPARATION OF EXISTING SURFACE	1,663.000	SY
BLAST CLEANING	1,663.000	SY
CONCRETE CLASS 4000 FOR FULL DEPTH DECK PATCHING	10.000	CY
CONCRETE CLASS 4000 FOR PARTIAL DEPTH DECK PATCHING	40.000	SY
JACKING BRIDGE	1.000	LS
RIP-RAP (CLASS B)	11.400	TON
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE A	40.000	SY
BR006 - REINFORCED CONCRETE TEE-BEAM REPAIR TYPE A	5.000	CF
BRIDGE PILE WRAP	80.000	LF



Call No.: 030

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
BR004 - REINFORCED CONCRETE REPAIR TYPE 1	5.000	CF
BR005 - REINFORCED CONCRETE REPAIR TYPE 2	55.000	CF
BR010 – DECK JOINT REPAIR TYPE 1	378.000	LF
BR018 - BEAM END WEB AND FLANGE REPAIR	192.000	LF
BR040 – CORROSION INHIBITING BONDING AGENT	325.000	SF
CLEANING & PAINTING EXISTING STEEL PILING	28.000	EA
POLYESTER POLYMER CONCRETE (PCC) OVERLAY	52.000	CY
PLACE & FINISH POLYESTER POLYMER CONCRETE (PCC) MATERIAL	1,663.000	SY



Call No.: 040 Letting Date: May 13, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 0671391 PCN: P043644 Project No.: P043644

DBE Goal Percent: 0.00%

Approx. Length (miles): 0.9600

Description: 2024 BARNWELL CTC RESURAFING

CO(S): Barnwell

Completion Date: 6/30/2026 Days

Funding: CTC

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	75.000	SY
BORROW EXCAVATION	192.000	CY
MAINTENANCE STONE	3.600	TON
LIQUID ASPHALT BINDER PG64-22	89.436	TON
FULL DEPTH ASPH. PAV. PATCHING 4" UNIF.	360.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	1,100.000	SY
ASPHALT SURFACE COURSE TYPE D	1,167.800	TON
DRIVEWAY PAVING-SURFACE TYPE D	208.125	TON
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	384.000	SF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	390.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	195.000	LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	78.000	EA
DETECTABLE WARNING MATERIAL	37.500	SF
PEDESTRIAN RAMP CONSTRUCTION	75.000	SY
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	0.960	ACRE



Call No.: 050 Letting Date: May 13, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 0873130 PCN: P042425 Project No.: P042425

DBE Goal Percent: 6.00%

Approx. Length (miles): 0.4700 Description: US-176 (STATE RD.) / S-467 (BLACK TOM RD.)

CO(S): Berkeley

Completion Date: 11/30/2025 Days Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
LAW ENFORCEMENT OFFICER (DPS)	768.000	HR
CPM PROGRESS SCHEDULE	1.000	LS
CLEARING & GRUBBING WITHIN RIGHT OF WAY	1.000	LS
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	116.000	SY
UNCLASSIFIED EXCAVATION	1,392.000	CY
BORROW EXCAVATION	9,656.000	CY
MUCK EXCAVATION	6,720.000	CY
30" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	108.000	LF
GEOTEXTILE, SEPARATION	6,560.000	SY
GEOGRID REINFORCEMENT (BIAXIAL)	8,565.000	SY
STONE BRIDGE LIFT MATERIAL	5,820.000	TON
GRANULAR BRIDGE LIFT MATERIAL	100.000	CY
FINE GRADING	4,670.000	SY
MAINTENANCE STONE	90.000	TON
LIQUID ASPHALT BINDER PG64-22	369.000	TON
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	2,865.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	373.000	SY
ASPHALT BASE COURSE - TYPE A	2,449.000	TON
ASPHALT INTERMEDIATE COURSE TYPE B	2,926.000	TON
ASPHALT SURFACE COURSE TYPE B	1,796.000	TON
TRAFFIC CONTROL	1.000	LS
BARRICADE - TYPE III	210.000	LF
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	460.000	SF
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	285.000	SF
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER	4.000	EA
TYPE B - FLASHING LIGHT	8.000	EA
PAVEMENT MARKINGS(TEMP-PAINT) 4" WHITE BROKEN LINES	307.000	LF
PAVEMENT MARKINGS(TEMP-PAINT) 4" YELLOW BROKEN LINES	564.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	49,485.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	44,975.000	LF



Call No.: 050

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES	165.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-WHITE SINGLE ARROW	8.000	EA
PAVEMENT MARKINGS(TEMPORARY-PAINT)-WHITE WORD 'ONLY	8.000	EA
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	100.000	EA
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	600.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	5,000.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	125.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	6.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	6.000	EA
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	7,500.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	30.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	100.000	EA
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	38.000	SF
MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE	1.000	EA
U-SECTION POST FOR SIGN SUPPORTS - 2P	30.000	LF
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	80.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	120.000	LF
FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	40.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	510.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	1,225.000	LF
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	1.000	EA
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)JD	3.000	EA
F&I-17"X30"X24"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)JD	1.000	EA
FURNISH & INSTALL 13" X 32' STEEL STRAIN POLE AND FOUNDATION	4.000	EA
FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE	380.000	LF
F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001	1.000	EA
FURNISH & INSTALL - 12" 5 SECTION SIGNAL HEAD	2.000	EA
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	1.000	EA
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 002	5.000	EA
F&I-PED PUSH BUT.SOLID STATE W/ TONE ASSEM 9"X15"&SIGN (R-10-3E or R10-4a)	2.000	EA
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	8.000	EA
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	1.000	EA
TEMPORARY TIMING ADJUSTMENTS PER SITE VISIT	5.000	EA
FURNISH & INSTALL RADAR FOR STOP BAR DETECTION, INC 150' CABLE & MOUNTING HARDWARE	2.000	EA
FURNISH & INSTALL CABINET INTERFACE COMPONENTS FOR RADAR DETECTION	1.000	EA
FURNISH & INSTALL RADAR FOR SETBACK DETECTION, INC 150' CABLE & MOUNTING HARDWARE	2.000	EA
FURNISH & INSTALL CABINET INTERFACE COMPONENTS FOR SETBACK DETECTION	1.000	EA
18" SMOOTH WALL PIPE	132.000	LF



Call No.: 050

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 3

Description	Quantity	Units
30" SMOOTH WALL PIPE	108.000	LF
BEVELING OF PIPE END	2.000	EA
CONCRETE DRIVEWAY(6" UNIFORM)	28.000	SY
RIP-RAP (CLASS B)	178.000	TON
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE B	225.000	SY
RIGHT OF WAY MARKER(REBAR AND CAP)	11.000	EA
RIGHT OF WAY PLAT	1.000	LS
PERMANENT COVER	2.290	ACRE
TEMPORARY COVER	3.430	ACRE
COMPOST	30.000	CY
FERTILIZER (NITROGEN)	229.000	LB
FERTILIZER (PHOSPHORIC ACID)	229.000	LB
FERTILIZER (POTASH)	229.000	LB
AGRICULTURAL GRANULAR LIME	4,568.000	LB
SELECTIVE WATERING	54,300.000	GAL
MOWING	11.420	ACRE
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	5.710	ACRE
SEDIMENT TUBES FOR DITCH CHECKS	930.000	LF
SILT FENCE	2,508.000	LF
REPLACE/REPAIR SILT FENCE	251.000	LF
REMOVAL OF SILT RETAINED BY SILT FENCE	627.000	LF
STABILIZED CONSTRUCTION ENTRANCE	550.000	SY

Notice

Call Number: 060

SC File Number: 1057102

This project has a list of qualified contractors for the In Contract Utility - SECTION 105: PUBLIC UTILITY RELOCATION (see list below)

North Charleston Sewer District Prequalified Contractor List :

1. Triad Engineering and Construction
2. Azalea Utilities
3. MJL, Inc.
4. Level Utilities
5. Eadie's Construction
6. Groundhog Utilities



Call No.: 060

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 1

SC File NO(S): 1057102

PCN: P039389

Project No.: P039389

DBE Goal Percent: 17.50%

Approx. Length (miles): 1.0600

Description: SAFETY IMPROVEMENT AT S-169 / S-881

CO(S): Charleston

Completion Date: 11/30/2026 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
LARGE PUBLIC SEWER RELOCATION NO. ____ 002	1.000	EA
RAILROAD INSURANCE AND FLAGGING 001	1.000	LS
CPM PROGRESS SCHEDULE	1.000	LS
CLEARING & GRUBBING WITHIN RIGHT OF WAY	1.000	LS
RELOCATE SELECTED TREES&SHRUBS	1.000	LS
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	2,154.000	SY
UNCLASSIFIED EXCAVATION	3,229.000	CY
BORROW EXCAVATION	5,244.000	CY
FINE GRADING	7,387.000	SY
FLOWABLE FILL	20.000	CY
MAINTENANCE STONE	14.000	TON
LIQUID ASPHALT BINDER PG64-22	148.000	TON
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	1,476.000	SY
ASPHALT BASE COURSE - TYPE A	1,677.000	TON
ASPHALT INTERMEDIATE COURSE TYPE C	445.000	TON
ASPHALT SURFACE COURSE TYPE B	718.000	TON
STAINED CONCRETE PAVEMENT (8" UNIFORM)	492.000	SY
TRAFFIC CONTROL	1.000	LS
BARRICADE - TYPE III	66.000	LF
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	198.000	SF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	6,966.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	8,184.000	LF
PAVEMENT MARKINGS (TEMPORARY PAINT) 24"X36" WHITE TRIANGLE YIELD BAR	96.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	3,220.000	LF
8" WHITE SOLID LINES PERM.PVMT.MARKINGS	287.000	LF
RAILROAD CROSSING SYMBOLS - PERM.PVMT.MARKING	1.000	EA
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	2,920.000	LF
6" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	1,172.000	LF
24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	48.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	26.000	LF



Call No.: 060

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	60.000	EA
MILLED-IN RUMBLE STRIP	0.610	MI
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	175.000	SF
U-SECTION POST FOR SIGN SUPPORTS - 3P	250.000	LF
REFLECTIVE SIGN POST PANELS	100.000	LF
DESIGN & INSTALLATION OF RDWY. LIGHTING ELECTRICAL SYSTEM 003	1.000	LS
SGL.LIGHT STD.35'HT.AL.POLE-INCL TOP TENON MT.	8.000	EA
15" SMOOTH WALL PIPE	320.000	LF
18" SMOOTH WALL PIPE	1,300.000	LF
24" SMOOTH WALL PIPE	52.000	LF
CATCH BASIN -TYPE 1 CB - TYPE 1	11.000	EA
MANHOLE	3.000	EA
BEVELING OF PIPE END	7.000	EA
CONCRETE CURB (9" X 15")	352.000	LF
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	1,025.000	LF
CONCRETE MEDIAN	352.000	SY
RIP-RAP (CLASS B)	30.000	TON
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	60.000	SY
TEMPORARY BARRIER FENCE (ORANGE)	750.000	LF
RIGHT OF WAY MARKER(REBAR AND CAP)	16.000	EA
RIGHT OF WAY PLAT	1.000	LS
PERMANENT COVER	2.033	ACRE
TEMPORARY COVER	2.033	ACRE
STRAW OR HAY MULCH WITH TACKIFIER	2.916	ACRE
FERTILIZER (NITROGEN)	203.300	LB
FERTILIZER (PHOSPHORIC ACID)	203.300	LB
FERTILIZER (POTASH)	203.300	LB
AGRICULTURAL GRANULAR LIME	4,066.000	LB
SELECTIVE WATERING	54,300.000	GAL
MOWING	8.132	ACRE
TEMPORARY EROSION CONTROL BLANKET (ECB)	1.723	MSY
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	3.183	ACRE
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	4,100.000	LF
INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED)	4,100.000	LF
SEDIMENT TUBES FOR DITCH CHECKS	500.000	LF
SILT FENCE	2,000.000	LF
REPLACE/REPAIR SILT FENCE	200.000	LF
REMOVAL OF SILT RETAINED BY SILT FENCE	500.000	LF
INLET FILTER CLEANING	11.000	EA
STABILIZED CONSTRUCTION ENTRANCE	550.000	SY



Call No.: 070 Letting Date: May 13, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 1170740 PCN: P042953 Project No.: P042953

DBE Goal Percent: 8.00%

Approx. Length (miles): 0.2820

CO(S): Cherokee

Description: S-59 BRIDGE REPLACEMENT OVER THICKETTY CREEK

Completion Date: 6/30/2026 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BRIDGE CONSTRUCTION ACCESS	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
UTILITY STAKING	1.000	LS
CPM PROGRESS SCHEDULE	1.000	LS
CLEARING & GRUBBING WITHIN RIGHT OF WAY	1.000	LS
SELECTED CLEARING (NO GRUBBING)	0.132	ACRE
REMOVAL OF EXIST. GUARDRAIL	280.000	LF
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS
UNCLASSIFIED EXCAVATION	932.000	CY
BORROW EXCAVATION	847.000	CY
FINE GRADING	696.000	SY
MAINTENANCE STONE	10.000	TON
LIQUID ASPHALT BINDER PG64-22	35.000	TON
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	1,957.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	138.000	SY
ASPHALT BASE COURSE - TYPE B	276.000	TON
ASPHALT INTERMEDIATE COURSE TYPE C	164.000	TON
ASPHALT SURFACE COURSE TYPE C	245.000	TON
DRIVEWAY PAVING-SURFACE TYPE C	4.000	TON
TRAFFIC CONTROL	1.000	LS
BARRICADE - TYPE III	84.000	LF
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	128.000	SF
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	70.000	SF
TYPE B - FLASHING LIGHT	16.000	EA
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	2,838.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	2,838.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	2,838.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	2,838.000	LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	18.000	EA
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	55.750	SF
U-SECTION POST FOR SIGN SUPPORTS - 2P	44.000	LF



Call No.: 070

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
U-SECTION POST FOR SIGN SUPPORTS - 3P	99.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	440.000	LF
CONC. FOR STRUCTURES - CLASS 4000	108.800	CY
CONC. FOR STRUCTURES - CLASS 4000DS	14.600	CY
REINF. STEEL FOR STRUCTURES (BRIDGE)	28,918.000	LB
3'-0" x 2'-0" CORED SLABS	768.700	LF
42" MASH CONCRETE BARRIER PARAPET/RAILING WALL	220.000	LF
STEEL H BEARING PILING (HP12 X 53)	294.000	LF
15" SMOOTH WALL PIPE	160.000	LF
CLEANING EXISTING PIPE	110.000	LF
DRILLED PILE SET-UP	14.000	EA
SOIL EXCAVATION FOR DRILLED PILE FOUNDATIONS - 24" DIAMETER	98.000	LF
SOIL EXCAVATION FOR DRILLED PILE FOUNDATIONS - 30" DIAMETER	154.000	LF
ROCK EXCAVATION FOR DRILLED PILE FOUNDATIONS - 24" DIAMETER	28.000	LF
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS)	13.000	LF
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	82.000	LF
ELASTOMERIC BEARING	22.000	EA
WATERPROOFING (BRIDGE DECK)	239.800	SY
RIP-RAP (CLASS A)	100.000	TON
RIP-RAP (CLASS B)	190.000	TON
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	481.000	SY
MT2 LEADING END TREATMENT TL2	4.000	EA
MGS3 GR STANDARD SHOULDER	50.000	LF
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	4.000	EA
FLUME INLET AT GUARDRAIL (HANDWORK)	1.000	EA
NON-MOW STRIP UNDER GUARDRAIL	134.000	SY
TEMPORARY BARRIER FENCE (ORANGE)	500.000	LF
RIGHT OF WAY MARKER(REBAR AND CAP)	14.000	EA
RIGHT OF WAY PLAT	1.000	LS
PERMANENT COVER	0.405	ACRE
TEMPORARY COVER	0.203	ACRE
FERTILIZER (NITROGEN)	40.500	LB
FERTILIZER (PHOSPHORIC ACID)	40.500	LB
FERTILIZER (POTASH)	40.500	LB
AGRICULTURAL GRANULAR LIME	810.000	LB
MOWING	1.215	ACRE
TURF REINFORCEMENT MATTING (TRM) TYPE 1	0.197	MSY
TURF REINFORCEMENT MATTING (TRM) TYPE 2	0.147	MSY
TEMPORARY EROSION CONTROL BLANKET (ECB)	0.410	MSY
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1	0.657	ACRE
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	1.143	ACRE



Call No.: 070

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 3

Description	Quantity	Units
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	10.000	LF
SILT FENCE	1,550.000	LF
FLOATING TURBIDITY BARRIER-LIGHT DUTY	1,000.000	SF
CLEANING SILT BASINS	10.000	CY
CLEANING INLET STRUCTURE FILTERS	1.000	EA
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL	11.000	TON
STABILIZED CONSTRUCTION ENTRANCE	550.000	SY



Call No.: 080 Letting Date: May 13, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 2369050 PCN: P039651 Project No.: P039651
DBE Goal Percent: 0.00% PCN: P041717 Project No.: P041717
PCN: P041738 Project No.: P041738

Approx. Length (miles): 0.1380

Description: DISTRICT 3, PACKAGE 7

CO(S): Greenville

Completion Date: 9/30/2026 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
SELECTED CLEARING	1.000	LS
REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LS
NO. 57 STONE FOR BACKFILL	40.600	TON
FLOWABLE FILL	45.000	CY
LIQUID ASPHALT BINDER PG64-22	5.000	TON
MILLING EXISTING ASPHALT PAVEMENT 2.0"	650.000	SY
ASPHALT SURFACE COURSE TYPE B	71.000	TON
TRAFFIC CONTROL	1.000	LS
BARRICADE - TYPE III	126.000	LF
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	1,104.000	SF
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	228.000	SF
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER	4.000	EA
TYPE B - FLASHING LIGHT	16.000	EA
4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT FAST CURE	300.000	LF
4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT FAST CURE	300.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	400.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	400.000	LF
EPOXY CRACK INJECTION	300.000	LF
STRUCTURAL STEEL	2,300.000	LB
CONCRETE CLASS 4000 FOR PARTIAL DEPTH DECK PATCHING	1.000	SY
JACKING BRIDGE	1.000	LS
RIP-RAP (CLASS B)	481.000	TON
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE A	526.000	SY
BR006 - REINFORCED CONCRETE TEE-BEAM REPAIR TYPE A	5.000	CF
BRIDGE PILE WRAP	160.000	LF
BR004 - REINFORCED CONCRETE REPAIR TYPE 1	15.000	CF
BR005 - REINFORCED CONCRETE REPAIR TYPE 2	30.000	CF
BR010 – DECK JOINT REPAIR TYPE 1	186.000	LF
BR016 - TEE BEAM SADDLE TYPE A	1.000	EA



Call No.: 080

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
BR040 – CORROSION INHIBITING BONDING AGENT	420.000	SF
CLEANING & PAINTING EXISTING STEEL PILING	51.000	EA

Notice

Call Number: 090

SC File Number: 2614820

This project has a list of qualified contractors for the In Contract Utility - SECTION 105: PUBLIC UTILITY RELOCATION (see list below)

SCDOT Project ID: P031827:

US 17 Business Intersection Improvements - Tadlock Drive

GSWSA Pre-qualified Contractors List:

1. R.H. Moore Company, Inc.
P.O. Box 830
Murrells Inlet, SC 29576

2. McClam & Associates, Inc.
1642 Holy Trinity Church Rd.
Little Mountain, SC 29075

3. State Utility Contractors, Inc.
4417 Old Charlotte Hwy
Monroe, NC 28110

SCDOT Project ID: P031827 & P043757:

US 17 Business Intersection Improvements - Inlet Square Blvd. – Atlantic Ave – Garden City Connector

GSWSA Pre-qualified Contractors List:

1. R.H. Moore Company, Inc.
P.O. Box 830
Murrells Inlet, SC 29576

2. McClam & Associates, Inc.
1642 Holy Trinity Church Rd.
Little Mountain, SC 29075

3. State Utility Contractors, Inc.
4417 Old Charlotte Hwy
Monroe, NC 28110



Call No.: 090 Letting Date: May 13, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 2614820 **PCN:** P031827 **Project No.:** P031827
DBE Goal Percent: 13.00% **PCN:** P043757 **Project No.:** P043757
Approx. Length (miles): 1.7450 **Description:** US 17 BUS INTERSECTION IMPROVEMENTS -
CO(S): Horry GARDEN CITY
Completion Date: 10/31/2028 Days **Funding:** FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
MOBILIZATION - SUBCONTRACTOR	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	2.000	EA
UTILITY STAKING	1.000	LS
LARGE PUBLIC WATER RELOCATION NO. ____ P031827	1.000	EA
LARGE PUBLIC WATER RELOCATION NO. ____ P043757	1.000	EA
LARGE PUBLIC SEWER RELOCATION NO. ____ P031827	1.000	EA
LARGE PUBLIC SEWER RELOCATION NO. ____ P043757	1.000	EA
CPM PROGRESS SCHEDULE	1.000	LS
CLEARING & GRUBBING WITHIN RIGHT OF WAY	1.000	LS
CLEARING & GRUBBING DITCHES	0.509	ACRE
REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 01	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 01	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 02	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 02	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 03	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 03	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 04	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 04	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 05	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 05	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 06	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 07	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 08	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 09	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 10	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 11	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 12	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 13	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 14	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 15	1.000	LS



Call No.: 090

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
REMOVAL & DISPOSAL ITEM NO. 16	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 17	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 18	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 19	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 20	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 21	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 22	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 23	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 24	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 25	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 26	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 27	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 28	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 29	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 30	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 31	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 32	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 33	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 34	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 35	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 36	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 37	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 38	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	8,579.000	SY
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	22,560.000	SY
REMOVAL OF EXIST. GUARDRAIL	514.500	LF
UNCLASSIFIED EXCAVATION	7,676.000	CY
BORROW EXCAVATION	25,361.000	CY
BORROW PIT SET-UP	1.000	LS
18" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	20,389.000	LF
24" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	4,988.000	LF
30" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	1,528.380	LF
36" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	1,039.680	LF
42" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	622.910	LF
FINE GRADING	32,910.000	SY
FLOWABLE FILL	200.000	CY
MAINTENANCE STONE	1,182.000	TON
LIQUID ASPHALT BINDER PG64-22	2,988.033	TON
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	617.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	18,677.020	SY
ASPHALT BASE COURSE - TYPE A	13,607.820	TON



Call No.: 090

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 3

Description	Quantity	Units
ASPHALT INTERMEDIATE COURSE TYPE B	39,392.833	TON
ASPHALT SURFACE COURSE TYPE B	15,001.601	TON
ASPHALT SURFACE COURSE TYPE E	1,312.963	TON
TRAFFIC CONTROL	1.000	LS
BARRICADE - TYPE III	180.000	LF
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	1,849.750	SF
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	360.000	SF
PORTABLE TERMINAL IMPACT ATTENUATOR-TEST LEVEL 2	3.000	EA
ANCHOR KIT - PORT. ATTENUATOR(TEST LEVEL 2)	3.000	EA
TEMPORARY CONCRETE BARRIER	3,460.000	LF
TYPE B - FLASHING LIGHT	12.000	EA
PAVEMENT MARKINGS(TEMP-PAINT) 4" WHITE BROKEN LINES	30,489.000	LF
PAVEMENT MARKINGS(TEMP-PAINT) 4" YELLOW BROKEN LINES	3,903.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	88,035.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	96,792.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES	7,155.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-WHITE SINGLE ARROW	159.000	EA
PAVEMENT MARKINGS(TEMP.-PAINT)-WHITE COMBINATION ARROWS	8.000	EA
PAVEMENT MARKINGS(TEMPORARY-PAINT)-WHITE WORD 'ONLY	142.000	EA
TEMPORARY CLEAR PAVEMENT MARKERS MONO-DIR.- 4"X4"	1,025.000	EA
TEMPORARY YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X4"	233.000	EA
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	1,240.000	EA
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	15,360.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	10,436.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	10,430.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	6,699.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	6,022.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	83.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	76.000	EA
WHITE COMBINATION ARROWS(STR&RT.OR STR<)THERMO-125MIL	8.000	EA
WHITE U-TURN ARROW THERMO-125MIL	1.000	EA
WHITE LANE DROP ARROW(LT.OR RT.)THERMO-125MIL	2.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	1,079.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	25,487.000	LF
24" YELLOW SOLID LINES - THERMOPLASTIC - 125 MIL.	182.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	374.000	EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	133.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	1,049.000	EA
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	410.440	SF
FLAT SHEET, TYPE XI, SIZE DETERMINED BY MSG, OVERHEAD	130.000	SF
MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE	18.000	EA

Call No.: 090

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 4

Description	Quantity	Units
U-SECTION POST FOR SIGN SUPPORTS - 3P	977.000	LF
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	1,480.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	3,030.000	LF
FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	480.000	LF
FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	1,535.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK	9,220.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	6,740.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	12,810.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	2,890.000	LF
FURNISH & INSTALL FIBER OPTIC CABLE-SINGLE MODE	3,835.000	LF
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	6.000	EA
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	23.000	EA
F&I-17"X30"X24"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	17.000	EA
FURNISH & INSTALL 13" X 28' STEEL STRAIN POLE AND FOUNDATION	4.000	EA
FURNISH & INSTALL 13" X 32' STEEL STRAIN POLE AND FOUNDATION	22.000	EA
FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE	3,740.000	LF
FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	30.000	EA
F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 003	6.000	EA
FURNISH & INSTALL - 12" 5 SECTION SIGNAL HEAD	12.000	EA
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	13.000	EA
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 004	52.000	EA
F&I - 1-WAY-1SECT.(COUNTDOWN HAND/MAN EMBLEM)PED.SIG.HEAD	42.000	EA
F&I-PED PUSH BUT.SOLID STATE W/ TONE ASSEM 9"X15"&SIGN (R-10-3E or R10-4a)	42.000	EA
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	77.000	EA
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	1.000	LS
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	5.000	EA
REMOVE FOUNDATION FOR STEEL STRAIN POLE - 18" BELOW GRADE	18.000	EA
FURNISH & INSTALL CONCRETE CABINET FOUNDATION	6.000	EA
FURNISH & INSTALL RADAR FOR STOP BAR DETECTION, INC 150' CABLE & MOUNTING HARDWARE	22.000	EA
FURNISH & INSTALL RADAR FOR SETBACK DETECTION, INC 150' CABLE & MOUNTING HARDWARE	12.000	EA
FURNISH & INSTALL FACTORY TERMINATED PATCH PANEL	5.000	EA
CONC. FOR STRUCTURES - CLASS 4000(RETAINING WALL)	65.700	CY
REINF. STEEL FOR STRUCTURES (RETAINING WALL)	6,696.000	LB
14"X 23" HORIZONTAL ELLIPTICAL(HE) RC PIPE CUL.-CLASS HE-III	232.000	LF
19"X 30" HORIZONTAL ELLIPTICAL(HE) RC PIPE CUL.-CLASS HE-III	620.000	LF
24"X 38" HORIZONTAL ELLIPTICAL(HE) RC PIPE CUL.-CLASS HE-III	248.000	LF
15" SMOOTH WALL PIPE	76.000	LF
18" SMOOTH WALL PIPE	23,056.000	LF
24" SMOOTH WALL PIPE	5,816.000	LF
30" SMOOTH WALL PIPE	1,352.000	LF



Call No.: 090

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 5

Description	Quantity	Units
36" SMOOTH WALL PIPE	1,148.000	LF
42" SMOOTH WALL PIPE	672.000	LF
CLEANING EXISTING PIPE	422.000	LF
CATCH BASIN - TYPE 1 SPECIAL	38.000	EA
CATCH BASIN -TYPE 9 MH	12.000	EA
CATCH BASIN -TYPE 16	125.000	EA
CATCH BASIN -TYPE 16B (6X6 BOX)	2.000	EA
CATCH BASIN -TYPE 18	25.000	EA
DROP INLET (24" X 36")	71.000	EA
DROP INLET (24" X 36") WITH STANDARD 5' X 5' BOX	2.000	EA
CLOSED FLUME INLET TYPE-16	40.000	EA
CLOSED FLUME INLET TYPE-18	8.000	EA
TRENCH DRAIN-4" INTERIOR DIMENSION (DRIVEWAY APPLICATION)	56.000	LF
MANHOLE	40.000	EA
MANHOLE WITH STANDARD 4' X 4' BOX	7.000	EA
MANHOLE WITH STANDARD 5' X 5' BOX	2.000	EA
48" X 48" JUNCTION BOX	11.000	EA
48" X 60" JUNCTION BOX	1.000	EA
60" X 60" JUNCTION BOX	2.000	EA
JUNCTION BOX (SPECIAL) 005	2.000	EA
JUNCTION BOX (SPECIAL) 01	1.000	EA
EXTRA DEPTH OF BOX	11.030	LF
CATCH BASIN - TYPE 9 MH (TOP ONLY)	1.000	EA
BEVELING OF PIPE END	28.000	EA
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE	403.000	LF
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	28,390.000	LF
CONCRETE SIDEWALK(4" UNIFORM)	11,848.000	SY
DETECTABLE WARNING MATERIAL	1,062.500	SF
CONCRETE DRIVEWAY(6" UNIFORM)	4,989.528	SY
CONCRETE MEDIAN	7,159.000	SY
PEDESTRIAN RAMP CONSTRUCTION	2,125.000	SY
SURFACE APPLIED DETECTABLE WARNING	170.000	SF
WATERPROOFING	47.800	SY
AGGREGATE UNDERDRAIN (AGGR.NO. 57)	17.900	CY
RIP-RAP (CLASS A)	78.000	TON
RIP-RAP (CLASS B)	814.000	TON
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE A	988.000	SY
PREMASH W-BEAM STRONG POST SYSTEM WSP3	362.500	LF
MT3 LEADING END TREATMENT TL3	4.000	EA
MB TRAILING END TREATMENT	1.000	EA
MGS2C GR BEHIND CURB	200.000	LF



Call No.: 090

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 6

Description	Quantity	Units
PREMASH TRAILING W-BEAM TYPE B 12.5'	1.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	1.000	EA
PREMASH W-BEAM TIGHT CURVED SYSTEM	87.500	LF
PREMASH W-BEAM MEDIUM SHOP BENT SYSTEM	75.000	LF
PREMASH TYPE T TL2 LEADING 25FT	1.000	EA
72" CHAIN LINK FENCE 72" CHAIN-LINK FENCE	2,203.000	LF
20' WIDE- CHAIN LINK FENCE GATE (72"HT) DOUBLE SWING GATES	3.000	EA
MOVING ITEM NO. 01	1.000	LS
MOVING ITEM NO. 01	1.000	LS
MOVING ITEM NO. 02	1.000	LS
MOVING ITEM NO. 02	1.000	LS
MOVING ITEM NO. 03	1.000	LS
MOVING ITEM NO. 03	1.000	LS
MOVING ITEM NO. 04	1.000	LS
MOVING ITEM NO. 04	1.000	LS
MOVING ITEM NO. 05	1.000	LS
MOVING ITEM NO. 05	1.000	LS
MOVING ITEM NO. 06	1.000	LS
MOVING ITEM NO. 07	1.000	LS
MOVING ITEM NO. 08	1.000	LS
MOVING ITEM NO. 09	1.000	LS
MOVING ITEM NO. 10	1.000	LS
MOVING ITEM NO. 11	1.000	LS
MOVING ITEM NO. 12	1.000	LS
MOVING ITEM NO. 13	1.000	LS
MOVING ITEM NO. 14	1.000	LS
MOVING ITEM NO. 15	1.000	LS
MOVING ITEM NO. 16	1.000	LS
MOVING ITEM NO. 17	1.000	LS
MOVING ITEM NO. 18	1.000	LS
MOVING ITEM NO. 19	1.000	LS
MOVING ITEM NO. 20	1.000	LS
MOVING ITEM NO. 21	1.000	LS
MOVING ITEM NO. 22	1.000	LS
MOVING ITEM NO. 23	1.000	LS
MOVING ITEM NO. 24	1.000	LS
MOVING ITEM NO. 25	1.000	LS
MOVING ITEM NO. 26	1.000	LS
MOVING ITEM NO. 27	1.000	LS
MOVING ITEM NO. 28	1.000	LS
MOVING ITEM NO. 29	1.000	LS



Call No.: 090

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 7

Description	Quantity	Units
MOVING ITEM NO. 30	1.000	LS
MOVING ITEM NO. 31	1.000	LS
MOVING ITEM NO. 32	1.000	LS
MOVING ITEM NO. 33	1.000	LS
RIGHT OF WAY MARKER(REBAR AND CAP)	311.000	EA
RIGHT OF WAY PLAT	1.000	LS
PERMANENT COVER	18.120	ACRE
TEMPORARY COVER	18.120	ACRE
SELECT MATERIAL	80.600	CY
FERTILIZER (NITROGEN)	1,812.000	LB
FERTILIZER (PHOSPHORIC ACID)	1,812.000	LB
FERTILIZER (POTASH)	1,812.000	LB
AGRICULTURAL GRANULAR LIME	36,240.000	LB
SELECTIVE WATERING	190,050.000	GAL
MOWING	72.480	ACRE
SODDING	8,771.000	MSY
TURF REINFORCEMENT MATTING (TRM) TYPE 2	0.090	MSY
TEMPORARY EROSION CONTROL BLANKET (ECB)	3.044	MSY
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1	11.220	ACRE
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 2	13.590	ACRE
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	40.778	ACRE
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	245.000	LF
INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED)	245.000	LF
SEDIMENT TUBES FOR DITCH CHECKS	663.000	LF
SILT FENCE	33,107.800	LF
REPLACE/REPAIR SILT FENCE	3,310.880	LF
SILT BASINS	12,141.100	CY
CLEANING SILT BASINS	4,512.080	CY
POROUS BAFFLE	320.000	LF
FLOATING SKIMMER	3.000	EA
REMOVAL OF SILT RETAINED BY SILT FENCE	8,276.950	LF
CLEANING INLET STRUCTURE FILTERS	574.000	EA
INLET STRUCTURE FILTER - TYPE D1	60.000	EA
INLET STRUCTURE FILTER - TYPE D2	7.000	EA
INLET STRUCTURE FILTER - TYPE A	306.000	LF
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL	100.000	TON
STABILIZED CONSTRUCTION ENTRANCE	1,925.000	SY
PERMANENT SEDIMENT CONTROL STRUCTURE	3.000	EA

Notice

Call Number: 100

SC File Number: 2764172

I-95 Mainline: This project has a list of qualified contractors for the In Contract Utility - SECTION 105: PUBLIC UTILITY RELOCATION . For the low bidder, both the utility worksheet and selected prequalified contractor must be submitted to ContractAdmin@scdot.org within 3 business days of the letting. (see next page).

Exit 3: This section has a list of qualified contractors for the In Contract Utility - SECTION 105: PUBLIC UTILITY RELOCATION. For the low bidder, both the utility worksheet and selected prequalified contractor must be submitted to ContractAdmin@scdot.org within 3 business days of the letting. (see next page).

Bidders are required to provide unit prices and extended amounts for the schedule of items that have been provided for the Exit 3 interchange project. The Department has provided the schedule of items as an excel spreadsheet attachment to the proposal on Extranet and BIDX. The completed schedule of items must be converted to pdf, signed, and submitted via email (ContractAdmin@scdot.org) no later than 2:00 PM of the specified letting date. If a Bidder's schedule of items for the Exit 3 interchange is not received by this deadline, the Bidder will be considered non-responsive

LOCAL UTILITY CONTRACTOR LIST

Please be advised that contractors approved for water and sewer work within the BJWSA service area are not limited to the list below. At BJWSA's discretion, any utility contractor licensed in SC with a WL classification may be approved to perform water and sewer work within the BJWSA service area.

Cleland Site Prep, Inc.
Donn Nelson
PO Box 3822
Bluffton, SC 29910
843-987-0500
843-987-0600 fax

Cross Contracting, LLC
Stephen Cross
PO Box 30634
Savannah, GA 31410
912-486-4632

J H Hiers Construction, LLC
Jeff Hiers
715 Green Pond Hwy
Walterboro, SC 29488
843-542-2687

JS Construction
John Lopat
PO Box 1497
Bluffton, SC 29910
843-645-3900
843-645-3901 fax

Jordan Construction of HHI
Zeke Jordan, President
PO Box 1747
Hilton Head, SC 29925
843-784-4151
843-784-4056 fax

Potter Construction, LLC
Mark Potter
540 Shearhouse Road
Guyton, GA 31312
912-663-6969
912-728-4156 fax

Stansell Construction Company
Dick Stansell
PO Box 208
Sheldon, SC 29941
843-846-4265
843-846-8880

Lee Contracting Co., Inc.
Terry R Lee, President
PO Box 1788
Hardeeville, SC 29927
843-784-5288
843-784-5287 fax

Malphrus Utilities
Rob Malphrus
PO Box 352
Ridgeland, SC 29936
843-247-4431
843-726-2197 fax

Dobbs Mechanical & Utility, LLC
Timothy Dobbs
3016 Hickory Street
Beaufort, SC 29906
843-252-4749
TDobbs@DobbsMU.com



Call No.: 100 Letting Date: May 13, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 2764172 PCN: P030481 Project No.: P030481
 DBE Goal Percent: 7.50% PCN: P040106 Project No.: P040106
 Approx. Length (miles): 17.8810 Description: I-95 WIDENING GA STATE LINE TO EXIT 8
 CO(S): Jasper
 Completion Date: 8/31/2030 Days Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
MOBILIZATION - SUBCONTRACTOR	1.000	LS
BRIDGE CONSTRUCTION ACCESS	1.000	LS
BONDS AND INSURANCE	1.000	LS
RAILROAD INSURANCE 001	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
UTILITY STAKING	1.000	LS
LARGE PUBLIC WATER RELOCATION NO. ____ 1	1.000	EA
LARGE PUBLIC SEWER RELOCATION NO. ____ 1	1.000	EA
LAW ENFORCEMENT OFFICER (DPS)	10,000.000	HR
CPM PROGRESS SCHEDULE	1.000	LS
REMOVE AND RESET EXISTING SPCL GUIDE SIGN, GROUND MOUNTED, COMPLETE-IN-PLACE	1.000	EA
TRAFFIC CONTROL, RAISED PAVEMENT MARKERS, ALL TYPES	1,650.000	EA
TRAFFIC CONTROL, SOLID TRAFFIC STRIPE, 5 IN, WHITE	12.024	LaMi
TRAFFIC CONTROL, SOLID TRAFFIC STRIPE, 5 IN, YELLOW	10.765	LaMi
TRAFFIC CONTROL, SKIP TRAFFIC STRIPE, 5 IN, WHITE	10.789	LaMi
TRAFFIC CONTROL -	1.000	LS
TRAFFIC CONTROL - WORKZONE LAW ENFORCEMENT (CONTRACTOR BIDS)	500.000	HR
MOBILIZATION	1.000	LS
INSTALL, MAINTAIN, AND REMOVE IMPAIRED STREAM PROJECT INFO SIGN	1.000	EA
TEMPORARY GRASSING	5.000	ACRE
MULCH	160.000	TON
CONSTRUCT AND REMOVE CONSTRUCTION EXITS	4.000	EA
CONSTRUCTION EXIT TIRE CLEANING STATION (PER DAY)	30.000	EA
CONSTRUCT AND REMOVE TEMPORARY PIPE SLOPE DRAIN	800.000	LF
CONSTRUCT AND REMOVE FABRIC CHECK DAM - TYPE C SILT FENCE	120.000	LF
CONSTRUCT AND REMOVE INLET SEDIMENT TRAP	15.000	EA
CONSTRUCT AND REMOVE COMPOST FILTER SOCK, 18 IN	230.000	LF
MAINTENANCE OF TEMPORARY SILT FENCE, TP C	4,176.000	LF
MAINTENANCE OF CONSTRUCTION EXIT	4.000	EA
MAINTENANCE OF INLET SEDIMENT TRAP	15.000	EA
MAINTENANCE OF CONSTRUCTION EXIT TIRE WASH AREA (PER EACH)	4.000	EA
FLOATING SILT RETENTION BARRIER	845.000	LF



Call No.: 100

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
TEMPORARY SILT FENCE, TYPE C	8,352.000	LF
CLEARING & GRUBBING	1.000	LS
CLEARING & GRUBBING WITHIN ROADWAY	1.000	LS
REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LS
REMOVAL & DISPOSAL OF EXISTING CURB	1,500.000	LF
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	246,854.000	SY
REMOVAL OF EXIST. GUARDRAIL	30,491.000	LF
REMOVAL & DISPOSAL OF CABLE BARRIER	33,400.000	LF
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS
REMOVAL & DISPOSAL OF EXISTING CULVERT()'X() 6'X4'	2.000	EA
REMOVAL & DISPOSAL OF EXISTING CULVERT()'X() 8'X4'	1.000	EA
REMOVAL & DISPOSAL OF EXISTING CULVERT()'X() 6'X4'	1.000	EA
REMOVAL & DISPOSAL OF EXISTING DOUBLE CULVERT()'X() 6'X4'	2.000	EA
REMOVAL & DISPOSAL OF EXISTING DOUBLE CULVERT()'X() 6'X4'	1.000	EA
REMOVAL & DISPOSAL OF EXISTING DOUBLE CULVERT()'X() 6'X6'	1.000	EA
REMOVAL & DISPOSAL OF EXISTING DOUBLE CULVERT()'X() 6'X4'	1.000	EA
UNCLASSIFIED EXCAVATION	315,739.000	CY
BORROW EXCAVATION	1,141,463.000	CY
BORROW PIT SET-UP	1.000	LS
MUCK EXCAVATION	240,814.000	CY
18" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	3,498.000	LF
24" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	3,061.000	LF
30" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	556.000	LF
36" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	754.000	LF
42" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	169.000	LF
48" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	379.000	LF
GEOTEXTILE, SEPARATION	33,360.000	SY
GEOGRID REINFORCEMENT (UNIAXIAL)	7,730.000	SY
GEOGRID STABILIZATION	60,204.000	SY
CHANNEL RELOCATION	323.000	LF
STRUCTURE EXCAVATION FOR CULVERTS	11,899.000	CY
TEMPORARY SHORING SYSTEM NO. 1	2,445.000	LF
TEMPORARY SHORING SYSTEM NO. 2	8,996.000	LF



Call No.: 100

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 3

Description	Quantity	Units
TEMPORARY SHORING SYSTEM NO. 3	2,920.000	LF
UNCLASS EXCAV	12,623.000	CY
NO. 57 STONE FOR BACKFILL	16,967.000	TON
STONE BRIDGE LIFT MATERIAL	5,098.000	TON
GRANULAR BRIDGE LIFT MATERIAL	112,375.000	CY
EARTHQUAKE DRAINS	535,840.000	LF
BORROW EXCAV, INCL MATL	30,277.000	CY
FINE GRADING	578,267.000	SY
GRADING COMPLETE -	1.000	LS
FLOWABLE FILL	2,464.000	CY
DEWATERING SYSTEM NO. 1	1.000	LS
DEWATERING SYSTEM NO. 2	1.000	LS
DEWATERING SYSTEM NO. 3	1.000	LS
DEWATERING SYSTEM NO. 4	1.000	LS
DEWATERING SYSTEM NO. 5	1.000	LS
DEWATERING SYSTEM NO. 6	1.000	LS
DEWATERING SYSTEM NO. 7	1.000	LS
GRADED AGGREGATE BASE COURSE (6" UNIFORM)	465,967.000	SY
GRADED AGGREGATE BASE COURSE (8" UNIFORM)	4,839.000	SY
GRADED AGGREGATE BASE COURSE (10" UNIFORM)	41,388.000	SY
MAINTENANCE STONE	1,000.000	TON
GR AGGR BASE CRS, 12 INCH, INCL MATL	14,758.000	SY
PRIME COAT	167,477.000	GAL
LIQUID ASPHALT BINDER PG64-22	32,031.000	TON
LIQUID ASPHALT BINDER PG76-22	4,643.000	TON
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	250.000	SY
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	1,408.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.0"	9,011.000	SY
MILLING EXISTING ASPHALT PAVEMENT 2.0"	19,601.000	SY
MILLING EXISTING ASPHALT PAVEMENT 4.0"	945.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	60,798.000	SY
ASPHALT BASE COURSE - TYPE A	243,012.000	TON
ASPHALT INTERMEDIATE COURSE TYPE B	338,157.000	TON
ASPHALT SURFACE COURSE TYPE B	23,336.000	TON
ASPHALT SURFACE COURSE TYPE C	697.000	TON
ASPHALT SURFACE COURSE TYPE E	5,319.000	TON
ASPHALT SURFACE COURSE FOR DITCH PAVING	222.000	TON
WARM MIX ASPHALT INTERMEDIATE COURSE TYPE B - SPECIAL	21,292.000	TON
STONE MATRIX ASPHALT SURFACE COURSE - 9.5 MM	74,857.000	TON
MILL ASPH CONC PVMT, 2 IN DEPTH	12,414.000	SY
MILL ASPH CONC PVMT, VARIABLE DEPTH	6,435.000	SY



Call No.: 100

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 4

Description	Quantity	Units
REINF CONC APPROACH SLAB, INCL SLOPED EDGE	992.000	SY
CONC SPILLWAY, TP 1	8.000	EA
FILTER FABRIC FOR EMBANKMENT STABILIZATION	20,980.000	SY
INDENTATION RUMBLE STRIPS - GROUND-IN-PLACE (CONTINUOUS)	1.350	LM
GROOVED CONCRETE	44,256.000	SY
SUPERSTR CONCRETE, CL D, BR NO - 1 () LT (7555)	1.000	LS
SUPERSTR CONCRETE, CL D, BR NO - 1 () RT (7607)	1.000	LS
CONCRETE BARRIER	11,356.000	LF
CLASS AA CONCRETE	10,517.000	CY
STAINED CONCRETE PAVEMENT (8" UNIFORM)	724.000	SY
FULL DEPTH CONCRETE PAVEMENT PATCH - 10"	2,400.000	SY
BRIDGE TIMBER, COMPOSITE MARINE	6,505.000	LF
PLASTIC BRIDGE TIMBER	6.000	MBM
PSC BEAMS, FIB 84", BR NO - 1	62,216.000	LF
BAR REINF STEEL	3,152,093.000	LB
SUPERSTR REINF STEEL, BR NO-1 () LT (1,531,301)	1.000	LS
SUPERSTR REINF STEEL, BR NO-1 () RT (1,535,770)	1.000	LS
PILING IN PLACE, STEEL H, HP 14X73	1,545.000	LF
LOAD TEST, STEEL H, HP 14X73 (IF REQD)	2.000	EA
COMPOSITE MARINE PILING - 16 IN	12,220.000	LF
SHORING	1.000	LS
DYNAMIC PILE TEST	4.000	EA
DRILLED CAISSON - () IN 102 IN	3,936.000	LF
DRILLED CAISSON - () IN 42 IN	1,977.000	LF
DRILLED CAISSON - () IN 96 IN	5,486.000	LF
LOAD TEST, CAISSON - 78 IN	1.000	EA
DEMONSTATION TEST, CAISSON - 102 IN	1.000	EA
FURNISH DRILLING AND SUPPORT EQUIPMENT LT	1.000	LS
FURNISH DRILLING AND SUPPORT EQUIPMENT RT	1.000	LS
NAVIGATION LIGHTING, BR NO -1 () LT	1.000	LS
NAVIGATION LIGHTING, BR NO -1 () RT	1.000	LS
REMOVAL OF EXISTING BR, NO.1 LT	1.000	LS
REMOVAL OF EXISTING BR, NO.1 RT	1.000	LS
SIDE DRAIN PIPE, 18 IN, H 1-10	652.000	LF
SIDE DRAIN PIPE, 18 IN, H 15-20	316.000	LF
SIDE DRAIN PIPE, 30 IN, H 1-10	36.000	LF
STORM DRAIN PIPE, 15 IN, CLASS III, TEMPORARY	853.000	LF
FLOWABLE FILL	21.000	CY
TRAFFIC CONTROL	1.000	LS
MAINTENANCE OF TRAFFIC	1.000	LS
STN PLAIN RIP RAP, 24 IN	12,833.000	SY



Call No.: 100

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 5

Description	Quantity	Units
PLASTIC FILTER FABRIC	12,833.000	SY
BARRICADE - TYPE III	336.000	LF
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	2,316.000	SF
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	280.000	SF
PORTABLE TERMINAL IMPACT ATTENUATOR-TEST LEVEL 2	4.000	EA
PORTABLE TERMINAL IMPACT ATTENUATOR-TEST LEVEL 3-60 MPH	34.000	EA
ANCHOR KIT - PORT. ATTENUATOR(TEST LEVEL 3) 70MPH	66.000	EA
TEMPORARY CONCRETE BARRIER	91,607.000	LF
TEMP CONC BARRIER WITH ANCHORAGE FOR BRIDGE DECKS	16,737.000	LF
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER	8.000	EA
TYPE B - FLASHING LIGHT	64.000	EA
PREF.FLEX.WET RETRO.PVMT.MARK(T-2)TEMP.REMOVABLE 6"WH.BROKEN	12,170.000	LF
PREF.FLEX.WET RETRO.PVMT.MARK(T-2)TEMP.REMOVABLE 6"WH.SOLID PREF.	48,638.000	LF
PREF.FLEX.WET RETRO.PVMT.MARK(T-2)TEMP.REMOVABLE 6"YEL.SOLID PREF.	48,639.000	LF
PAVEMENT MARKINGS (TEMPORARY PAINT) 24"X36" WHITE TRIANGLE YIELD BAR	22.000	LF
TEMPORARY CLEAR PAVEMENT MARKERS MONO-DIR.- 4"X4"	5,266.000	EA
TEMPORARY YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X4"	80.000	EA
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	640.000	EA
REM GUARDRAIL	687.500	LF
REM GUARDRAIL DBL FACE	1,975.000	LF
REM GUARDRAIL ANCH, ALL TYPES	8.000	EA
REM ASPH PVMT INCL BASE	16,844.000	SY
REM CONC APPROACH SLAB	743.000	SY
REM CONC DITCH PAVING	1,216.000	SY
REM CONC SPILLWAY	8.000	EA
REM DROP INLET	10.000	EA
REM HIGHWAY SIGN, SPCL ROADSIDE	4.000	EA
JACK OR BORE PIPE - 30 IN	108.000	LF
JACK OR BORE PIPE - 24 IN	276.000	LF
TEMPORARY BARRIER, METHOD NO. 1	7,870.000	LF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	27,996.000	LF
6" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	424,555.000	LF
6" BLACK BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	970.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	188,709.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	1,729,567.000	LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	2,525.000	LF
12" WHITE SOLID LINES - FAST DRY PAINT	44,845.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	11,242.000	LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	614.000	EA
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	410.000	EA
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	108.000	EA



Call No.: 100

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 6

Description	Quantity	Units
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	63.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	149,490.000	LF
6"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	1,607,124.000	LF
WHITE COMBINATION FISH HOOK ARROW FAST DRY PAINT	48.000	EA
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	3,692.000	LF
6" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	53,393.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	37,850.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	117,448.000	LF
8" WHITE SOLID LINES PERM.PVMT.MARKINGS	4,165.000	LF
12" WHITE SOLID LINES - PERM.PVMT.MARKINGS	8,685.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	4,332.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING	110.000	EA
WHITE WORD MESSAGE "ONLY" -PERM.PVMT.MARKING	75.000	EA
WHITE COMBINATION ARROWS(STR&RT.OR STR<)PERM.PVMT.MARKING	17.000	EA
WHITE COMBINATION FISH HOOK ARROW PERM.PVMT.MARKING	8.000	EA
WHITE LANE DROP ARROW(LT.OR RT.)PERM.PVMT.MARKING	6.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	863.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	41,983.000	LF
6" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	109,699.000	LF
24" YELLOW SOLID LINES - PERM.PVMT.MARKING	705.000	LF
6" BLACK BROKEN LINES -(GAPS EXCLUDED) EPOXY PAINT FAST CURE	970.000	LF
8" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	166.000	LF
24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	198.000	LF
6"YELLOW SOLID LINES ON CURB/MED.-HIGH BUILD PAINT-25 MIL.	2,961.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	220.000	EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	416.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	652.000	EA
PERM.RED/CLEAR PAVEMENT MARKERS BI-DIR. - 4"X 4"	2,689.000	EA
REMOVAL OF PAVEMENT MARKINGS	597,957.000	LF
CHANGEABLE MESSAGE SIGN, PORTABLE, TYPE 3	1.000	EA
MILLED-IN RUMBLE STRIP	31.220	MI
HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 9	52.000	SF
HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 11	64.000	SF
HIGHWAY SIGNS, ALUM EXTRUDED PANELS, REFL SHEETING, TP 3	473.000	SF
GALV STEEL POSTS, TP 7	74.000	LF
GALV STEEL POSTS, TP 8	200.000	LF
GALV STEEL STR SHAPE POST	3,288.610	LB
MILEPOST SIGNS	2.000	EA
GUARDRAIL, TP T	103.250	LF
GUARDRAIL, TP W	1,962.500	LF
DBL FACED GUARDRAIL, TP W	1,700.000	LF

Call No.: 100

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 7

Description	Quantity	Units
GUARDRAIL ANCHORAGE, TP 1	1.000	EA
GUARDRAIL TERMINAL, TP 12A, 31 IN, TANGENT, ENERGY-ABSORBING	3.000	EA
GUARDRAIL TERMINAL, TP 10D, 31 IN	3.000	EA
BARRIER FENCE (ORANGE), 4 FT	3,936.000	LF
IMPACT ATTENUATOR UNIT, TYPE P -	5.000	EA
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	3,098.550	SF
FLAT SHEET, TYPE XI, SIZE DETERMINED BY MSG, OVERHEAD	115.000	SF
F&I MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON MAST ARM	17.000	EA
EXTRUDED PANEL SIGNS - GROUND MOUNTED EXTRUDED	4,423.250	SF
EXTRUDED PANEL SIGNS- MOUNTED OVERHEAD	7,869.750	SF
U-SECTION POST FOR SIGN SUPPORTS - 2P	180.000	LF
U-SECTION POST FOR SIGN SUPPORTS - 3P	5,049.000	LF
U-SECTION POST FOR SIGN BRACING - 2P	283.000	LF
THERMOPLASTIC SOLID TRAF STRIPE, 6 IN, WHITE	0.739	LaMi
THERMOPLASTIC SOLID TRAF STRIPE, 6 IN, YELLOW	0.739	LaMi
THERMOPLASTIC SKIP TRAF STRIPE, 6 IN, WHITE	1.434	LaMi
RAISED PVMT MARKERS TP 3	480.000	EA
BREAK-AWAY SIGN SUPPORTS	30,037.670	LB
REMOVAL OF I-BEAM SUPPORTS	88.000	EA
REMOVE EXIST SOLID TRAF STRIPE, 5 IN, PAINT	7,064.000	LF
REMOVE EXIST SOLID TRAF STRIPE, 5 IN, THERMOPLASTIC	4,552.000	LF
REMOVE EXIST SKIP TRAF STRIPE, 5 IN, PAINT	2,663.000	LF
REMOVE EXIST SKIP TRAF STRIPE, 5 IN, THERMOPLASTIC	1,161.000	LF
DELINEATORS, SINGLE, MONO., INCL. SUPPORTS	255.000	EA
DELINEATORS, DOUBLE, MONO., INCL. SUPPORTS	125.000	EA
REMOVE EXIST TRAF MARKINGS -	4.000	EA
REMOVE EXIST SOLID TRAF STRIPE, 5 IN, PREFORMED PLASTIC	1.713	LaMi
REMOVE EXIST SKIP TRAF STRIPE, 5 IN, PREFORMED PLASTIC	0.914	LaMi
PREFORMED PLASTIC SOLID PVMT MKG, 5IN, WHITE, TP TR	19.543	LaMi
OVERHEAD SIGN STRUCTURE NO.() 1	1.000	EA
OVERHEAD SIGN STRUCTURE NO.() 10	1.000	EA
OVERHEAD SIGN STRUCTURE NO.() 11	1.000	EA
OVERHEAD SIGN STRUCTURE NO.() 12	1.000	EA
OVERHEAD SIGN STRUCTURE NO.() 13	1.000	EA
OVERHEAD SIGN STRUCTURE NO.() 14	1.000	EA
OVERHEAD SIGN STRUCTURE NO.() 15	1.000	EA
OVERHEAD SIGN STRUCTURE NO.() 16	1.000	EA
OVERHEAD SIGN STRUCTURE NO.() 17	1.000	EA
OVERHEAD SIGN STRUCTURE NO.() 18	1.000	EA
OVERHEAD SIGN STRUCTURE NO.() 19	1.000	EA
OVERHEAD SIGN STRUCTURE NO.() 2	1.000	EA



Call No.: 100

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 8

Description	Quantity	Units
OVERHEAD SIGN STRUCTURE NO.(____) 20	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 21	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 22	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 23	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 24	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 25	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 26	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 27	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 28	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 29	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 3	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 30	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 4	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 5	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 6	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 7	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 8	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 9	1.000	EA
REMOVAL OF OVERHEAD SIGN STRUCTURE NO.(____) 041	3.000	EA
PREFORMED PLASTIC SKIP PVMT MKG, 5IN, WHITE, TP TR	19.461	LaMi
PREFORMED PLASTIC SOLID PVMT MKG, 5IN, YELLOW, TP TR	19.500	LaMi
WET REFLECTIVE PREFORMED SOLID PAVEMENT MARKINGS, 9 IN, CONTRAST (BLACK-YELLOW)	1.078	LaMi
WET REFLECTIVE PREFORMED SOLID PAVEMENT MARKINGS, 9 IN, CONTRAST (BLACK-WHITE)	1.078	LaMi
WET REFLECTIVE PREFORMED SKIP PAVEMENT MARKINGS, 6 INCH WIDE, WHITE	2.178	LaMi
WET REFLECTIVE PREFORMED SKIP PAVEMENT MARKINGS, 6 INCH WIDE, BLACK	2.178	LaMi
DESIGN & INSTALLATION OF RDWY. LIGHTING ELECTRICAL SYSTEM NO. 1 - EXIT 8, WEST SIDE	1.000	LS
DESIGN & INSTALLATION OF RDWY. LIGHTING ELECTRICAL SYSTEM NO. 2 - EXIT 8, INTERCHANGE	1.000	LS
DESIGN & INSTALLATION OF RDWY. LIGHTING ELECTRICAL SYSTEM NO. 3 - EXIT 8, EAST SIDE AND ROUNDABOUT	1.000	LS
DESIGN & INSTALLATION OF RDWY. LIGHTING ELECTRICAL SYSTEM NO. 4 - EXIT 5, ROUNDABOUT	1.000	LS
HIGH MAST LIGHT STANDARD-120'HT.(GALV.STEEL)T.L.LOW.DEV.	4.000	EA
PORTABLE DRIVE MOTOR FOR HIGH MAST LOWERING DEVICE	2.000	EA
SGL.LT.STD.35'HT.AL.POLE 8'SGL.ARM-GROUND MNT.W/FOUNDATION	44.000	EA
DROP INLET, GP 2	13.000	EA
STORM SEWER MANHOLE, TP 2	1.000	EA
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	455.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	14,709.400	LF

Call No.: 100

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 9

Description	Quantity	Units
FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	210.000	LF
2" SCHEDULE 80 HDPE CONDUIT	2,030.000	LF
FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	3,100.000	LF
16 IN. ABOVE GROUND UTILITY MARKER	4.000	EA
NO. 4 BARE COPPER WIRE GROUND	45.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK	815.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	790.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	7,145.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	915.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 12 CONDUCTOR (BLACK)	1,255.000	LF
FURNISH & INSTALL FIBER OPTIC CABLE-SINGLE MODE	2,795.000	LF
FURNISH & INSTALL FIBER OPTIC INTERCONNECT CENTER	13.000	EA
FURNISH & INSTALL FIBER OPTIC MODEM	2.000	EA
FURNISH & INSTALL WIRELESS NETWORK COMMUNICATIONS LINK BETWEEN TWO SIGNALS (2 RADIOS)	1.000	EA
NETWORK SWITCH	2.000	EA
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	5.000	EA
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	16.000	EA
F&I-17"X30"X24"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	27.000	EA
FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	6.000	EA
CONDUIT, RIGID, 2 IN	1,900.000	LF
CONDUIT, FLEXIBLE - 2" DIAMETER	50.000	LF
F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 046	5.000	EA
FURNISH AND INSTALL BATTERY BACK-UP INCLUDING FOUNDATION	5.000	EA
CLOSED CIRCUIT TV CAMERA-HIGHWAY USE	2.000	EA
CAMERA LOWERING DEVICE	2.000	EA
FURNISH & INSTALL - 12" 5 SECTION SIGNAL HEAD	3.000	EA
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	4.000	EA
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 047	36.000	EA
F&I - 1-WAY-1SECT.(COUNTDOWN HAND/MAN EMBLEM)PED.SIG.HEAD	10.000	EA
AUDIBLE PEDESTRIAN SYSTEM(APS) INCLUDING PEDESTRIAN HEAD & BUTTON ASSEMBLY W/ SIGN	4.000	EA
F&I-PED PUSH BUTTON MICRO ASSEMBLY(9"X15")AND SIGN(R-10-3E or R10-4a)	10.000	EA
F&I VEHICLE TRAFFIC SIGNAL HEAD MOUNTING ASSEMBLY FOR MAST ARM	43.000	EA
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	43.000	EA
F&I-PEDESTRIAN TRAF. SIGNAL HEAD MOUNTING ASSEM FOR POST TOP	2.000	EA
F&I - PED TRAF. SIGNAL HEAD MOUNTING ASSEMBLY FOR SIDE POLE	2.000	EA
REMOVE FOUNDATION OF STEEL STRAIN POLE - 18" BELOW GRADE	2.000	EA
REMOVAL, SALVAGE, & DISPOSAL OF EXISTING ITS COMPONENTS	1.000	LS
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	1.000	LS
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	6.000	EA
TEMPORARY TIMING ADJUSTMENTS PER SITE VISIT	12.000	EA

Call No.: 100

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 10

Description	Quantity	Units
FURNISH & INSTALL VIDEO DETECTION CAMERA W/ HARDWARE & LEAD-IN	3.000	EA
FURNISH & INSTALL CONCRETE CABINET FOUNDATION	2.000	EA
FURNISH & INSTALL RADAR FOR STOP BAR DETECTION, INC 150' CABLE & MOUNTING HARDWARE	10.000	EA
FURNISH & INSTALL CABINET INTERFACE COMPONENTS FOR RADAR DETECTION	15.000	EA
FURNISH & INSTALL RADAR FOR SETBACK DETECTION, INC 150' CABLE & MOUNTING HARDWARE	10.000	EA
FURNISH & INSTALL CABINET INTERFACE COMPONENTS FOR SETBACK DETECTION	14.000	EA
FURNISH & INSTALL RADAR DETECTION CABLE TO CROSS ROADWAY	2,909.000	LF
FURNISH & INSTALL FACTORY TERMINATED PATCH PANEL	2.000	EA
DESIGN, FURNISH & INSTALL STEEL POLE WITH TWIN MAST ARMS INCLUDING FOUNDATION 048	2.000	EA
DESIGN, FURNISH & INSTALL STEEL POLE WITH MAST ARM INCLUDING FOUNDATION	12.000	EA
WORK ZONE ITS	1.000	LS
PERMANENT GRASSING	10.000	ACRE
FERTILIZER MIXED GRADE	103.000	TON
FERTILIZER NITROGEN CONTENT	565.000	LB
SOD	6,292.000	SY
AGRICULTURAL LIME	20.000	TON
CONC. FOR STRUCTURES - CLASS 4000	18,981.800	CY
CONC. FOR STRUCTURES - CLASS 4000(CULVERT)	2,332.000	CY
STRAIGHT HEADWALL FOR 36" CIRCULAR PIPE-2 LINES	1.000	EA
GROOVED SURFACE FINISH	34,160.000	SY
REINF. STEEL FOR STRUCTURES (ROADWAY)	391,317.000	LB
REINF. STEEL FOR STRUCTURES (BRIDGE)	6,423,282.000	LB
HOOP REINFORCING STEEL FOR STRUCTURES (BRIDGE)	545,487.000	LB
PRESTRESSED CONC. BEAM (TYPE III)	12,723.500	LF
PRESTRESSED CONC. BEAM (TYPE IV)	12,478.000	LF
PRESTRESSED CONCRETE BULB TEE BEAM(63"MOD.)	1,741.900	LF
PRESTRESSED CONCRETE BULB TEE BEAM(74"MOD.)	2,000.000	LF
42" MASH CONCRETE BARRIER PARAPET/RAILING WALL HAND FORMED 001	643.700	LF
42" MASH CONCRETE BARRIER PARAPET/RAILING WALL	8,746.500	LF
56" CONCRETE MEDIAN BARRIER (TL-5)-BRIDGE 002	174.500	LF
STRUCTURAL STEEL	3,401,708.000	LB
DYNAMIC PILE ANALYZER TEST SET-UP DYNAMIC PILE ANALYZER TEST SETUP	38.000	EA
PILE DRIVING SET-UP	300.000	EA
STEEL H BEARING PILING (HP14 X 117)	18,371.000	LF
STEEL H BEARING INDEX PILING (HP14X 117)	1,523.000	LF
DRILLED SHAFT SET-UP	167.000	EA
CROSSHOLE SONIC LOGGING SETUP	167.000	EA
DRILLED SHAFT WITH WET & DRY EXCAVATION - 42" DIAMETER	1,218.000	LF

Call No.: 100

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 11

Description	Quantity	Units
DRILLED SHAFT WITH WET & DRY EXCAVATION - 48" DIAMETER	4,412.800	LF
CONSTRUCTION CASING - 48" DIAMETER	746.800	LF
DRILLED SHAFT WITH WET & DRY EXCAVATION - 54" DIAMETER	3,925.000	LF
CONSTRUCTION CASING - 54" DIAMETER	3,925.000	LF
DRILLED SHAFT WITH WET & DRY EXCAVATION - 72" DIAMETER	1,080.000	LF
DRILLED SHAFT WITH WET & DRY EXCAVATION - 78" DIAMETER	1,314.000	LF
CONSTRUCTION CASING - 78" DIAMETER	1,314.000	LF
19"X 30" HORIZONTAL ELLIPTICAL(HE) RC PIPE CUL.-CLASS HE-III	76.000	LF
18" REINFORCED CONCRETE PIPE (CLASS V SPECIAL)TRENCHLESS	172.000	LF
24" REINFORCED CONCRETE PIPE (CLASS V SPECIAL)TRENCHLESS	3,668.000	LF
30" REINFORCED CONCRETE PIPE (CLASS V SPECIAL)TRENCHLESS	2,136.000	LF
36" REINFORCED CONCRETE PIPE (CLASS V SPECIAL)TRENCHLESS	1,396.000	LF
42" REINFORCED CONCRETE PIPE (CLASS V SPECIAL)TRENCHLESS	440.000	LF
18" SMOOTH WALL PIPE	15,780.000	LF
24" SMOOTH WALL PIPE	8,268.000	LF
30" SMOOTH WALL PIPE	1,564.000	LF
36" SMOOTH WALL PIPE	396.000	LF
42" SMOOTH WALL PIPE	1,608.000	LF
48" SMOOTH WALL PIPE	632.000	LF
CLEANING EXISTING PIPE	3,031.000	LF
12" CORR.HDPE PIPE TYPE (C OR S) TEMP.	933.000	LF
15" CORR.HDPE PIPE TYPE (C OR S) TEMP.	2,364.000	LF
18" CORR.HDPE PIPE TYPE (C OR S) TEMP.	423.000	LF
24" CORR.HDPE PIPE TYPE (C OR S) TEMP.	1,016.000	LF
30" CORR.HDPE PIPE TYPE (C OR S) TEMP.	50.000	LF
CATCH BASIN - TYPE 1 SPECIAL	1.000	EA
DROP INLET 113 CONVERT FROM 3X4 BOX	12.000	EA
DROP INLET TYPE 125 SINGLE 4'X2' BOX	26.000	EA
CATCH BASIN TYPE 25 - SINGLE 4' X 6' BOX	51.000	EA
CATCH BASIN TYPE 25 - DOUBLE 4' X 8' BOX	114.000	EA
CATCH BASIN -TYPE 16	21.000	EA
CATCH BASIN -TYPE 18	6.000	EA
DROP INLET (24" X 24")	64.000	EA
DROP INLET (24" X 24") WITH STANDARD 4' X 4' BOX	3.000	EA
DROP INLET (24" X 24") WITH STANDARD 5' X 5' BOX	1.000	EA
CLOSED FLUME INLET TYPE-16	12.000	EA
CLOSED FLUME INLET TYPE-18	4.000	EA
MANHOLE	18.000	EA
24" X 24" JUNCTION BOX	6.000	EA
PRECAST CONCRETE DRAINAGE STRUCTURE - 4' X 4	1.000	EA
EXTRA DEPTH OF BOX	245.000	LF

Call No.: 100

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 12

Description	Quantity	Units
24" X 24" JUNCTION BOX (TOP ONLY)	4.000	EA
60" X 60" JUNCTION BOX (TOP ONLY)	3.000	EA
72" X 72" JUNCTION BOX (TOP ONLY)	6.000	EA
CONCRETE COLLAR FOR UP TO 24" PIPE	13.000	EA
ADJUST CATCH BASIN	1.000	EA
ADJUST DROP INLET ADJUST D. I.	21.000	EA
PIPE END STRUCTURE - 36"	1.000	EA
PIPE END STRUCTURE (SPECIAL) - 42"	1.000	EA
BEVELING OF PIPE END	34.000	EA
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS)	2,054.000	LF
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE	356.000	LF
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	12,026.000	LF
CONCRETE CURB AND GUTTER (2'-0") OGEE	1,125.000	LF
CONCRETE SIDEWALK(4" UNIFORM)	4,727.000	SY
DETECTABLE WARNING MATERIAL	313.000	SF
CONCRETE MEDIAN	3,592.000	SY
PEDESTRIAN RAMP CONSTRUCTION	701.000	SY
SURFACE APPLIED DETECTABLE WARNING	110.000	SF
DECK JOINT STRIP SEAL	2,069.200	LF
ELASTOMERIC BEARING	758.000	EA
CLEAN OUT OF EXISTING DECK DRAIN	232.000	EA
WATERPROOFING	527.200	SY
SOUND BARRIER WALL	173,820.000	SF
AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC	4,431.000	TON
PLANTED MEDIAN SUBSURFACE DRAINAGE	171.000	SY
RIP-RAP (CLASS A)	814.000	TON
RIP-RAP (CLASS B)	3,541.000	TON
RIP-RAP (CLASS C)	7,985.000	TON
SLOPE PROTECTION-4" CONCRETE	1,985.000	SY
SLOPE PROTECTION-4" CONCRETE(FIBER REINFORCED)	12,692.000	SY
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 1)TYPE D	13,007.000	SY
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE D	6,678.000	SY
PREMASH W-BEAM STRONG POST SYSTEM WSP3	500.000	LF
GUARDRAIL BLOCKOUT	26.000	EA
MT3 LEADING END TREATMENT TL3	55.000	EA
MEDIAN CABLE BARRIER	3,261.000	LF
MB TRAILING END TREATMENT	40.000	EA
MGS3 GR STANDARD SHOULDER	23,172.500	LF
CABLE BARRIER END ANCHOR	6.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	62.500	LF
PREMASH THRIE STRONG POST GUARDRAIL	162.500	LF

Call No.: 100

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 13

Description	Quantity	Units
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	51.000	EA
FLUME INLET AT GUARDRAIL (HANDWORK)	32.000	EA
NON-MOW STRIP UNDER GUARDRAIL	10,119.000	SY
PREMASH GUARDRAIL BRACKET TO BRIDGE	26.000	EA
PREMASH TYPE T TL3 LEADING 50'	1.000	EA
2' CRASH CUSHION 3A	3.000	EA
56SS REINFORCED BARRIER WALL	26,033.000	LF
56 VERTICAL FACE REINFORCED BARRIER WALL	661.000	LF
RIGID VF BURIED MOMENT SLAB SHOULDER APPLICATION	1,376.000	LF
56ZOI VF BARRIER MEDIAN SYSTEM	794.000	LF
56ZOI VF BARRIER ROADSIDE SYSTEM	735.000	LF
CONC BARRIER TOE DRAIN	10.000	EA
FRENCH DRAIN AND WEEP SYSTEM	693.000	LF
CONC BARR TRANSITION BETWEEN TWO SHAPES	575.000	LF
WOVEN WIRE FENCE - TYPE 1 WITHOUT BARBED WIRE	2,065.000	LF
BRIDGE FENCE	1.000	LS
72" CHAIN LINK FENCE 72" CHAIN-LINK FENCE	289.000	LF
12' WIDE - CHAIN LINK FENCE GATE (48"HT)	1.000	EA
12' WIDE - CHAIN LINK FENCE GATE (72"HT)	1.000	EA
TEMPORARY BARRIER FENCE (ORANGE)	94,037.000	LF
RIGHT OF WAY MARKER(REINFORCED CONCRETE)	28.000	EA
RIGHT OF WAY MARKER(REBAR AND CAP)	90.000	EA
RIGHT OF WAY PLAT	1.000	LS
PERMANENT COVER	198.980	ACRE
TEMPORARY COVER	99.990	ACRE
FERTILIZER (NITROGEN)	29,847.000	LB
FERTILIZER (PHOSPHORIC ACID)	9,949.000	LB
FERTILIZER (POTASH)	49,744.000	LB
AGRICULTURAL GRANULAR LIME	397,952.000	LB
SELECTIVE WATERING	271,500.000	GAL
MOWING	597.940	ACRE
SODDING	3.000	MSY
TURF REINFORCEMENT MATTING (TRM) TYPE 1	0.925	MSY
TEMPORARY EROSION CONTROL BLANKET (ECB)	342.595	MSY
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1	361.950	ACRE
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	235.980	ACRE
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	1,890.000	LF
INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED)	1,920.000	LF
SEDIMENT TUBES FOR DITCH CHECKS	6,750.000	LF
SILT FENCE	247,800.000	LF
REPLACE/REPAIR SILT FENCE	24,780.000	LF



Call No.: 100

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 14

Description	Quantity	Units
FLOATING TURBIDITY BARRIER-HEAVY DUTY(5'DEPTH)	1,300.000	LF
DEWATERING BAGS	5.000	EA
CLEANING SILT BASINS	3,259.000	CY
REMOVAL OF SILT RETAINED BY SILT FENCE	61,950.000	LF
INLET FILTER CLEANING	2,146.000	EA
TEMPORARY DIVERSION DIKE	1,209.000	LF
INLET STRUCTURE FILTER - TYPE D1	81.000	EA
FILTER MATERIAL FOR INLET STRUCTURE FILTER - TYPE D1	81.000	EA
INLET STRUCTURE FILTER - TYPE E (CATCH BASIN TYPE 16)	3.000	EA
SEDIMENT DAM RIPRAP	1,455.000	TON
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL	1,172.000	TON
STABILIZED CONSTRUCTION ENTRANCE	6,258.000	SY
TEMPORARY FLEXIBLE PIPE SLOPE DRAIN - 10"	4,800.000	LF
TEMPORARY FLEXIBLE PIPE SLOPE DRAIN - 24"	158.000	LF
PERMANENT SEDIMENT CONTROL STRUCTURE	1.000	EA
AGGREGATE DIAPHRAGM	0.700	CY
REINFORCED BARRIER WALL (SPECIAL DESIGN)	1,200.000	LF
REINFORCED BARRIER WALL WITH HEAL (SPECIAL DESIGN)	9,330.000	LF
VOID REDUCING ASPHALT MEMBRANE	48,339.000	LF
ORNAMENTAL PED FENCE (BRIDGE MOUNTED)	288.100	LF
BR016 - TEE BEAM SADDLE TYPE A	135.000	EA
SOUND BARRIER WALL (BRIDGE MOUNTED)	1,773.000	SF
MILLING EXISTING CONCRETE PAV.(VARIABLE)	9,118.000	SY
ON-THE-JOB TRAINEE (ROADWAY)	34,320.000	HR
ON-THE-JOB TRAINEE (BRIDGE)	37,440.000	HR



Call No.: 110 Letting Date: May 13, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 3271100

PCN: P030265

Project No.: P030265

DBE Goal Percent: 11.50%

Approx. Length (miles): 0.4700

Description: REPLACEMENT OF US 378 BRIDGE OVER
TWELVE MILE CREEK

CO(S): Lexington

Completion Date: 8/31/2027 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BRIDGE CONSTRUCTION ACCESS	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
LAW ENFORCEMENT OFFICER (DPS)	500.000	HR
CPM PROGRESS SCHEDULE	1.000	LS
CLEARING & GRUBBING WITHIN RIGHT OF WAY	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	2,230.000	SY
REMOVAL OF EXIST. GUARDRAIL	100.000	LF
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS
UNCLASSIFIED EXCAVATION	2,649.000	CY
BORROW EXCAVATION	4,830.000	CY
MUCK EXCAVATION	1,414.000	CY
GEOTEXTILE, SEPARATION	550.000	SY
GEOGRID REINFORCEMENT (UNIAXIAL)	1,437.000	SY
TEMPORARY SHORING SYSTEM	270.000	LF
FINE GRADING	4,341.000	SY
FLOWABLE FILL	105.000	CY
MAINTENANCE STONE	100.000	TON
LIQUID ASPHALT BINDER PG64-22	342.000	TON
MILLING EXISTING ASPHALT PAVEMENT 2.0"	4,190.000	SY
ASPHALT BASE COURSE - TYPE A	2,816.000	TON
ASPHALT INTERMEDIATE COURSE TYPE B	2,731.000	TON
ASPHALT SURFACE COURSE TYPE B	1,826.000	TON
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	184.000	SF
PORTABLE TERMINAL IMPACT ATTENUATOR-TEST LEVEL 2	6.000	EA
ANCHOR KIT - PORT. ATTENUATOR(TEST LEVEL 2)	11.000	EA
TEMPORARY CONCRETE BARRIER	2,600.000	LF
TEMP CONC BARRIER WITH ANCHORAGE FOR BRIDGE DECKS	1,200.000	LF
TEMPORARY STRUCTURAL STEEL BARRIER	2.000	LF
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER	1.000	EA
PREF.FLEX.WET RETRO.PVMT.MARK(T-2)TEMP.REMOVABLE 4"WH.BROKEN PREF.	410.000	LF



Call No.: 110

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
PREF.FLEX.WET RETRO.PVMT.MARK(T-2)TEMP.REMOV.4"YEL.BROKEN PREF.	120.000	LF
PREF.FLEX.WET RETRO.PVMT.MARK(T-2)TEMP.REMOVABLE 4"WH.SOLID PREF.	1,610.000	LF
PREF.FLEX.WET RETRO.PVMT.MARK(T-2)TEMP.REMOVABLE4"YEL.SOLID PREF.	1,610.000	LF
PREF.FLEX.WET RETRO.PVMT.MARK(T-2)TEMP.REMOVABLE 6"WH.SOLID PREF.	460.000	LF
PREF.FLEX.WET RETRO.PVMT.MARK(T-2)TEMP.REMOVABLE 6"YEL.SOLID PREF.	460.000	LF
TEMPORARY CLEAR PAVEMENT MARKERS MONO-DIR.- 4"X4"	710.000	EA
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	830.000	EA
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	6,252.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	19,190.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	4,810.000	LF
12" WHITE SOLID LINES - FAST DRY PAINT	250.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	208.500	LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	6.000	EA
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	1.000	EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	3,363.000	LF
6" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	70.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	31,706.000	LF
6"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	4,620.000	LF
4" WHITE BROKEN LINES -(GAPS EXCLUDED) - EPOXY PAINT FAST CURE	115.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT FAST CURE	460.000	LF
4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT FAST CURE	460.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	1,187.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	410.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	43.500	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	4.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	1.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	1,088.000	LF
6" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	4,506.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	66.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	61.000	EA
REMOVAL OF PAVEMENT MARKINGS	52,585.000	LF
REMOVAL OF EXISTING ARROW, WORD MESSAGE & SYMBOL MARKINGS	180.000	LF
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	27.000	SF
U-SECTION POST FOR SIGN SUPPORTS - 3P	85.000	LF
FLEXIBLE DELINEATOR POST, 4"X12", TYPE 4 SHEETING REFLECTOR	740.000	EA
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	924.000	LF
CONC. FOR STRUCTURES - CLASS 4000	1,075.600	CY
GROOVED SURFACE FINISH	1,654.000	SY
REINF. STEEL FOR STRUCTURES (BRIDGE)	254,292.000	LB
HOOP REINFORCING STEEL FOR STRUCTURES (BRIDGE)	6,035.000	LB
PRESTRESSED CONC. BEAM (TYPE III)	1,876.700	LF



Call No.: 110

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 3

Description	Quantity	Units
42" MASH CONCRETE BARRIER PARAPET/RAILING WALL HAND FORMED 001	460.000	LF
PILE DRIVING SET-UP	24.000	EA
REINF. PILE TIPS (HP14 X 89)	22.000	EA
STEEL H BEARING PILING (HP14 X 89)	705.000	LF
DRILLED SHAFT SET-UP	8.000	EA
CROSSHOLE SONIC LOGGING SETUP	8.000	EA
DRILLED SHAFT WITH ROCK EXCAVATION - 36" DIAMETER	120.000	LF
DRILLED SHAFT WITH WET & DRY EXCAVATION - 42" DIAMETER	208.000	LF
CONSTRUCTION CASING - 42" DIAMETER	208.000	LF
18" SMOOTH WALL PIPE	2,485.000	LF
24" SMOOTH WALL PIPE	120.000	LF
CATCH BASIN -TYPE 17	18.000	EA
CATCH BASIN -TYPE 18	2.000	EA
ADDITIONAL LENGTH CATCH BASIN	56.000	LF
MANHOLE	4.000	EA
EXTRA DEPTH OF BOX	10.500	LF
ADJUST CATCH BASIN	2.000	EA
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	3,300.000	LF
CONCRETE SIDEWALK(6" UNIFORM)	20.000	SY
CONCRETE DRIVEWAY(6" UNIFORM)	80.000	SY
ELASTOMERIC BEARING	60.000	EA
WATERPROOFING	50.400	SY
AGGREGATE UNDERDRAIN (AGGR.NO. 57)	324.000	TON
RIP-RAP (CLASS B)	2,277.000	TON
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 1)TYPE A	2,400.000	SY
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE A	208.000	SY
MT3 LEADING END TREATMENT TL3	2.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	2.000	EA
RIGHT OF WAY MARKER(REBAR AND CAP)	35.000	EA
RIGHT OF WAY PLAT	1.000	LS
PERMANENT COVER	1.339	ACRE
TEMPORARY COVER	0.670	ACRE
COMPOST	360.210	CY
STRAW OR HAY MULCH WITH TACKIFIER	3.553	ACRE
FERTILIZER (NITROGEN)	134.000	LB
FERTILIZER (PHOSPHORIC ACID)	134.000	LB
FERTILIZER (POTASH)	2,679.000	LB
AGRICULTURAL GRANULAR LIME	2,679.000	LB
SELECTIVE WATERING	54,300.000	GAL
MOWING	5.000	ACRE
TEMPORARY EROSION CONTROL BLANKET (ECB)	2.286	MSY



Call No.: 110

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 4

Description	Quantity	Units
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	1.447	ACRE
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	200.000	LF
INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED)	210.000	LF
SEDIMENT TUBES FOR DITCH CHECKS	4,210.000	LF
SILT FENCE	421.000	LF
REPLACE/REPAIR SILT FENCE	421.000	LF
REMOVAL OF SILT RETAINED BY SILT FENCE	1,053.000	LF
STABILIZED CONSTRUCTION ENTRANCE	550.000	SY



Call No.: 120 Letting Date: May 13, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 4058480 PCN: P040293 Project No.: P040293

DBE Goal Percent: 0.00%

Approx. Length (miles): 0.1000 Description: SIGNAL REBUILDS - DISTRICT 1

CO(S): Richland

Completion Date: 9/30/2026 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	1.000	LS
FLAT SHEET, TYPE XI, SIZE DETERMINED BY MSG, OVERHEAD	15.000	SF
MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE	2.000	EA
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	203.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	295.000	LF
FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	50.000	LF
FURNISH ADDITIONAL CONDUIT WITHIN DIRECTIONAL BORE	540.000	LF
FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (TRENCHLESS)	540.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK	20.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	630.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	1,580.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	1,300.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE, 1-CONDUCTOR FOR LOOP WIRE	2,158.000	LF
SAWCUT FOR LOOP DETECTOR	875.000	LF
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	1.000	EA
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	9.000	EA
F&I-17"X30"X24"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	1.000	EA
FURNISH & INSTALL 13" X 28' STEEL STRAIN POLE AND FOUNDATION	4.000	EA
FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE	320.000	LF
FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	4.000	EA
F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001	1.000	EA
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 002	10.000	EA
F&I - COUNTDOWN PEDESTRIAN SIGNAL HEAD	8.000	EA
F&I-PED PUSH BUT.SOLID STATE W/ TONE ASSEM 9"X15"&SIGN (R-10-3E or R10-4a)	8.000	EA
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	10.000	EA
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	1.000	LS
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	1.000	EA
FURNISH & INSTALL CONCRETE CABINET FOUNDATION	1.000	EA



Call No.: 130 Letting Date: May 13, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 4072820 PCN: P044115 Project No.: P044115

DBE Goal Percent: 0.00%

Approx. Length (miles): 7.1400

Description: RICHLAND COUNTY CTC REHAB.

CO(S): Richland

Completion Date: 8/30/2026 Days

Funding: CTC

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
RAILROAD INSURANCE AND FLAGGING 001	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	687.500	SY
REMOVAL & DISPOSAL OF EXISTING CURB	405.000	LF
REMOVAL OF EXIST. GUARDRAIL	300.000	LF
BORROW EXCAVATION	276.000	CY
EXCAVATION FOR SHOULDER PAVING	12.700	STA
HAULING OF EXCAVATED SHOULDER MATERIAL	12.700	STA
MAINTENANCE STONE	85.850	TON
LIQUID ASPHALT BINDER PG64-22	628.522	TON
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	1,210.000	SY
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	7,375.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.5"	28,702.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.75"	23,085.000	SY
MILLING EXISTING ASPHALT PAVEMENT 2.0"	42,990.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	3,880.000	SY
ASPHALT SURFACE COURSE TYPE B	4,014.427	TON
ASPHALT SURFACE COURSE TYPE C	5,768.756	TON
DRIVEWAY PAVING-SURFACE TYPE C	703.000	TON
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	2,644.000	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	1,330.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	60,420.000	LF
8" WHITE SOLID LINES (CROSSWALK & CHANNELIZATION) FAST DRY PAINT	4,590.000	LF
12" WHITE SOLID LINES - FAST DRY PAINT	270.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	4,230.000	LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	30.000	EA
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	3.000	EA
4" YELLOW BROKEN LINES (GAPS EXC) - FAST DRY PAINT	180.000	LF
4" YELLOW SOLID LINE (PVT. EDGE & NO PASSING ZONE)-FAST DRY PAINT	88,820.000	LF
4" WHITE BROKEN LINES (GAPS EXCL.) THERMOPLASTIC- 90 MIL.	510.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	21,760.000	LF

Call No.: 130

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	1,590.000	LF
12" WHITE SOLID LINES - THERMO. - 125 MIL.	90.000	LF
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	20.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	1,515.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	10.000	EA
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	1.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	60.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	31,360.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	10.000	EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	10.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	543.000	EA
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	120.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	2,180.000	LF
SAWCUT FOR LOOP DETECTOR	680.000	LF
CATCH BASIN - TYPE 9 MH (TOP ONLY)	1.000	EA
ADJUST CATCH BASIN	13.000	EA
ADJUST DROP INLET ADJUST D. I.	4.000	EA
CONCRETE CURB AND GUTTER(1'-6") OGEE	350.000	LF
CONCRETE SIDEWALK(4" UNIFORM)	50.000	SY
DETECTABLE WARNING MATERIAL	300.000	SF
CONCRETE DRIVEWAY(6" UNIFORM)	37.500	SY
PEDESTRIAN RAMP CONSTRUCTION	600.000	SY
SURFACE APPLIED DETECTABLE WARNING	30.000	SF
MT3 LEADING END TREATMENT TL3	1.000	EA
MB TRAILING END TREATMENT	1.000	EA
MGS3 GR STANDARD SHOULDER	187.500	LF
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	1.330	ACRE
MOWING	0.740	ACRE

Notice

Call Number: 140

SC File Number: 4368180

This project has a list of qualified contractors for the In Contract Utility - SECTION 105: PUBLIC UTILITY RELOCATION (see list below)

CITY OF SUMTER - WATER AND SEWER SYSTEM RELOCATIONS

MILLER ROAD AT SHOT POUCH

SCDOT Project No. P039228

HPG File No. 23025

Date: November 21, 2023

Prequalified Contractors:

1. Barwick Plumbing Co., LLC
15 E Clark Street
Pinewood, South Carolina 29125
(803) 452-5755
Contact: Adam Barwick

2. B&B Construction
40 Swampfox Run
Sumter, South Carolina 29150
(803) 775-6408
Contact: Donnie Brown

3. TCO Construction, Inc.
55 M and N Road
Sumter, South Carolina 29153
(803) 495-4420
Contact: Yates Newman



Call No.: 140

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 1

SC File NO(S): 4368180

PCN: P038243

Project No.: P038243

DBE Goal Percent: 10.50%

PCN: P039228

Project No.: P039228

Approx. Length (miles): 0.4830

Description: SUMTER RBOS S-152 OVER CSX RR & S-55
OVER SHOT POUCH

CO(S): Sumter

Completion Date: 5/31/2028 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BRIDGE CONSTRUCTION ACCESS	1.000	LS
BONDS AND INSURANCE	1.000	LS
RAILROAD INSURANCE 001	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	2.000	EA
UTILITY STAKING	1.000	LS
LARGE PUBLIC WATER RELOCATION NO. ____ 001	1.000	EA
LARGE PUBLIC WATER RELOCATION NO. ____ 002	1.000	EA
LARGE PUBLIC SEWER RELOCATION NO. ____ 001	1.000	EA
LARGE PUBLIC SEWER RELOCATION NO. ____ 002	1.000	EA
CPM PROGRESS SCHEDULE	1.000	LS
CLEARING & GRUBBING WITHIN RIGHT OF WAY	1.000	LS
REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LS
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	3,005.000	SY
REMOVAL OF EXIST. GUARDRAIL	110.000	LF
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS
UNCLASSIFIED EXCAVATION	2,417.000	CY
BORROW EXCAVATION	31,906.000	CY
BORROW PIT SET-UP	1.000	LS
MUCK EXCAVATION	50.000	CY
18" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	520.000	LF
24" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	118.000	LF
30" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	58.000	LF
GEOTEXTILE, SEPARATION	25.000	SY
GEOGRID REINFORCEMENT (UNIAXIAL)	2,500.000	SY
GEOGRID REINFORCEMENT (BIAXIAL)	439.000	SY
GEOGRID STABILIZATION	25.000	SY
STRUCTURE EXCAVATION FOR RETAINING WALL	2,685.000	CY
STONE BRIDGE LIFT MATERIAL	35.000	TON
GRANULAR BRIDGE LIFT MATERIAL	25.000	CY
FINE GRADING	16,879.000	SY
FLOWABLE FILL	700.000	CY
MAINTENANCE STONE	150.000	TON



Call No.: 140

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
LIQUID ASPHALT BINDER PG64-22	198.000	TON
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	100.000	SY
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	250.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.5"	2,100.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	646.000	SY
ASPHALT BASE COURSE - TYPE A	1,773.000	TON
ASPHALT BASE COURSE - TYPE B	310.000	TON
ASPHALT INTERMEDIATE COURSE TYPE B	1,215.000	TON
ASPHALT SURFACE COURSE TYPE B	613.000	TON
TRAFFIC CONTROL	1.000	LS
BARRICADE - TYPE III	288.000	LF
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	990.000	SF
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	338.000	SF
TEMPORARY CONCRETE BARRIER	86.000	LF
TYPE B - FLASHING LIGHT	46.000	EA
PAVEMENT MARKINGS(TEMP-PAINT) 4" YELLOW BROKEN LINES	325.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	120.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	1,620.000	LF
PAVEMENT MARKINGS(TEMP-THERMOPLASTIC)-6" YELLOW SOLID LINES	100.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES	32.000	LF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	132.000	LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	280.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	80.000	LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	3.000	EA
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	3.000	EA
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	3,380.000	LF
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	325.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	132.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	120.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	280.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	48.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	3.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	3.000	EA
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	5,000.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	5.000	EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	64.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	20.000	EA
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	690.000	LF
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	110.500	SF
U-SECTION POST FOR SIGN SUPPORTS - 3P	244.000	LF
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	894.400	LF



Call No.: 140

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 3

Description	Quantity	Units
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	2,189.600	LF
FURNISH & INSTALL 4.0" SCHEDULE 80 PVC CONDUIT	50.000	LF
WORK ZONE TEMPORARY FENCE	450.000	LF
CONC. FOR STRUCTURES - CLASS 4000	1,989.000	CY
ARCHITECTURAL FINISH 1SIDE UNPAINTED	5,635.000	SF
ARCHITECTURAL GRAPHICS 1SIDE UNPAINTED	3,410.000	SF
GROOVED SURFACE FINISH	1,346.000	SY
REINF. STEEL FOR STRUCTURES (BRIDGE)	587,781.000	LB
HOOP REINFORCING STEEL FOR STRUCTURES (BRIDGE)	35,692.000	LB
42" MASH CONCRETE BARRIER PARAPET/RAILING WALL	1,009.200	LF
STEEL HANDRAIL	40.000	LF
STRUCTURAL STEEL (WEATHERING TYPE)	1.000	LS
STRUCTURE DRAINAGE SYSTEM	1.000	LS
DYNAMIC PILE ANALYZER TEST SET-UP DYNAMIC PILE ANALYZER TEST SETUP	2.000	EA
PILE DRIVING SET-UP	47.000	EA
PREST. CONC. PILING (20"SQ.)	408.000	LF
PILE BUILD-UP PREPARATION (20"SQ)	1.000	EA
PRESTRESSED PILE POINT (HP10X57)	112.000	LF
STEEL H BEARING PILING (HP14 X 73)	2,124.000	LF
STEEL H BEARING INDEX PILING (HP 14 X 73)	181.000	LF
STEEL H BEARING PILING (HP14 X 117)	868.000	LF
DRILLED SHAFT SET-UP	8.000	EA
CROSSHOLE SONIC LOGGING SETUP	8.000	EA
DRILLED SHAFT WITH WET & DRY EXCAVATION - 72" DIAMETER	272.000	LF
DRILLED SHAFT WITH WET & DRY EXCAVATION - 78" DIAMETER	498.000	LF
CONSTRUCTION CASING - 78" DIAMETER	498.000	LF
MECH. STAB.EARTH RETAINING WALL BACKFILL(GRANULAR)	10,290.000	CY
MECHANICALLY STABILIZED EARTH RETAINING WALL(PANEL FACING) B	13,073.000	SF
COPING FOR MSE RETAINING WALL(BRIDGE)	648.000	LF
14"X 23" HORIZONTAL ELLIPTICAL(HE) RC PIPE CUL.-CLASS HE-III	392.000	LF
18" R. C. PIPE CUL. BEVELED END SECTN-CL 3	1.000	EA
15" SMOOTH WALL PIPE	40.000	LF
18" SMOOTH WALL PIPE	1,824.000	LF
24" SMOOTH WALL PIPE	502.000	LF
30" SMOOTH WALL PIPE	58.000	LF
CLEANING EXISTING PIPE	2,128.000	LF
CATCH BASIN -TYPE 1 CB - TYPE 1	4.000	EA
CATCH BASIN -TYPE 9	4.000	EA
CATCH BASIN -TYPE 16	14.000	EA
CATCH BASIN -TYPE 17	8.000	EA
CATCH BASIN -TYPE 18	2.000	EA



Call No.: 140

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 4

Description	Quantity	Units
DROP INLET (24" X 24") WITH STANDARD 4' X 4' BOX	1.000	EA
DROP INLET (24" X 36")	11.000	EA
MANHOLE	4.000	EA
30" X 30" JUNCTION BOX	8.000	EA
EXTRA DEPTH OF BOX	13.000	LF
BEVELING OF PIPE END	1.000	EA
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	3,745.000	LF
CONCRETE SIDEWALK(4" UNIFORM)	3,157.000	SY
DETECTABLE WARNING MATERIAL	125.000	SF
CONCRETE DRIVEWAY(6" UNIFORM)	315.000	SY
CONCRETE MEDIAN	65.000	SY
5" CONCRETE SIDEPATH (SHARED USE PATH)	390.000	SY
PEDESTRIAN RAMP CONSTRUCTION	235.000	SY
DECK JOINT STRIP SEAL	141.800	LF
ELASTOMERIC BEARING	28.000	EA
ELASTOMERIC BEARING ASSEMBLY (FLAT SLAB)	3.000	EA
WATERPROOFING	38.400	SY
AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC	466.000	TON
RIP-RAP (CLASS B)	20.000	TON
RIP-RAP (CLASS C)	1,500.000	TON
SLOPE PROTECTION-4" CONCRETE(FIBER REINFORCED)	1,115.000	SY
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 1)TYPE C	1,450.000	SY
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	26.000	SY
MT3 LEADING END TREATMENT TL3	4.000	EA
MGS3 GR STANDARD SHOULDER	75.000	LF
MGS2C GR BEHIND CURB	162.500	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	2.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	4.000	EA
NON-MOW STRIP UNDER GUARDRAIL	20.000	SY
PREMASH W-BEAM TIGHT CURVED SYSTEM	75.000	LF
PREMASH SHORT TRIEBEAM BRIDGE CON TBBC2	1.000	EA
PREMASH TYPE T TL3 LEADING 50'	1.000	EA
CUSTOM RIGID ROADSIDE BARRIER NO. () CONCRETE ROADSIDE BARRIER (SPECIAL)	525.600	LF
BRIDGE FENCE	1.000	LS
48"-CHAIN LINK FENCE	125.000	LF
72" CHAIN LINK FENCE 72" CHAIN-LINK FENCE	406.000	LF
RIGHT OF WAY MARKER(REBAR AND CAP)	20.000	EA
RIGHT OF WAY PLAT	1.000	LS
PERMANENT COVER	2.646	ACRE
TEMPORARY COVER	1.328	ACRE
FERTILIZER (NITROGEN)	267.000	LB



Call No.: 140

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 5

Description	Quantity	Units
FERTILIZER (PHOSPHORIC ACID)	267.000	LB
FERTILIZER (POTASH)	267.000	LB
AGRICULTURAL GRANULAR LIME	5,305.000	LB
SELECTIVE WATERING	108,600.000	GAL
MOWING	8.808	ACRE
LANDSCAPING ITEM NO. LANDSCAPING ITEM NO. 1	16.000	EA
LANDSCAPING ITEM NO. LANDSCAPING ITEM NO. 2	56.000	EA
LANDSCAPING ITEM NO. LANDSCAPING ITEM NO. 3	239.000	EA
LANDSCAPING ITEM NO. LANDSCAPING ITEM NO. 4	29.000	EA
LANDSCAPING ITEM NO. LANDSCAPING ITEM NO. 5	45.000	EA
LANDSCAPING ITEM NO. LANDSCAPING ITEM NO. 6	280.000	EA
IRRIGATION SYSTEM COMPLETE	1.000	LS
TEMPORARY EROSION CONTROL BLANKET (ECB)	4.345	MSY
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	2.000	ACRE
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	145.000	LF
INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED)	265.000	LF
SEDIMENT TUBES FOR DITCH CHECKS	187.000	LF
SILT FENCE	4,800.000	LF
REPLACE/REPAIR SILT FENCE	480.000	LF
REMOVAL OF SILT RETAINED BY SILT FENCE	1,190.000	LF
CLEANING INLET STRUCTURE FILTERS	42.000	EA
INLET STRUCTURE FILTER - TYPE B	99.000	EA
INLET STRUCTURE FILTER - TYPE A	100.000	LF
STABILIZED CONSTRUCTION ENTRANCE	1,650.000	SY
PLANTER BED WATERPROOFING	479.100	SY
SITE ELECTRICAL AND LIGHTING - COMPLETE	1.000	LS
BRICK PAVEMENT	43.000	SY
GRANITE WORK	1.000	LS
ROOT BARRIER	370.000	SY



Call No.: 150 Letting Date: May 13, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 5172530

PCN: P044325

Project No.: P044325

DBE Goal Percent: 0.00%

Approx. Length (miles): 0.0000

Description: 2025-2026 DISTRICT 1 NON-INTERSTATE
GUARDRAIL REPAIR

CO(S):

Completion Date: 6/30/2026 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	134.000	EA
BONDS AND INSURANCE	1.000	LS
REMOVAL OF EXIST. GUARDRAIL	7,025.000	LF
TRAFFIC CONTROL	138.000	EA
PREMASH W-BEAM STRONG POST SYSTEM WSP3	330.000	LF
MT3 LEADING END TREATMENT TL3	6.000	EA
MT2 LEADING END TREATMENT TL2	6.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	150.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	100.000	LF
MB TRAILING END TREATMENT	16.000	EA
MGS3 GR STANDARD SHOULDER	325.000	LF
MGS3CS GR COMPRESSED SHOULDER	325.000	LF
MGS2C GR BEHIND CURB	325.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	48.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	100.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	150.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	8.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	6.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	6.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	32.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	64.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	64.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	64.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	64.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	6.000	EA
PREMASH TYPE T TL3 LEADING 50'	84.000	EA
2' CRASH CUSHION 2A	2.000	EA
2' CRASH CUSHION 2B	2.000	EA
WIDE CRASH CUSHION 2A	2.000	EA
WIDE CRASH CUSHION 2B	2.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	2.000	EA
WIDE CRASH CUSHION 3A	2.000	EA



Call No.: 150

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	2.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	32.000	EA
REPLACEMENT CC NOSE MATERIAL	32.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	2.000	EA



Call No.: 160 Letting Date: May 13, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 5172600 PCN: P044333 Project No.: P044333

DBE Goal Percent: 0.00%

Approx. Length (miles): 0.0000

CO(S):

Description: 2025-2026 DISTRICT 1 INTERSTATE
GUARDRAIL REPAIR

Completion Date: 6/30/2026 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	215.000	EA
BONDS AND INSURANCE	1.000	LS
REMOVAL OF EXIST. GUARDRAIL	16,000.000	LF
TRAFFIC CONTROL	215.000	EA
PREMASH W-BEAM STRONG POST SYSTEM WSP3	10,275.000	LF
MT3 LEADING END TREATMENT TL3	3.000	EA
MT2 LEADING END TREATMENT TL2	3.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	75.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	50.000	LF
MB TRAILING END TREATMENT	3.000	EA
MGS3 GR STANDARD SHOULDER	125.000	LF
MGS3CS GR COMPRESSED SHOULDER	125.000	LF
MGS2C GR BEHIND CURB	125.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	19.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	50.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	325.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	16.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	3.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	3.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	13.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	26.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	26.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	26.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	26.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	3.000	EA
PREMASH TYPE T TL3 LEADING 50'	101.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 160

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	13.000	EA
REPLACEMENT CC NOSE MATERIAL	13.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 170

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 1

SC File NO(S): 5272540

PCN: P044326

Project No.: P044326

DBE Goal Percent: 0.00%

Approx. Length (miles): N/A

CO(S):

Description: 2025-2026 DISTRICT 2 NON-INTERSTATE
GUARDRAIL REPAIR

Completion Date: 6/30/2026 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	192.000	EA
BONDS AND INSURANCE	1.000	LS
REMOVAL OF EXIST. GUARDRAIL	13,050.000	LF
TRAFFIC CONTROL	201.000	EA
PREMASH W-BEAM STRONG POST SYSTEM WSP3	5,125.000	LF
MT3 LEADING END TREATMENT TL3	5.000	EA
MT2 LEADING END TREATMENT TL2	5.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	100.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	150.000	LF
MB TRAILING END TREATMENT	5.000	EA
MGS3 GR STANDARD SHOULDER	225.000	LF
MGS3CS GR COMPRESSED SHOULDER	225.000	LF
MGS2C GR BEHIND CURB	225.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	45.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	75.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	850.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	3.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	5.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	5.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	23.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	45.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	45.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	45.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	45.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	5.000	EA
PREMASH TYPE T TL3 LEADING 50'	162.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 170

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	23.000	EA
REPLACEMENT CC NOSE MATERIAL	23.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 180 Letting Date: May 13, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 5272610 PCN: P044334 Project No.: P044334

DBE Goal Percent: 0.00%

Approx. Length (miles): N/A Description: 2025-2026 DISTRICT 2 INTERSTATE
CO(S): GUARDRAIL REPAIR

Completion Date: 6/30/2026 Days Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	159.000	EA
BONDS AND INSURANCE	1.000	LS
REMOVAL OF EXIST. GUARDRAIL	13,575.000	LF
TRAFFIC CONTROL	168.000	EA
PREMASH W-BEAM STRONG POST SYSTEM WSP3	7,175.000	LF
MT3 LEADING END TREATMENT TL3	4.000	EA
MT2 LEADING END TREATMENT TL2	4.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	100.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	425.000	LF
MB TRAILING END TREATMENT	4.000	EA
MGS3 GR STANDARD SHOULDER	200.000	LF
MGS3CS GR COMPRESSED SHOULDER	200.000	LF
MGS2C GR BEHIND CURB	200.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	17.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	75.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	1,500.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	43.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	4.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	4.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	21.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	43.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	43.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	43.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	43.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	11.000	EA
PREMASH TYPE T TL3 LEADING 50'	73.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 180

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	21.000	EA
REPLACEMENT CC NOSE MATERIAL	21.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 190

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 1

SC File NO(S): 5372550

PCN: P044327

Project No.: P044327

DBE Goal Percent: 0.00%

Approx. Length (miles): 0.0000

Description: 2025-2026 DISTRICT 3 NON-INTERSTATE
GUARDRAIL REPAIR

CO(S):

Completion Date: 6/30/2026 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	299.000	EA
BONDS AND INSURANCE	1.000	LS
REMOVAL OF EXIST. GUARDRAIL	24,850.000	LF
TRAFFIC CONTROL	382.000	EA
PREMASH W-BEAM STRONG POST SYSTEM WSP3	9,575.000	LF
MT3 LEADING END TREATMENT TL3	2.000	EA
MT2 LEADING END TREATMENT TL2	3.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	75.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	175.000	LF
MB TRAILING END TREATMENT	3.000	EA
MGS3 GR STANDARD SHOULDER	175.000	LF
MGS3CS GR COMPRESSED SHOULDER	175.000	LF
MGS2C GR BEHIND CURB	175.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	15.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	50.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	675.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	15.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	3.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	3.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	17.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	33.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	33.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	33.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	33.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	3.000	EA
PREMASH TYPE T TL3 LEADING 50'	288.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 190

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	17.000	EA
REPLACEMENT CC NOSE MATERIAL	17.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 200 Letting Date: May 13, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 5372620 PCN: P044335 Project No.: P044335

DBE Goal Percent: 0.00%

Approx. Length (miles): 0.0000

CO(S):

Description: 2025-2026 DISTRICT 3 INTERSTATE
GUARDRAIL REPAIR

Completion Date: 6/30/2026 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	295.000	EA
BONDS AND INSURANCE	1.000	LS
REMOVAL OF EXIST. GUARDRAIL	20,225.000	LF
TRAFFIC CONTROL	340.000	EA
PREMASH W-BEAM STRONG POST SYSTEM WSP3	13,825.000	LF
MT3 LEADING END TREATMENT TL3	5.000	EA
MT2 LEADING END TREATMENT TL2	5.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	225.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	75.000	LF
MB TRAILING END TREATMENT	5.000	EA
MGS3 GR STANDARD SHOULDER	225.000	LF
MGS3CS GR COMPRESSED SHOULDER	225.000	LF
MGS2C GR BEHIND CURB	225.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	15.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	225.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	1,175.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	23.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	5.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	5.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	23.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	47.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	47.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	47.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	47.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	5.000	EA
PREMASH TYPE T TL3 LEADING 50'	82.000	EA
2' CRASH CUSHION 2A	2.000	EA
2' CRASH CUSHION 2B	2.000	EA
WIDE CRASH CUSHION 2A	2.000	EA
WIDE CRASH CUSHION 2B	2.000	EA
2' CRASH CUSHION 3A	2.000	EA
2' CRASH CUSHION 3B	2.000	EA
WIDE CRASH CUSHION 3A	2.000	EA



Call No.: 200

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	2.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	23.000	EA
REPLACEMENT CC NOSE MATERIAL	23.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	2.000	EA



Call No.: 210

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 1

SC File NO(S): 5472560

PCN: P044328

Project No.: P044328

DBE Goal Percent: 0.00%

Approx. Length (miles): N/A

CO(S):

Description: 2025-2026 DISTRICT 4 NON-INTERSTATE
GUARDRAIL REPAIR

Completion Date: 6/30/2026 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	22.000	EA
BONDS AND INSURANCE	1.000	LS
REMOVAL OF EXIST. GUARDRAIL	8,750.000	LF
TRAFFIC CONTROL	154.000	EA
PREMASH W-BEAM STRONG POST SYSTEM WSP3	7,725.000	LF
MT3 LEADING END TREATMENT TL3	17.000	EA
MT2 LEADING END TREATMENT TL2	2.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	125.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	125.000	LF
MB TRAILING END TREATMENT	2.000	EA
MGS3 GR STANDARD SHOULDER	125.000	LF
MGS3CS GR COMPRESSED SHOULDER	125.000	LF
MGS2C GR BEHIND CURB	125.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	9.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	825.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	2,375.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	9.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	2.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	2.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	12.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	24.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	24.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	24.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	24.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	2.000	EA
PREMASH TYPE T TL3 LEADING 50'	131.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 210

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	12.000	EA
REPLACEMENT CC NOSE MATERIAL	12.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 220 Letting Date: May 13, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 5472630 PCN: P044336 Project No.: P044336

DBE Goal Percent: 0.00%

Approx. Length (miles): N/A

CO(S):

Description: 2025-2026 DISTRICT 4 INTERSTATE
GUARDRAIL REPAIR

Completion Date: 6/30/2026 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	71.000	EA
BONDS AND INSURANCE	1.000	LS
REMOVAL OF EXIST. GUARDRAIL	6,725.000	LF
TRAFFIC CONTROL	89.000	EA
PREMASH W-BEAM STRONG POST SYSTEM WSP3	5,025.000	LF
MT3 LEADING END TREATMENT TL3	5.000	EA
MT2 LEADING END TREATMENT TL2	5.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	100.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	25.000	LF
MB TRAILING END TREATMENT	5.000	EA
MGS3 GR STANDARD SHOULDER	225.000	LF
MGS3CS GR COMPRESSED SHOULDER	225.000	LF
MGS2C GR BEHIND CURB	225.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	23.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	75.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	1,775.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	46.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	5.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	5.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	23.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	46.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	46.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	46.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	46.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	23.000	EA
PREMASH TYPE T TL3 LEADING 50'	91.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 220

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	23.000	EA
REPLACEMENT CC NOSE MATERIAL	23.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 230 Letting Date: May 13, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 5572570 PCN: P044329 Project No.: P044329

DBE Goal Percent: 0.00%

Approx. Length (miles): N/A Description: 2025-2026 DISTRICT 5 NON-INTERSTATE
CO(S): GUARDRAIL REPAIR

Completion Date: 6/30/2026 Days Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	99.000	EA
BONDS AND INSURANCE	1.000	LS
REMOVAL OF EXIST. GUARDRAIL	6,425.000	LF
TRAFFIC CONTROL	191.000	EA
PREMASH W-BEAM STRONG POST SYSTEM WSP3	5,225.000	LF
MT3 LEADING END TREATMENT TL3	84.000	EA
MT2 LEADING END TREATMENT TL2	3.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	475.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	50.000	LF
MB TRAILING END TREATMENT	3.000	EA
MGS3 GR STANDARD SHOULDER	3,450.000	LF
MGS3CS GR COMPRESSED SHOULDER	150.000	LF
MGS2C GR BEHIND CURB	150.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	24.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	50.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	1,850.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	40.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	3.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	3.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	15.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	31.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	31.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	31.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	31.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	3.000	EA
PREMASH TYPE T TL3 LEADING 50'	113.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 230

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	15.000	EA
REPLACEMENT CC NOSE MATERIAL	15.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 240 Letting Date: May 13, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 5572640 PCN: P044337 Project No.: P044337

DBE Goal Percent: 0.00%

Approx. Length (miles): N/A

CO(S):

Description: 2025-2026 DISTRICT 5 INTERSTATE
GUARDRAIL REPAIR

Completion Date: 6/30/2026 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	72.000	EA
BONDS AND INSURANCE	1.000	LS
REMOVAL OF EXIST. GUARDRAIL	4,825.000	LF
TRAFFIC CONTROL	129.000	EA
PREMASH W-BEAM STRONG POST SYSTEM WSP3	4,750.000	LF
MT3 LEADING END TREATMENT TL3	5.000	EA
MT2 LEADING END TREATMENT TL2	5.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	125.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	75.000	LF
MB TRAILING END TREATMENT	5.000	EA
MGS3 GR STANDARD SHOULDER	225.000	LF
MGS3CS GR COMPRESSED SHOULDER	225.000	LF
MGS2C GR BEHIND CURB	225.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	16.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	75.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	2,350.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	39.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	5.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	5.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	24.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	48.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	48.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	48.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	48.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	5.000	EA
PREMASH TYPE T TL3 LEADING 50'	38.000	EA
2' CRASH CUSHION 2A	2.000	EA
2' CRASH CUSHION 2B	2.000	EA
WIDE CRASH CUSHION 2A	2.000	EA
WIDE CRASH CUSHION 2B	2.000	EA
2' CRASH CUSHION 3A	2.000	EA
2' CRASH CUSHION 3B	2.000	EA
WIDE CRASH CUSHION 3A	2.000	EA



Call No.: 240

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	2.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	24.000	EA
REPLACEMENT CC NOSE MATERIAL	24.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	2.000	EA



Call No.: 250 Letting Date: May 13, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 5672580 PCN: P044330 Project No.: P044330

DBE Goal Percent: 0.00%

Approx. Length (miles): 0.0000 Description: 2025-2026 DISTRICT 6 NON-INTERSTATE
CO(S): GUARDRAIL REPAIR

Completion Date: 6/30/2026 Days Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	116.000	EA
BONDS AND INSURANCE	1.000	LS
REMOVAL OF EXIST. GUARDRAIL	7,625.000	LF
TRAFFIC CONTROL	148.000	EA
PREMASH W-BEAM STRONG POST SYSTEM WSP3	2,175.000	LF
MT3 LEADING END TREATMENT TL3	3.000	EA
MT2 LEADING END TREATMENT TL2	3.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	75.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	75.000	LF
MB TRAILING END TREATMENT	3.000	EA
MGS3 GR STANDARD SHOULDER	150.000	LF
MGS3CS GR COMPRESSED SHOULDER	150.000	LF
MGS2C GR BEHIND CURB	1,625.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	7.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	50.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	150.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	7.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	3.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	3.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	17.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	33.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	33.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	33.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	33.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	3.000	EA
PREMASH TYPE T TL3 LEADING 50'	103.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 250

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	17.000	EA
REPLACEMENT CC NOSE MATERIAL	17.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 260 Letting Date: May 13, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 5672650 PCN: P044338 Project No.: P044338

DBE Goal Percent: 0.00%

Approx. Length (miles): 0.0000

Description: 2025-2026 DISTRICT 6 INTERSTATE
GUARDRAIL REPAIR

CO(S):

Completion Date: 6/30/2026 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	121.000	EA
BONDS AND INSURANCE	1.000	LS
REMOVAL OF EXIST. GUARDRAIL	9,475.000	LF
TRAFFIC CONTROL	133.000	EA
PREMASH W-BEAM STRONG POST SYSTEM WSP3	3,525.000	LF
MT3 LEADING END TREATMENT TL3	25.000	EA
MT2 LEADING END TREATMENT TL2	4.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	100.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	200.000	LF
MB TRAILING END TREATMENT	8.000	EA
MGS3 GR STANDARD SHOULDER	850.000	LF
MGS3CS GR COMPRESSED SHOULDER	200.000	LF
MGS2C GR BEHIND CURB	200.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	3.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	75.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	275.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	8.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	4.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	4.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	19.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	39.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	39.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	39.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	39.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	4.000	EA
PREMASH TYPE T TL3 LEADING 50'	65.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 260

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	19.000	EA
REPLACEMENT CC NOSE MATERIAL	19.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 270 Letting Date: May 13, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 5761880 PCN: P041224 Project No.: P041224

DBE Goal Percent: 0.00%

Approx. Length (miles): 0.3000 Description: TYPE II TRAFFIC SIGNAL UPGRADE DISTRICT 7

CO(S): Clarendon Orangeburg

Completion Date: 10/31/2026 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	250.000	SY
TRAFFIC CONTROL	1.000	LS
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	362.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	95.000	LF
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	200.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	330.000	LF
FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	100.000	LF
FURNISH ADDITIONAL CONDUIT WITHIN DIRECTIONAL BORE	380.000	LF
FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	380.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK	575.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	453.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	2,570.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	1,917.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	1,428.000	LF
SAWCUT FOR LOOP DETECTOR	586.000	LF
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	2.000	EA
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	10.000	EA
F&I-17"X30"X24"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	2.000	EA
FURNISH & INSTALL 13" X 32' STEEL STRAIN POLE AND FOUNDATION	8.000	EA
FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE	590.000	LF
FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	9.000	EA
F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001	2.000	EA
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 002	16.000	EA
F&I - 1-WAY-1SECT.(COUNTDOWN HAND/MAN EMBLEM)PED.SIG.HEAD	16.000	EA
F&I-PED PUSH BUT.SOLID STATE W/ TONE ASSEM 9"X15"&SIGN (R-10-3E or R10-4a)	16.000	EA
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	16.000	EA
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	1.000	LS
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	2.000	EA
REMOVE FOUNDATION FOR STEEL STRAIN POLE - 18" BELOW GRADE	2.000	EA
FURNISH & INSTALL CONCRETE CABINET FOUNDATION	2.000	EA



Call No.: 270

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
FURNISH & INSTALL RADAR FOR STOP BAR DETECTION, INC 150' CABLE & MOUNTING HARDWARE	2.000	EA
FURNISH & INSTALL CABINET INTERFACE COMPONENTS FOR RADAR DETECTION	1.000	EA
FURNISH & INSTALL RADAR FOR SETBACK DETECTION, INC 150' CABLE & MOUNTING HARDWARE	2.000	EA
DETECTABLE WARNING MATERIAL	100.000	SF
PEDESTRIAN RAMP CONSTRUCTION	250.000	SY
MOVING ITEM NO. 001	1.000	LS
MOVING ITEM NO. 002	1.000	LS
MOVING ITEM NO. 003	1.000	LS



Call No.: 280 Letting Date: May 13, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 5772590

PCN: P044331

Project No.: P044331

DBE Goal Percent: 0.00%

Approx. Length (miles): 0.0000

Description: 2025-2026 DISTRICT 7 NON-INTERSTATE
GUARDRAIL REPAIR

CO(S):

Completion Date: 6/30/2026 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	28.000	EA
BONDS AND INSURANCE	1.000	LS
REMOVAL OF EXIST. GUARDRAIL	4,050.000	LF
TRAFFIC CONTROL	77.000	EA
PREMASH W-BEAM STRONG POST SYSTEM WSP3	1,250.000	LF
MT3 LEADING END TREATMENT TL3	4.000	EA
MT2 LEADING END TREATMENT TL2	4.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	75.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	50.000	LF
MB TRAILING END TREATMENT	4.000	EA
MGS3 GR STANDARD SHOULDER	175.000	LF
MGS3CS GR COMPRESSED SHOULDER	175.000	LF
MGS2C GR BEHIND CURB	175.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	5.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	50.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	725.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	18.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	4.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	4.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	18.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	36.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	36.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	36.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	36.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	4.000	EA
PREMASH TYPE T TL3 LEADING 50'	54.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 280

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	18.000	EA
REPLACEMENT CC NOSE MATERIAL	18.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 290 Letting Date: May 13, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 5772660 PCN: P044339 Project No.: P044339

DBE Goal Percent: 0.00%

Approx. Length (miles): N/A Description: 2025-2026 DISTRICT 7 INTERSTATE
CO(S): GUARDRAIL REPAIR

Completion Date: 6/30/2026 Days Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	60.000	EA
BONDS AND INSURANCE	1.000	LS
REMOVAL OF EXIST. GUARDRAIL	10,650.000	LF
TRAFFIC CONTROL	121.000	EA
PREMASH W-BEAM STRONG POST SYSTEM WSP3	4,950.000	LF
MT3 LEADING END TREATMENT TL3	10.000	EA
MT2 LEADING END TREATMENT TL2	3.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	75.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	375.000	LF
MB TRAILING END TREATMENT	3.000	EA
MGS3 GR STANDARD SHOULDER	425.000	LF
MGS3CS GR COMPRESSED SHOULDER	150.000	LF
MGS2C GR BEHIND CURB	150.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	24.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	50.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	500.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	13.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	3.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	3.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	16.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	32.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	32.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	32.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	32.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	3.000	EA
PREMASH TYPE T TL3 LEADING 50'	77.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 290

Letting Date: May 13, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	16.000	EA
REPLACEMENT CC NOSE MATERIAL	16.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA

Notice is hereby given that in addition to the Standard Specifications for Highway Construction, Edition of 2007, the "Supplemental Specifications", and the "Project Special Provisions", the following govern SCDOT Highway Lettings:

STATUTES, CODES, AND REGULATIONS. The Federal-Aid Projects embraced in this advertisement contemplates the expenditure of funds pursuant to Title 23, United States Code, "Highways.

The Contractor's attention is called to the fact that the SC Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78) Sta. 252 and the Regulations of the Federal Highway Administration (15 C.F.R., Part 8), issued pursuant to such act, hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, religion or national origin in consideration for award. All bidders on Federal Aid Projects must comply with the Instructions to Bidders and Special Provision covering Disadvantaged and Women Business Enterprise (DBE/WBE) included as a part of the proposal.

Attention is directed to the Fair Labor Standards Act of 1938, as amended. Contractors will be responsible for carrying out all of the provisions of this Act, which may affect these contracts. Attention is also called to the fact that any Federal Aid Project or Projects included in this notice will be subject to the Work Hours and Safety Act of 1962 as amended, PL 87-581, PL 91-54 and implementing regulations.

PREQUALIFICATION. The Contractor's attention is called to the requirements of the SC Department of Transportation for Prequalification. **ONLY CONTRACTORS WHO HAVE BEEN ISSUED A PREQUALIFICATION CERTIFICATE BY THE SC DEPARTMENT OF TRANSPORTATION WILL BE ALLOWED TO SUBMIT BIDS.** Information concerning prequalification can be obtained at the Contracts Administration office, Room 332 in the Headquarters building, 955 Park Street, Columbia, SC, or by contacting Maria Devito at (803)737-2043 or Prequal@scdot.org.

BID BONDS FOR SCDOT WORK. Unless otherwise indicated in the advertisement, no proposal will be considered unless accompanied by a bid bond in the amount of 5% of the APPROXIMATE BID AMOUNT, written by a SURETY satisfactory to the Department, properly executed in South Carolina Department of Transportation Form 674 (furnished by the Department in each proposal). If an electronic bond is utilized, the Bond ID number must be provided on the Surety 2000 or Tinubu (SurePath) Network electronic bond form. **NO OTHER FORM OF PROPOSAL GUARANTY WILL BE ACCEPTED.**

SUBMISSION OF BID BONDS. Bid Bonds may be submitted electronically, by US mail, express delivery service or hand-delivered. Bid Bonds not submitted electronically must be submitted in advance of the bid opening.

1. **BID BONDS SUBMITTED BY US MAIL OR EXPRESS DELIVERY SERVICE.** Sealed bid bonds submitted by US mail or express delivery service shall be enclosed in sealed envelope or container with Contractor Name and "Bid Bond for SC File No. _____", and enclosed in an outer, sealed envelope or container addressed to Contract Administrator, SCDOT, PO Box 365, Columbia, SC 29202-0365, or 955 Park Street, Columbia, South Carolina, 29201. Bid bonds submitted by US mail or express delivery service must be received by the Contract Administrator, or designee, prior to the time and date for opening of proposals indicated in the beginning of this Notice. The department will not be responsible for delays in the US mail or express delivery service.
2. **BID BONDS HAND DELIVERED.** Bid bonds that are hand delivered shall be enclosed in a sealed envelope marked with Contractor Name and "Bid Bond for SC File No. _____", and must be delivered directly to the Contract Administrator or designee prior to the time and date for opening of proposals indicated in the beginning of this Notice.

IRREGULAR ELECTRONIC BIDS. Electronic bids may be declared irregular for any of the following reasons:

1. In the schedule of Prices,
 - (a) alteration of a part of bid item except for the unit price; or
 - (b) failure to enter a bid item unit price; or
 - (c) a bid item unit price is not in the proper form or is incomplete.
2. In the DBE Folder, when a project has a DBE goal, in the DBE's subcontractors information, work items, unit prices, or the other required information has not been entered in the proper form fields or is incomplete.
3. In the PROPOSAL FORM,
 - (a) the box at the end of the form indicating acknowledgement and acceptance of the conditions set forth in the form is not checked.
4. In the Bid Bond section of the PROPOSAL FORM, the required information for appropriate form fields is not furnished.
5. A properly executed Bid Bond is not furnished in accordance with the selected manner of submission.

TIME OF THE LETTING. The Contract Administrator, or designee, at the site of the letting shall be the sole judge of determining the local time and the arrival of the designated time for the opening and reading of the bids.

THE SOUTH CAROLINA DEPARTMENT OF TRANSPORTATION RESERVES THE RIGHT TO REJECT ANY OR ALL PROPOSALS AND WAIVE ANY TECHNICALITIES.

MINIMUM WAGE RATES FOR FAP CONTRACTS HAVE BEEN PREDETERMINED BY THE SECRETARY OF LABOR IN ACCORDANCE WITH THE TERMS OF THE DAVIS BACON ACT AS AMENDED AND THE FEDERAL HIGHWAY ACT OF 1956, AND LATER ACTS, AND THESE RATES WILL BE SET FORTH IN THE PROPOSAL FORM. THIS CONTRACT IS ALSO SUBJECT TO THE WORK HOURS AND SAFETY ACT OF 1962 AS AMENDED, PL 87-581, PL 91-54, AND IMPLEMENTING REGULATIONS. CONTRACTORS ATTENTION IS ALSO CALLED TO THE FEDERAL REQUIREMENTS GOVERNING SPECIFIC EQUAL EMPLOYMENT OPPORTUNITY RESPONSIBILITIES, WHICH WILL BE INCLUDED IN THIS CONTRACT.

Information in this notice is the latest available at the time of its publication. The information contained in the proposals, plans, and any addenda issued shall govern over this notice. Quantities shown herein are approximate for information only and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

Issued by:

Travis Driggers
Contract Administrator