

SOUTH CAROLINA DEPARTMENT OF TRANSPORTATION  
NOTICE TO CONTRACTORS  
For June 09, 2026

Letting Location:  
SCDOT Headquarters Building  
Conference Room 331  
955 Park Street, Columbia, SC

Electronic Bids for the contracts listed herein will be publicly opened. All bid totals will be printed and posted on the SCDOT web site, Bid Express, and the Construction Extranet immediately after bids are opened.

The following items will be made available on May 9, 2026 unless otherwise noted:

- Proposal bid forms on the Bid Express website ([www.bidx.com](http://www.bidx.com))
- Construction Standards can be found under Business via SCDOT web site ([www.scdot.org](http://www.scdot.org))

Access the Construction Extranet (<https://www.scdot.org/business/constructionletting-extranet.aspx>) for the following items:

- Proposals
- Plans
- Announcements
- Bids as Received
- CPM Schedule Templates
- Contractor Discussin Board

Contractors are encouraged to utilize the Discussion Board to make contact with other Prime and Subcontractors to request/offer quotes. There is no charge to access this site, but you must register for a user name and password.

Certain projects will require bidders to have a minimum quarterly CPS (Contractor Performance Score) issued by SCDOT. These projects will be noted accordingly to include the minimum score and quarter issued. Contractors wishing to verify their CPS may call SCDOT Construction Data Support at (803)737-2031.

Hardcopy plans and proposals are available via Engineering Publications:

- o Printed upon request only, call ahead for pickup orders
- o Located in room G23 SCDOT Headquarters
- o Email [PlanStorage@scdot.org](mailto:PlanStorage@scdot.org) /Phone (803)737-4533/ Fax (803)737-4530
- o Proposals are \$15 and Plans are \$2 per sheet
- o Cash, check, money order, VISA/MC accepted payable to SCDOT (No refunds)
- o Contractors do not have to buy plans to be able to bid
- o The Voluntary Plan Holders List is available on BIDX.

Please contact the Contract Administration Office at (803)737-7469 with all Letting related questions.

## **Notice**

**Call Number: 010**

**SC File Number: 2163100**

This proposal includes utility work under Section 105: Public Utility Relocation and requires the use of a contractor from the SCDOT prequalified utility contractor list (see the next page).

This is a material requirement of the solicitation. Any bid that does not utilize a contractor included on this list at the time of bid submission will be considered nonresponsive and will not be considered for award.

Contractors seeking to be added to the prequalified utility contractor list for this proposal must submit a completed Utility Subcontractor Approval Form, signed by the utility owner, to SCDOT no later than seven (7) days prior to the letting. The Utility Subcontractor Approval Form is available on the SCDOT Construction Extranet and included within the proposal documents. Upon approval, the prequalified contractor list will be updated and issued by amendment to the proposal. Requests received after this deadline will not be considered for that letting.

Utility worksheets are included within the proposal documents. For the apparent low bidder, utility worksheets and prequalified utility subcontractor names must be submitted to Contract Administration via email at [ContractAdmin@scdot.gov](mailto:ContractAdmin@scdot.gov) within three (3) business days following the letting.



## **Hwy. 403 Roundabout Water Line Relocation Project**

SCDOT Project P041578 – SC 403 (N. Bethel Rd.), SC 341 (Olanta Hwy.), & S-21-56 (Camp Branch Rd.)

Intersection Improvement

E.E. Project # 25-0101

Lake City, Florence County, SC

### **LIST OF APPROVED CONTRACTORS**

**1. Barwick Plumbing Co., LLC**

POC: Adam Barwick  
Email: [adamb@barwickplumbingco.com](mailto:adamb@barwickplumbingco.com)  
Phone # 803-983-1849  
Address: P.O. Box 402  
15 E. Clark St.  
Pinewood, SC 29125

**2. Complete Utilities, LLC**

POC: Rusty Elvington  
Email: [rusty@complete-utilities.com](mailto:rusty@complete-utilities.com)  
Phone # 843-210-7473  
Address: P.O. Box 660  
1671 McKnight Road  
Scranton, SC 29591

**3. Maxcy Hicks & Sons, Inc.**

POC: Al Hicks  
Email: [alhicks@ftc-i.net](mailto:alhicks@ftc-i.net)  
Phone # 843-610-7227  
Address: P.O. Box 53  
1598 Maxcy Road  
New Zion, SC 29111



## **Hwy. 403 Roundabout Sewer Line Relocation Project**

SCDOT Project P041578 – SC 403 (N. Bethel Rd.), SC 341 (Olanta Hwy.), & S-21-56 (Camp Branch Rd.)

Intersection Improvement

E.E. Project # 25-0801

Lake City, Florence County, SC

### **LIST OF APPROVED CONTRACTORS**

**1. Barwick Plumbing Co., LLC**

POC: Adam Barwick  
Email: [adamb@barwickplumbingco.com](mailto:adamb@barwickplumbingco.com)  
Phone # 803-983-1849  
Address: P.O. Box 402  
15 E. Clark St.  
Pinewood, SC 29125

**2. Complete Utilities, LLC**

POC: Rusty Elvington  
Email: [rusty@complete-utilities.com](mailto:rusty@complete-utilities.com)  
Phone # 843-210-7473  
Address: P.O. Box 660  
1671 McKnight Road  
Scranton, SC 29591

**3. Maxcy Hicks & Sons, Inc.**

POC: Al Hicks  
Email: [alhicks@ftc-i.net](mailto:alhicks@ftc-i.net)  
Phone # 843-610-7227  
Address: P.O. Box 53  
1598 Maxcy Road  
New Zion, SC 29111



Call No.: 010      Letting Date: June 09, 2026      Letting Time: 2:00 pm      Page: 1

SC File NO(S): 2163100      PCN: P041578      Project No.: P041578  
DBE Goal Percent: 0.00%  
Approx. Length (miles):0.3830      Description: SC 403 (N BETHEL RD) AT SC 341 (OLANTA HWY) INTERSECTION IMP  
CO(S): Florence  
Completion Date: 11/30/2027 Days      Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
UTILITY STAKING	1.000	LS
SMALL PUBLIC WATER RELOCATION NO. ____ 1	1.000	EA
SMALL PUBLIC SEWER RELOCATION NO. ____ 1	1.000	EA
CPM PROGRESS SCHEDULE	1.000	LS
CLEARING & GRUBBING WITHIN RIGHT OF WAY	1.000	LS
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	1,667.000	SY
UNCLASSIFIED EXCAVATION	1,353.000	CY
BORROW EXCAVATION	2,560.000	CY
MUCK EXCAVATION	100.000	CY
15" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	10.000	LF
18" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	72.000	LF
42" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	10.000	LF
FINE GRADING	3,220.000	SY
MAINTENANCE STONE	218.900	TON
LIQUID ASPHALT BINDER PG64-22	122.300	TON
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	100.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	200.000	SY
ASPHALT BASE COURSE - TYPE B	1,084.700	TON
ASPHALT INTERMEDIATE COURSE TYPE B	431.900	TON
ASPHALT SURFACE COURSE TYPE B	631.400	TON
ASPHALT SURFACE COURSE TYPE E	75.200	TON
DRIVEWAY PAVING-SURFACE TYPE B	192.600	TON
STAINED CONCRETE PAVEMENT (8" UNIFORM)	822.000	SY
TRAFFIC CONTROL	1.000	LS
BARRICADE - TYPE III	164.000	LF
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	300.000	SF
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	280.000	SF
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER	3.000	EA
TYPE B - FLASHING LIGHT	32.000	EA
PAVEMENT MARKINGS (TEMPORARY PAINT) 24"X36" WHITE TRIANGLE YIELD BAR	48.000	LF



Call No.: 010

Letting Date: June 09, 2026

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	1,604.000	LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	169.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	4,883.000	LF
8" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	116.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	1,604.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	169.000	LF
24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	48.000	LF
WHITE WORD MESSAGE"YIELD"-THERMO-125MIL	4.000	EA
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	4,883.000	LF
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	310.000	LF
6"YELLOW SOLID LINES ON CURB/MED.-HIGH BUILD PAINT-25 MIL.	760.000	LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	18.000	EA
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	324.505	SF
U-SECTION POST FOR SIGN SUPPORTS - 3P	427.000	LF
REFLECTIVE SIGN POST PANELS	280.000	LF
DESIGN & INSTALLATION OF RDWY. LIGHTING ELECTRICAL SYSTEM 1	1.000	EACH
SGL.LIGHT STD.35'HT.AL.POLE-INCL TOP TENON MT.	13.000	EA
FURNISH & INSTALL ELECTRICAL SERVICE CONNECTIONS 1	1.000	LS
FURNISH & INSTALL 2.0" GALVANIZED RIGID CONDUIT	55.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	1,470.000	LF
FURNISH & INSTALL 4.0" SCHEDULE 80 PVC CONDUIT	80.000	LF
FURNISH & INSTALL 2.0" SCHD 80 PVC CONDUIT (DIRECTION.BORED)	150.000	LF
NO. 2 COPPER WIRE, 1 CONDUCTOR, 600V,TYPE RHH,RHW,USE	175.000	LF
NO. 8 COPPER WIRE, 1 CONDUCTOR, 600V,TYPE RHH,RHW,USE	5,125.000	LF
17"X30"X18"D.ELEC.FLUSH UNDGRD.ENCLOSURE-(STR.POLY.CONC.)HD	3.000	EA
15" SMOOTH WALL PIPE	76.000	LF
18" SMOOTH WALL PIPE	728.000	LF
42" SMOOTH WALL PIPE	80.000	LF
CATCH BASIN - TYPE 1 SPECIAL	2.000	EA
CATCH BASIN -TYPE 16	10.000	EA
DROP INLET (24" X 24")	2.000	EA
MANHOLE	1.000	EA
BEVELING OF PIPE END	7.000	EA
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS)	23.000	LF
CONCRETE CURB AND GUTTER(2'-0") SLOPING FACE	1,787.000	LF
CONCRETE MEDIAN	222.000	SY
PLANTED MEDIAN SUBSURFACE DRAINAGE	290.000	SY
4" PERF PIPE UNDERDRAIN W/ GEOTEXTILE	130.000	LF
RIP-RAP (CLASS B)	93.000	TON
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE B	125.000	SY
RIGHT OF WAY MARKER(REBAR AND CAP)	28.000	EA



Call No.: 010

Letting Date: June 09, 2026

Letting Time: 2:00 pm

Page: 3

Description	Quantity	Units
RIGHT OF WAY PLAT	1.000	LS
PERMANENT COVER	2.400	ACRE
TEMPORARY COVER	1.200	ACRE
FERTILIZER (NITROGEN)	240.000	LB
FERTILIZER (PHOSPHORIC ACID)	240.000	LB
FERTILIZER (POTASH)	240.000	LB
AGRICULTURAL GRANULAR LIME	4,800.000	LB
SELECTIVE WATERING	54,300.000	GAL
MOWING	7.200	ACRE
SODDING	0.840	MSY
TURF REINFORCEMENT MATTING (TRM) TYPE 1	0.106	MSY
SEDIMENT TUBES FOR DITCH CHECKS	240.000	LF
STABILIZED CONSTRUCTION ENTRANCE	550.000	SY



Call No.: 020      Letting Date: June 09, 2026      Letting Time: 2:00 pm      Page: 1

SC File NO(S): 2176510      PCN: P043500      Project No.: P043500

DBE Goal Percent: 0.00%

Approx. Length (miles): 0.6000      Description: JOHNSONVILLE (STUCKEY RD., EAST MARION ST., SOUTH JACKSON AV

CO(S): Florence

Completion Date: 11/30/2026 Days      Funding: FED

**ITEMS OF WORK INCLUDE THE FOLLOWING:**

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
CLEARING & GRUBBING WITHIN RIGHT OF WAY	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	27.000	SY
UNCLASSIFIED EXCAVATION	206.000	CY
BORROW EXCAVATION	200.000	CY
MAINTENANCE STONE	20.000	TON
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	368.000	SF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)8"WH.SOLID	975.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)24"WH.SOL	582.000	LF
ACCESSIBLE DRAINAGE GRATE FOR ADA	3.000	EA
CONCRETE SIDEWALK(4" UNIFORM)	1,900.000	SY
DETECTABLE WARNING MATERIAL	240.000	SF
CONCRETE FLUME	2.000	EA
PEDESTRIAN RAMP CONSTRUCTION	75.000	SY
TEMPORARY BARRIER FENCE (ORANGE)	64.000	LF
SODDING	3.388	MSY
SILT FENCE	3,729.000	LF
REPLACE/REPAIR SILT FENCE	373.000	LF
REMOVAL OF SILT RETAINED BY SILT FENCE	933.000	LF
STABILIZED CONSTRUCTION ENTRANCE	550.000	SY



Call No.: 030 Letting Date: June 09, 2026 Letting Time: 2:00 pm Page: 1

SC File NO(S): 2976280 PCN: P044191 Project No.: P044191
DBE Goal Percent: 0.00%
Approx. Length (miles):0.0100 Description: SC 9 NB OVER CATAWBA RIVER IN LANCASTER COUNTY EMERGENCY BRI
CO(S): Lancaster
Completion Date: 5/31/2027 Days Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Table with 3 columns: Description, Quantity, Units. Lists various construction items such as MOBILIZATION, BRIDGE CONSTRUCTION ACCESS, BONDS AND INSURANCE, etc., with their respective quantities and units.



Call No.: 030

Letting Date: June 09, 2026

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
CLEANING AND PAINTING EXISTING STRUCTURAL STEEL 7101000	1.000	LS
ELASTOMERIC BEARING 7243100	78.000	EA
MACHINE PREPARATION OF EXISTING SURFACE 7260200	6,252.000	SY
BLAST CLEANING 7260300	6,252.000	SY
CONCRETE CLASS 4000 FOR FULL DEPTH DECK PATCHING 7260800	120.000	CY
CONCRETE CLASS 4000 FOR PARTIAL DEPTH DECK PATCHING 7260850	10.000	SY
RESEAL DECK EXPANSION JOINT 7261127	308.000	LF
JACKING BRIDGE 7262000	1.000	LS
BR010 – DECK JOINT REPAIR TYPE 1 8990020	98.000	LF
BR018 - BEAM END WEB AND FLANGE REPAIR 8990022	42.000	LF
BR040 – CORROSION INHIBITING BONDING AGENT 8990023	575.000	SF
POLYESTER POLYMER CONCRETE (PCC) OVERLAY 8990044	337.500	CY
PLACE & FINISH POLYESTER POLYMER CONCRETE (PCC) MATERIAL 8990045	6,253.000	SY
ANCHOR BOLT REPLACEMENT (ADHESIVE BONDED ANCHOR) 8990055	82.000	EA
PREP FOR PARTIAL DEPTH DECK PATCHING 8990062	10.000	SY
PREP FOR FULL DEPTH DECK PATCHING 8990063	540.000	SY



Call No.: 040 Letting Date: June 09, 2026 Letting Time: 2:00 pm Page: 1

SC File NO(S): 3276950 PCN: P044180 Project No.: P044180

DBE Goal Percent: 0.00%

Approx. Length (miles):0.0850

Description: REPLACE THE EXISTING CULVERT ALONG S-59 (DEVILS BACKBONE RD)

CO(S): Lexington

Completion Date: 6/30/2027 Days

Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Table with 4 columns: Description, Quantity, Units. Lists various construction items like MOBILIZATION, EXCAVATION, PAVING, etc.



Call No.: 040

Letting Date: June 09, 2026

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
9'X 9' P.C. BOX CULVERT {AASHTO M-259} FH = 10	148.000	LF
RIP-RAP (CLASS C)	144.000	TON
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	254.000	SY
MT3 LEADING END TREATMENT TL3	3.000	EA
MT2 LEADING END TREATMENT TL2	1.000	EA
MGS3 GR STANDARD SHOULDER	150.000	LF
MGS3CS GR COMPRESSED SHOULDER	150.000	LF
TEMPORARY BARRIER FENCE (ORANGE)	350.000	LF
RIGHT OF WAY MARKER(REBAR AND CAP)	11.000	EA
RIGHT OF WAY PLAT	1.000	LS
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	0.700	ACRE
SILT FENCE	2,000.000	LF
REPLACE/REPAIR SILT FENCE	200.000	LF
FLOATING TURBIDITY BARRIER-LIGHT DUTY(10'DEPTH)	150.000	LF
REMOVAL OF SILT RETAINED BY SILT FENCE	500.000	LF
STABILIZED CONSTRUCTION ENTRANCE	550.000	SY



Call No.: 050      Letting Date: June 09, 2026      Letting Time: 2:00 pm      Page: 1

SC File NO(S): 3675340      PCN: P044176      Project No.: P044176

DBE Goal Percent: 0.00%

Approx. Length (miles):0.2080

Description: BRIDGE REPAIR SC 121 OVER SALUDA RIVER  
IN NEWBERRY COUNTY

CO(S): Newberry

Completion Date: 7/31/2027 Days

Funding: FED

**ITEMS OF WORK INCLUDE THE FOLLOWING:**

Description	Quantity	Units
MOBILIZATION	1.000	LS
BRIDGE CONSTRUCTION ACCESS	1.000	LS
BONDS AND INSURANCE	1.000	LS
REMOVAL & DISPOSAL OF DESIGNATED PORTIONS OF EXISTING BRIDGE	1.000	LS
LIQUID ASPHALT BINDER PG64-22	47.000	TON
MILLING EXISTING ASPHALT PAVEMENT 2.0"	246.000	SY
ASPHALT SURFACE COURSE TYPE B	922.000	TON
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	96.000	SF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	2,201.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	4,402.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	4,402.000	LF
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	2,201.000	LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	60.000	EA
SPALL REPAIR	739.000	SF
CLEANING AND PAINTING EXISTING STRUCTURAL STEEL	1.000	LS
ELASTOMERIC BEARING	8.000	EA
REMOVAL OF EPOXY, ASPHALT & FOREIGN OVERLAY	5,136.000	SY
CONCRETE CLASS 4000 FOR PARTIAL DEPTH DECK PATCHING	514.000	SY
POLYMER MODIFIED ASPHALT EXPANSION JOINT	1,440.000	LF
JACKING BRIDGE	1.000	LS
LIQUID MEMBRANE WATERPROOFING (BRIDGE DECK)	173.000	SY
RIP-RAP (CLASS B)	145.000	TON
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 1)TYPE A	168.000	SY
BR006 - REINFORCED CONCRETE TEE-BEAM REPAIR TYPE A	75.000	CF
CARBON FIBER REINFORCED POLYMER (CFRP) REPAIR	252.000	LF
ANCHOR BOLT REPLACEMENT (ADHESIVE BONDED ANCHOR)	16.000	EA



Call No.: 060      Letting Date: June 09, 2026      Letting Time: 2:00 pm      Page: 1

SC File NO(S): 5177040      PCN: P045606      Project No.: P045606

DBE Goal Percent: 0.00%

Approx. Length (miles):0.0000

Description: 2026-2027 INTERSTATE GUARDRAIL PROGRAM DISTRICT 1

CO(S): District 1

Completion Date: 6/30/2027 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	215.000	EA
BONDS AND INSURANCE	1.000	LS
REMOVAL OF EXIST. GUARDRAIL	16,000.000	LF
TRAFFIC CONTROL	215.000	EA
PREMASH W-BEAM STRONG POST SYSTEM WSP3	10,275.000	LF
MT3 LEADING END TREATMENT TL3	3.000	EA
MT2 LEADING END TREATMENT TL2	3.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	75.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	50.000	LF
MB TRAILING END TREATMENT	3.000	EA
MGS3 GR STANDARD SHOULDER	125.000	LF
MGS3CS GR COMPRESSED SHOULDER	125.000	LF
MGS2C GR BEHIND CURB	125.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	19.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	50.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	325.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	16.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	3.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	3.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	13.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	26.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	26.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	26.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	26.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	3.000	EA
PREMASH TYPE T TL3 LEADING 50'	101.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 060

Letting Date: June 09, 2026

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	13.000	EA
REPLACEMENT CC NOSE MATERIAL	13.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 070 Letting Date: June 09, 2026 Letting Time: 2:00 pm Page: 1

SC File NO(S): 5177110 PCN: P045613 Project No.: P045613
DBE Goal Percent: 0.00%
Approx. Length (miles):0.0000 Description: 2026-2027 NON-INTERSTATE GUARDRAIL PROGRAM DISTRICT 1
CO(S): District 1
Completion Date: 6/30/2027 Days Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Table with 3 columns: Description, Quantity, Units. Lists various construction items like MOBILIZATION, BONDING, GUARDRAIL, and CRASH CUSHIONS with their respective quantities and units.



Call No.: 070

Letting Date: June 09, 2026

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	2.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	32.000	EA
REPLACEMENT CC NOSE MATERIAL	32.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	2.000	EA



Call No.: 080      Letting Date: June 09, 2026      Letting Time: 2:00 pm      Page: 1

SC File NO(S): 5177180      PCN: P045620      Project No.: P045620

DBE Goal Percent: 0.00%

Approx. Length (miles):0.0000

Description: DISTRICT 1 PAVEMENT MARKINGS

CO(S): District 1

Completion Date: 12/15/2026 Days

Funding: FED

**ITEMS OF WORK INCLUDE THE FOLLOWING:**

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	1.000	LS
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	93,600.000	LF
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	176,096.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	886,600.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	414,343.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	23,400.000	LF
12" WHITE SOLID LINES - THERMO. - 125 MIL.	5,232.000	LF
24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	260.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	17,680.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	247.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	87.000	EA
WHITE COMBINATION ARROWS(STR&RT.OR STR&LT)THERMO-125MIL	28.000	EA
WHITE LANE DROP ARROW(LT.OR RT.)THERMO-125MIL	10.000	EA
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	10.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	88,400.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	886,600.000	LF
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	414,343.000	LF
24" YELLOW SOLID LINES - THERMOPLASTIC - 125 MIL.	351.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	4,550.000	EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	2,730.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	8,840.000	EA
REMOVAL OF PAVEMENT MARKINGS	1,950.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.60MIL4"WH.BROKEN	390.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	1,040.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.BROKEN	390.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	1,040.000	LF



Call No.: 090      Letting Date: June 09, 2026      Letting Time: 2:00 pm      Page: 1

SC File NO(S): 5277050      PCN: P045607      Project No.: P045607

DBE Goal Percent: 0.00%

Approx. Length (miles):0.0000

Description: 2026-2027 INTERSTATE GUARDRAIL PROGRAM DISTRICT 2

CO(S): District 2

Completion Date: 6/30/2027 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	159.000	EA
BONDS AND INSURANCE	1.000	LS
REMOVAL OF EXIST. GUARDRAIL	13,575.000	LF
TRAFFIC CONTROL	168.000	EA
PREMASH W-BEAM STRONG POST SYSTEM WSP3	7,175.000	LF
MT3 LEADING END TREATMENT TL3	4.000	EA
MT2 LEADING END TREATMENT TL2	4.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	100.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	425.000	LF
MB TRAILING END TREATMENT	4.000	EA
MGS3 GR STANDARD SHOULDER	200.000	LF
MGS3CS GR COMPRESSED SHOULDER	200.000	LF
MGS2C GR BEHIND CURB	200.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	17.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	75.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	1,500.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	43.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	4.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	4.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	21.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	43.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	43.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	43.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	43.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	11.000	EA
PREMASH TYPE T TL3 LEADING 50'	73.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 090

Letting Date: June 09, 2026

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	21.000	EA
REPLACEMENT CC NOSE MATERIAL	21.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 100 Letting Date: June 09, 2026 Letting Time: 2:00 pm Page: 1

SC File NO(S): 5277120 PCN: P045614 Project No.: P045614
DBE Goal Percent: 0.00%
Approx. Length (miles):0.0000 Description: 2026-2027 NON-INTERSTATE GUARDRAIL PROGRAM DISTRICT 2
CO(S): District 2
Completion Date: 6/30/2027 Days Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Table with 3 columns: Description, Quantity, Units. Lists various construction items like MOBILIZATION, BONDING, GUARDRAIL, and CRASH CUSHIONS with their respective quantities and units.



Call No.: 100

Letting Date: June 09, 2026

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	23.000	EA
REPLACEMENT CC NOSE MATERIAL	23.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 110      Letting Date: June 09, 2026      Letting Time: 2:00 pm      Page: 1

SC File NO(S): 5277190      PCN: P045621      Project No.: P045621

DBE Goal Percent: 0.00%

Approx. Length (miles): 0.0000

Description: DISTRICT 2 PAVEMENT MARKING

CO(S): District 2

Completion Date: 12/15/2026 Days

Funding: FED

**ITEMS OF WORK INCLUDE THE FOLLOWING:**

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	1.000	LS
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	63,360.000	LF
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	96,224.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	649,000.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	226,410.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	7,260.000	LF
12" WHITE SOLID LINES - THERMO. - 125 MIL.	2,970.000	LF
24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	154.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	10,120.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	110.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	33.000	EA
WHITE COMBINATION ARROWS(STR&RT.OR STR&LT)THERMO-125MIL	13.000	EA
WHITE LANE DROP ARROW(LT.OR RT.)THERMO-125MIL	2.000	EA
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	11.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	62,370.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	831,600.000	LF
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	226,410.000	LF
24" YELLOW SOLID LINES - THERMOPLASTIC - 125 MIL.	1,034.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	1,650.000	EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	1,650.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	4,620.000	EA
REMOVAL OF PAVEMENT MARKINGS	16,500.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.60MIL4"WH.BROKEN	550.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	6,600.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.BROKEN	550.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	6,600.000	LF



Call No.: 120 Letting Date: June 09, 2026 Letting Time: 2:00 pm Page: 1

SC File NO(S): 5377060 PCN: P045608 Project No.: P045608

DBE Goal Percent: 0.00%

Approx. Length (miles):0.0000

Description: 2026-2027 INTERSTATE GUARDRAIL PROGRAM DISTRICT 3

CO(S): District 3

Completion Date: 6/30/2027 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	295.000	EA
BONDS AND INSURANCE	1.000	LS
REMOVAL OF EXIST. GUARDRAIL	20,225.000	LF
TRAFFIC CONTROL	340.000	EA
PREMASH W-BEAM STRONG POST SYSTEM WSP3	13,825.000	LF
MT3 LEADING END TREATMENT TL3	5.000	EA
MT2 LEADING END TREATMENT TL2	5.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	225.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	75.000	LF
MB TRAILING END TREATMENT	5.000	EA
MGS3 GR STANDARD SHOULDER	225.000	LF
MGS3CS GR COMPRESSED SHOULDER	225.000	LF
MGS2C GR BEHIND CURB	225.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	15.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	225.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	1,175.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	23.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	5.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	5.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	23.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	47.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	47.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	47.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	47.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	5.000	EA
PREMASH TYPE T TL3 LEADING 50'	82.000	EA
2' CRASH CUSHION 2A	2.000	EA
2' CRASH CUSHION 2B	2.000	EA
WIDE CRASH CUSHION 2A	2.000	EA
WIDE CRASH CUSHION 2B	2.000	EA
2' CRASH CUSHION 3A	2.000	EA
2' CRASH CUSHION 3B	2.000	EA
WIDE CRASH CUSHION 3A	2.000	EA



Call No.: 120

Letting Date: June 09, 2026

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	2.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	23.000	EA
REPLACEMENT CC NOSE MATERIAL	23.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	2.000	EA



Call No.: 130 Letting Date: June 09, 2026 Letting Time: 2:00 pm Page: 1

SC File NO(S): 5377130 PCN: P045615 Project No.: P045615
DBE Goal Percent: 0.00%
Approx. Length (miles):0.0000 Description: 2026-2027 NON-INTERSTATE GUARDRAIL PROGRAM DISTRICT 3
CO(S): District 3
Completion Date: 6/30/2027 Days Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Table with 3 columns: Description, Quantity, Units. Lists various construction items like MOBILIZATION, BONDING, GUARDRAIL, and CRASH CUSHIONS with their respective quantities and units.



Call No.: 130

Letting Date: June 09, 2026

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	17.000	EA
REPLACEMENT CC NOSE MATERIAL	17.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 140 Letting Date: June 09, 2026 Letting Time: 2:00 pm Page: 1

SC File NO(S): 5377200 PCN: P045622 Project No.: P045622

DBE Goal Percent: 0.00%

Approx. Length (miles):0.0000

Description: DISTRICT 3 PAVEMENT MARKINGS

CO(S): District 3

Completion Date: 12/15/2026 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	1.000	LS
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	189,000.000	LF
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	138,323.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	1,093,500.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	325,466.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	81,000.000	LF
12" WHITE SOLID LINES - THERMO. - 125 MIL.	7,986.000	LF
24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	1,026.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	47,790.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	540.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	270.000	EA
WHITE COMBINATION ARROWS(STR&RT.OR STR&LT)THERMO-125MIL	97.000	EA
WHITE LANE DROP ARROW(LT.OR RT.)THERMO-125MIL	27.000	EA
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	21.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	83,700.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	1,363,500.000	LF
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	325,466.000	LF
24" YELLOW SOLID LINES - THERMOPLASTIC - 125 MIL.	648.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	8,640.000	EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	4,050.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	13,500.000	EA
REMOVAL OF PAVEMENT MARKINGS	67,500.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.60MIL4"WH.BROKEN	1,890.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	5,400.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.BROKEN	270.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	5,400.000	LF



Call No.: 150 Letting Date: June 09, 2026 Letting Time: 2:00 pm Page: 1

SC File NO(S): 5477070 PCN: P045609 Project No.: P045609

DBE Goal Percent: 0.00%

Approx. Length (miles):0.0000

Description: 2026-2027 INTERSTATE GUARDRAIL PROGRAM DISTRICT 4

CO(S): District 4

Completion Date: 6/30/2027 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	71.000	EA
BONDS AND INSURANCE	1.000	LS
REMOVAL OF EXIST. GUARDRAIL	6,725.000	LF
TRAFFIC CONTROL	89.000	EA
PREMASH W-BEAM STRONG POST SYSTEM WSP3	5,025.000	LF
MT3 LEADING END TREATMENT TL3	5.000	EA
MT2 LEADING END TREATMENT TL2	5.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	100.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	25.000	LF
MB TRAILING END TREATMENT	5.000	EA
MGS3 GR STANDARD SHOULDER	225.000	LF
MGS3CS GR COMPRESSED SHOULDER	225.000	LF
MGS2C GR BEHIND CURB	225.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	23.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	75.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	1,775.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	46.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	5.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	5.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	23.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	46.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	46.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	46.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	46.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	23.000	EA
PREMASH TYPE T TL3 LEADING 50'	91.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 150

Letting Date: June 09, 2026

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	23.000	EA
REPLACEMENT CC NOSE MATERIAL	23.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 160 Letting Date: June 09, 2026 Letting Time: 2:00 pm Page: 1

SC File NO(S): 5477140 PCN: P045616 Project No.: P045616
DBE Goal Percent: 0.00%
Approx. Length (miles):0.0000 Description: 2026-2027 NON-INTERSTATE GUARDRAIL PROGRAM DISTRICT 4
CO(S): District 4
Completion Date: 6/30/2027 Days Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Table with 3 columns: Description, Quantity, Units. Lists various construction items like MOBILIZATION, BONDING, GUARDRAIL, and CRASH CUSHIONS with their respective quantities and units.



Call No.: 160

Letting Date: June 09, 2026

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	12.000	EA
REPLACEMENT CC NOSE MATERIAL	12.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 170      Letting Date: June 09, 2026      Letting Time: 2:00 pm      Page: 1

SC File NO(S): 5477210      PCN: P045623      Project No.: P045623

DBE Goal Percent: 0.00%

Approx. Length (miles): 0.0000

Description: DISTRICT 4 PAVEMENT MARKINGS

CO(S): District 4

Completion Date: 11/30/2026 Days

Funding: FED

**ITEMS OF WORK INCLUDE THE FOLLOWING:**

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	1.000	LS
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	119,100.000	LF
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	83,967.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	834,000.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	197,570.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	28,500.000	LF
12" WHITE SOLID LINES - THERMO. - 125 MIL.	2,596.000	LF
24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	900.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	27,000.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	300.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	150.000	EA
WHITE COMBINATION ARROWS(STR&RT.OR STR&LT)THERMO-125MIL	30.000	EA
WHITE LANE DROP ARROW(LT.OR RT.)THERMO-125MIL	15.000	EA
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	15.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	30,000.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	834,000.000	LF
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	197,570.000	LF
24" YELLOW SOLID LINES - THERMOPLASTIC - 125 MIL.	390.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	4,950.000	EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	1,950.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	7,950.000	EA
REMOVAL OF PAVEMENT MARKINGS	4,500.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.60MIL4"WH.BROKEN	450.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	2,400.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.BROKEN	900.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	2,400.000	LF



Call No.: 180 Letting Date: June 09, 2026 Letting Time: 2:00 pm Page: 1

SC File NO(S): 5577080 PCN: P045610 Project No.: P045610

DBE Goal Percent: 0.00%

Approx. Length (miles):0.0000

Description: 2026-2027 INTERSTATE GUARDRAIL PROGRAM DISTRICT 5

CO(S): District 5

Completion Date: 6/30/2027 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	72.000	EA
BONDS AND INSURANCE	1.000	LS
REMOVAL OF EXIST. GUARDRAIL	4,825.000	LF
TRAFFIC CONTROL	129.000	EA
PREMASH W-BEAM STRONG POST SYSTEM WSP3	4,750.000	LF
MT3 LEADING END TREATMENT TL3	5.000	EA
MT2 LEADING END TREATMENT TL2	5.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	125.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	75.000	LF
MB TRAILING END TREATMENT	5.000	EA
MGS3 GR STANDARD SHOULDER	225.000	LF
MGS3CS GR COMPRESSED SHOULDER	225.000	LF
MGS2C GR BEHIND CURB	225.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	16.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	75.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	2,350.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	39.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	5.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	5.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	24.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	48.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	48.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	48.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	48.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	5.000	EA
PREMASH TYPE T TL3 LEADING 50'	38.000	EA
2' CRASH CUSHION 2A	2.000	EA
2' CRASH CUSHION 2B	2.000	EA
WIDE CRASH CUSHION 2A	2.000	EA
WIDE CRASH CUSHION 2B	2.000	EA
2' CRASH CUSHION 3A	2.000	EA
2' CRASH CUSHION 3B	2.000	EA
WIDE CRASH CUSHION 3A	2.000	EA



Call No.: 180

Letting Date: June 09, 2026

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	2.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	24.000	EA
REPLACEMENT CC NOSE MATERIAL	24.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	2.000	EA



Call No.: 190 Letting Date: June 09, 2026 Letting Time: 2:00 pm Page: 1

SC File NO(S): 5577150 PCN: P045617 Project No.: P045617

DBE Goal Percent: 0.00%

Approx. Length (miles):0.0000

Description: 2026-2027 NON-INTERSTATE GUARDRAIL PROGRAM DISTRICT 5

CO(S): District 5

Completion Date: 6/30/2027 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	99.000	EA
BONDS AND INSURANCE	1.000	LS
REMOVAL OF EXIST. GUARDRAIL	6,425.000	LF
TRAFFIC CONTROL	191.000	EA
PREMASH W-BEAM STRONG POST SYSTEM WSP3	5,225.000	LF
MT3 LEADING END TREATMENT TL3	84.000	EA
MT2 LEADING END TREATMENT TL2	3.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	475.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	50.000	LF
MB TRAILING END TREATMENT	3.000	EA
MGS3 GR STANDARD SHOULDER	3,450.000	LF
MGS3CS GR COMPRESSED SHOULDER	150.000	LF
MGS2C GR BEHIND CURB	150.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	24.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	50.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	1,850.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	40.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	3.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	3.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	15.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	31.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	31.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	31.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	31.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	3.000	EA
PREMASH TYPE T TL3 LEADING 50'	113.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 190

Letting Date: June 09, 2026

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	15.000	EA
REPLACEMENT CC NOSE MATERIAL	15.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 200 Letting Date: June 09, 2026 Letting Time: 2:00 pm Page: 1

SC File NO(S): 5577220 PCN: P045624 Project No.: P045624

DBE Goal Percent: 0.00%

Approx. Length (miles):0.0000

Description: DISTRICT 5 PAVEMENT MARKING

CO(S): District 5

Completion Date: 11/30/2026 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	1.000	LS
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	144,000.000	LF
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	61,611.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	720,000.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	144,966.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	16,800.000	LF
12" WHITE SOLID LINES - THERMO. - 125 MIL.	1,940.000	LF
24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	200.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	16,800.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	160.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	80.000	EA
WHITE COMBINATION ARROWS(STR&RT.OR STR&LT)THERMO-125MIL	40.000	EA
WHITE LANE DROP ARROW(LT.OR RT.)THERMO-125MIL	7.000	EA
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	8.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	56,000.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	720,000.000	LF
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	144,966.000	LF
24" YELLOW SOLID LINES - THERMOPLASTIC - 125 MIL.	1,600.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	8,000.000	EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	2,000.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	8,000.000	EA
REMOVAL OF PAVEMENT MARKINGS	20,000.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.BROKEN	1,280.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	7,800.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.BROKEN	1,280.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	7,800.000	LF



Call No.: 210 Letting Date: June 09, 2026 Letting Time: 2:00 pm Page: 1

SC File NO(S): 5677090 PCN: P045611 Project No.: P045611

DBE Goal Percent: 0.00%

Approx. Length (miles):0.0000

Description: 2026-2027 INTERSTATE GUARDRAIL PROGRAM DISTRICT 6

CO(S): District 6

Completion Date: 6/30/2027 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	121.000	EA
BONDS AND INSURANCE	1.000	LS
REMOVAL OF EXIST. GUARDRAIL	9,475.000	LF
TRAFFIC CONTROL	133.000	EA
PREMASH W-BEAM STRONG POST SYSTEM WSP3	3,525.000	LF
MT3 LEADING END TREATMENT TL3	25.000	EA
MT2 LEADING END TREATMENT TL2	4.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	100.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	200.000	LF
MB TRAILING END TREATMENT	8.000	EA
MGS3 GR STANDARD SHOULDER	850.000	LF
MGS3CS GR COMPRESSED SHOULDER	200.000	LF
MGS2C GR BEHIND CURB	200.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	3.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	75.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	275.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	8.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	4.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	4.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	19.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	39.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	39.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	39.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	39.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	4.000	EA
PREMASH TYPE T TL3 LEADING 50'	65.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 210

Letting Date: June 09, 2026

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	19.000	EA
REPLACEMENT CC NOSE MATERIAL	19.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 220 Letting Date: June 09, 2026 Letting Time: 2:00 pm Page: 1

SC File NO(S): 5677160 PCN: P045618 Project No.: P045618
DBE Goal Percent: 0.00%
Approx. Length (miles):0.0000 Description: 2026-2027 NON-INTERSTATE GUARDRAIL PROGRAM DISTRICT 6
CO(S): District 6
Completion Date: 6/30/2027 Days Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Table with 3 columns: Description, Quantity, Units. Lists various construction items like MOBILIZATION, BONDING, GUARDRAIL, and CRASH CUSHIONS with their respective quantities and units.



Call No.: 220

Letting Date: June 09, 2026

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	17.000	EA
REPLACEMENT CC NOSE MATERIAL	17.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 230 Letting Date: June 09, 2026 Letting Time: 2:00 pm Page: 1

SC File NO(S): 5677230 PCN: P045625 Project No.: P045625

DBE Goal Percent: 0.00%

Approx. Length (miles):0.0000

Description: DISTRICT 6 PAVEMENT MARKINGS

CO(S): District 6

Completion Date: 11/30/2026 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	1.000	LS
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	11,200.000	LF
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	167,034.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	96,000.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	393,020.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	2,000.000	LF
12" WHITE SOLID LINES - THERMO. - 125 MIL.	4,736.000	LF
24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	20.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	1,600.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	20.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	6.000	EA
WHITE COMBINATION ARROWS(STR&RT.OR STR&LT)THERMO-125MIL	2.000	EA
WHITE LANE DROP ARROW(LT.OR RT.)THERMO-125MIL	1.000	EA
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	1.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	8,800.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	90,000.000	LF
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	393,020.000	LF
24" YELLOW SOLID LINES - THERMOPLASTIC - 125 MIL.	20.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	480.000	EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	120.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	640.000	EA
REMOVAL OF PAVEMENT MARKINGS	1,600.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.60MIL4"WH.BROKEN	120.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	960.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.BROKEN	120.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	960.000	LF



Call No.: 240 Letting Date: June 09, 2026 Letting Time: 2:00 pm Page: 1

SC File NO(S): 5777100 PCN: P045612 Project No.: P045612

DBE Goal Percent: 0.00%

Approx. Length (miles):0.0000

Description: 2026-2027 INTERSTATE GUARDRAIL PROGRAM DISTRICT 7

CO(S): District 7

Completion Date: 6/30/2027 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	60.000	EA
BONDS AND INSURANCE	1.000	LS
REMOVAL OF EXIST. GUARDRAIL	10,650.000	LF
TRAFFIC CONTROL	121.000	EA
PREMASH W-BEAM STRONG POST SYSTEM WSP3	4,950.000	LF
MT3 LEADING END TREATMENT TL3	10.000	EA
MT2 LEADING END TREATMENT TL2	3.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	75.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	375.000	LF
MB TRAILING END TREATMENT	3.000	EA
MGS3 GR STANDARD SHOULDER	425.000	LF
MGS3CS GR COMPRESSED SHOULDER	150.000	LF
MGS2C GR BEHIND CURB	150.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	24.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	50.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	500.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	13.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	3.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	3.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	16.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	32.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	32.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	32.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	32.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	3.000	EA
PREMASH TYPE T TL3 LEADING 50'	77.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 240

Letting Date: June 09, 2026

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	16.000	EA
REPLACEMENT CC NOSE MATERIAL	16.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 250 Letting Date: June 09, 2026 Letting Time: 2:00 pm Page: 1

SC File NO(S): 5777170 PCN: P045619 Project No.: P045619
DBE Goal Percent: 0.00%
Approx. Length (miles):0.0000 Description: 2026-2027 NON-INTERSTATE GUARDRAIL PROGRAM DISTRICT 7
CO(S): District 7
Completion Date: 6/30/2027 Days Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Table with 3 columns: Description, Quantity, Units. Lists various construction items like MOBILIZATION, BONDING, GUARDRAIL, and CRASH CUSHIONS with their respective quantities and units.



Call No.: 250

Letting Date: June 09, 2026

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	18.000	EA
REPLACEMENT CC NOSE MATERIAL	18.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 260 Letting Date: June 09, 2026 Letting Time: 2:00 pm Page: 1

SC File NO(S): 5777240 PCN: P045626 Project No.: P045626

DBE Goal Percent: 0.00%

Approx. Length (miles):0.0000

Description: DISTRICT 7 PAVEMENT MARKINGS

CO(S): District 7

Completion Date: 11/30/2026 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	1.000	LS
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	83,600.000	LF
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	97,774.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	841,500.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	230,056.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	6,380.000	LF
12" WHITE SOLID LINES - THERMO. - 125 MIL.	2,849.000	LF
24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	132.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	8,470.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	55.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	22.000	EA
WHITE COMBINATION ARROWS(STR&RT.OR STR&LT)THERMO-125MIL	8.000	EA
WHITE LANE DROP ARROW(LT.OR RT.)THERMO-125MIL	8.000	EA
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	8.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	83,600.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	841,500.000	LF
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	230,056.000	LF
24" YELLOW SOLID LINES - THERMOPLASTIC - 125 MIL.	330.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	880.000	EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	88.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	2,200.000	EA
REMOVAL OF PAVEMENT MARKINGS	825.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.60MIL4"WH.BROKEN	110.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	440.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.BROKEN	110.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	440.000	LF

Notice is hereby given that in addition to the Standard Specifications for Highway Construction, Edition of 2025, the "Supplemental Specifications", and the "Project Special Provisions", the following govern SCDOT Highway Lettings:

**STATUTES, CODES, AND REGULATIONS.** The Federal-Aid Projects embraced in this advertisement contemplates the expenditure of funds pursuant to Title 23, United States Code, "Highways. The Contractor's attention is called to the fact that the SC Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78) Sta. 252 and the Regulations of the Federal Highway Administration (15 C.F.R., Part 8), issued pursuant to such act, hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, religion or national origin in consideration for award. All bidders on Federal Aid Projects must comply with the Instructions to Bidders and Special Provision covering Disadvantaged and Women Business Enterprise (DBE/WBE) included as a part of the proposal.

Attention is directed to the Fair Labor Standards Act of 1938, as amended. Contractors will be responsible for carrying out all of the provisions of this Act, which may affect these contracts. Attention is also called to the fact that any Federal Aid Project or Projects included in this notice will be subject to the Work Hours and Safety Act of 1962 as amended, PL 87-581, PL 91-54 and implementing regulations.

**PREQUALIFICATION.** The Contractor's attention is called to the requirements of the SC Department of Transportation for Prequalification. **ONLY CONTRACTORS WHO HAVE BEEN ISSUED A PREQUALIFICATION CERTIFICATE BY THE SC DEPARTMENT OF TRANSPORTATION WILL BE ALLOWED TO SUBMIT BIDS.** Information concerning prequalification can be obtained at the Contracts Administration office, Room 332 in the Headquarters building, 955 Park Street, Columbia, SC, or by contacting Maria Devito at (803)737-2043 or [Prequal@scdot.org](mailto:Prequal@scdot.org).

**BID BONDS FOR SCDOT WORK.** Unless otherwise indicated in the advertisement, no proposal will be considered unless accompanied by a bid bond in the amount of 5% of the APPROXIMATE BID AMOUNT, written by a SURETY satisfactory to the Department, properly executed in South Carolina Department of Transportation Form 674 (furnished by the Department in each proposal).

**SUBMISSION OF BID BONDS.** Bid Bonds must be submitted electronically, utilizing the Bid Bonds feature within the BidX Bid Form. The Bond ID number must be provided on the Surety 2000 or Tinubu (SurePath) Network electronic bond form. **NO OTHER FORM OF PROPOSAL GUARANTY WILL BE ACCEPTED.**

**IRREGULAR ELECTRONIC BIDS.** Electronic bids may be declared irregular for any of the following reasons:

1. In the schedule of Prices,
  - (a) alteration of a part of bid item except for the unit price; or
  - (b) failure to enter a bid item unit price; or
  - (c) a bid item unit price is not in the proper form or is incomplete.
2. In the DBE Folder, when a project has a DBE goal, in the DBE's subcontractors information, work items, unit prices, or the other required information has not been entered in the proper form fields or is incomplete.
3. In the PROPOSAL FORM,
  - (a) the box at the end of the form indicating acknowledgement and acceptance of the conditions set forth in the form is not checked.
4. In the Bid Bond section of the PROPOSAL FORM, the required information for appropriate form fields is not furnished.
5. A properly executed Bid Bond is not furnished in accordance with the selected manner of submission.

TIME OF THE LETTING. The Contract Administrator, or designee, at the site of the letting shall be the sole judge of determining the local time and the arrival of the designated time for the opening and reading of the bids.

THE SOUTH CAROLINA DEPARTMENT OF TRANSPORTATION RESERVES THE RIGHT TO REJECT ANY OR ALL PROPOSALS AND WAIVE ANY TECHNICALITIES.

MINIMUM WAGE RATES FOR FAP CONTRACTS HAVE BEEN PREDETERMINED BY THE SECRETARY OF LABOR IN ACCORDANCE WITH THE TERMS OF THE DAVIS BACON ACT AS AMENDED AND THE FEDERAL HIGHWAY ACT OF 1956, AND LATER ACTS, AND THESE RATES WILL BE SET FORTH IN THE PROPOSAL FORM. THIS CONTRACT IS ALSO SUBJECT TO THE WORK HOURS AND SAFETY ACT OF 1962 AS AMENDED, PL 87-581, PL 91-54, AND IMPLEMENTING REGULATIONS. CONTRACTORS ATTENTION IS ALSO CALLED TO THE FEDERAL REQUIREMENTS GOVERNING SPECIFIC EQUAL EMPLOYMENT OPPORTUNITY RESPONSIBILITIES, WHICH WILL BE INCLUDED IN THIS CONTRACT.

Information in this notice is the latest available at the time of its publication. The information contained in the proposals, plans, and any addenda issued shall govern over this notice. Quantities shown herein are approximate for information only and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

Issued by:

Travis Driggers  
Contract Administrator