

SOUTH CAROLINA DEPARTMENT OF TRANSPORTATION  
NOTICE TO CONTRACTORS  
For August 11, 2020

Letting Location:  
SCDOT Headquarters Building  
Conference Room 331  
955 Park Street, Columbia, SC

Electronic Bids for the contracts listed herein will be publicly opened. All bid totals will be printed and posted on the SCDOT web site, Bid Express, and the Construction Extranet.

The following items will be made available on July 14, 2020 unless otherwise noted:

- EBS (Electronic Bidding System) files via Bid Express website ([www.bidx.com](http://www.bidx.com))
- Construction Standards can be found under Business via SCDOT web site ([www.scdot.org](http://www.scdot.org))

Access the Construction Extranet (<https://www.scdot.org/business/constructionletting-extranet.aspx>). for the following items:

- Proposals
- Plans
- Announcements
- Bids as Received
- CPM Schedule Templates
- Contractor Discussin Board

Contractors are encouraged to utilize the Discussion Board to make contact with other Prime and Subcontractors to request/offer quotes. There is no charge to access this site, but you must register for a user name and password.

Certain projects will require bidders to have a minimum quarterly CPS (Contractor Performance Score) issued by SCDOT. These projects will be noted accordingly to include the minimum score and quarter issued. Contractors wishing to verify their CPS may call SCDOT Construction Data Support at (803)737-1656.

Hardcopy plans and proposals are available via Engineering Publications:

- o Printed upon request only, call ahead for pickup orders
- o Located in room G23 SCDOT Headquarters
- o Email [PlanStorage@scdot.org](mailto:PlanStorage@scdot.org) /Phone (803)737-4533/ Fax (803)737-4530
- o Proposals are \$15 and Plans are \$1 per sheet
- o Cash, check, money order, VISA/MC accepted payable to SCDOT (No refunds)
- o Planholders list is not maintained by SCDOT
- o Contractors do not have to buy plans to be able to bid

Visitors are welcome and should sign in at the Park Street entrance. Please contact the Contract Administration Office at (803)737-1249 with all Letting related questions.

**Voluntary Virtual Pre-Bid Conference to be Held on Thursday, July 9, 2020 at 10:00 AM.  
See information below.**



South Carolina Department of Transportation

7/6/2020

Call No.: 010      Letting Date: August 11, 2020      Letting Time: 2:00 P.M.      Page: 1

SC File NO(S): 2783830      PCN: 0039168RD01      Project No.: RU27001

DBE Goal Percent: 13.00%

Approx. Length (miles): 4.1940

Description: WIDENING - US 17 - JASPER CO.

CO(S): Jasper

Completion Date: 6/30/2024

Funding: FED

**MINIMUM REQUIRED QUARTERLY CPS: 69.0 (Period ending on March 31, 2020)**

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
TRAFFIC CONTROL	1.000	LS
CPM PROGRESS SCHEDULE	1.000	LS
CLEARING & GRUBBING WITHIN ROADWAY	1.000	LS
REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LS
REMOVAL & DISPOSAL OF EXISTING CURB	140.000	LF
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	75,703.000	SY
CULVERT EXTENSION PREPARATION	4.000	EA
UNCLASSIFIED EXCAVATION	418,341.000	CY
BORROW EXCAVATION	563,430.000	CY
MUCK EXCAVATION	7,498.000	CY
GEOGRID REINFORCEMENT (UNIAXIAL)	47,900.000	SY
GEOGRID REINFORCEMENT (BIAXIAL)	941.000	SY
GEOTEXTILE SOIL REINFORCEMENT	167,322.000	SY
MONITORING DEVICE - SETTLEMENT PLATE	60.000	EA
MONITORING DEVICE – PIEZOMETER – VIBRATING-WIRE	21.000	EA
VIBRATING WIRE DATA COLLECTION CENTER	21.000	EA
STRUCTURE EXCAVATION FOR CULVERTS	290.000	CY
COFFERDAM	6.000	EA
TEMPORARY SHORING WALL	400.000	LF
GRANULAR BRIDGE LIFT MATERIAL	140,607.000	CY
FINE GRADING	181,740.000	SY
FLOWABLE FILL	361.000	CY
MAINTENANCE STONE	50.000	TON
CEMENT STAB. AGGR. BASE CR. (9" UNIF.)	170,060.000	SY
PORTLAND CEMENT FOR CEMENT STAB. AGGREGATE BASE COURSE POR.	3,656.000	TON
CEMENT FOR CEMENT STABILIZED AGGR. BASE COURSE		
LIQUID ASPHALT BINDER PG64-22	1,737.000	TON
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	250.000	SY
MILLED-IN RUMBLE STRIP	15.810	MI
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	17,898.000	TON
HOT MIX ASPHALT SURFACE COURSE TYPE B	17,625.000	TON



Call No.: 010

Letting Date: August 11, 2020

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
DRIVEWAY PAVING-SURFACE TYPE B	200.000	TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	400.000	SF
PORTABLE TERMINAL IMPACT ATTENUATOR-TEST LEVEL 3(60 MPH)	28.000	EA
ANCHOR KIT - PORT. ATTENUATOR(TEST LEVEL 3) 60MPH	18.000	EA
TEMPORARY CONCRETE BARRIER	22,300.000	LF
PAVEMENT MARKINGS(TEMP-PAINT) 4" WHITE BROKEN LINES	15,750.000	LF
PAVEMENT MARKINGS(TEMP-PAINT) 4" YELLOW BROKEN LINES	50.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	620,000.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	582,500.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-8" WHITE SOLID LINES	900.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES	5,200.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"YELLOW SOLID LINES	125.000	LF
PAVEMENT MARKINGS (TEMPORARY PAINT) 24"X36" WHITE TRIANGLE YIELD BAR	225.000	LF
REMOVAL OF PAVEMENT MARKINGS (LINES) (TRAFFIC CONTROL)	41,600.000	LF
REMOVAL OF PAVEMENT MARKINGS (ARROWS, WORDS, RR CROSSING SYMBOLS) (TRAFFIC CONTROL)	100.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-WHITE SINGLE ARROW	76.000	EA
PAVEMENT MARKINGS(TEMPORARY-PAINT)-WHITE WORD 'ONLY	44.000	EA
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	610.000	EA
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	10,800.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	48,800.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	900.000	LF
24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	25.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	2,725.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	4.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	4.000	EA
WHITE LANE DROP ARROW(LT.OR RT.)THERMO-125MIL	4.000	EA
6" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	50.000	LF
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	45,400.000	LF
24" YELLOW SOLID LINES - THERMOPLASTIC - 125 MIL.	125.000	LF
BIKE LANE SYMBOL -PREFORMED THERMO - 60MIL	8.000	EA
BIKE LANE ARROW - PREFORMED THERMO - 60MIL	12.000	EA
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	490.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	50.000	EA
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	328.000	SF
FLAT SHEET, TYPE XI, SIZE DETERMINED BY MSG, OVERHEAD	15.000	SF
FLAT SHEET,TYPE-VIII,IX, OR XI, FLUOR FIXED SIZE & MSG.	27.000	SF
U-SECTION POST FOR SIGN SUPPORTS - 2P	45.000	LF
U-SECTION POST FOR SIGN SUPPORTS - 3P	550.000	LF
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	177.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	642.000	LF



Call No.: 010

Letting Date: August 11, 2020

Letting Time: 2:00 P.M.

Page: 3

Description	Quantity	Units
FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	60.000	LF
FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	200.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	971.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	1,394.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	70.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	1,780.000	LF
SAWCUT FOR LOOP DETECTOR	658.000	LF
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	1.000	EA
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	6.000	EA
F&I-17"X30"X24"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	1.000	EA
FURNISH & INSTALL 13" X 28' STEEL STRAIN POLE AND FOUNDATION	4.000	EA
FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE	562.000	LF
F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001	1.000	EA
FURNISH & INSTALL - 12" 5 SECTION SIGNAL HEAD	1.000	EA
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 002	8.000	EA
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	9.000	EA
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	1.000	LS
FURNISH & INSTALL CONCRETE CABINET FOUNDATION	1.000	EA
CONC. FOR STRUCTURES - CLASS 4000(CULVERT)	356.500	CY
REINF. STEEL FOR STRUCTURES (ROADWAY)	56,734.000	LB
18" SMOOTH WALL PIPE	13,828.000	LF
24" SMOOTH WALL PIPE	191.000	LF
36" SMOOTH WALL PIPE	148.000	LF
18" ELASTOMER/FABRIC BACKFLOW CHECK VALVE	28.000	EA
24" ELASTOMER/FABRIC BACKFLOW CHECK VALVE	3.000	EA
36" ELASTOMER/FABRIC BACKFLOW CHECK VALVE	4.000	EA
CATCH BASIN -TYPE 1 CB - TYPE 1	5.000	EA
DROP INLET TYPE 112	95.000	EA
BEVELING OF PIPE END	36.000	EA
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	125.000	LF
CONCRETE MEDIAN	722.000	SY
5'X 5' P.C. BOX CULVERT {AASHTO M-259} FH = 10	276.000	LF
AGGREGATE UNDERDRAIN (AGGR.NO. 57)	1,360.000	CY
PREFABRICATED VERTICAL DRAIN WITH FABRIC	1,006,015.000	LF
RIP-RAP (CLASS B)	341.000	TON
RIP-RAP (CLASS C)	1,021.000	TON
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE B	634.000	SY
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	2,403.000	SY
MT3 LEADING END TREATMENT TL3	11.000	EA
MB TRAILING END TREATMENT	11.000	EA
MGS3 GR STANDARD SHOULDER	3,550.000	LF
RIGHT OF WAY MARKER(REBAR AND CAP)	55.000	EA



Call No.: 010

Letting Date: August 11, 2020

Letting Time: 2:00 P.M.

Page: 4

Description	Quantity	Units
RIGHT OF WAY PLAT	1.000	LS
PERMANENT COVER	91.550	ACRE
TEMPORARY COVER	45.775	ACRE
FERTILIZER (NITROGEN)	9,155.000	LB
FERTILIZER (PHOSPHORIC ACID)	9,155.000	LB
FERTILIZER (POTASH)	9,155.000	LB
AGRICULTURAL GRANULAR LIME	183,100.000	LB
SELECTIVE WATERING	271,500.000	GAL
MOWING	274.650	ACRE
TEMPORARY EROSION CONTROL BLANKET (ECB)	269.114	MSY
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 2	183.100	ACRE
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	26,360.000	LF
INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED)	570.000	LF
SEDIMENT TUBES FOR DITCH CHECKS	13,900.000	LF
SILT FENCE	170,944.000	LF
REPLACE/REPAIR SILT FENCE	12,821.000	LF
REMOVAL OF SILT RETAINED BY SILT FENCE	32,052.000	LF
CLEANING INLET STRUCTURE FILTERS	500.000	EA
INLET STRUCTURE FILTER - TYPE A	38,000.000	LF
INLET STRUCTURE FILTER - TYPE G	655.000	EA
STABILIZED CONSTRUCTION ENTRANCE	2,750.000	SY
UNCLASSIFIED EXCAVATION SPECIAL NO. 1	68,348.000	CY
UNCLASSIFIED EXCAVATION SPECIAL NO. 2	68,348.000	CY
UNCLASSIFIED EXCAVATION SPECIAL NO. 3	68,348.000	CY
VIBRATING WIRE SETTLEMENT SENSOR	4.000	EA
MAGNETIC EXTENSOMETERS	21.000	EA
GROUNDWATER OBSERVATION WELL	21.000	EA

○ **SECTION 102: VOLUNTARY VIRTUAL PRE-BID CONFERENCE:**

The Contractor is advised that a voluntary virtual Pre-Bid Conference will be held on **Thursday, July 9 at 10 am**. Conference attendance is not mandatory.

- Contractors can join the Pre-Bid Conference at the following link:

<https://scdot.webex.com/webappng/sites/scdot/meeting/download/749bd357886f434dbf83b16d2e9a1840?siteurl=scdot&MTID=mc87f77ae5ba9717761c9a9c82cae3169>

**Meeting number (access code): 160 561 6912**

**Meeting password: US17**

- Contractors may also join the meeting via phone at the following number:  
1-415-655-0001

Contractors who do not attend this Pre-Bid Conference will still be allowed to submit a Bid Proposal for this project.

For any questions or concerns regarding the Pre-Bid Conference, please contact SCDOT Project Manager Craig Winn at 1-803-737-6376 or [winncl@scdot.org](mailto:winncl@scdot.org)

Join meeting



Call No.: 020      Letting Date: August 11, 2020      Letting Time: 2:00 P.M.      Page: 1

---

SC File NO(S): 1454610      PCN: P029358      Project No.: P029358

DBE Goal Percent: 0.00%

Approx. Length (miles):0.0990      Description: EMERGENCY REPAIR/REPLACEMENT - S-76  
(BRIDGE/ROAD)

CO(S): Clarendon

Completion Date: 11/30/2021      Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
TRAFFIC CONTROL	1.000	LS
CPM PROGRESS SCHEDULE	1.000	LS
CLEARING & GRUBBING WITHIN ROADWAY	1.000	LS
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	200.000	SY
UNCLASSIFIED EXCAVATION	78.000	CY
BORROW EXCAVATION	3,387.000	CY
MUCK EXCAVATION	639.000	CY
GEOGRID REINFORCEMENT (UNIAXIAL)	1,677.000	SY
NO. 57 STONE FOR BACKFILL	1,500.000	TON
FINE GRADING	1,241.000	SY
MAINTENANCE STONE	50.000	TON
HOT MIX ASPHALT BASE COURSE - TYPE B	39.000	TON
LIQUID ASPHALT BINDER PG64-22	24.000	TON
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	200.000	SY
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C	347.000	TON
HOT MIX ASPHALT SURFACE COURSE TYPE D	85.000	TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	128.000	SF
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	70.000	SF
BARRICADE - TYPE 3	84.000	LF
TYPE B - FLASHING LIGHT	16.000	EA
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	850.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	850.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	850.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	850.000	LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	8.000	EA
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	200.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	200.000	LF
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	12.000	SF
SQUARE TUBING POST 14 GAUGE - 2" X 2" X 8	40.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	564.000	LF



Call No.: 020

Letting Date: August 11, 2020

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
CONC. FOR STRUCTURES - CLASS 4000	361.800	CY
GROOVED SURFACE FINISH	355.000	SY
REINF. STEEL FOR STRUCTURES (BRIDGE)	94,868.000	LB
HOOP REINFORCING STEEL FOR STRUCTURES (BRIDGE)	8,097.000	LB
CONCRETE BRIDGE BARRIER PARAPET	216.000	LF
CONCRETE BRIDGE BARRIER PARAPET TRANSITION	4.000	EA
DYNAMIC PILE ANALYZER TEST SET-UP DYNAMIC PILE ANALYZER TEST SETUP	4.000	EA
PILE DRIVING SET-UP	12.000	EA
REINF. PILE TIPS (HP14 X 73)	12.000	EA
STEEL H BEARING PILING (HP14 X 73)	577.000	LF
STEEL H BEARING INDEX PILING (HP 14 X 73)	120.000	LF
DRILLED SHAFT SET-UP	4.000	EA
DRILLED SHAFT WITH WET & DRY EXCAVATION - 36" DIAMETER	288.000	LF
DRILLED SHAFT WITH WET & DRY EXCAVATION - 42" DIAMETER	54.000	LF
CONSTRUCTION CASING - 42" DIAMETER	54.000	LF
CLEANING EXISTING PIPE	24.000	LF
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS)	63.000	LF
BRIDGE APPROACH CONCRETE CURB AND GUTTER(1'-10")	85.000	LF
ELASTOMERIC BEARING ASSEMBLY (FLAT SLAB)	4.000	EA
CROSSHOLE SONIC LOGGING SETUP	4.000	EA
RIP-RAP (CLASS A)	35.000	TON
RIP-RAP (CLASS B)	30.000	TON
RIP-RAP (CLASS C)	881.000	TON
GEOTEXTILE FABRIC FOR EROSION CONTROL UNDER RIPRAP (CLASS 2)	50.000	SY
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 1)TYPE B	746.000	SY
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	75.000	SY
MT3 LEADING END TREATMENT TL3	2.000	EA
MGS3 GR STANDARD SHOULDER	300.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	2.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	4.000	EA
FLUME INLET AT GUARDRAIL (HANDWORK)	3.000	EA
NON-MOW STRIP UNDER GUARDRAIL	170.000	SY
TEMPORARY BARRIER FENCE	905.000	LF
PERMANENT COVER	0.528	ACRE
TEMPORARY COVER	0.264	ACRE
FERTILIZER (NITROGEN)	52.800	LB
FERTILIZER (PHOSPHORIC ACID)	52.800	LB
FERTILIZER (POTASH)	52.800	LB
AGRICULTURAL GRANULAR LIME	1,056.000	LB
SELECTIVE WATERING	54,300.000	GAL
MOWING	1.584	ACRE
TEMPORARY EROSION CONTROL BLANKET (ECB)	1.611	MSY





Call No.: 020

Letting Date: August 11, 2020

Letting Time: 2:00 P.M.

Page: 3

Description	Quantity	Units
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1	0.164	ACRE
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	0.040	ACRE
SEDIMENT TUBES FOR DITCH CHECKS	806.000	LF
SILT FENCE	2,070.000	LF
REPLACE/REPAIR SILT FENCE	207.000	LF
FLOATING TURBIDITY BARRIER-LIGHT DUTY(6'DEPTH)	375.000	LF
CLEANING SILT BASINS	121.750	CY
REMOVAL OF SILT RETAINED BY SILT FENCE	518.000	LF
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL	2.000	TON
STABILIZED CONSTRUCTION ENTRANCE	550.000	SY
TEMPORARY FLEXIBLE PIPE SLOPE DRAIN - 8"	100.000	LF



Call No.: 030      Letting Date: August 11, 2020      Letting Time: 2:00 P.M.      Page: 1

SC File NO(S): 3250640      PCN: P030242      Project No.: P030242  
 DBE Goal Percent: 12.00%  
 Approx. Length (miles): 0.2650      Description: INTERSECTION IMPROVEMENTS - S-73/S-719  
 CO(S): Lexington  
 Completion Date: 8/31/2021      Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
TRAFFIC CONTROL	1.000	LS
CPM PROGRESS SCHEDULE	1.000	LS
CLEARING & GRUBBING WITHIN RIGHT OF WAY	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	13.000	SY
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	1,165.000	SY
UNCLASSIFIED EXCAVATION	1,500.000	CY
BORROW EXCAVATION	1,700.000	CY
FINE GRADING	2,364.000	SY
SELECT MATERIAL FOR SHOULDERS & SLOPES SELECT MATERIAL FOR SHLDRS. & SLOPES	500.000	CY
FLOWABLE FILL	3.000	CY
MAINTENANCE STONE	100.000	TON
HOT MIX ASPHALT BASE COURSE - TYPE A	600.000	TON
LIQUID ASPHALT BINDER PG64-22	89.000	TON
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	854.000	SY
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE A	281.000	TON
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	160.000	TON
HOT MIX ASPHALT SURFACE COURSE TYPE B	570.000	TON
HOT MIX ASPHALT SURFACE COURSE TYPE E	160.000	TON
STAINED CONCRETE PAVEMENT (8" UNIFORM)	500.000	SY
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	276.000	SF
PAVEMENT MARKINGS(TEMP-PAINT) 4" WHITE BROKEN LINES	50.000	LF
PAVEMENT MARKINGS(TEMP-PAINT) 4" YELLOW BROKEN LINES	100.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	7,900.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	8,000.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES	90.000	LF
PAVEMENT MARKINGS (TEMPORARY PAINT) 24"X36" WHITE TRIANGLE YIELD BAR	70.000	LF
REMOVAL OF PAVEMENT MARKINGS (LINES) (TRAFFIC CONTROL)	3,000.000	LF
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	18.000	EA
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	2,700.000	LF



Call No.: 030

Letting Date: August 11, 2020

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
8" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	100.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	600.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	300.000	LF
24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	50.000	LF
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	100.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	2,300.000	LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	70.000	EA
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	131.400	SF
U-SECTION POST FOR SIGN SUPPORTS - 2P	225.000	LF
REFLECTIVE SIGN POST PANELS	180.000	LF
DESIGN & INSTALLATION OF RDWY. LIGHTING ELECTRICAL SYSTEM 001	1.000	LS
SGL.LIGHT STD.35'HT.AL.POLE-INCL TOP TENON MT.	8.000	EA
18" SMOOTH WALL PIPE	600.000	LF
36" SMOOTH WALL PIPE	512.000	LF
42" SMOOTH WALL PIPE	24.000	LF
CATCH BASIN -TYPE 1 CB - TYPE 1	4.000	EA
CATCH BASIN -TYPE 16	1.000	EA
CATCH BASIN -TYPE 17	10.000	EA
CATCH BASIN -TYPE 18	1.000	EA
MANHOLE	3.000	EA
BEVELING OF PIPE END	16.000	EA
CONCRETE CURB (9" X 15")	215.000	LF
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	1,365.000	LF
CONCRETE MEDIAN	320.000	SY
RIP-RAP (CLASS B)	73.000	TON
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	94.000	SY
PREMASH W-BEAM STRONG POST SYSTEM WSP3	350.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	1.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	350.000	LF
TEMPORARY BARRIER FENCE	250.000	LF
MOVING ITEM NO. 001	1.000	LS
MOVING ITEM NO. 002	1.000	LS
MOVING ITEM NO. 003	1.000	LS
MOVING ITEM NO. 004	1.000	LS
MOVING ITEM NO. 005	1.000	LS
MOVING ITEM NO. 006	1.000	LS
MOVING ITEM NO. 007	1.000	LS
RIGHT OF WAY MARKER(REBAR AND CAP)	27.000	EA
RIGHT OF WAY PLAT	1.000	LS
PERMANENT COVER	1.415	ACRE
TEMPORARY COVER	0.707	ACRE
SEEDING - ERAGROSTIS CURVULA - WEEPING LOVEGRASS	0.303	MSY



Call No.: 030

Letting Date: August 11, 2020

Letting Time: 2:00 P.M.

Page: 3

Description	Quantity	Units
FERTILIZER (NITROGEN)	142.000	LB
FERTILIZER (PHOSPHORIC ACID)	142.000	LB
FERTILIZER (POTASH)	142.000	LB
AGRICULTURAL GRANULAR LIME	2,830.000	LB
SELECTIVE WATERING	54,300.000	GAL
MOWING	2.829	ACRE
DOUBLE-SHREDDED HARDWOOD MULCH	594.000	SF
MUHLENBERGIA CAPILLARIS (PINK MUHLY GRASS) #1 CONT.	66.000	EA
TURF REINFORCEMENT MATTING (TRM) TYPE 1	0.320	MSY
TEMPORARY EROSION CONTROL BLANKET (ECB)	0.770	MSY
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 2	2.829	ACRE
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	294.000	LF
INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED)	294.000	LF
SEDIMENT TUBES FOR DITCH CHECKS	510.000	LF
SILT FENCE	1,305.000	LF
CLEANING INLET STRUCTURE FILTERS	38.000	EA
STABILIZED CONSTRUCTION ENTRANCE	550.000	SY



Call No.: 040      Letting Date: August 11, 2020      Letting Time: 2:00 P.M.      Page: 1

SC File NO(S): 3489930      PCN: P028428      Project No.: P028428  
DBE Goal Percent: 14.00%  
Approx. Length (miles): 0.6270      Description: INTERSECTION IMPROVEMENTS - S-41/S-41A/S-51  
CO(S): Marion      Funding: FED  
Completion Date: 11/30/2021

## ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
UTILITY STAKING	1.000	LS
TRAFFIC CONTROL	1.000	LS
CPM PROGRESS SCHEDULE	1.000	LS
CLEARING & GRUBBING WITHIN RIGHT OF WAY	1.000	LS
REMOVAL & DISPOSAL OF EXISTING CATCH BASIN	4.000	EA
REMOVAL & DISPOSAL OF EXISTING DROP INLET	5.000	EA
REMOVAL & DISPOSAL ITEM NO. 001	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 002	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 003	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 004	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 005	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 006	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 007	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 008	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	926.000	SY
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	12,517.000	SY
UNCLASSIFIED EXCAVATION	4,265.000	CY
BORROW EXCAVATION	5,825.000	CY
MUCK EXCAVATION	200.000	CY
FINE GRADING	12,065.000	SY
FLOWABLE FILL	40.000	CY
MAINTENANCE STONE	180.000	TON
HOT MIX ASPHALT BASE COURSE - TYPE A	3,427.000	TON
LIQUID ASPHALT BINDER PG64-22	251.000	TON
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	100.000	SY
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	1,075.000	TON
HOT MIX ASPHALT SURFACE COURSE TYPE B	1,022.000	TON
STAINED CONCRETE PAVEMENT (8" UNIFORM)	509.000	SY
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	512.000	SF
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	169.000	SF



Call No.: 040

Letting Date: August 11, 2020

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
DETOUR SIGNS	230.000	SF
BARRICADE - TYPE 3	132.000	LF
TYPE B - FLASHING LIGHT	32.000	EA
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	29,220.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	21,840.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-8" WHITE SOLID LINES	1,500.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES	122.000	LF
PAVEMENT MARKINGS (TEMPORARY PAINT) 24"X36" WHITE TRIANGLE YIELD BAR	570.000	LF
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	70.000	EA
8" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	50.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	2,700.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	600.000	LF
24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	100.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	25.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	7,000.000	LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	100.000	EA
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	225.950	SF
U-SECTION POST FOR SIGN SUPPORTS - 3P	364.000	LF
REFLECTIVE SIGN POST PANELS	120.000	LF
DESIGN & INSTALLATION OF RDWY. LIGHTING ELECTRICAL SYSTEM 009	1.000	LS
SGL.LIGHT STD.35'HT.AL.POLE-INCL TOP TENON MT.	12.000	EA
2" SCHEDULE 80 HDPE CONDUIT	200.000	LF
18" SMOOTH WALL PIPE	2,843.000	LF
24" SMOOTH WALL PIPE	132.000	LF
CATCH BASIN -TYPE 16	14.000	EA
DROP INLET (24" X 36")	16.000	EA
BEVELING OF PIPE END	10.000	EA
CONCRETE CURB AND GUTTER(1'-6") OGEE	632.000	LF
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	2,018.000	LF
CONCRETE SIDEWALK(4" UNIFORM)	1,218.000	SY
DETECTABLE WARNING MATERIAL	137.500	SF
CONCRETE DRIVEWAY(6" UNIFORM)	95.000	SY
CONCRETE MEDIAN	233.000	SY
PEDESTRIAN RAMP CONSTRUCTION	275.000	SY
SURFACE APPLIED DETECTABLE WARNING	40.000	SF
RIP-RAP (CLASS B)	255.000	TON
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	303.000	SY
MOVING ITEM NO. 001	1.000	LS
MOVING ITEM NO. 002	1.000	LS
MOVING ITEM NO. 003	1.000	LS
RIGHT OF WAY MARKER(REBAR AND CAP)	45.000	EA



Call No.: 040

Letting Date: August 11, 2020

Letting Time: 2:00 P.M.

Page: 3

Description	Quantity	Units
RIGHT OF WAY PLAT	1.000	LS
PERMANENT COVER	4.725	ACRE
TEMPORARY COVER	2.363	ACRE
COMPOST	127.000	CY
FERTILIZER (NITROGEN)	472.500	LB
FERTILIZER (PHOSPHORIC ACID)	472.500	LB
FERTILIZER (POTASH)	472.500	LB
AGRICULTURAL GRANULAR LIME	9,450.000	LB
SELECTIVE WATERING	54,300.000	GAL
MOWING	14.175	ACRE
LANDSCAPING ITEM NO. 001	55.000	EA
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1	4.725	ACRE
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	196.000	LF
INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED)	266.000	LF
SEDIMENT TUBES FOR DITCH CHECKS	500.000	LF
SILT FENCE	2,105.000	LF
REPLACE/REPAIR SILT FENCE	210.000	LF
CLEANING SILT BASINS	25.000	CY
REMOVAL OF SILT RETAINED BY SILT FENCE	527.000	LF
INLET STRUCTURE FILTER - TYPE A	224.000	LF
STABILIZED CONSTRUCTION ENTRANCE	550.000	SY



Call No.: 050      Letting Date: August 11, 2020      Letting Time: 2:00 P.M.      Page: 1

SC File NO(S): 4054750      PCN: P030243      Project No.: P030243  
 DBE Goal Percent: 9.00%  
 Approx. Length (miles): 0.2300      Description: INTERSECTION IMPROVEMENTS - SC 12 & I-77  
 CO(S): Richland  
 Completion Date: 8/31/2021      Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
TRAFFIC CONTROL	1.000	LS
CPM PROGRESS SCHEDULE	1.000	LS
CLEARING & GRUBBING WITHIN ROADWAY	1.000	ACRE
REMOVAL & DISPOSAL OF EXISTING CATCH BASIN	1.000	EA
REMOVAL & DISPOSAL OF EXISTING DROP INLET	2.000	EA
REMOVAL & DISPOSAL OF EXISTING JUNCTION BOX	1.000	EA
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	1,560.000	SY
REMOVAL & DISPOSAL OF EXISTING CURB	600.000	LF
REMOVAL & DISPOSAL OF EXISTING CONCRETE	50.000	CY
UNCLASSIFIED EXCAVATION	2,520.000	CY
MUCK EXCAVATION	500.000	CY
FINE GRADING	2,800.000	SY
HOT MIX ASPHALT BASE COURSE - TYPE A	890.000	TON
LIQUID ASPHALT BINDER PG64-22	130.000	TON
MILLING EXISTING ASPHALT PAVEMENT 2.0"	7,270.000	SY
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	200.000	TON
HOT MIX ASPHALT SURFACE COURSE TYPE B	990.000	TON
TEMPORARY CONSTRUCTION SIGNS	195.000	SF
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	84.000	SF
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	20.000	SF
DETOUR SIGNS	410.000	SF
BARRICADE - TYPE 3	40.000	LF
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER	2.000	EA
PAVEMENT MARKINGS(TEMP-PAINT) 4" WHITE BROKEN LINES	6,000.000	LF
PAVEMENT MARKINGS(TEMP-PAINT) 4" YELLOW BROKEN LINES	195.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	5,700.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	1,200.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-8" WHITE SOLID LINES	1,200.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES	1,500.000	LF
PAVEMENT MARKINGS (TEMPORARY PAINT) 24"X36" WHITE TRIANGLE YIELD BAR	120.000	LF





Call No.: 050

Letting Date: August 11, 2020

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
REMOVAL OF PAVEMENT MARKINGS (LINES) (TRAFFIC CONTROL)	20.000	LF
REMOVABLE PAINT WHITE SINGLE ARROWS (LEFT, STRAIGHT, RIGHT)	12.000	EA
PAVEMENT MARKINGS(TEMP-THERMOPLASTIC)WHITE COMBINATION ARRWS	12.000	EA
REMOVABLE PAINT WHITE WORD MESSAGE "ONLY"	6.000	EA
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	2,000.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	1,900.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	400.000	LF
24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	40.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	500.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	4.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	2.000	EA
WHITE COMBINATION ARROWS(STR&RT.OR STR&LT)THERMO-125MIL	4.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	65.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	3,300.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	24.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	46.000	EA
PERM.RED/CLEAR PAVEMENT MARKERS BI-DIR. - 4"X 4"	5.000	EA
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	140.000	SF
MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE	3.000	EA
U-SECTION POST FOR SIGN SUPPORTS - 3P	160.000	LF
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	180.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	1,270.000	LF
FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	30.000	LF
FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	200.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK	2,350.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	4,835.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	1,145.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	250.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	3,055.000	LF
SAWCUT FOR LOOP DETECTOR	1,185.000	LF
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	1.000	EA
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	16.000	EA
17"X30"X18"D.ELEC.FLUSH UNDGRD.ENCLOSURE-(STR.POLY.CONC.)HD	1.000	EA
FURNISH & INSTALL 13" X 26' STEEL STRAIN POLE AND FOUNDATION	7.000	EA
FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE	645.000	LF
FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	6.000	EA
F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001	1.000	EA
FURNISH & INSTALL - 12" 5 SECTION SIGNAL HEAD	2.000	EA
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	1.000	EA
F&I - 12" 1-WAY-3 SECTION(R.Y.G.)VEHICLE TRAFFIC SIGNAL 002	8.000	EA
F&I - 12" 1-WAY-3 SECTION(RA.YA.GA.)VEHICLE TRAFFIC SIGNAL	1.000	EA
F&I - 1-WAY-1SECT.HAND/MAN COUNTDOWN PEDESTRIAN SIGNAL HEAD	6.000	EA



Call No.: 050

Letting Date: August 11, 2020

Letting Time: 2:00 P.M.

Page: 3

Description	Quantity	Units
F&I-PED PUSH BUT.SOLID STATE W/ TONE ASSEM 9"X15"&SIGN (R-10-3E or R10-4a)	6.000	EA
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	12.000	EA
18" SMOOTH WALL PIPE	275.000	LF
36" SMOOTH WALL PIPE	50.000	LF
CATCH BASIN -TYPE 1 CB - TYPE 1	2.000	EA
CATCH BASIN -TYPE 9	2.000	EA
DROP INLET TYPE 112	2.000	EA
MANHOLE	1.000	EA
ADJUST CATCH BASIN	1.000	EA
JUNCTION BOX - CONVERT MANHOLE	1.000	EA
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE	600.000	LF
CONCRETE SIDEWALK(4" UNIFORM)	210.000	SY
DETECTABLE WARNING MATERIAL	15.000	SF
CONCRETE MEDIAN	600.000	SY
PEDESTRIAN RAMP CONSTRUCTION	30.000	SY
SURFACE APPLIED DETECTABLE WARNING	40.000	SF
6" PIPE UNDERDRAIN	200.000	LF
WIDE CRASH CUSHION 2A	1.000	EA
PERMANENT COVER	1.000	ACRE
TEMPORARY COVER	1.000	ACRE
SELECT MATERIAL	504.000	CY
STRAW OR HAY MULCH WITH TACKIFIER	1.000	ACRE
FERTILIZER (NITROGEN)	100.000	LB
FERTILIZER (PHOSPHORIC ACID)	100.000	LB
FERTILIZER (POTASH)	100.000	LB
AGRICULTURAL GRANULAR LIME	2,000.000	LB
SELECTIVE WATERING	54,300.000	GAL
MOWING	3.000	ACRE
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	15.000	LF
SEDIMENT TUBES FOR DITCH CHECKS	234.000	LF
INLET STRUCTURE FILTER - TYPE D1	2.000	EA
INLET STRUCTURE FILTER - TYPE B	2.000	EA
INLET STRUCTURE FILTER - TYPE E (CATCH BASIN TYPE 1)	1.000	EA
INLET STRUCTURE FILTER - TYPE A	8.000	LF
STABILIZED CONSTRUCTION ENTRANCE	534.000	SY



Call No.: 060      Letting Date: August 11, 2020      Letting Time: 2:00 P.M.      Page: 1

---

SC File NO(S): 4690030      PCN: P026824      Project No.: P026824

DBE Goal Percent: 10.50%

Approx. Length (miles):0.2080      Description: BRIDGE REPLACEMENT - S-654 (BURGIS CREEK)

CO(S): York

Completion Date: 11/30/2021      Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
TRAFFIC CONTROL	1.000	LS
LEVEL 3 - EARTH-BORNE VIBRATION MONITORING	1.000	LS
CPM PROGRESS SCHEDULE	1.000	LS
CLEARING & GRUBBING WITHIN ROADWAY	1.780	ACRE
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	1,210.000	SY
REMOVAL OF EXIST. GUARDRAIL	483.000	LF
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS
UNCLASSIFIED EXCAVATION	5,596.000	CY
BORROW EXCAVATION	2,138.000	CY
FINE GRADING	2,170.000	SY
MAINTENANCE STONE	100.000	TON
HOT MIX ASPHALT BASE COURSE - TYPE B	554.000	TON
LIQUID ASPHALT BINDER PG64-22	51.000	TON
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	1,360.000	SY
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	148.000	TON
HOT MIX ASPHALT SURFACE COURSE TYPE B	311.000	TON
HOT MIX ASPH. CONC. SURF. CR. FOR DITCH PAVING	2.000	TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	380.000	SF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	400.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	400.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	2,195.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	2,195.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	400.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	400.000	LF
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	30.000	SF
U-SECTION POST FOR SIGN SUPPORTS - 2P	150.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	564.000	LF
CONC. FOR STRUCTURES - CLASS 4000	314.300	CY
GROOVED SURFACE FINISH	421.000	SY
REINF. STEEL FOR STRUCTURES (BRIDGE)	76,675.000	LB



Call No.: 060

Letting Date: August 11, 2020

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
PRESTRESSED CONC. BEAM (TYPE IV)	592.100	LF
CONCRETE BRIDGE BARRIER PARAPET	216.000	LF
CONCRETE BRIDGE BARRIER PARAPET TRANSITION	4.000	EA
PILE DRIVING SET-UP	12.000	EA
REINF. PILE TIPS (HP12 X 74)	12.000	EA
STEEL H BEARING PILING (HP12 X 74)	164.000	LF
15" SMOOTH WALL PIPE	64.000	LF
BRIDGE APPROACH CONCRETE CURB AND GUTTER(1'-10")	80.000	LF
ELASTOMERIC BEARING	12.000	EA
AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC	174.000	TON
GEOTEXTILE FOR DRAINAGE FILTRATION (FABRIC PROTECTED)CLASS 1	1,130.000	SY
GEOTEXTILE FOR DRAINAGE FILTRATION(FABRIC UNPROTECTED)CLASS2	250.000	SY
RIP-RAP (CLASS B)	813.000	TON
PREMASH W-BEAM STRONG POST SYSTEM WSP3	100.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	4.000	EA
PREMASH TYPE T TL3 LEADING 50'	4.000	EA
TEMPORARY BARRIER FENCE	400.000	LF
RIGHT OF WAY MARKER(REBAR AND CAP)	15.000	EA
RIGHT OF WAY PLAT	1.000	LS
PERMANENT COVER	5.000	ACRE
TEMPORARY COVER	6.000	ACRE
STRAW OR HAY MULCH WITH TACKIFIER	6.000	ACRE
FERTILIZER (NITROGEN)	500.000	LB
FERTILIZER (PHOSPHORIC ACID)	500.000	LB
FERTILIZER (POTASH)	500.000	LB
AGRICULTURAL GRANULAR LIME	1,000.000	LB
SELECTIVE WATERING	54,300.000	GAL
MOWING	22.000	ACRE
WATERPROOFING (SUBSTRUCTURE-SECOND METHOD)	40.100	SY
TURF REINFORCEMENT MATTING (TRM) TYPE 2	0.344	MSY
TURF REINFORCEMENT MATTING (TRM) TYPE 3	0.462	MSY
SILT FENCE	2,400.000	LF
REPLACE/REPAIR SILT FENCE	700.000	LF
REMOVAL OF SILT RETAINED BY SILT FENCE	600.000	LF
DITCH CHECK	60.000	TON
SEDIMENT DAM RIPRAP	200.000	TON
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL	180.000	TON
STABILIZED CONSTRUCTION ENTRANCE	1,100.000	SY



Call No.: 070      Letting Date: August 11, 2020      Letting Time: 2:00 P.M.      Page: 1

SC File NO(S): 5155980      PCN: P039698      Project No.: P039698

DBE Goal Percent: 0.00%

Approx. Length (miles):23.3200

Description: PAVEMENT MARKING - DISTRICT 1

CO(S): Lee Lexington Richland  
Sumter

Completion Date: 4/30/2021

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	1.000	LS
MILLED-IN RUMBLE STRIP	24.520	MI
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	500.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	241,334.000	LF
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	10,282.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	189,973.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	500.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	100,280.000	LF
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	10,282.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	189,973.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	25.000	EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	186.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	1,539.000	EA
REMOVAL OF PAVEMENT MARKINGS	442,091.000	LF
EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY	1.000	LS
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO. PROFILE	141,054.000	LF



Call No.: 080      Letting Date: August 11, 2020      Letting Time: 2:00 P.M.      Page: 1

---

SC File NO(S): 5255990      PCN: P039699      Project No.: P039699  
DBE Goal Percent: 0.00%  
Approx. Length (miles):87.2100      Description: PAVEMENT MARKINGS - DISTRICT 2  
CO(S): Abbeville Anderson  
          Laurens Newberry  
Completion Date: 4/30/2021      Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	1.000	LS
MILLED-IN RUMBLE STRIP	84.660	MI
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	150.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	905,003.000	LF
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	49,637.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	669,517.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	150.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	446,964.000	LF
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	49,637.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	669,517.000	LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	5,926.000	EA
REMOVAL OF PAVEMENT MARKINGS	1,624,306.000	LF
EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY	1.000	LS
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO. PROFILE	458,038.000	LF



Call No.: 090      Letting Date: August 11, 2020      Letting Time: 2:00 P.M.      Page: 1

---

SC File NO(S): 5556710      PCN: P039745      Project No.: P039745  
DBE Goal Percent: 0.00%  
Approx. Length (miles):      Description: SIGNAL UPGRADES - DISTRICT 5  
CO(S): Florence Horry  
Completion Date: 2/28/2022      Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	100.000	SY
REMOVAL & DISPOSAL OF EXISTING CONCRETE	5.000	CY
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	22.000	SY
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	80.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	478.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	83.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	60.000	LF
REMOVAL OF PAVEMENT MARKINGS	467.000	LF
FLAT SHEET, TYPE XI, SIZE DETERMINED BY MSG, OVERHEAD	92.000	SF
MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE	31.000	EA
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	555.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	4,022.000	LF
FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	240.000	LF
FURNISH ADDITIONAL CONDUIT WITHIN DIRECTIONAL BORE	217.000	LF
FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (TRENCHLESS)	217.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	4,340.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	12,800.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	18,990.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	21,258.000	LF
FURNISH & INSTALL FIBER OPTIC CABLE-SINGLE MODE	1,395.000	LF
FURNISH & INSTALL FIBER OPTIC INTERCONNECT CENTER	3.000	EA
SAWCUT FOR LOOP DETECTOR	9,553.000	LF
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	5.000	EA
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	44.000	EA
F&I-17"X30"X24"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	5.000	EA
FURNISH & INSTALL 13" X 32' STEEL STRAIN POLE AND FOUNDATION	19.000	EA
FURNISH & INSTALL 1/4" GALVANIZED STEEL CABLE	920.000	LF
FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE	2,561.000	LF
FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	10.000	EA
F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001	5.000	EA



Call No.: 090

Letting Date: August 11, 2020

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
FURNISH & INSTALL - 12" 5 SECTION SIGNAL HEAD	3.000	EA
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	14.000	EA
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 002	47.000	EA
F&I - 1-WAY-1SECT.(COUNTDOWN HAND/MAN EMBLEM)PED.SIG.HEAD	20.000	EA
F&I-PED PUSH BUTTON MICRO ASSEMBLY(9"X15")AND SIGN(R-10-3E or R10-4a)	20.000	EA
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	64.000	EA
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	1.000	LS
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	1.000	LS
FURNISH & INSTALL CONCRETE CABINET FOUNDATION	5.000	EA
INSTALL CLOSED CIRCUIT TV CAMERA - HIGHWAY USAGE	2.000	EA
CONCRETE SIDEWALK(4" UNIFORM)	40.000	SY
DETECTABLE WARNING MATERIAL	88.000	SF
PEDESTRIAN RAMP CONSTRUCTION	162.000	SY
SURFACE APPLIED DETECTABLE WARNING	60.000	SF
SILT FENCE	100.000	LF





Call No.: 100      Letting Date: August 11, 2020      Letting Time: 2:00 P.M.      Page: 1

---

SC File NO(S): 5755520      PCN: P037964      Project No.: P037964  
 DBE Goal Percent: 0.00%      PCN: P039567      Project No.: P039567  
 Approx. Length (miles):      Description: SIGNAL UPGRADES - DISTRICT 7  
 CO(S): Aiken Barnwell  
 Completion Date: 3/31/2022      Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	2.000	EA
TRAFFIC CONTROL	1.000	LS
CLEARING & GRUBBING WITHIN ROADWAY	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	100.000	SY
SITE EXCAVATION	1.000	LS
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	54.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	2,556.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	190.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	4.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	4.000	EA
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	44.000	SF
FLAT SHEET, TYPE XI, SIZE DETERMINED BY MSG, OVERHEAD	90.000	SF
MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE	11.000	EA
U-SECTION POST FOR SIGN SUPPORTS - 3P	68.000	LF
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	500.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	2,410.000	LF
FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	220.000	LF
FURNISH ADDITIONAL CONDUIT WITHIN DIRECTIONAL BORE	490.000	LF
FURNISH ADDITIONAL CONDUIT WITHIN DIRECTIONAL BORE	150.000	LF
FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	845.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK	4,910.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	10,040.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	6,225.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	10,360.000	LF
SAWCUT FOR LOOP DETECTOR	4,248.000	LF
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	5.000	EA
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	39.000	EA
F&I-17"X30"X24"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	5.000	EA
FURNISH & INSTALL 13" X 32' STEEL STRAIN POLE AND FOUNDATION	15.000	EA
FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE	1,450.000	LF
FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	7.000	EA



Call No.: 100

Letting Date: August 11, 2020

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001	7.000	EA
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	8.000	EA
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 002	41.000	EA
F&I - 1-WAY-1SECT.(COUNTDOWN HAND/MAN EMBLEM)PED.SIG.HEAD	24.000	EA
F&I-PED PUSH BUT.SOLID STATE W/ TONE ASSEM 9"X15"&SIGN (R-10-3E or R10-4a)	24.000	EA
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	49.000	EA
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	1.000	LS
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	1.000	LS
FURNISH & INSTALL CONCRETE CABINET FOUNDATION	5.000	EA
DESIGN, FURNISH & INSTALL STEEL POLE WITH MAST ARM INCLUDING FOUNDATION	4.000	EA
DETECTABLE WARNING MATERIAL	150.000	SF
PEDESTRIAN RAMP CONSTRUCTION	300.000	SY
SURFACE APPLIED DETECTABLE WARNING	40.000	SF
PERMANENT GRASSING FOR SMALL PROJECTS	0.200	ACRE

**60 Day Ads in the August 11, 2020 Highway Letting**



South Carolina Department of Transportation

7/6/2020

Call No.: 010      Letting Date: September 08, 2020    Letting Time: 2:00 P.M.      Page: 1

SC File NO(S): 0856830      PCN: P029503      Project No.: P029503

DBE Goal Percent: 10.50%

Approx. Length (miles): 4.9690

Description: WIDENING - I-526 CLEMENTS FERRY

CO(S): Berkeley

Completion Date: 11/30/2024

Funding: FED

**ITEMS OF WORK INCLUDE THE FOLLOWING:**

Description	Quantity	Units
MOBILIZATION	1.000	LS
MOBILIZATION - SUBCONTRACTOR	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
UTILITY STAKING	1.000	LS
LARGE PUBLIC WATER RELOCATION NO. ____ 001	1.000	EA
LARGE PUBLIC SEWER RELOCATION NO. ____ 001	1.000	EA
TRAFFIC CONTROL	1.000	LS
LEVEL 3 - EARTH-BORNE VIBRATION MONITORING	1.000	LS
CPM PROGRESS SCHEDULE	1.000	LS
CLEARING & GRUBBING WITHIN RIGHT OF WAY	1.000	LS
REMOVAL & DISPOSAL OF EXISTING CATCH BASIN	18.000	EA
REMOVAL & DISPOSAL OF EXISTING DROP INLET	5.000	EA
REMOVAL & DISPOSAL OF EXISTING MANHOLE	3.000	EA
REMOVAL & DISPOSAL OF EXISTING JUNCTION BOX	2.000	EA
REMOVAL & DISPOSAL ITEM NO. 004	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 005	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 006	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 007	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 008	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 009	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 010	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 011	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 012	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 013	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 014	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 015	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 016	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 017	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 018	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 019	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 020	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 021	1.000	LS



Call No.: 010

Letting Date: September 08, 2020 Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
REMOVAL & DISPOSAL ITEM NO. 022	1.000	LS
REMOVAL & DISPOSAL OF EXISTING CURB	5,070.000	LF
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	10,930.000	SY
REMOVAL & DISPOSAL OF EXISTING CONCRETE	58.000	CY
REMOVAL OF EXIST. GUARDRAIL	1,330.000	LF
REMOVAL & DISPOSAL OF DESIGNATED PORTIONS OF EXISTING BRIDGE	1.000	LS
UNCLASSIFIED EXCAVATION	50,445.000	CY
BORROW EXCAVATION	213,794.000	CY
MUCK EXCAVATION	10,237.000	CY
18" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	3,655.052	LF
24" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	446.390	LF
30" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	204.007	LF
36" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	150.091	LF
60" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	69.426	LF
GEOGRID REINFORCEMENT (BIAXIAL)	500.000	SY
GEOTEXTILE SOIL REINFORCEMENT	1,102.000	SY
COFFERDAM	3.000	EA
TEMPORARY SHORING WALL	65.000	LF
STONE BRIDGE LIFT MATERIAL	323.580	TON
GRANULAR BRIDGE LIFT MATERIAL	110,737.000	CY
EARTHQUAKE DRAINS	4,390.000	LF
FINE GRADING	88,156.000	SY
FLOWABLE FILL	315.000	CY
GRADED AGGREGATE BASE COURSE (6" UNIFORM)	30,632.000	SY
MAINTENANCE STONE	1,340.000	TON
HOT MIX ASPHALT BASE COURSE - TYPE A	39,339.300	TON
PRIME COAT	9,190.000	GAL
LIQUID ASPHALT BINDER PG64-22	5,521.850	TON
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	11,315.820	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	11,682.000	SY
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	51,505.722	TON
HOT MIX ASPHALT SURFACE COURSE TYPE B	18,643.560	TON
HOT MIX ASPHALT SURFACE COURSE TYPE D	2,169.540	TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	700.000	SF
PORTABLE TERMINAL IMPACT ATTENUATOR-TEST LEVEL 3(60 MPH)	4.000	EA
ANCHOR KIT - PORT. ATTENUATOR(TEST LEVEL 3) 60MPH	4.000	EA
TEMPORARY CONCRETE BARRIER	1,200.000	LF
TEMP CONC BARRIER WITH ANCHORAGE (INCL SECT OF BARR WALL WITH SLOTS/BOLTS/MISC HARDWARE/ITEMS FOR ATTACHMENT TO BRIDGE)	200.000	LF
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER	1.000	EA
PERMANENT TERMINAL IMPACT ATTENUATOR	2.000	EA
PAVEMENT MARKINGS(TEMP-PAINT) 4" WHITE BROKEN LINES	7,349.000	LF



Call No.: 010

Letting Date: September 08, 2020 Letting Time: 2:00 P.M.

Page: 3

Description	Quantity	Units
PAVEMENT MARKINGS(TEMP-PAINT) 4" YELLOW BROKEN LINES	3,772.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	104,469.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	121,579.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-8" WHITE SOLID LINES	10,565.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES	902.000	LF
PAVEMENT MARKINGS (TEMPORARY PAINT) 24"X36" WHITE TRIANGLE YIELD BAR	70.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-WHITE SINGLE ARROW	86.000	EA
PAVEMENT MARKINGS(TEMP.-PAINT)-WHITE COMBINATION ARROWS	1.000	EA
PAVEMENT MARKINGS(TEMP.-PAINT)-WHITE LANE DROP ARROWS	6.000	EA
PAVEMENT MARKINGS(TEMPORARY-PAINT)-WHITE WORD 'ONLY	3.000	EA
TEMPORARY CLEAR PAVEMENT MARKERS MONO-DIR.- 4"X4"	2,555.000	EA
TEMPORARY YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X4"	1,431.000	EA
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	4,568.000	EA
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	13,913.873	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	3,950.210	LF
8" WHITE SOLID LINES PERM.PVMT.MARKINGS	10,565.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	885.384	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING	66.000	EA
WHITE WORD MESSAGE "ONLY" -PERM.PVMT.MARKING	64.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	3,440.703	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	28,981.810	LF
24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	37.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	639.000	EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	358.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	1,142.000	EA
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	266.000	SF
MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE	6.000	EA
U-SECTION POST FOR SIGN SUPPORTS - 3P	1,110.000	LF
2.0" SCHEDULE 40 PVC CONDUIT	51,450.000	LF
2.0" SCHEDULE 40 PVC CONDUIT - 90 DEGREE BEND	944.000	EA
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	299.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	4,624.000	LF
FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	90.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK	839.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	3,104.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	3,822.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	1,476.000	LF
SAWCUT FOR LOOP DETECTOR	2,548.000	LF
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	2.000	EA
MOD. EXIST ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	2.000	EA
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	27.000	EA



Call No.: 010

Letting Date: September 08, 2020 Letting Time: 2:00 P.M.

Page: 4

Description	Quantity	Units
F&I-17"X30"X24"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	1.000	EA
FURNISH & INSTALL 13" X 32' STEEL STRAIN POLE AND FOUNDATION	10.000	EA
FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE	1,108.000	LF
FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	4.000	EA
F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 002	2.000	EA
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	1.000	EA
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 003	20.000	EA
F&I - 1-WAY-1SECT.HAND/MAN COUNTDOWN PEDESTRIAN SIGNAL HEAD	24.000	EA
F&I-PED PUSH BUTTON MICRO ASSEMBLY(9"X15")AND SIGN(R-10-3E or R10-4a)	24.000	EA
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	21.000	EA
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	1.000	LS
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	1.000	LS
TEMPORARY TIMING ADJUSTMENTS PER SITE VISIT	4.000	EA
CONC. FOR STRUCTURES - CLASS 4000	1,063.900	CY
CONC. FOR STRUCTURES - CLASS 4000DS FOR DRILL SHAFTS	5.000	CY
GROOVED SURFACE FINISH	866.900	SY
GRINDING AND TEXTURING CONCRETE BRIDGE DECK	92.000	SY
REINF. STEEL FOR STRUCTURES (BRIDGE)	235,172.000	LB
PRESTRESSED CONC. BEAM (TYPE II)	970.000	LF
CONCRETE BRIDGE BARRIER PARAPET	195.700	LF
CONCRETE BRIDGE BARRIER PARAPET TRANSITION	3.000	EA
CONCRETE BRIDGE RAILING WALL WITH PICTURE FRAME INDENTATIONS	457.600	LF
DYNAMIC PILE ANALYZER TEST SET-UP DYNAMIC PILE ANALYZER TEST SETUP	16.000	EA
PILE DRIVING SET-UP	64.000	EA
PREST. CONC. PILING (18"SQ.)	1,020.000	LF
PILE BUILD-UP PREPARATION (18"SQ)	4.000	EA
PRESTRESSED INDEX PILING (18" SQUARE)	135.000	LF
PREST. CONC. PILING (20"SQ.)	264.000	LF
PILE BUILD-UP PREPARATION (20"SQ)	2.000	EA
PRESTRESSED INDEX PILING (20" SQUARE)	44.000	LF
PRESTRESSED PILE POINT (W8X58)	459.000	LF
PRESTRESSED PILE POINT (HP10X57)	574.000	LF
STEEL PIPE PILING (20" DIAMETER)	336.000	LF
STEEL PIPE INDEX PILING (20" DIAMETER)	62.000	LF
MECH. STAB.EARTH RETAINING WALL BACKFILL(GRANULAR)	833.000	CY
MECH.STABILIZED EARTH RETAINING WALL(BLOCK FACING) ROADWAY	2,319.500	SF
COPING FOR MSE RETAINING WALL(ROADWAY)	590.300	LF
15" SMOOTH WALL PIPE	174.000	LF
18" SMOOTH WALL PIPE	25,544.000	LF
24" SMOOTH WALL PIPE	4,132.000	LF
30" SMOOTH WALL PIPE	3,248.000	LF
36" SMOOTH WALL PIPE	2,996.000	LF



Call No.: 010

Letting Date: September 08, 2020 Letting Time: 2:00 P.M.

Page: 5

Description	Quantity	Units
42" SMOOTH WALL PIPE	134.600	LF
48" SMOOTH WALL PIPE	144.400	LF
60" SMOOTH WALL PIPE	85.200	LF
CLEANING EXISTING PIPE	982.000	LF
CATCH BASIN -TYPE 1 CB - TYPE 1	4.000	EA
CATCH BASIN - TYPE 1 SPECIAL	34.000	EA
CATCH BASIN -TYPE 9	13.000	EA
DROP INLET TYPE 125 SINGLE 4'X2' BOX	1.000	EA
CATCH BASIN -TYPE 16	235.000	EA
CATCH BASIN -TYPE 18	35.000	EA
DROP INLET (24" X 36")	5.000	EA
MANHOLE	43.000	EA
48" X 48" JUNCTION BOX	4.000	EA
PRECAST CONCRETE RISER - 48" DIAMETER	7.000	LF
PRECAST CONCRETE DRAINAGE BASE - 48"	2.000	EA
EXTRA DEPTH OF BOX	98.000	LF
CONCRETE COLLAR FOR UP TO 24" PIPE	2.000	EA
CONCRETE COLLAR FOR UP TO 36" PIPE	1.000	EA
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	49,506.302	LF
CONCRETE CURB AND GUTTER(2'-0") SLOPING FACE	14,839.000	LF
CONCRETE SIDEWALK(4" UNIFORM)	6,604.500	SY
DETECTABLE WARNING MATERIAL	2,049.405	SF
CONCRETE DRIVEWAY(6" UNIFORM)	1,486.140	SY
CONCRETE MEDIAN	5,105.000	SY
PEDESTRIAN RAMP CONSTRUCTION	1,648.446	SY
ELASTOMERIC BEARING	42.000	EA
ELASTOMERIC BEARING ASSEMBLY (FLAT SLAB)	4.000	EA
AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC	126.000	TON
PLANTED MEDIAN SUBSURFACE DRAINAGE	12,827.161	SY
4" PERFORATED PIPE UNDERDRAIN	552.000	LF
RIP-RAP (CLASS A)	37.000	TON
RIP-RAP (CLASS B)	230.000	TON
RIP-RAP (CLASS C)	601.000	TON
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE D	927.000	SY
PREMASH W-BEAM STRONG POST SYSTEM WSP3	250.000	LF
MT3 LEADING END TREATMENT TL3	5.000	EA
MB TRAILING END TREATMENT	5.000	EA
MGS3 GR STANDARD SHOULDER	700.000	LF
MGS2C GR BEHIND CURB	412.500	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	1.000	EA
PREMASH THRIEBEAM BRIDGE CONN TBBC3	6.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	8.000	EA



Call No.: 010

Letting Date: September 08, 2020 Letting Time: 2:00 P.M.

Page: 6

Description	Quantity	Units
PREMASH TYPE T TL3 LEADING 50'	1.000	EA
ORNAMENTAL STEEL PICKET FENCE - 42"	590.150	LF
ORNAMENTAL STEEL PICKET FENCE - 54"	2,186.595	LF
MOVING ITEM NO. 023	1.000	LS
MOVING ITEM NO. 024	1.000	LS
MOVING ITEM NO. 025	1.000	LS
MOVING ITEM NO. 026	1.000	LS
RIGHT OF WAY MARKER(REBAR AND CAP)	289.000	EA
RIGHT OF WAY PLAT	1.000	LS
PERMANENT COVER	26.158	ACRE
TEMPORARY COVER	52.316	ACRE
FERTILIZER (NITROGEN)	1,998.000	LB
FERTILIZER (PHOSPHORIC ACID)	1,998.000	LB
FERTILIZER (POTASH)	1,998.000	LB
AGRICULTURAL GRANULAR LIME	39,960.000	LB
SELECTIVE WATERING	271,500.000	GAL
MOWING	156.949	ACRE
LANDSCAPING 001	1.000	LS
LANDSCAPING 002	1.000	LS
LANDSCAPING 003	1.000	LS
LANDSCAPING 004	1.000	LS
LANDSCAPING 005	1.000	LS
LANDSCAPING 006	1.000	LS
LANDSCAPING 007	1.000	LS
LANDSCAPING 008	1.000	LS
LANDSCAPING 009	1.000	LS
LANDSCAPING 010	1.000	LS
LANDSCAPING 011	1.000	LS
LANDSCAPING 012	1.000	LS
LANDSCAPING 013	1.000	LS
LANDSCAPING 014	1.000	LS
LANDSCAPING 015	1.000	LS
LANDSCAPING 016	1.000	LS
LANDSCAPING 017	1.000	LS
LANDSCAPING 018	1.000	LS
LANDSCAPING 019	1.000	LS
IRRIGATION SYSTEM COMPLETE	1.000	LS
WATERPROOFING (SUBSTRUCTURE-SECOND METHOD)	30.600	SY
TURF REINFORCEMENT MATTING (TRM) TYPE 1	0.440	MSY
TEMPORARY EROSION CONTROL BLANKET (ECB)	13.800	MSY
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1	20.777	ACRE
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	5.381	ACRE





Call No.: 010

Letting Date: September 08, 2020 Letting Time: 2:00 P.M.

Page: 7

Description	Quantity	Units
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	3,500.000	LF
INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED)	3,500.000	LF
SEDIMENT TUBES FOR DITCH CHECKS	3,378.000	LF
SILT FENCE	48,046.000	LF
REPLACE/REPAIR SILT FENCE	4,804.600	LF
FLOATING TURBIDITY BARRIER-LIGHT DUTY(10'DEPTH)	150.000	LF
REMOVAL OF SILT RETAINED BY SILT FENCE	12,011.500	LF
CLEANING INLET STRUCTURE FILTERS	1,000.000	EA
INLET STRUCTURE FILTER - TYPE B	14.000	EA
INLET STRUCTURE FILTER - TYPE A	6,100.000	LF
STABILIZED CONSTRUCTION ENTRANCE	7,467.000	SY
ON-THE-JOB TRAINEE (ROADWAY)	7,280.000	HR



Call No.: 020      Letting Date: September 08, 2020    Letting Time: 2:00 P.M.    Page: 1

SC File NO(S): 8805392	PCN: P029541	Project No.: P029541
DBE Goal Percent: 13.50%	PCN: P029938	Project No.: P029938
Approx. Length (miles):54.9760	Description: ROAD/BRIDGE REHAB - ORANGEBURG & DORCHESTER CO	
CO(S): Dorchester Orangeburg		
Completion Date: 6/30/2023	Funding: FED	

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	2.000	EA
CROSS SLOPE VERIFICATION	1.000	LS
TRAFFIC CONTROL	1.000	LS
CLEARING & GRUBBING WITHIN RIGHT OF WAY	1.000	LS
REMOVAL OF EXIST. GUARDRAIL	13,435.000	LF
UNCLASSIFIED EXCAVATION	7,868.000	CY
BORROW EXCAVATION	202,800.000	CY
EXCAVATION FOR SHOULDER PAVING	1,208.000	STA
HAULING OF EXCAVATED SHOULDER MATERIAL	1,208.000	STA
HMA SHOULDER WIDENING COURSE	15,684.000	TON
LIQUID ASPHALT BINDER PG64-22	7,447.000	TON
LIQUID ASPHALT BINDER PG76-22	6,113.000	TON
FULL DEPTH ASPH. PAV. PATCHING 4" UNIF.	4,000.000	SY
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	171,039.000	SY
FULL DEPTH ASPH. PAV. PATCHING 14"UNIF	2,000.000	SY
FULL DEPTH ASPH. PAV. PATCHING 15"UNIF	20,534.000	SY
MILLING EXISTING ASPHALT PAVEMENT 2.0"	868,193.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	14,979.000	SY
MILLED-IN RUMBLE STRIP	88.000	MI
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	76,669.000	TON
STONE MATRIX ASPHALT SURFACE COURSE - 9.5 MM	101,869.000	TON
HOT MIX ASPHALT SURFACE COURSE TYPE B	41,443.000	TON
HOT MIX ASPHALT SURFACE COURSE TYPE E	8,333.000	TON
DIAMOND GRINDING OF CONCRETE PAVEMENT	19,186.000	SY
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	1,164.000	SF
DETOUR SIGNS	3,560.000	SF
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER	4.000	EA
PAVEMENT MARKINGS(TEMP-PAINT) 6" WHITE BROKEN LINES	222,400.000	LF
PREF.FLEX.WET RETRO.PVMT.MARK(T-4)TEMP.REMOVABLE 6"WH.BROKEN	660.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	48,400.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-6" WHITE SOLID LINES	959,150.000	LF



Call No.: 020

Letting Date: September 08, 2020 Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
PAVEMENT MARKINGS(TEMPORARY-PAINT)-6" YELLOW SOLID LINES	939,750.000	LF
PREF.FLEX.WET RETRO.PVMT.MARK(T-4)TEMP.REMOVABLE 6"WH.SOLID PREF.	36,630.000	LF
PREF.FLEX.WET RETRO.PVMT.MARK(T-4)TEMP.REMOVABLE 6"YEL.SOLID PREF.	40,300.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-12" WHITE SOLID LINES	52,420.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES	600.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-WHITE SINGLE ARROW	12.000	EA
TEMPORARY CLEAR PAVEMENT MARKERS MONO-DIR.- 4"X4"	4,600.000	EA
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	67,400.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	21,000.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	292,050.000	LF
12" WHITE SOLID LINES - THERMO. - 125 MIL.	16,095.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	550.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	12.000	EA
HANDICAP SYMBOL - THERMOPLASTIC - 125 MIL.	11.000	EA
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	285,700.000	LF
PERM.RED/CLEAR PAVEMENT MARKERS BI-DIR. - 4"X 4"	3,740.000	EA
REMOVAL OF PAVEMENT MARKINGS	23,100.000	LF
EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY	1.000	LS
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.60MIL6"WH.BROKEN	200.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)6"WH.SOLID	11,100.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)6"YEL.SOL.	12,200.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"BLUE.SOLID	1,350.000	LF
POLYMER MODIFIED ASPHALT EXPANSION JOINT	294.000	LF
MT3 LEADING END TREATMENT TL3	116.000	EA
MEDIAN CABLE BARRIER	4,770.000	LF
RESET MEDIAN CABLE BARRIER	10,535.000	LF
MB TRAILING END TREATMENT	32.000	EA
MGS3 GR STANDARD SHOULDER	34,525.000	LF
CABLE BARRIER END ANCHOR	5.000	EA
RESET CABLE BARRIER END ANCHOR	11.000	EA
NON-MOW STRIP UNDER GUARDRAIL	24,897.000	SY
2' CRASH CUSHION 3A	2.000	EA
TEMPORARY BARRIER FENCE	39,746.000	LF
PERMANENT COVER	194.532	ACRE
TEMPORARY COVER	97.267	ACRE
COMPOST	78,461.000	CY
FERTILIZER (NITROGEN)	19,453.200	LB
FERTILIZER (PHOSPHORIC ACID)	19,453.200	LB
FERTILIZER (POTASH)	19,453.200	LB
AGRICULTURAL GRANULAR LIME	389,064.000	LB
SELECTIVE WATERING	814,500.000	GAL
MOWING	583.596	ACRE



Call No.: 020

Letting Date: September 08, 2020 Letting Time: 2:00 P.M.

Page: 3

Description	Quantity	Units
TEMPORARY EROSION CONTROL BLANKET (ECB)	55.000	MSY
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 2	194.532	ACRE
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	97.266	ACRE
SEDIMENT TUBES FOR DITCH CHECKS	39,390.000	LF
SILT FENCE	551,868.000	LF
REPLACE/REPAIR SILT FENCE	55,187.000	LF
REMOVAL OF SILT RETAINED BY SILT FENCE	137,900.000	LF
INLET STRUCTURE FILTER - TYPE D1	70.000	EA
FILTER MATERIAL FOR INLET STRUCTURE FILTER - TYPE D1	70.000	EA
INLET STRUCTURE FILTER - TYPE D2	35.000	EA
FILTER MATERIAL FOR INLET STRUCTURE FILTER - TYPE D2	35.000	EA
STABILIZED CONSTRUCTION ENTRANCE	1,100.000	SY
ON-THE-JOB TRAINEE (ROADWAY)	13,520.000	HR

Notice is hereby given that in addition to the Standard Specifications for Highway Construction, Edition of 2007, the "Supplemental Specifications", and the "Project Special Provisions", the following govern SCDOT Highway Lettings:

**STATUTES, CODES, AND REGULATIONS.** The Federal-Aid Projects embraced in this advertisement contemplates the expenditure of funds pursuant to Title 23, United States Code, "Highways.

The Contractor's attention is called to the fact that the SC Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78) Sta. 252 and the Regulations of the Federal Highway Administration (15 C.F.R., Part 8), issued pursuant to such act, hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, religion or national origin in consideration for award. All bidders on Federal Aid Projects must comply with the Instructions to Bidders and Special Provision covering Disadvantaged and Women Business Enterprise (DBE/WBE) included as a part of the proposal.

Attention is directed to the Fair Labor Standards Act of 1938, as amended. Contractors will be responsible for carrying out all of the provisions of this Act, which may affect these contracts. Attention is also called to the fact that any Federal Aid Project or Projects included in this notice will be subject to the Work Hours and Safety Act of 1962 as amended, PL 87-581, PL 91-54 and implementing regulations.

**PREQUALIFICATION.** The Contractor's attention is called to the requirements of the SC Department of Transportation for Prequalification. **ONLY CONTRACTORS WHO HAVE BEEN ISSUED A PREQUALIFICATION CERTIFICATE BY THE SC DEPARTMENT OF TRANSPORTATION WILL BE ALLOWED TO SUBMIT BIDS.** Information concerning prequalification can be obtained at the Contracts Administration office, Room 332 in the Headquarters building, 955 Park Street, Columbia, SC, or by contacting Cory Pope at (803)737-4459 or Popeck@scdot.org.

**BID BONDS FOR SCDOT WORK.** Unless otherwise indicated in the advertisement, no proposal will be considered unless accompanied by a bid bond in the amount of 5% of the APPROXIMATE BID AMOUNT, written by a SURETY satisfactory to the Department, properly executed in South Carolina Department of Transportation Form 674 (furnished by the Department in each proposal). If an electronic bond is utilized, the Bond ID number must be provided on the Surety 2000 or SurePath Network electronic bond form. **NO OTHER FORM OF PROPOSAL GUARANTY WILL BE ACCEPTED.**

**SUBMISSION OF BID BONDS.** Bid Bonds may be submitted electronically, by US mail, express delivery service or hand-delivered. Bid Bonds not submitted electronically must be submitted in advance of the bid opening.

- 1. BID BONDS SUBMITTED BY US MAIL OR EXPRESS DELIVERY SERVICE.** Sealed bid bonds submitted by US mail or express delivery service shall be enclosed in sealed envelope or container with Contractor Name and "Bid Bond for SC File No. \_\_\_\_\_", and enclosed in an outer, sealed envelope or container addressed to Contract Administrator, SCDOT, PO Box 365, Columbia, SC 29202-0365, or 955 Park Street, Columbia, South Carolina, 29201. Bid bonds submitted by US mail or express delivery service must be received by the Contract Administrator, or designee, prior to the time and date for opening of proposals indicated in the beginning of this Notice. The department will not be responsible for delays in the US mail or express delivery service.
- 2. BID BONDS HAND DELIVERED.** Bid bonds that are hand delivered shall be enclosed in a sealed envelope marked with Contractor Name and "Bid Bond for SC File No. \_\_\_\_\_", and must be delivered directly to the Contract Administrator or designee prior to the time and date for opening of proposals indicated in the beginning of this Notice.

IRREGULAR ELECTRONIC BIDS. Electronic bids may be declared irregular for any of the following reasons:

1. In the schedule of Prices,
  - (a) alteration of a part of bid item except for the unit price; or
  - (b) failure to enter a bid item unit price; or
  - (c) a bid item unit price is not in the proper form or is incomplete.
2. In the DBE Folder, when a project has a DBE goal, in the DBE's subcontractors information, work items, unit prices, or the other required information has not been entered in the proper form fields or is incomplete.
3. In the PROPOSAL FORM,
  - (a) the box at the end of the form indicating acknowledgement and acceptance of the conditions set forth in the form is not checked.
4. In the Bid Bond section of the PROPOSAL FORM, the required information for appropriate form fields is not furnished.
5. A properly executed Bid Bond is not furnished in accordance with the selected manner of submission.

TIME OF THE LETTING. The Contract Administrator, or designee, at the site of the letting shall be the sole judge of determining the local time and the arrival of the designated time for the opening and reading of the bids.

THE SOUTH CAROLINA DEPARTMENT OF TRANSPORTATION RESERVES THE RIGHT TO REJECT ANY OR ALL PROPOSALS AND WAIVE ANY TECHNICALITIES.

MINIMUM WAGE RATES FOR FAP CONTRACTS HAVE BEEN PREDETERMINED BY THE SECRETARY OF LABOR IN ACCORDANCE WITH THE TERMS OF THE DAVIS BACON ACT AS AMENDED AND THE FEDERAL HIGHWAY ACT OF 1956, AND LATER ACTS, AND THESE RATES WILL BE SET FORTH IN THE PROPOSAL FORM. THIS CONTRACT IS ALSO SUBJECT TO THE WORK HOURS AND SAFETY ACT OF 1962 AS AMENDED, PL 87-581, PL 91-54, AND IMPLEMENTING REGULATIONS. CONTRACTORS ATTENTION IS ALSO CALLED TO THE FEDERAL REQUIREMENTS GOVERNING SPECIFIC EQUAL EMPLOYMENT OPPORTUNITY RESPONSIBILITIES, WHICH WILL BE INCLUDED IN THIS CONTRACT.

Information in this notice is the latest available at the time of its publication. The information contained in the proposals, plans, and any addenda issued shall govern over this notice. Quantities shown herein are approximate for information only and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

Prepared by L. Arnold

Issued by:

Jennifer Taylor  
Interim Contract Administrator