

SOUTH CAROLINA DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS
For September 09, 2026

Letting Location:
SCDOT Headquarters Building
Conference Room 331
955 Park Street, Columbia, SC

Electronic Bids for the contracts listed herein will be publicly opened. All bid totals will be printed and posted on the SCDOT web site, Bid Express, and the Construction Extranet immediately after bids are opened.

The following items will be made available on August 9, 2026 unless otherwise noted:

- Proposal bid forms on the Bid Express website (www.bidx.com)
- Construction Standards can be found under Business via SCDOT web site (www.scdot.org)

Access the Construction Extranet (<https://www.scdot.org/business/constructionletting-extranet.aspx>) for the following items:

- Proposals
- Plans
- Announcements
- Bids as Received
- CPM Schedule Templates
- Contractor Discussin Board

Contractors are encouraged to utilize the Discussion Board to make contact with other Prime and Subcontractors to request/offer quotes. There is no charge to access this site, but you must register for a user name and password.

Certain projects will require bidders to have a minimum quarterly CPS (Contractor Performance Score) issued by SCDOT. These projects will be noted accordingly to include the minimum score and quarter issued. Contractors wishing to verify their CPS may call SCDOT Construction Data Support at (803)737-2031.

Hardcopy plans and proposals are available via Engineering Publications:

- o Printed upon request only, call ahead for pickup orders
- o Located in room G23 SCDOT Headquarters
- o Email PlanStorage@scdot.org /Phone (803)737-4533/ Fax (803)737-4530
- o Proposals are \$15 and Plans are \$2 per sheet
- o Cash, check, money order, VISA/MC accepted payable to SCDOT (No refunds)
- o Contractors do not have to buy plans to be able to bid
- o The Voluntary Plan Holders List is available on BIDX.

Please contact the Contract Administration Office at (803)737-7469 with all Letting related questions.

Notice

Call Number: 010

SC File Number: 5777250

This proposal includes utility work under Section 105: Public Utility Relocation and requires the use of a contractor from the SCDOT prequalified utility contractor list (see the next page). This is a material requirement of the solicitation. Any bid that does not utilize a contractor included on this list at the time of bid submission will be considered nonresponsive and will not be considered for award.

Contractors seeking to be added to the prequalified utility contractor list for this proposal must submit a completed Utility Subcontractor Approval Form, signed by the utility owner, to SCDOT no later than seven (7) days prior to the letting. The Utility Subcontractor Approval Form is available on the SCDOT Construction Extranet and included within the proposal documents. Upon approval, the prequalified contractor list will be updated and issued by amendment to the proposal.

Requests received after this deadline will not be considered for that letting.

Utility worksheets are included within the proposal documents. For the apparent low bidder, utility worksheets and prequalified utility subcontractor names must be submitted to Contract Administration via email at ContractAdmin@scdot.gov within three (3) business days following the letting.

CALHOUN COUNTY UTILITIES
1722 OLD STATE RD.
GASTON, SC 29053
803-739-1711



CALHOUN COUNTY
WATER SYSTEM RELOCATIONS
INTERSTATE 26 - MM 137-146

SCDOT Project No. P041362
HPG File No. 22055
Date: November 4, 2025

Prequalified Contractors:

1. G.H. Smith Construction, Inc.
430 Shuler Court
Columbia, SC 29212
803-622-5139
Contact: Jerry Smith
2. CBG Inc.
500 State Road 424
Gaston, South Carolina 29053
(803) 791-8457
Contact: Kyle Godley
3. Barwick Plumbing Co., LLC
15 E Clark Street
Pinewood, South Carolina 29125
(803) 452-5755
Contact: Adam Barwick

WHERE EASY LIVING MEETS OPPORTUNITY

102 Courthouse Drive | St. Matthews, SC 29135 | (803) 874-2435 | calhouncounty.sc.gov

ORANGEBURG DPU WATER DIVISION 2025
PREQUALIFIED CONTRACTOR'S LIST

Carolina Tap & Bore
2430 Morningside Drive
West Columbia, SC 29169
803-739-7056(office) / 803-600-5365(cell)
Mr. Richard Young

LAD Construction, LLC
221 Martin Neese Road
Swansea, SC 29160
GD5, WL5, WP5
(803) 568-2196 (O)
Mr. Mike

G.H. Smith Construction, Inc
430 Shuler Court
Columbia, SC 29212
803-622-5139(cell) / 803- 781-5460, FAX
803- 781-1644
GD5, WL5, WP5, G-16126
Mr. Jerry Smith
ghsmithconst@aol.com

CBG, Inc
500 Frontage Road
Gaston, SC 29053
(803) 791-8457 (O), (803) 201-1546 (C)
GD5, WL5, WP5
Mr. Benjamin Godley
bgodley@cbgsitework.com

Porth Contracting
151 Beacon Light Rd
St. Matthews, SC 29135
SC Contractors License # 96595
(803)378-4466 (C)
Mr. Chris Owens
c.s.owens.co@gmail.com

Shady Grove Construction, LLC
1540 Dutch Fork Road
Irmo, SC 29063
GD5, WL5, WP5
(803) 781-2516 (O), (803) 572-2700 (C)
Mrs. Dana McCall
Danamccall77@yahoo.com

McClam & Associates, Inc.
1642 Holy Trinity Church Road
Little Mountain, SC 29075
(803) 345-9194, FAX (803) 345-5362
GD5, WL5, G-10203
Mr. Jesse McClam
jmcclam@mcclam.net

R. H. Moore Construction
10601 Hwy 707 | PO Box 830
Murrells Inlet SC 29576
(843) 650-2155 Office
Mr. Kevin Moore
kevinmoore@rhmoorecompany.com



Call No.: 010

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 1

SC File NO(S): 5777250

PCN: P041362

Project No.: P041362

DBE Goal Percent: 0.00%

Approx. Length (miles): 18.0000

Description: I-26 CORRIDOR IMPROVEMENT FROM NEAR
EXIT 136 TO EXIT 145

CO(S): Calhoun Orangeburg

Completion Date: 6/30/2030 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
MOBILIZATION - SUBCONTRACTOR	1.000	LS
BRIDGE CONSTRUCTION ACCESS	1.000	LS
BONDS AND INSURANCE	1.000	LS
RAILROAD INSURANCE NS	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
UTILITY STAKING	1.000	LS
SMALL PUBLIC WATER RELOCATION NO. ____ CALHOUN COUNTY WATER SYSTEM	1.000	EA
LARGE PUBLIC WATER RELOCATION NO. ____ ORANGEBURG DPU WATER DIVISION	1.000	EA
CROSS SLOPE VERIFICATION	1.000	LS
LAW ENFORCEMENT OFFICER (DPS)	10,000.000	HR
CPM PROGRESS SCHEDULE	1.000	LS
CLEARING & GRUBBING WITHIN RIGHT OF WAY	1.000	LS
REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LS
REMOVAL & DISPOSAL OF CONTAMINATED SOIL	100.000	TON
REMOVAL & DISPOSAL OF CONTAMINATED LIQUIDS	400.000	GAL
REMOVAL & DISPOSAL ITEM NO. 01	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 02	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 03	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 04	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 05	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	1,613.000	SY
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	109,518.000	SY
REMOVAL OF EXIST. GUARDRAIL	13,602.000	LF
REMOVAL & DISPOSAL OF CABLE BARRIER	41,847.000	LF
REMOVAL & DISPOSAL OF EXISTING BRIDGE 1	1.000	LS
REMOVAL & DISPOSAL OF EXISTING BRIDGE 2	1.000	LS
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS

Call No.: 010

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
REMOVAL & DISPOSAL OF EXISTING CULVERT()'X() 4'X6'	1.000	EA
REMOVAL & DISPOSAL OF EXISTING CULVERT()'X() 6'X4'	1.000	EA
REMOVAL & DISPOSAL OF EXISTING CULVERT()'X() 6'X6'	1.000	EA
REMOVAL & DISPOSAL OF EXISTING TRIPLE CULVERT()'X() 10'X8'	2.000	EA
REMOVAL & DISPOSAL OF EXISTING TRIPLE CULVERT()'X() 8'X6'	1.000	EA
UNCLASSIFIED EXCAVATION	785,387.617	CY
BORROW EXCAVATION	835,713.568	CY
BORROW PIT SET-UP	1.000	LS
MUCK EXCAVATION	65,294.000	CY
18" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	8,490.550	LF
24" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	2,314.350	LF
30" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	1,195.700	LF
36" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	155.000	LF
42" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	37.950	LF
48" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	4.000	LF
54" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	7.350	LF
GEOTEXTILE, SEPARATION	13,000.000	SY
GEOGRID REINFORCEMENT (UNIAXIAL)	1,660.000	SY
GEOGRID STABILIZATION	13,000.000	SY
GEOTEXTILE SOIL REINFORCEMENT	1,175.000	SY
STRUCTURE EXCAVATION FOR CULVERTS	15,325.000	CY
STRUCTURE EXCAVATION FOR RETAINING WALL	19,715.000	CY
WET & DRY EXCAVATION FOR BRIDGES	3,479.000	CY
TEMPORARY SHORING SYSTEM 09	71.000	LF
TEMPORARY SHORING SYSTEM 10	70.000	LF
TEMPORARY SHORING SYSTEM 11	54.000	LF
TEMPORARY SHORING SYSTEM 12	71.000	LF
TEMPORARY SHORING SYSTEM 13	68.000	LF
TEMPORARY SHORING SYSTEM 14	160.000	LF
TEMPORARY SHORING SYSTEM 15	160.000	LF
TEMPORARY SHORING SYSTEM 16	40.000	LF
TEMPORARY SHORING SYSTEM 17	40.000	LF
TEMPORARY SHORING SYSTEM 18	40.000	LF
TEMPORARY SHORING SYSTEM 19	40.000	LF
TEMPORARY SHORING SYSTEM 20	405.000	LF
TEMPORARY SHORING SYSTEM 21	180.000	LF
TEMPORARY SHORING SYSTEM 22	180.000	LF
TEMPORARY SHORING SYSTEM 23	102.000	LF
TEMPORARY SHORING SYSTEM 24	102.000	LF
TEMPORARY SHORING SYSTEM 25	83.000	LF
TEMPORARY SHORING SYSTEM 26	83.000	LF



Call No.: 010

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 3

Description	Quantity	Units
TEMPORARY SHORING SYSTEM 27	120.000	LF
TEMPORARY SHORING SYSTEM 28	120.000	LF
TEMPORARY SHORING SYSTEM 29	142.000	LF
TEMPORARY SHORING SYSTEM 30	141.000	LF
TEMPORARY SHORING SYSTEM 31	141.000	LF
TEMPORARY SHORING SYSTEM 32	100.000	LF
TEMPORARY SHORING SYSTEM 33	30.000	LF
TEMPORARY SHORING SYSTEM 34	203.000	LF
TEMPORARY SHORING SYSTEM 35	17.000	LF
TEMPORARY SHORING SYSTEM 36	19.000	LF
TEMPORARY SHORING SYSTEM 37	170.000	LF
TEMPORARY SHORING SYSTEM 38	400.000	LF
TEMPORARY SHORING SYSTEM 39	470.000	LF
TEMPORARY SHORING SYSTEM 40	34.000	LF
TEMPORARY SHORING SYSTEM 41	58.000	LF
TEMPORARY SHORING SYSTEM 42	358.000	LF
TEMPORARY SHORING SYSTEM 43	260.000	LF
TEMPORARY SHORING SYSTEM 44	170.000	LF
TEMPORARY SHORING SYSTEM 45	396.000	LF
TEMPORARY SHORING SYSTEM NO. 1 01	99.000	LF
TEMPORARY SHORING SYSTEM NO. 2 02	53.000	LF
TEMPORARY SHORING SYSTEM NO. 3 03	74.000	LF
TEMPORARY SHORING SYSTEM NO. 4 04	47.000	LF
TEMPORARY SHORING SYSTEM NO. 5 05	95.000	LF
TEMPORARY SHORING SYSTEM NO. 6 06	36.000	LF
TEMPORARY SHORING SYSTEM NO. 7 07	81.000	LF
TEMPORARY SHORING SYSTEM NO. 8 08	37.000	LF
STONE BRIDGE LIFT MATERIAL	7,000.000	TON
GRANULAR BRIDGE LIFT MATERIAL	1,381.000	CY
OVERHAUL	235,190.000	CYHM
FINE GRADING	506,032.000	SY
FLOWABLE FILL	618.000	CY
DEWATERING SYSTEM NO. 1	1.000	LS
DEWATERING SYSTEM NO. 2	1.000	LS
DEWATERING SYSTEM NO. 3	1.000	LS
DEWATERING SYSTEM NO. 4	1.000	LS
DEWATERING SYSTEM NO. 5	1.000	LS
DEWATERING SYSTEM NO. 6	1.000	LS
GRADED AGGREGATE BASE COURSE (6" UNIFORM)	457,263.000	SY
GRADED AGGREGATE BASE COURSE (8" UNIFORM)	46,354.000	SY
MAINTENANCE STONE	140.000	TON

Call No.: 010

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 4

Description	Quantity	Units
HMA SHOULDER WIDENING COURSE	400.000	TON
PRIME COAT	128,362.590	GAL
LIQUID ASPHALT BINDER PG64-22	19,732.000	TON
LIQUID ASPHALT BINDER PG76-22	5,447.000	TON
FULL DEPTH ASPH. PAV. PATCHING 12"UNIF	2,500.000	SY
MILLING EXISTING ASPHALT PAVEMENT 2.0"	284,973.000	SY
MILLING EXISTING ASPHALT PAVEMENT 4.0"	46,571.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	2,340.000	SY
ASPHALT BASE COURSE - TYPE A	219,049.000	TON
ASPHALT BASE COURSE - TYPE B	38,732.500	TON
ASPHALT INTERMEDIATE COURSE TYPE B	155,817.350	TON
ASPHALT SURFACE COURSE TYPE B	21,450.100	TON
ASPHALT SURFACE COURSE TYPE E	13,477.000	TON
DRIVEWAY PAVING-SURFACE TYPE B	400.000	TON
STONE MATRIX ASPHALT SURFACE COURSE - 9.5 MM	85,519.000	TON
TRAFFIC CONTROL	1.000	LS
MAINTENANCE OF TRAFFIC	1.000	LS
BARRICADE - TYPE III	2,096.000	LF
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	10,055.000	SF
PORTABLE TERMINAL IMPACT ATTENUATOR-TEST LEVEL 3-70 MPH	46.000	EA
ANCHOR KIT - PORT. ATTENUATOR(TEST LEVEL 3) 70MPH	327.000	EA
TEMPORARY CONCRETE BARRIER - UNANCHORED	111,150.000	LF
TEMP CONC. BARR W/ ANCHOR FOR ROADWAY SURFACES	3,730.000	LF
TEMP CONC BARRIER WITH ANCHORAGE FOR BRIDGE DECKS	1,200.000	LF
TEMPORARY POLYETHYLENE WATER-FILLED BARRIER	650.000	LF
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER	67.000	EA
TEMPORARY GLARE SCREENS FOR TRAFFIC CONTROL	28,000.000	LF
PAVEMENT MARKINGS(TEMP-THERMOPLASTIC) 4" WHITE BROKEN LINES	19,230.000	LF
PAVEMENT MARKINGS(TEMP-THERMOPLASTIC) 4" YELLOW BROKEN LINES	1,145.000	LF
PAVEMENT MARKINGS(TEMP-THERMOPLASTIC) 6" WHITE BROKEN LINES	329,480.000	LF
PAVEMENT MARKING(TEMPORARY-THERMOPLASTIC)-4"WHITE SOLID LINE	403,065.000	LF
PAVEMENT MARKING(TEMP.-THERMOPLASTIC)4" YELLOW SOLID LINES	433,550.000	LF
PAVEMENT MARKING(TEMPORARY-THERMOPLASTIC)-6"WHITE SOLID LINE	1,908,685.000	LF
PAVEMENT MARKINGS(TEMP-THERMOPLASTIC)-6" YELLOW SOLID LINES	1,709,145.000	LF
PAVEMENT MARKING(TEMPORARY-THERMOPLASTIC)-8"WHITE SOLID LINE	50,000.000	LF
PAVEMENT MARKING(TEMPORARY-THERMOPLASTIC)12"WHITE SOLID LINE	62,785.000	LF
PAVEMENT MARKING(TEMPORARY-THERMOPLASTIC)24"WHITE SOLID LINE	4,565.000	LF
PAVEMENT MARKINGS (TEMP-THERMOPLASTIC) 24" X 36" WHITE TRIANGLE	5,000.000	LF
YIELD BAR		
PAVEMENT MARKING(TEMPORARY-THERMOPLASTIC)-WHITE SINGLE ARROW	23.000	EA
PAVEMENT MARKINGS(TEMP.-PAINT)-WHITE LANE DROP ARROWS	3.000	EA
PAVEMENT MARKINGS(TEMPORARY-THERMOPLASTIC)-WHITE WORD 'ONLY	21.000	EA

Call No.: 010

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 5

Description	Quantity	Units
TEMPORARY CLEAR PAVEMENT MARKERS MONO-DIR.- 4"X4"	16,500.000	EA
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	2,080.000	EA
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	19,230.000	LF
6" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	329,480.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	403,065.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	1,908,685.000	LF
12" WHITE SOLID LINES - FAST DRY PAINT	62,785.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	4,565.000	LF
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	1,145.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	433,550.000	LF
6"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	1,709,145.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	1,732.000	LF
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	63,248.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	58,377.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	133,054.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	755.350	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	23.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	21.000	EA
WHITE COMBINATION ARROWS(STR&RT.OR STR<)THERMO-125MIL	6.000	EA
WHITE LANE DROP ARROW(LT.OR RT.)THERMO-125MIL	3.000	EA
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	30,629.000	LF
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	130,985.000	LF
6"YELLOW SOLID LINES ON CURB/MED.-HIGH BUILD PAINT-25 MIL.	1,248.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	850.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	1,050.000	EA
PERM.RED/CLEAR PAVEMENT MARKERS BI-DIR. - 4"X 4"	9,630.000	EA
MILLED-IN RUMBLE STRIP	36.676	MI
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	3,130.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)6"WH.SOLID	1,820.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	1,745.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)6"YEL.SOL.	1,854.000	LF
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	1,188.000	SF
FLAT SHEET, TYPE III, SIZE DETERMINED BY MSG	496.750	SF
FLAT SHEET, TYPE XI, SIZE DETERMINED BY MSG, OVERHEAD	363.500	SF
MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE	12.000	EA
F&I MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON MAST ARM	12.000	EA
EXTRUDED PANEL SIGNS - GROUND MOUNTED EXTRUDED	1,009.250	SF
EXTRUDED PANEL SIGNS- MOUNTED OVERHEAD	2,313.750	SF
REMOVAL OF OVERHEAD SIGN NO.(____)ON STRUC.NO.(____) OH-01 ON ROH-01	1.000	EA
REMOVAL OF OVERHEAD SIGN NO.(____)ON STRUC.NO.(____) OH-15A ON ROH-15	1.000	EA



Call No.: 010

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 6

Description	Quantity	Units
REMOVAL OF OVERHEAD SIGN NO.()ON STRUC.NO.() OH-15B ON ROH-15	1.000	EA
REMOVAL OF OVERHEAD SIGN NO.()ON STRUC.NO.() OH-16A ON ROH-16	1.000	EA
REMOVAL OF OVERHEAD SIGN NO.()ON STRUC.NO.() OH-16B ON ROH-16	1.000	EA
U-SECTION POST FOR SIGN SUPPORTS - 2P	512.000	LF
U-SECTION POST FOR SIGN SUPPORTS - 3P	2,056.000	LF
U-SECTION POST FOR SIGN BRACING - 2P	270.670	LF
BREAK-AWAY SIGN SUPPORTS	25,077.000	LB
REMOVAL OF I-BEAM SUPPORTS	74.000	EA
DELINEATORS, SINGLE, MONO., INCL. SUPPORTS	120.000	EA
DELINEATORS, DOUBLE, MONO., INCL. SUPPORTS	59.000	EA
OVERHEAD SIGN STRUCTURE NO.() OH-02	1.000	EA
OVERHEAD SIGN STRUCTURE NO.() OH-03	1.000	EA
OVERHEAD SIGN STRUCTURE NO.() OH-04	1.000	EA
OVERHEAD SIGN STRUCTURE NO.() OH-05	1.000	EA
OVERHEAD SIGN STRUCTURE NO.() OH-06	1.000	EA
OVERHEAD SIGN STRUCTURE NO.() OH-07	1.000	EA
OVERHEAD SIGN STRUCTURE NO.() OH-08	1.000	EA
OVERHEAD SIGN STRUCTURE NO.() OH-09	1.000	EA
OVERHEAD SIGN STRUCTURE NO.() OH-10	1.000	EA
OVERHEAD SIGN STRUCTURE NO.() OH-11	1.000	EA
OVERHEAD SIGN STRUCTURE NO.() OH-12	1.000	EA
OVERHEAD SIGN STRUCTURE NO.() OH-13	1.000	EA
OVERHEAD SIGN STRUCTURE NO.() SW-01	1.000	EA
OVERHEAD SIGN STRUCTURE NO.() SW-02	1.000	EA
REMOVAL OF OVERHEAD SIGN STRUCTURE NO.() ROH-01	1.000	EA
REMOVAL OF OVERHEAD SIGN STRUCTURE NO.() ROH-15	1.000	EA
REMOVAL OF OVERHEAD SIGN STRUCTURE NO.() ROH-16	1.000	EA
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	200.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	9,106.600	LF
FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	80.000	LF
FURNISH ADDITIONAL CONDUIT WITHIN DIRECTIONAL BORE	913.000	LF
FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (TRENCHLESS)	494.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK	1,560.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	1,520.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	5,600.000	LF
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	4.000	EA
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	5.000	EA
F&I-17"X30"X24"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	12.000	EA
FURNISH & INSTALL 40' WOOD POLE - CLASS II-CCA TREATED(0.60)	13.000	EA
FURNISH & INSTALL 3/8" BACK GUY FOR WOOD POLE	25.000	EA



Call No.: 010

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 7

Description	Quantity	Units
FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE	1,580.000	LF
FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	8.000	EA
VARIABLE MESSAGE SIGN (PERMANENT WITH STRUCTURE)	4.000	EA
F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 01	4.000	EA
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	2.000	EA
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 01	35.000	EA
F&I - COUNTDOWN PEDESTRIAN SIGNAL HEAD	8.000	EA
F&I - 1-WAY-1SECT.(COUNTDOWN HAND/MAN EMBLEM)PED.SIG.HEAD	8.000	EA
F&I-PED PUSH BUT.SOLID STATE W/ TONE ASSEM 9"X15"&SIGN (R-10-3E or R10-4a)	8.000	EA
F&I VEHICLE TRAFFIC SINGAL HEAD MOUNTING ASSEMBLY FOR MAST ARM	14.000	EA
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	37.000	EA
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	1.000	LS
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	8.000	EA
FURNISH & INSTALL CONCRETE CABINET FOUNDATION	4.000	EA
FURNISH & INSTALL RADAR FOR STOP BAR DETECTION, INC 150' CABLE & MOUNTING HARDWARE	8.000	EA
FURNISH & INSTALL CABINET INTERFACE COMPONENTS FOR RADAR DETECTION	2.000	EA
FURNISH & INSTALL RADAR DETECTION CABLE TO CROSS ROADWAY	3,580.000	LF
POWDERCOATING PER MAST ARM OVER GALVANIZED	4.000	EA
DESIGN, FURNISH & INSTALL STEEL POLE WITH TWIN MAST ARMS INCLUDING FOUNDATION 01	2.000	EA
DESIGN, FURNISH & INSTALL STEEL POLE WITH MAST ARM INCLUDING FOUNDATION	2.000	EA
POWDERCOATING OPTION FOR 10' ALUMINUM PEDESTAL POLE	8.000	EA
WORK ZONE ITS	1.000	LS
CONC. FOR STRUCTURES - CLASS 4000	10,692.400	CY
CONC. FOR STRUCTURES - CLASS 4000(CULVERT)	89.200	CY
GROOVED SURFACE FINISH	14,648.000	SY
REINF. STEEL FOR STRUCTURES (ROADWAY)	10,922.000	LB
REINF. STEEL FOR STRUCTURES (BRIDGE)	2,512,874.000	LB
HOOP REINFORCING STEEL FOR STRUCTURES (BRIDGE)	11,030.000	LB
PRESTRESSED CONC. BEAM (TYPE II)	2,035.000	LF
PRESTRESSED CONC. BEAM (TYPE III)	5,802.600	LF
PRESTRESSED CONCRETE BULB TEE BEAM(63"MOD.)	2,552.900	LF
PRESTRESSED CONCRETE BULB TEE BEAM(65"MOD.)	4,206.300	LF
42" MASH CONCRETE BARRIER PARAPET/RAILING WALL	4,953.300	LF
56" CONCRETE MEDIAN BARRIER (TL-5)-BRIDGE 1	350.000	LF
STRUCTURAL STEEL (WEATHERING TYPE)	1.000	LS
STRUCTURE DRAINAGE SYSTEM	1.000	LS
DYNAMIC PILE ANALYZER TEST SET-UP DYNAMIC PILE ANALYZER TEST SETUP	67.000	EA
PILE DRIVING SET-UP	526.000	EA



Call No.: 010

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 8

Description	Quantity	Units
PREST. CONC. PILING (24"SQ.)	2,104.000	LF
PILE BUILD-UP PREPARATION (24"SQ)	6.000	EA
PREDRILLING FOR PREST. CONC. PILING (24"SQ.)	1,258.000	LF
PRESTRESSED INDEX PILING (24" SQUARE)	140.000	LF
PRESTRESSED PILE POINT (HP12X53)	306.000	LF
REINF. PILE TIPS (HP12 X 53)	34.000	EA
PREDRILLING FOR STEEL PILE (HP14 X 89)	960.000	LF
REINF. PILE TIPS (HP14 X 117)	34.000	EA
STEEL H BEARING PILING (HP14 X 89)	46,959.000	LF
STEEL H BEARING INDEX PILING (HP14 X 89)	3,470.000	LF
STEEL H BEARING PILING (HP14 X 117)	3,064.000	LF
STEEL H BEARING INDEX PILING (HP14X 117)	200.000	LF
MECH. STAB.EARTH RETAINING WALL BACKFILL(GRANULAR)	17,545.000	CY
MECHANICALLY STABILIZED EARTH RETAINING WALL(PANEL FACING) BRIDGE	22,225.000	SF
COPING FOR MSE RETAINING WALL(BRIDGE)	1,603.000	LF
18" REINFORCED CONCRETE PIPE (CLASS V SPECIAL)TRENCHLESS	1,939.000	LF
24" REINFORCED CONCRETE PIPE (CLASS V SPECIAL)TRENCHLESS	1,543.000	LF
30" REINFORCED CONCRETE PIPE (CLASS V SPECIAL)TRENCHLESS	926.000	LF
36" REINFORCED CONCRETE PIPE (CLASS V SPECIAL)TRENCHLESS	1,037.000	LF
42" REINFORCED CONCRETE PIPE (CLASS V SPECIAL)TRENCHLESS	483.000	LF
48" REINFORCED CONCRETE PIPE (CLASS V SPECIAL)TRENCHLESS	166.000	LF
54" REINFORCED CONCRETE PIPE (CLASS V SPECIAL)TRENCHLESS	197.000	LF
18" SMOOTH WALL PIPE	19,331.000	LF
24" SMOOTH WALL PIPE	5,935.000	LF
30" SMOOTH WALL PIPE	3,704.000	LF
36" SMOOTH WALL PIPE	333.000	LF
42" SMOOTH WALL PIPE	253.000	LF
48" SMOOTH WALL PIPE	4.000	LF
54" SMOOTH WALL PIPE	49.000	LF
LINE EXISTING 18" PIPE	428.000	LF
LINE EXISTING 24" PIPE	2,073.000	LF
LINE EXISTING 30" PIPE	422.000	LF
LINE EXISTING 36" PIPE	234.000	LF
LINE EXISTING 48" PIPE	106.000	LF
CLEANING EXISTING PIPE	1,842.000	LF
CATCH BASIN - TYPE 1 SPECIAL	7.000	EA
CATCH BASIN -TYPE 9	5.000	EA
CATCH BASIN TYPE 25 - SINGLE 4' X 6' BOX	13.000	EA
CATCH BASIN T-25 - SINGLE 4' X 6' BOX W/MOD. BOX NO.(____) 01	12.000	EA
CATCH BASIN TYPE 25 - DOUBLE 4' X 8' BOX	57.000	EA
CATCH BASIN T-25 - DOUBLE 4' X 8' BOX W/MOD. BOX NO.(____) 01	38.000	EA

Call No.: 010

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 9

Description	Quantity	Units
CATCH BASIN -TYPE 16	3.000	EA
CATCH BASIN -TYPE 17	3.000	EA
DROP INLET (24" X 36")	5.000	EA
DROP INLET TYPE 112	62.000	EA
DROP INLET TYPE 112 WITH 4X4 BOX	5.000	EA
DROP INLET TYPE 112 WITH 5X5 BOX	3.000	EA
DROP INLET TYPE 112 WITH 6X6 BOX	2.000	EA
DROP INLET TYPE 115 WITH STANDARD 5' X 5' BOX	3.000	EA
MANHOLE	11.000	EA
48" X 48" JUNCTION BOX	12.000	EA
60" X 60" JUNCTION BOX	2.000	EA
EXTRA DEPTH OF BOX	60.000	LF
CONCRETE COLLAR FOR UP TO 24" PIPE	25.000	EA
CONCRETE COLLAR FOR UP TO 36" PIPE	3.000	EA
CONCRETE COLLAR FOR UP TO 48" PIPE	1.000	EA
CATCH BASIN T-17 (CONVERT C.B. TYPE 5)	1.000	EA
JUNCTION BOX - CONVERT CB T-12	5.000	EA
BEVELING OF PIPE END	51.000	EA
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS)	355.000	LF
CONCRETE GUTTER-TYPE 6	5,000.000	LF
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	1,988.000	LF
CONCRETE SIDEWALK(4" UNIFORM)	2,952.000	SY
CONCRETE MEDIAN	265.000	SY
7'X 7' P.C. BOX CULVERT {AASHTO M-259} FH = 7	294.000	LF
7'X 7' P.C. BOX CULVERT {AASHTO M-259} FH = 8	246.000	LF
7'X 7' P.C. BOX CULVERT {AASHTO M-259} FH = 9	301.000	LF
ELASTOMERIC BEARING	406.000	EA
WATERPROOFING	549.300	SY
AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC	3,728.000	TON
RIP-RAP (CLASS A)	1,283.000	TON
RIP-RAP (CLASS B)	2,908.000	TON
RIP-RAP (CLASS C)	3,042.000	TON
RIP-RAP (CLASS D)	118.000	TON
SLOPE PROTECTION-4" CONCRETE(FIBER REINFORCED)	7,215.000	SY
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 1)TYPE B	2,516.000	SY
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 1)TYPE C	125.000	SY
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE B	6,632.000	SY
PREMASH W-BEAM STRONG POST SYSTEM WSP3	7,450.000	LF
MT3 LEADING END TREATMENT TL3	32.000	EA
MT2 LEADING END TREATMENT TL2	17.000	EA
PREMASH W-BEAM BRIDGE CONN TL2 WBBC2	14.000	EACH

Call No.: 010

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 10

Description	Quantity	Units
MEDIAN CABLE BARRIER	7,493.000	LF
MB TRAILING END TREATMENT	27.000	EA
MGS3 GR STANDARD SHOULDER	19,187.500	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	9.000	EA
CABLE BARRIER END ANCHOR	10.000	EA
PREMASH THRIEBEAM BRIDGE CONN TBBC3	1.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	21.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	10.000	EA
FLUME INLET AT GUARDRAIL (HANDWORK)	32.000	EA
NON-MOW STRIP UNDER GUARDRAIL	354.120	SY
PREMASH W-BEAM TIGHT CURVED SYSTEM	207.670	LF
PREMASH W-BEAM MEDIUM SHOP BENT SYSTEM	755.750	LF
PREMASH SHORT TRIEBEAM BRIDGE CON TBBC2	2.000	EA
PREMASH TYPE T TL2 LEADING 25FT	9.000	EA
PREMASH TYPE T TL3 LEADING 50'	2.000	EA
2' CRASH CUSHION 3A	3.000	EA
36SS REINFORCED BARRIER WALL	11,996.000	LF
46SS REINFORCED BARRIER WALL	10,613.000	LF
56SS REINFORCED BARRIER WALL	25,569.000	LF
56ZOI VF BARRIER MEDIAN SYSTEM	730.000	LF
FRENCH DRAIN AND WEEP SYSTEM	1,874.000	LF
CONC BARR TRANSITION BETWEEN TWO SHAPES	40.000	LF
WOVEN WIRE FENCE - TYPE 6 WITH 2 STRANDS BARBED	34,600.000	LF
BRIDGE FENCE	1.000	LS
72" CHAIN LINK FENCE 72" CHAIN-LINK FENCE	108,562.000	LF
TEMPORARY BARRIER FENCE (ORANGE)	9,040.000	LF
MOVING ITEM NO. 01	1.000	LS
MOVING ITEM NO. 02	1.000	LS
MOVING ITEM NO. 03	1.000	LS
MOVING ITEM NO. 04	1.000	LS
MOVING ITEM NO. 05	1.000	LS
MOVING ITEM NO. 06	1.000	LS
MOVING ITEM NO. 07	1.000	LS
MOVING ITEM NO. 08	1.000	LS
MOVING ITEM NO. 09	1.000	LS
MOVING ITEM NO. 10	1.000	LS
MOVING ITEM NO. 11	1.000	LS
MOVING ITEM NO. 12	1.000	LS
MOVING ITEM NO. 13	1.000	LS
MOVING ITEM NO. 14	1.000	LS
RIGHT OF WAY MARKER(REINFORCED CONCRETE)	321.000	EA

Call No.: 010

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 11

Description	Quantity	Units
RIGHT OF WAY MARKER(REBAR AND CAP)	321.000	EA
RIGHT OF WAY PLAT	1.000	LS
PERMANENT COVER	309.044	ACRE
TEMPORARY COVER	154.522	ACRE
FERTILIZER (NITROGEN)	32,445.280	LB
FERTILIZER (PHOSPHORIC ACID)	32,445.280	LB
FERTILIZER (POTASH)	32,445.280	LB
AGRICULTURAL GRANULAR LIME	772,176.000	LB
SELECTIVE WATERING	334,261,583.000	GAL
MOWING	927.132	ACRE
TURF REINFORCEMENT MATTING (TRM) TYPE 1	14.150	MSY
TEMPORARY EROSION CONTROL BLANKET (ECB)	263.225	MSY
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1	481.920	ACRE
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	160.640	ACRE
HYDR.EROS.CONTRL.PROD.(HECP) - TYPE 1 AS TRACER UNDER TRM	53.430	ACRE
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	672.000	LF
INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED)	672.000	LF
SEDIMENT TUBES FOR DITCH CHECKS	19,437.000	LF
SILT FENCE	56,100.000	LF
REPLACE/REPAIR SILT FENCE	5,610.000	LF
FLOATING TURBIDITY BARRIER-MEDIUM DUTY	500.000	SF
CLEANING SILT BASINS	10,599.000	CY
REMOVAL OF SILT RETAINED BY SILT FENCE	14,025.500	LF
INLET FILTER CLEANING	132.000	EA
INLET STRUCTURE FILTER - TYPE D1	27.000	EA
FILTER MATERIAL FOR INLET STRUCTURE FILTER - TYPE D1	54.000	EA
INLET STRUCTURE FILTER - TYPE B	45.000	EA
INLET STRUCTURE FILTER - TYPE D2	45.000	EA
FILTER MATERIAL FOR INLET STRUCTURE FILTER - TYPE D2	47.000	EA
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL	463.000	TON
STABILIZED CONSTRUCTION ENTRANCE	8,633.000	SY
TEMPORARY FLEXIBLE PIPE SLOPE DRAIN - 8"	4,460.000	LF
82SS REINFORCED BARRIER WALL	9,857.000	LF
97SS REINFORCED BARRIER WALL	4,188.000	LF
BAT EXCLUSION DEVICE	12.000	EA
BAT EXCLUSION DEVICE MAINTENANCE	12.000	EA
ON-THE-JOB TRAINEE (ROADWAY)	76,440.000	HR
ON-THE-JOB TRAINEE (BRIDGE)	11,440.000	HR



Call No.: 020

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 1

SC File NO(S): 0277810

PCN: P045510

Project No.: P045510

DBE Goal Percent: 0.00%

Approx. Length (miles): 5.7600

Description: 2026 AIKEN CTC RESURFACING

CO(S): Aiken

Completion Date: 10/31/2027 Days

Funding: CTC

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	175.000	SY
BORROW EXCAVATION	1,152.000	CY
EXCAVATION FOR SHOULDER PAVING	504.768	STA
HAULING OF EXCAVATED SHOULDER MATERIAL	504.768	STA
MAINTENANCE STONE	36.200	TON
HMA SHOULDER WIDENING COURSE	2,436.427	TON
LIQUID ASPHALT BINDER PG64-22	593.489	TON
ARAMID FIBER	1,720.000	LB
FULL DEPTH ASPH. PAV. PATCHING 4" UNIF.	100.000	SY
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	3,500.000	SY
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	20.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.75"	1,200.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	2,700.000	SY
ASPHALT SURFACE COURSE TYPE C	5,202.037	TON
ASPHALT SURFACE COURSE TYPE D	1,795.680	TON
DRIVEWAY PAVING-SURFACE TYPE D	418.750	TON
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	820.000	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	560.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	114,260.000	LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	200.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	670.000	LF
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	2,600.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	119,060.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	280.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	57,130.000	LF
8" WHITE SOLID LINES PERM.PVMT.MARKINGS	100.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	335.000	LF
WHITE WORD MESSAGE "STOP AHEAD" -PERM.PVMT.MARKING	1.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	1,300.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	59,530.000	LF



Call No.: 020

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	800.000	LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	405.000	EA
MILLED-IN RUMBLE STRIP	6.980	MI
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	10.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	380.000	LF
SAWCUT FOR LOOP DETECTOR	140.000	LF
13"X24"X12"D.ELEC.FLUSH UNDGRD.ENCLOSURE-(STR.POLY.CONC.)HD	1.000	EA
CONCRETE SIDEWALK(4" UNIFORM)	125.000	SY
DETECTABLE WARNING MATERIAL	25.000	SF
PEDESTRIAN RAMP CONSTRUCTION	50.000	SY
SURFACE APPLIED DETECTABLE WARNING	10.000	SF
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	5.760	ACRE



Call No.: 030 Letting Date: September 09, 2026 Letting Time: 2:00 pm Page: 1

SC File NO(S): 0277850	PCN: P045497	Project No.: P045497
DBE Goal Percent: 0.00%	PCN: P045499	Project No.: P045499
	PCN: P045500	Project No.: P045500
	PCN: P045502	Project No.: P045502

Approx. Length (miles): 16.2000

Description: 2027 AIKEN PAVEMENT IMPROVEMENT

CO(S): Aiken

Completion Date: 6/30/2028 Days

Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	2.000	EA
RAILROAD INSURANCE AND FLAGGING Aiken Railway	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	1,150.000	SY
REMOVAL & DISPOSAL OF EXISTING CURB	2,030.000	LF
UNCLASSIFIED EXCAVATION	675.000	CY
BORROW EXCAVATION	3,140.000	CY
EXCAVATION FOR SHOULDER PAVING	902.880	STA
HAULING OF EXCAVATED SHOULDER MATERIAL	902.880	STA
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	1,495.000	TON
MAINTENANCE STONE	101.750	TON
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	26,800.000	SY
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	40,100.000	SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	2,340.000	TON
HMA SHOULDER WIDENING COURSE	7,023.866	TON
LIQUID ASPHALT BINDER PG64-22	2,045.975	TON
ARAMID FIBER	6,915.000	LB
FULL DEPTH ASPH. PAV. PATCHING 4" UNIF.	4,810.000	SY
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	1,355.000	SY
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	2,510.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.5"	800.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.75"	8,570.000	SY
MILLING EXISTING ASPHALT PAVEMENT 2.0"	117,440.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	13,450.000	SY
ASPHALT SURFACE COURSE TYPE B	12,283.280	TON
ASPHALT SURFACE COURSE TYPE C	13,518.450	TON
ASPHALT SURFACE COURSE TYPE D	1,211.140	TON
DRIVEWAY PAVING-SURFACE TYPE D	1,366.250	TON
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	2,736.000	SF



Call No.: 030

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	14,120.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	335,470.000	LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	3,010.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	3,630.000	LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	20.000	EA
WHITE SINGLE BIKE LANE ARROW (LT, STRAIGHT, RT)-FAST DRY PAINT	6.000	EA
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	14.000	EA
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	2.000	EA
HANDICAP SYMBOL - FAST DRY PAINT	2.000	EA
BIKE LANE SYMBOL - FAST DRY PAINT	5.000	EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	28,230.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	277,980.000	LF
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	1,325.000	LF
24" YELLOW DIAGONAL LINES - FAST DRY PAINT	320.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	6,920.000	LF
6" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	20.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	133,090.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	12,250.000	LF
8" WHITE SOLID LINES PERM.PVMT.MARKINGS	1,505.000	LF
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)PERM.PVMT.MARK	24.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	1,565.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING	12.000	EA
WHITE WORD MESSAGE "ONLY" -PERM.PVMT.MARKING	7.000	EA
WHITE WORD MESSAGE "STOP AHEAD" -PERM.PVMT.MARKING	2.000	EA
RAILROAD CROSSING SYMBOLS - PERM.PVMT.MARKING	1.000	EA
HANDICAP SYMBOL - PERM.PVMT MARKING	2.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	12,530.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	125,450.000	LF
24" YELLOW SOLID LINES - PERM.PVMT.MARKING	160.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	425.000	EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	380.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	1,574.000	EA
MILLED-IN RUMBLE STRIP	17.890	MI
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	140.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	7,400.000	LF
SAWCUT FOR LOOP DETECTOR	2,200.000	LF
13"X24"X12"D.ELEC.FLUSH UNDGRD.ENCLOSURE-(STR.POLY.CONC.)HD	4.000	EA
18" RC PIPE CUL.-CLASS III	80.000	LF
24" RC PIPE CUL.-CLASS III	12.000	LF
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE	2,030.000	LF
CONCRETE SIDEWALK(6" UNIFORM)	5.000	SY



Call No.: 030

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 3

Description	Quantity	Units
DETECTABLE WARNING MATERIAL	12.500	SF
CONCRETE DRIVEWAY(6" UNIFORM)	870.000	SY
CONCRETE DRIVEWAY(8" UNIFORM)	200.000	SY
PEDESTRIAN RAMP CONSTRUCTION	25.000	SY
SURFACE APPLIED DETECTABLE WARNING	40.000	SF
RIP-RAP (CLASS B)	140.000	TON
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	170.000	SY
MT3 LEADING END TREATMENT TL3	4.000	EA
MGS3CS GR COMPRESSED SHOULDER	625.000	LF
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	14.210	ACRE
TURF REINFORCEMENT MATTING (TRM) TYPE 2	2.200	MSY



Call No.: 040

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 1

SC File NO(S): 0477440

PCN: P045132

Project No.: P045132

DBE Goal Percent: 0.00%

Approx. Length (miles): 12.6400

Description: 2027 ANDERSON PAVEMENT IMPROVEMENT

CO(S): Anderson

Completion Date: 11/30/2027 Days

Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
SELECTED REMOVAL OF MARKED TREES	1.000	LS
REMOVAL OF EXIST. GUARDRAIL	1,792.500	LF
BORROW EXCAVATION	4,456.000	CY
EXCAVATION FOR SHOULDER PAVING	416.000	STA
HAULING OF EXCAVATED SHOULDER MATERIAL	416.000	STA
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	1,536.000	TON
MAINTENANCE STONE	266.900	TON
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	103,988.000	SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	4,215.000	TON
HMA SHOULDER WIDENING COURSE	1,839.960	TON
LIQUID ASPHALT BINDER PG64-22	1,426.822	TON
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	18,500.000	SY
FULL DEPTH ASPH. PAV. PATCHING 10" UNIF	1,610.000	SY
FULL DEPTH ASPH. PAV. PATCHING 12" UNIF	120.000	SY
MILLING EXISTING ASPHALT PAVEMENT 2.0"	116,460.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	6,940.000	SY
ASPHALT INTERMEDIATE COURSE TYPE B	2,552.000	TON
ASPHALT SURFACE COURSE TYPE B	10,483.493	TON
ASPHALT SURFACE COURSE TYPE C	9,405.741	TON
DRIVEWAY PAVING-SURFACE TYPE B	336.876	TON
DRIVEWAY PAVING-SURFACE TYPE C	148.125	TON
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	3,432.000	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	4,190.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	491,210.000	LF
8" WHITE SOLID LINES (CROSSWALK & CHANNELIZATION)-FAST DRY PAINT	270.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	3,440.000	LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	19.000	EA
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	12.000	EA
4" YELLOW BROKEN LINES (GAPS EXC) - FAST DRY PAINT	5,840.000	LF



Call No.: 040

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	527,580.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	1,230.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	133,839.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	960.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	6.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	4.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	1,580.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	145,589.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	82.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	988.000	EA
MILLED-IN RUMBLE STRIP	25.130	MI
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	140.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	3,500.000	LF
SAWCUT FOR LOOP DETECTOR	1,090.000	LF
F&I-12"X12"X12"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	4.000	EA
SURFACE APPLIED DETECTABLE WARNING	40.000	SF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	475.000	LF
MT3 LEADING END TREATMENT TL3	334.500	EA
PREMASH RESET W-BEAM STRONG POST SYSTEM	1,087.500	LF
MGS3 GR STANDARD SHOULDER	400.000	LF
MGS3CS GR COMPRESSED SHOULDER	8,439.500	LF
PREMASH TYPE T TL3 LEADING 50'	25.000	EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	12.168	ACRE
SEDIMENT TUBES FOR DITCH CHECKS	140.000	LF
SILT FENCE	1,770.000	LF
REPLACE/REPAIR SILT FENCE	180.000	LF
REMOVAL OF SILT RETAINED BY SILT FENCE	395.000	LF

Notice

Call Number: 050

SC File Number: 0772100

This proposal includes utility work under Section 105: Public Utility Relocation and requires the use of a contractor from the SCDOT prequalified utility contractor list (see the next page). This is a material requirement of the solicitation. Any bid that does not utilize a contractor included on this list at the time of bid submission will be considered nonresponsive and will not be considered for award.

Contractors seeking to be added to the prequalified utility contractor list for this proposal must submit a completed Utility Subcontractor Approval Form, signed by the utility owner, to SCDOT no later than seven (7) days prior to the letting. The Utility Subcontractor Approval Form is available on the SCDOT Construction Extranet and included within the proposal documents. Upon approval, the prequalified contractor list will be updated and issued by amendment to the proposal.

Requests received after this deadline will not be considered for that letting.

Utility worksheets are included within the proposal documents. For the apparent low bidder, utility worksheets and prequalified utility subcontractor names must be submitted to Contract Administration via email at ContractAdmin@scdot.gov within three (3) business days following the letting.

LOCAL UTILITY CONTRACTOR LIST

Please be advised that contractors approved for water and sewer work within the BJWSA service area are not limited to the list below. At BJWSA's discretion, any utility contractor licensed in SC with a WL classification may perform water and sewer work within the BJWSA service area.

Cleland Site Prep, Inc.
Donn Nelson
PO Box 3822
Bluffton, SC 29910
843-987-0500
843-987-0600 fax

Pryor Tatum
R.H. Moore Company, Inc.
10601 SC-707
Myrtle Beach, SC 29588
843-650-2155

J H Hiers Construction, LLC
Jeff Hiers
715 Green Pond Hwy
Walterboro, SC 29488
843-542-2687

Jordan Construction of HHI
Zeke Jordan, President
PO Box 1747
Hilton Head, SC 29925
843-784-4151
843-784-4056 fax

Potter Construction, LLC
Mark Potter
540 Shearhouse Road
Guyton, GA 31312
912-663-6969
912-728-4156 fax

Lee Contracting Co., Inc.
Terry R Lee, President
PO Box 1788
Hardeeville, SC 29927
843-784-5288
843-784-5287 fax

Malphrus Utilities
Rob Malphrus
PO Box 352
Ridgeland, SC 29936
843-247-4431
843-726-2197 fax

Dobbs Mechanical & Utility, LLC
Timothy Dobbs
3016 Hickory Street
Beaufort, SC 29906
843-252-4749
TDobbs@DobbsMU.com



Call No.: 050

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 1

SC File NO(S): 0772100

PCN: P041048

Project No.: P041048

DBE Goal Percent: 0.00%

Approx. Length (miles): 0.3030

Description: INTERSECTION IMPROVEMENT SC 116 @ S-597

CO(S): Beaufort

Completion Date: 5/31/2028 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
LARGE PUBLIC WATER RELOCATION NO. ____ 001	1.000	EA
CPM PROGRESS SCHEDULE	1.000	LS
CLEARING & GRUBBING WITHIN ROADWAY	1.000	LS
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	8,145.000	SY
UNCLASSIFIED EXCAVATION	4,040.000	CY
BORROW EXCAVATION	5,740.000	CY
FINE GRADING	2,048.000	SY
FLOWABLE FILL	10.000	CY
MAINTENANCE STONE	10.000	TON
LIQUID ASPHALT BINDER PG64-22	140.000	TON
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	720.000	SY
ASPHALT BASE COURSE - TYPE A	800.000	TON
ASPHALT INTERMEDIATE COURSE TYPE B	160.000	TON
ASPHALT SURFACE COURSE TYPE B	1,490.000	TON
STAINED CONCRETE PAVEMENT (8" UNIFORM)	520.000	SY
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	304.000	SF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	2,892.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	9,220.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-8" WHITE SOLID LINES	930.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES	598.000	LF
PAVEMENT MARKINGS (TEMPORARY PAINT) 12"X18" WHITE TRIANGLE YIELD BAR	128.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-WHITE SINGLE ARROW	2.000	EA
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	1,392.000	LF
8" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	60.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	1,446.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	465.000	LF
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	64.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	259.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	1.000	EA

Call No.: 050

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	4,610.000	LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	64.000	EA
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	66.000	SF
FLAT SHEET,TYPE-XI, FLUORESCENT, FIXED SIZE & MSG SIGN	152.500	SF
U-SECTION POST FOR SIGN SUPPORTS - 3P	208.000	LF
REFLECTIVE SIGN POST PANELS	85.000	LF
DESIGN & INSTALLATION OF RDWY. LIGHTING ELECTRICAL SYSTEM 001	1.000	EACH
SGL.LIGHT STD.35'HT.AL.POLE-INCL TOP TENON MT.	8.000	EA
18" SMOOTH WALL PIPE	369.000	LF
24" SMOOTH WALL PIPE	496.000	LF
30" SMOOTH WALL PIPE	142.000	LF
CATCH BASIN -TYPE 16	8.000	EA
DROP INLET (24" X 36")	1.000	EA
48" X 48" JUNCTION BOX	6.000	EA
BEVELING OF PIPE END	10.000	EA
CONCRETE CURB (9" X 15")	170.000	LF
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	1,215.000	LF
CONCRETE SIDEWALK(4" UNIFORM)	970.000	SY
CONCRETE MEDIAN	385.000	SY
PEDESTRIAN RAMP CONSTRUCTION	250.000	SY
SURFACE APPLIED DETECTABLE WARNING	226.000	SF
RIP-RAP (CLASS B)	46.000	TON
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	60.000	SY
RIGHT OF WAY MARKER(REBAR AND CAP)	4.000	EA
RIGHT OF WAY PLAT	1.000	LS
PERMANENT COVER	1.300	ACRE
TEMPORARY COVER	2.600	ACRE
FERTILIZER (NITROGEN)	130.000	LB
FERTILIZER (PHOSPHORIC ACID)	130.000	LB
FERTILIZER (POTASH)	130.000	LB
AGRICULTURAL GRANULAR LIME	2,600.000	LB
SELECTIVE WATERING	54,300.000	GAL
MOWING	7.800	ACRE
TEMPORARY EROSION CONTROL BLANKET (ECB)	0.867	MSY
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1	3.900	ACRE
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	160.000	LF
INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED)	160.000	LF
SEDIMENT TUBES FOR DITCH CHECKS	420.000	LF
SILT FENCE	2,630.000	LF
REPLACE/REPAIR SILT FENCE	657.500	LF
REMOVAL OF SILT RETAINED BY SILT FENCE	263.000	LF



Call No.: 050

Letting Date: September 09, 2026

Letting Time: 2:00 pm

Page: 3

Description	Quantity	Units
INLET STRUCTURE FILTER - TYPE A	20.000	LF
STABILIZED CONSTRUCTION ENTRANCE	550.000	SY



Call No.: 060

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 1

SC File NO(S): 0965790

PCN: P041025

Project No.: P041025

DBE Goal Percent: 0.00%

Approx. Length (miles): 0.5760

Description: SAFETY IMPROVEMENT - US 21/ SC 172/ SC 6
(CALHOUN CO)

CO(S): Calhoun

Completion Date: 11/30/2027 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
CPM PROGRESS SCHEDULE	1.000	LS
CLEARING & GRUBBING WITHIN RIGHT OF WAY	1.000	LS
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	3,731.000	SY
UNCLASSIFIED EXCAVATION	2,563.000	CY
BORROW EXCAVATION	3,612.000	CY
FINE GRADING	2,750.000	SY
FLOWABLE FILL	10.000	CY
MAINTENANCE STONE	100.000	TON
LIQUID ASPHALT BINDER PG64-22	238.000	TON
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	1,193.000	SY
ASPHALT BASE COURSE - TYPE A	1,203.000	TON
ASPHALT INTERMEDIATE COURSE TYPE B	210.000	TON
ASPHALT SURFACE COURSE TYPE B	809.000	TON
ASPHALT SURFACE COURSE TYPE C	894.000	TON
ASPHALT SURFACE COURSE TYPE E	894.000	TON
DRIVEWAY PAVING-SURFACE TYPE C	19.000	TON
STAINED CONCRETE PAVEMENT (8" UNIFORM)	492.000	SY
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	356.000	SF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	5,700.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	12,500.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-8" WHITE SOLID LINES	250.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES	330.000	LF
PAVEMENT MARKINGS (TEMPORARY PAINT) 24"X36" WHITE TRIANGLE YIELD BAR	350.000	LF
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	110.000	EA
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	1,300.000	LF
8" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	125.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	1,900.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	250.000	LF



Call No.: 060

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	75.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	4,100.000	LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	110.000	EA
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	326.640	SF
FLAT SHEET, TYPE III, SIZE DETERMINED BY MSG	44.000	SF
U-SECTION POST FOR SIGN SUPPORTS - 3P	553.000	LF
REFLECTIVE SIGN POST PANELS	80.000	LF
DESIGN & INSTALLATION OF RDWY. LIGHTING ELECTRICAL SYSTEM 01	1.000	EACH
SGL.LIGHT STD.35'HT.AL.POLE-INCL TOP TENON MT.	9.000	EA
18" SMOOTH WALL PIPE	287.000	LF
24" SMOOTH WALL PIPE	254.000	LF
30" SMOOTH WALL PIPE	146.000	LF
36" SMOOTH WALL PIPE	153.000	LF
42" SMOOTH WALL PIPE	222.000	LF
CATCH BASIN - TYPE 1 SPECIAL	2.000	EA
CATCH BASIN -TYPE 9	2.000	EA
CATCH BASIN -TYPE 9 WITH STANDARD 3' X 5' BOX	2.000	EA
CATCH BASIN -TYPE 16	2.000	EA
CATCH BASIN -TYPE 17	5.000	EA
MANHOLE	1.000	EA
BEVELING OF PIPE END	20.000	EA
CONCRETE CURB (9" X 15")	290.000	LF
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	1,430.000	LF
CONCRETE MEDIAN	412.000	SY
PLANTED MEDIAN SUBSURFACE DRAINAGE	723.000	SY
RIP-RAP (CLASS A)	240.000	TON
RIP-RAP (CLASS B)	120.000	TON
RIP-RAP (CLASS C)	500.000	TON
GEOTEXTILE FABRIC FOR EROSION CONTROL UNDER RIPRAP (CLASS 2)	960.000	SY
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	444.000	SY
MT3 LEADING END TREATMENT TL3	2.000	EA
MGS3 GR STANDARD SHOULDER	325.000	LF
RIGHT OF WAY MARKER(REBAR AND CAP)	17.000	EA
RIGHT OF WAY PLAT	1.000	LS
PERMANENT COVER	4.250	ACRE
TEMPORARY COVER	8.500	ACRE
SEEDING - ERAGROSTIS CURVULA - WEEPING LOVEGRASS	0.722	MSY
FERTILIZER (NITROGEN)	425.000	LB
FERTILIZER (PHOSPHORIC ACID)	425.000	LB
FERTILIZER (POTASH)	425.000	LB
AGRICULTURAL GRANULAR LIME	8,494.000	LB



Call No.: 060

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 3

Description	Quantity	Units
SELECTIVE WATERING	54,300.000	GAL
MOWING	8.500	ACRE
TURF REINFORCEMENT MATTING (TRM) TYPE 1	1.197	MSY
TURF REINFORCEMENT MATTING (TRM) TYPE 3	0.127	MSY
TEMPORARY EROSION CONTROL BLANKET (ECB)	5.891	MSY
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	12.750	ACRE
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	146.000	LF
INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED)	146.000	LF
SEDIMENT TUBES FOR DITCH CHECKS	1,004.000	LF
SILT FENCE	1,515.000	LF
REPLACE/REPAIR SILT FENCE	700.000	LF
CLEANING SILT BASINS	320.000	CY
REMOVAL OF SILT RETAINED BY SILT FENCE	1,515.000	LF
CLEANING INLET STRUCTURE FILTERS	26.000	EA
INLET STRUCTURE FILTER - TYPE B	13.000	EA
INLET STRUCTURE FILTER - TYPE A	258.000	LF
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL	60.000	TON
STABILIZED CONSTRUCTION ENTRANCE	550.000	SY



Call No.: 070

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 1

SC File NO(S): 1377860

PCN: P045288

Project No.: P045288

DBE Goal Percent: 0.00%

PCN: P045289

Project No.: P045289

PCN: P045291

Project No.: P045291

PCN: P045753

Project No.: P045753

Approx. Length (miles): 11.7600

CO(S): Chesterfield

Description: 2027 CHESTERFIELD PAVEMENT
IMPROVEMENT

Completion Date: 8/31/2028 Days

Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	30.000	SY
REMOVAL OF EXIST. GUARDRAIL	7,170.000	LF
UNCLASSIFIED EXCAVATION	617.000	CY
BORROW EXCAVATION	2,021.000	CY
STATION GRADING	38.860	STA
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	1,949.000	TON
MAINTENANCE STONE	210.000	TON
CEMENT MODIFIED RECYCLED BASE (8" UNIF)-CURING METHOD B	48,254.000	SY
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	45,556.000	SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	2,722.000	TON
LIQUID ASPHALT BINDER PG64-22	2,425.547	TON
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	200.000	SY
FULL DEPTH ASPH. PAV. PATCHING 10" UNIF	350.000	SY
FULL DEPTH ASPH. PAV. PATCHING 12" UNIF	9,700.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.75"	152,060.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	11,700.000	SY
ASPHALT INTERMEDIATE COURSE TYPE B	15,218.134	TON
ASPHALT SURFACE COURSE TYPE B	15,218.134	TON
ASPHALT SURFACE COURSE TYPE C	11,098.970	TON
DRIVEWAY PAVING-SURFACE TYPE C	1,524.000	TON
ASPHALT SURFACE TREAT (SINGLE TREATMENT)	93,810.000	SY
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	2,096.000	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	15,947.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	404,638.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	683.000	LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	10.000	EA
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	10.000	EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	4,690.000	LF



Call No.: 070

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	316,135.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	8,296.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	123,192.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	589.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	10.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	10.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	5,376.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	100,893.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	450.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	689.000	EA
MILLED-IN RUMBLE STRIP	26.753	MI
18" SMOOTH WALL PIPE	16.000	LF
CONCRETE COLLAR FOR UP TO 24" PIPE	2.000	EA
ADJUST DROP INLET ADJUST D. I.	1.000	EA
PREMASH W-BEAM STRONG POST SYSTEM WSP3	1,325.000	LF
MT3 LEADING END TREATMENT TL3	14.000	EA
MB TRAILING END TREATMENT	4.000	EA
MGS3LS22 GUARDRAIL LONG SPAN 22FT CLEAR	125.000	LF
MGS3CS GR COMPRESSED SHOULDER	2,600.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	4.000	EA
PREMASH TYPE T TL3 LEADING 50'	4.000	EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	5.420	ACRE



Call No.: 080 Letting Date: September 09, 2026 Letting Time: 2:00 pm Page: 1

SC File NO(S): 1877890	PCN: P045343	Project No.: P045343
DBE Goal Percent: 0.00%	PCN: P045344	Project No.: P045344
	PCN: P045345	Project No.: P045345
	PCN: P045347	Project No.: P045347
	PCN: P045348	Project No.: P045348
	PCN: P045349	Project No.: P045349

Approx. Length (miles): 17.4300

Description: FDP, MILL, STB, INTM B SPEC, CMRB

CO(S): Dorchester

Completion Date: 6/30/2028 Days

Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	11.000	EA
RAILROAD INSURANCE AND FLAGGING NS	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	350.550	SY
UNCLASSIFIED EXCAVATION	237.000	CY
BORROW EXCAVATION	3,844.900	CY
EXCAVATION FOR SHOULDER PAVING	874.400	STA
HAULING OF EXCAVATED SHOULDER MATERIAL	874.400	STA
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	592.500	TON
MAINTENANCE STONE	67.160	TON
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	36,150.398	SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	1,446.020	TON
HMA SHOULDER WIDENING COURSE	5,343.360	TON
LIQUID ASPHALT BINDER PG64-22	2,391.410	TON
FULL DEPTH ASPH. PAV. PATCHING 4" UNIF.	479.000	SY
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	214.000	SY
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	11,231.160	SY
MILLING EXISTING ASPHALT PAVEMENT 1.75"	277,352.002	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	21,145.000	SY
ASPHALT SURFACE COURSE TYPE B	34,239.995	TON
ASPHALT SURFACE COURSE TYPE C	2,357.643	TON
DRIVEWAY PAVING-SURFACE TYPE C	1,985.625	TON
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	3,650.563	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	8,046.000	LF
6" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	3,810.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	213,276.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	239,184.000	LF



Call No.: 080

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	2,150.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	3,509.000	LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	141.000	EA
WHITE SINGLE BIKE LANE ARROW (LT, STRAIGHT, RT)-FAST DRY PAINT	28.000	EA
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	97.000	EA
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	11.000	EA
WHITE LANE DROP ARROW (LEFT OR RIGHT)-FAST DRY PAINT	4.000	EA
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	26.000	EA
BIKE LANE SYMBOL - FAST DRY PAINT	28.000	EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	8,680.000	LF
6" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	19,620.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	199,364.000	LF
6"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	172,503.000	LF
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	2,097.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	3,786.000	LF
6" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	1,430.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	67,182.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	91,349.000	LF
8" WHITE SOLID LINES PERM.PVMT.MARKINGS	825.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	1,489.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING	50.000	EA
WHITE WORD MESSAGE "ONLY" -PERM.PVMT.MARKING	35.000	EA
WHITE COMBINATION ARROWS(STR&RT.OR STR<)PERM.PVMT.MARKING	4.000	EA
WHITE LANE DROP ARROW(LT.OR RT.)PERM.PVMT.MARKING	2.000	EA
RAILROAD CROSSING SYMBOLS - PERM.PVMT.MARKING	10.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	7,934.000	LF
6" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	6,540.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	70,030.000	LF
6" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	57,501.000	LF
BIKE LANE SYMBOL -PREFORMED THERMO - 60MIL	14.000	EA
BIKE LANE ARROW - PREFORMED THERMO - 60MIL	14.000	EA
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	273.000	EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	234.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	1,462.000	EA
MILLED-IN RUMBLE STRIP	32.940	MI
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	700.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	9,750.000	LF
SAWCUT FOR LOOP DETECTOR	4,825.000	LF
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	5.000	EA
CONCRETE SIDEWALK(4" UNIFORM)	311.110	SY
CONCRETE SIDEWALK(6" UNIFORM)	19.440	SY



Call No.: 080

Letting Date: September 09, 2026

Letting Time: 2:00 pm

Page: 3

Description	Quantity	Units
DETECTABLE WARNING MATERIAL	30.000	SF
CONCRETE DRIVEWAY(6" UNIFORM)	20.000	SY
PEDESTRIAN RAMP CONSTRUCTION	50.000	SY
SURFACE APPLIED DETECTABLE WARNING	180.000	SF
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	15.766	ACRE

Notice

Call Number: 090

SC File Number: 2069920

This proposal includes utility work under Section 105: Public Utility Relocation and requires the use of a contractor from the SCDOT prequalified utility contractor list (see the next page). This is a material requirement of the solicitation. Any bid that does not utilize a contractor included on this list at the time of bid submission will be considered nonresponsive and will not be considered for award.

Contractors seeking to be added to the prequalified utility contractor list for this proposal must submit a completed Utility Subcontractor Approval Form, signed by the utility owner, to SCDOT no later than seven (7) days prior to the letting. The Utility Subcontractor Approval Form is available on the SCDOT Construction Extranet and included within the proposal documents. Upon approval, the prequalified contractor list will be updated and issued by amendment to the proposal.

Requests received after this deadline will not be considered for that letting.

Utility worksheets are included within the proposal documents. For the apparent low bidder, utility worksheets and prequalified utility subcontractor names must be submitted to Contract Administration via email at ContractAdmin@scdot.gov within three (3) business days following the letting.

Mid-County Water Company, Inc. Prequalified Contractors

P.O. Box 432

Winnsboro, SC 29180

(803) 635-5232

Good Construction Company Contact: Mike Good	SM Grading & Excavating LLC Contact: Matt Farr	Carolina Tap and Bore, LLC Contact: Krystal Young
--	--	--



Call No.: 090

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 1

SC File NO(S): 2069920

PCN: P043249

Project No.: P043249

DBE Goal Percent: 0.00%

PCN: P043251

Project No.: P043251

PCN: P043597

Project No.: P043597

Approx. Length (miles): 0.5920

CO(S): Fairfield

Description: THREE BRIDGE REPLACEMENTS IN
FAIRFIELD COUNTY

Completion Date: 10/31/2028 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BRIDGE CONSTRUCTION ACCESS	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	3.000	EA
SMALL PUBLIC WATER RELOCATION NO. ____ 01	1.000	EA
CPM PROGRESS SCHEDULE	1.000	LS
CLEARING & GRUBBING WITHIN RIGHT OF WAY	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 01	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 02	1.000	LS
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	1,678.000	SY
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS
UNCLASSIFIED EXCAVATION	4,071.000	CY
BORROW EXCAVATION	11,320.000	CY
WET & DRY EXCAVATION FOR BRIDGES	160.000	CY
ROCK EXCAVATION FOR BRIDGES	18.000	CY
FINE GRADING	7,300.000	SY
FLOWABLE FILL	15.000	CY
GRADED AGGREGATE BASE COURSE (6" UNIFORM)	130.000	SY
MAINTENANCE STONE	67.000	TON
LIQUID ASPHALT BINDER PG64-22	153.400	TON
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	603.000	SY
ASPHALT BASE COURSE - TYPE B	2,069.000	TON
ASPHALT INTERMEDIATE COURSE TYPE C	374.000	TON
ASPHALT SURFACE COURSE TYPE C	619.000	TON
ASPHALT SURFACE COURSE TYPE E	20.000	TON
DRIVEWAY PAVING-SURFACE TYPE C	22.000	TON
TRAFFIC CONTROL	1.000	LS
BARRICADE - TYPE III	168.000	LF
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	384.000	SF
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	274.000	SF
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER	2.000	EA
TYPE B - FLASHING LIGHT	32.000	EA



Call No.: 090

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT FAST CURE	1,670.000	LF
4" YELLOW BROKEN LINES(GAPS EXC) EPOXY PAINT FAST CURE	700.000	LF
4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT FAST CURE	970.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	3,720.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	3,720.000	LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	48.000	EA
MILLED-IN RUMBLE STRIP	0.821	MI
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	280.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	280.000	LF
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	12.000	SF
U-SECTION POST FOR SIGN SUPPORTS - 3P	44.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	1,972.000	LF
CONC. FOR STRUCTURES - CLASS 4000	678.400	CY
CONC. FOR STRUCTURES - CLASS 4000DS	7.000	CY
GROOVED SURFACE FINISH	389.000	SY
REINF. STEEL FOR STRUCTURES (BRIDGE)	185,697.000	LB
3'-0" X 3'-3" BOX BEAM	1,298.400	LF
42" MASH CONCRETE BARRIER PARAPET/RAILING WALL	980.000	LF
STRUCTURAL STEEL	1.000	LS
PILE DRIVING SET-UP	28.000	EA
REINF. PILE TIPS (HP14 X 89)	14.000	EA
STEEL H BEARING PILING (HP14 X 73)	749.000	LF
STEEL H BEARING PILING (HP14 X 89)	518.000	LF
18" RC PIPE CUL.-CLASS III	180.000	LF
15" SMOOTH WALL PIPE	56.000	LF
18" SMOOTH WALL PIPE	112.000	LF
DRILLED PILE SET-UP	7.000	EA
SOIL EXCAVATION FOR DRILLED PILE FOUNDATIONS - 30" DIAMETER	119.000	LF
ROCK EXCAVATION FOR DRILLED PILE FOUNDATIONS - 30" DIAMETER	35.000	LF
CONSTRUCTION CASING - 30" DIAMETER	119.000	LF
CATCH BASIN -TYPE 16	1.000	EA
MANHOLE	1.000	EA
BEVELING OF PIPE END	6.000	EA
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS)	143.200	LF
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	198.000	LF
ELASTOMERIC BEARING	42.000	EA
ELASTOMERIC BEARING ASSEMBLY (FLAT SLAB)	1.000	EA
WATERPROOFING	82.000	SY
LIQUID MEMBRANE WATERPROOFING (BRIDGE DECK)	409.300	SY
AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC	196.000	TON
RIP-RAP (CLASS A)	72.800	TON

Call No.: 090

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 3

Description	Quantity	Units
RIP-RAP (CLASS B)	962.000	TON
RIP-RAP (CLASS C)	425.000	TON
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 1)TYPE C	450.000	SY
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE B	743.000	SY
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	851.000	SY
MT3 LEADING END TREATMENT TL3	7.000	EA
MT2 LEADING END TREATMENT TL2	3.000	EA
MB TRAILING END TREATMENT	2.000	EA
MGS3 GR STANDARD SHOULDER	1,787.500	LF
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	7.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	5.000	EA
FLUME INLET AT GUARDRAIL (HANDWORK)	4.000	EA
NON-MOW STRIP UNDER GUARDRAIL	1,779.000	SY
TEMPORARY BARRIER FENCE (ORANGE)	1,500.000	LF
RIGHT OF WAY MARKER(REBAR AND CAP)	39.000	EA
RIGHT OF WAY PLAT	1.000	LS
PERMANENT COVER	4.250	ACRE
TEMPORARY COVER	3.615	ACRE
COMPOST	848.000	CY
FERTILIZER (NITROGEN)	425.000	LB
FERTILIZER (PHOSPHORIC ACID)	425.000	LB
FERTILIZER (POTASH)	425.000	LB
AGRICULTURAL GRANULAR LIME	8,500.000	LB
SELECTIVE WATERING	162,900.000	GAL
MOWING	15.730	ACRE
ENHANCED STACKED DITCH CHECKS	12.000	LF
TURF REINFORCEMENT MATTING (TRM) TYPE 1	1.001	MSY
TURF REINFORCEMENT MATTING (TRM) TYPE 2	0.631	MSY
TEMPORARY EROSION CONTROL BLANKET (ECB)	9.389	MSY
TEMPORARY EROSION CONTROL BLANKET (ECB)	21,213.000	SY
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	12.730	ACRE
INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED)	1,575.000	LF
SEDIMENT TUBES FOR DITCH CHECKS	1,060.000	LF
SILT FENCE	8,734.000	LF
REPLACE/REPAIR SILT FENCE	675.000	LF
CLEANING SILT BASINS	58.000	CY
REMOVAL OF SILT RETAINED BY SILT FENCE	1,689.000	LF
INLET FILTER CLEANING	53.000	EA
INLET STRUCTURE FILTER - TYPE B	4.000	EA
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL	27.100	TON
STABILIZED CONSTRUCTION ENTRANCE	1,650.000	SY



Call No.: 090

Letting Date: September 09, 2026

Letting Time: 2:00 pm

Page: 4

Description	Quantity	Units
TEMPORARY FLEXIBLE PIPE SLOPE DRAIN - 12"	150.000	LF



Call No.: 100

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 1

SC File NO(S): 2177740

PCN: P045480

Project No.: P045480

DBE Goal Percent: 0.00%

Approx. Length (miles): 10.4100

Description: 2027 PIPP RESURFACING 6/3/2026 3:28:07 PM

CO(S): Florence

Completion Date: 11/30/2027 Days

Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
BORROW EXCAVATION	3,564.800	CY
MAINTENANCE STONE	12.000	TON
CEMENT MODIFIED RECYCLED BASE (14" UNIF)-CURING METHOD B	117,406.102	SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	4,089.790	TON
LIQUID ASPHALT BINDER PG64-22	1,556.618	TON
ARAMID FIBER	1,148.175	LB
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	1,500.000	SY
MILLING EXISTING ASPHALT PAVEMENT 2.0"	47,325.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	150.000	SY
ASPHALT INTERMEDIATE COURSE TYPE B	11,672.770	TON
ASPHALT SURFACE COURSE TYPE B	16,196.770	TON
ASPHALT SURFACE COURSE TYPE D	75.000	TON
DRIVEWAY PAVING-SURFACE TYPE D	671.250	TON
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	587.000	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	1,980.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	329,790.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	345.000	LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	6.000	EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	17,150.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	247,950.000	LF
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	175.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT SLOW CURE	640.000	LF
4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT SLOW CURE	640.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	660.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	109,930.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	115.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	2.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	5,717.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	82,650.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	15.000	EA



Call No.: 100

Letting Date: September 09, 2026

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	846.000	EA
MILLED-IN RUMBLE STRIP	20.820	MI
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	6.590	ACRE



Call No.: 110

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 1

SC File NO(S): 2375800

PCN: P043407

Project No.: P043407

DBE Goal Percent: 0.00%

Approx. Length (miles): 0.0500

Description: S-507 BROOKS AVE BRIDGE REPLACEMENT
IN GREENVILLE COUNTY

CO(S): Greenville

Completion Date: 8/31/2027 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
MOBILIZATION - SUBCONTRACTOR	1.000	LS
BRIDGE CONSTRUCTION ACCESS	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
UTILITY STAKING	1.000	LS
INSTALLATION OF MONITORING WELLS	20.000	LF
CPM PROGRESS SCHEDULE	1.000	LS
CLEARING & GRUBBING WITHIN ROADWAY	1.000	LS
REMOVAL & DISPOSAL OF CONTAMINATED SOIL	990.000	TON
REMOVAL & DISPOSAL OF CONTAMINATED LIQUIDS	1,080.000	GAL
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	315.000	SY
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS
UNCLASSIFIED EXCAVATION	664.000	CY
BORROW EXCAVATION	4,989.000	CY
FINE GRADING	2,987.000	SY
FLOWABLE FILL	5.000	CY
MAINTENANCE STONE	25.000	TON
LIQUID ASPHALT BINDER PG64-22	66.000	TON
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	492.000	SY
ASPHALT BASE COURSE - TYPE B	784.000	TON
ASPHALT INTERMEDIATE COURSE TYPE C	313.000	TON
ASPHALT SURFACE COURSE TYPE C	247.000	TON
TRAFFIC CONTROL	1.000	LS
BARRICADE - TYPE III	115.000	LF
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	172.000	SF
PAVEMENT MARKINGS(TEMP-PAINT) 4" WHITE BROKEN LINES	200.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	5,580.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-8" WHITE SOLID LINES	410.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES	340.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-WHITE SINGLE ARROW	6.000	EA
PAVEMENT MARKINGS(TEMP.-PAINT)-WHITE COMBINATION ARROWS	4.000	EA
PAVEMENT MARKINGS(TEMPORARY-PAINT)-WHITE WORD 'ONLY	4.000	EA



Call No.: 110

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
4" WHITE BROKEN LINES -(GAPS EXCLUDED) - EPOXY PAINT FAST CURE	40.000	LF
WHITE SINGLE ARROWS (LEFT, STRAIGHT, RIGHT) EPOXY PAINT FAST CURE	2.000	EA
WHITE WORD MESSAGE "ONLY" - EPOXY PAINT FAST CURE	1.000	EA
WHITE COMBINATION ARROW (STR.&RT.OR STR.<) EPOXY PAINT FAST CURE	1.000	EA
4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT FAST CURE	350.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	60.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	205.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	170.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	1.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	1.000	EA
WHITE COMBINATION ARROWS(STR&RT.OR STR<)THERMO-125MIL	1.000	EA
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	2,440.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	4.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	20.000	EA
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	6.250	SF
U-SECTION POST FOR SIGN SUPPORTS - 3P	13.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	1,050.000	LF
CONC. FOR STRUCTURES - CLASS 4000	704.800	CY
GROOVED SURFACE FINISH	557.000	SY
REINF. STEEL FOR STRUCTURES (BRIDGE)	173,649.000	LB
HOOP REINFORCING STEEL FOR STRUCTURES (BRIDGE)	4,153.000	LB
PRESTRESSED CONCRETE FLORIDA I-BEAM(36")	923.400	LF
42" MASH CONCRETE BARRIER PARAPET/RAILING WALL	348.000	LF
PILE DRIVING SET-UP	14.000	EA
REINF. PILE TIPS (HP14 X 117)	14.000	EA
STEEL H BEARING PILING (HP14 X 117)	490.000	LF
DRILLED SHAFT SET-UP	4.000	EA
CROSSHOLE SONIC LOGGING SETUP	4.000	EA
DRILLED SHAFT WITH WET & DRY EXCAVATION - 42" DIAMETER	16.000	LF
DRILLED SHAFT WITH ROCK EXCAVATION - 42" DIAMETER	20.000	LF
DRILLED SHAFT WITH WET & DRY EXCAVATION - 48" DIAMETER	102.300	LF
CONSTRUCTION CASING - 48" DIAMETER	102.300	LF
18" SMOOTH WALL PIPE	828.000	LF
CATCH BASIN -TYPE 16	9.000	EA
BEVELING OF PIPE END	2.000	EA
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	1,519.000	LF
CONCRETE SIDEWALK(4" UNIFORM)	922.000	SY
DETECTABLE WARNING MATERIAL	100.000	SF
CONCRETE FLUME	37.000	LF
PEDESTRIAN RAMP CONSTRUCTION	80.000	SY
ELASTOMERIC BEARING	28.000	EA



Call No.: 110

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 3

Description	Quantity	Units
WATERPROOFING	43.600	SY
AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC	252.000	TON
RIP-RAP (CLASS B)	335.000	TON
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	669.000	SY
NON-MOW STRIP UNDER GUARDRAIL	56.000	SY
PREMASH SHORT TRIEBEAM BRIDGE CON TBBC2	4.000	EA
PREMASH TYPE T TL2 LEADING 25FT	4.000	EA
MOVING ITEM NO. Moving Item 1 - Wire Fence	1.000	LS
RIGHT OF WAY MARKER(REBAR AND CAP)	17.000	EA
RIGHT OF WAY PLAT	1.000	LS
PERMANENT COVER	0.620	ACRE
TEMPORARY COVER	0.310	ACRE
FERTILIZER (NITROGEN)	62.000	LB
FERTILIZER (PHOSPHORIC ACID)	62.000	LB
FERTILIZER (POTASH)	62.000	LB
AGRICULTURAL GRANULAR LIME	1,240.000	LB
SELECTIVE WATERING	54,300.000	GAL
MOWING	1.860	ACRE
TEMPORARY EROSION CONTROL BLANKET (ECB)	0.944	MSY
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	90.000	LF
SILT FENCE	1,295.000	LF
REPLACE/REPAIR SILT FENCE	129.500	LF
REMOVAL OF SILT RETAINED BY SILT FENCE	323.750	LF
CLEANING INLET STRUCTURE FILTERS	27.000	EA
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL	5.000	TON
STABILIZED CONSTRUCTION ENTRANCE	550.000	SY



Call No.: 120 Letting Date: September 09, 2026 Letting Time: 2:00 pm Page: 1

SC File NO(S): 2376930	PCN: P045406	Project No.: P045406
DBE Goal Percent: 0.00%	PCN: P045407	Project No.: P045407
	PCN: P045555	Project No.: P045555
	PCN: P045563	Project No.: P045563

Approx. Length (miles): 9.5800 Description: 2027 GREENVILLE COUNTY PAVEMENTS
CO(S): Greenville
Completion Date: 9/30/2027 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	4.000	EA
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	350.000	SY
REMOVAL OF EXIST. GUARDRAIL	500.000	LF
BORROW EXCAVATION	614.000	CY
MAINTENANCE STONE	120.000	TON
LIQUID ASPHALT BINDER PG64-22	2,434.800	TON
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	12,000.000	SY
MILLING EXISTING ASPHALT PAVEMENT 2.0"	367,093.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	19,870.000	SY
ASPHALT SURFACE COURSE TYPE B	41,361.257	TON
ASPHALT SURFACE COURSE TYPE C	1,850.000	TON
DRIVEWAY PAVING-SURFACE TYPE C	688.600	TON
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	5,300.000	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	125,840.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	68,410.000	LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	24,640.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	6,480.000	LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	176.000	EA
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	88.000	EA
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	14.000	EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	53,920.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	508,944.000	LF
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	4,390.000	LF
4" WHITE BROKEN LINES -(GAPS EXCLUDED) - EPOXY PAINT SLOW CURE	160.000	LF
4" YELLOW BROKEN LINES(GAPS EXC) EPOXY PAINT SLOW CURE	60.000	LF
4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT SLOW CURE	1,142.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	31,460.000	LF

Call No.: 120

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	34,205.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	12,320.000	LF
24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	127.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	3,240.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	88.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	44.000	EA
WHITE COMBINATION ARROWS(STR&RT.OR STR<)THERMO-125MIL	7.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	13,480.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	127,236.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	1,702.000	EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	1,356.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	2,514.000	EA
MILLED-IN RUMBLE STRIP	6.140	MI
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	3,570.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	64,090.000	LF
SAWCUT FOR LOOP DETECTOR	23,290.000	LF
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)JHD	51.000	EA
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	17.000	EA
CONCRETE SIDEWALK(4" UNIFORM)	275.000	SY
DETECTABLE WARNING MATERIAL	37.500	SF
PEDESTRIAN RAMP CONSTRUCTION	75.000	SY
SURFACE APPLIED DETECTABLE WARNING	180.000	SF
PREMASH RESET W-BEAM STRONG POST SYSTEM	550.000	LF
PREMASH RESET TRAIL W-BEAM TYPE B 12.5'	2.000	EA
PREMASH TYPE T TL3 LEADING 50'	10.000	EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	2.977	ACRE



Call No.: 130 Letting Date: September 09, 2026 Letting Time: 2:00 pm Page: 1

SC File NO(S): 2777910	PCN: P045323	Project No.: P045323
DBE Goal Percent: 0.00%	PCN: P045324	Project No.: P045324
	PCN: P045330	Project No.: P045330
	PCN: P045332	Project No.: P045332
	PCN: P045339	Project No.: P045339

Approx. Length (miles): 11.7600

Description: FDP, MILL, STB, INTM B SPEC, CMRB

CO(S): Jasper

Completion Date: 8/31/2028 Days

Funding: CTC

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	6.000	EA
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	291.670	SY
UNCLASSIFIED EXCAVATION	866.000	CY
BORROW EXCAVATION	4,462.000	CY
EXCAVATION FOR SHOULDER PAVING	105.600	STA
HAULING OF EXCAVATED SHOULDER MATERIAL	105.600	STA
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	2,025.000	TON
MAINTENANCE STONE	121.320	TON
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	57,059.200	SY
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	82,072.812	SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	5,403.090	TON
LIQUID ASPHALT BINDER PG64-22	1,507.490	TON
FULL DEPTH ASPH. PAV. PATCHING 4" UNIF.	719.000	SY
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	713.000	SY
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	779.000	SY
SURFACE PLANE ASPHALT PAVEMENT - VARIABLE	410.670	SY
MILLING EXISTING ASPHALT PAVEMENT 1.75"	20,052.350	SY
MILLING EXISTING ASPHALT PAVEMENT 5.0"	26,038.670	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	4,525.000	SY
ASPHALT SURFACE COURSE TYPE B	16,533.113	TON
ASPHALT SURFACE COURSE TYPE C	3,008.593	TON
DRIVEWAY PAVING-SURFACE TYPE C	906.375	TON
ASPHALT SURFACE TREAT (SINGLE TREATMENT)	139,132.012	SY
WARM MIX ASPHALT INTERMEDIATE COURSE TYPE B - SPECIAL	6,509.666	TON
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	1,712.000	SF
PAVE. MARK.(TEMP-PAINT)12INX18IN WHITE TRIANGLE YIELD BAR	24.000	LF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	6,440.000	LF



Call No.: 130

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	394,480.000	LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	1,448.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	1,172.000	LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	86.000	EA
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	86.000	EA
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	4.000	EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	36,240.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	237,344.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	1,918.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	107,427.000	LF
8" WHITE SOLID LINES PERM.PVMT.MARKINGS	689.000	LF
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)PERM.PVMT.MARK	12.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	372.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING	27.000	EA
WHITE WORD MESSAGE "ONLY" -PERM.PVMT.MARKING	27.000	EA
WHITE COMBINATION ARROWS(STR&RT.OR STR<)PERM.PVMT.MARKING	2.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	9,550.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	75,243.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	69.000	EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	98.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	958.000	EA
MILLED-IN RUMBLE STRIP	25.930	MI
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	100.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	1,125.000	LF
SAWCUT FOR LOOP DETECTOR	575.000	LF
CONCRETE SIDEWALK(4" UNIFORM)	260.000	SY
CONCRETE SIDEWALK(6" UNIFORM)	52.000	SY
DETECTABLE WARNING MATERIAL	30.000	SF
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	10.541	ACRE



Call No.: 140 Letting Date: September 09, 2026 Letting Time: 2:00 pm Page: 1

SC File NO(S): 2977880 PCN: P045295 Project No.: P045295
 DBE Goal Percent: 0.00% PCN: P045297 Project No.: P045297
 PCN: P045298 Project No.: P045298

Approx. Length (miles): 12.0700 Description: 2027 LANCASTER PAVEMENT IMPROVEMENT
 CO(S): Lancaster

Completion Date: 6/30/2028 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
RAILROAD INSURANCE AND FLAGGING 01	1.000	LS
RAILROAD INSURANCE AND FLAGGING Lancaster & Chester	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	1,519.520	SY
REMOVAL & DISPOSAL OF EXISTING CURB	310.000	LF
REMOVAL OF EXIST. GUARDRAIL	300.000	LF
UNCLASSIFIED EXCAVATION	2,447.000	CY
BORROW EXCAVATION	2,373.000	CY
STATION GRADING	78.230	STA
MAINTENANCE STONE	287.000	TON
CEMENT MODIFIED RECYCLED BASE (8" UNIF)-CURING METHOD B	4,807.000	SY
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	91,470.000	SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	2,779.000	TON
LIQUID ASPHALT BINDER PG64-22	2,194.464	TON
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	120.000	SY
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	1,515.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.75"	58,574.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	37,600.000	SY
ASPHALT BASE COURSE - TYPE B	8,385.150	TON
ASPHALT INTERMEDIATE COURSE TYPE B	5,322.239	TON
ASPHALT INTERMEDIATE COURSE TYPE C	6,012.160	TON
ASPHALT SURFACE COURSE TYPE B	10,124.185	TON
ASPHALT SURFACE COURSE TYPE C	8,862.897	TON
DRIVEWAY PAVING-SURFACE TYPE C	1,713.000	TON
ASPHALT SURFACE TREAT (SINGLE TREATMENT)	96,277.000	SY
FULL DEPTH CONCRETE PAVEMENT PATCH - 8"	140.000	SY
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	1,556.000	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	1,130.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	426,743.000	LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	878.000	LF



Call No.: 140

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	1,907.000	LF
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	8.000	EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	4,150.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	365,374.000	LF
6"YEL SOLID LINES ON 6"CONC.CURB(TOP&SIDE)-FAST DRY PNT	120.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	1,118.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	134,299.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	878.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	1,688.000	LF
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	4.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	4,150.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	105,480.000	LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	914.000	EA
MILLED-IN RUMBLE STRIP	21.030	MI
24" SMOOTH WALL PIPE	8.000	LF
72" SMOOTH WALL PIPE	8.000	LF
CONCRETE COLLAR FOR UP TO 24" PIPE	1.000	EA
CONCRETE COLLAR FOR UP TO 72" PIPE	1.000	EA
ADJUST CATCH BASIN	1.000	EA
ADJUST DROP INLET ADJUST D. I.	1.000	EA
CATCH BASIN T-17 (CONVERT C.B. TYPE 6)	2.000	EA
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE	20.000	LF
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	290.000	LF
CONCRETE SIDEWALK(4" UNIFORM)	292.250	SY
CONCRETE SIDEWALK(6" UNIFORM)	400.000	SY
DETECTABLE WARNING MATERIAL	350.000	SF
PEDESTRIAN RAMP CONSTRUCTION	700.000	SY
RIP-RAP (CLASS B)	20.000	TON
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 1)TYPE A	5.000	SY
MT3 LEADING END TREATMENT TL3	8.000	EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	4.010	ACRE
SILT FENCE	60.000	LF



Call No.: 150 Letting Date: September 09, 2026 Letting Time: 2:00 pm Page: 1

SC File NO(S): 3177790	PCN: P045400	Project No.: P045400
DBE Goal Percent: 0.00%	PCN: P045564	Project No.: P045564
	PCN: P045565	Project No.: P045565
	PCN: P045566	Project No.: P045566

Approx. Length (miles): 14.3400

CO(S): Lee

Description: 2027 LEE PAVEMENT IMPROVEMENT WITH CTC

Completion Date: 10/31/2027 Days

Funding: CTC

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
BORROW EXCAVATION	2,858.000	CY
EXCAVATION FOR SHOULDER PAVING	862.700	STA
HAULING OF EXCAVATED SHOULDER MATERIAL	862.700	STA
MAINTENANCE STONE	41.250	TON
HMA SHOULDER WIDENING COURSE	3,521.760	TON
LIQUID ASPHALT BINDER PG64-22	2,027.006	TON
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	1,515.000	SY
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	2,610.000	SY
MILLING EXISTING ASPHALT PAVEMENT 2.0"	139,220.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	3,050.000	SY
ASPHALT INTERMEDIATE COURSE TYPE B	8,025.466	TON
ASPHALT SURFACE COURSE TYPE B	8,235.466	TON
ASPHALT SURFACE COURSE TYPE C	13,743.467	TON
DRIVEWAY PAVING-SURFACE TYPE C	1,567.500	TON
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	1,672.000	SF
PAVE. MARK.(TEMP-PAINT)12INX18IN WHITE TRIANGLE YIELD BAR	60.000	LF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	4,370.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	425,200.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	2,380.000	LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	8.000	EA
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	8.000	EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	33,200.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	251,165.000	LF
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	820.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	1,305.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	150,440.000	LF
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	115.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	785.000	LF



Call No.: 150

Letting Date: September 09, 2026

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	3.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	3.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	12,280.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	89,855.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	5.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	1,040.000	EA
MILLED-IN RUMBLE STRIP	11.950	MI
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	13.800	ACRE



Call No.: 160 Letting Date: September 09, 2026 Letting Time: 2:00 pm Page: 1

SC File NO(S): 3277620

PCN: P045597

Project No.: P045597

DBE Goal Percent: 0.00%

PCN: P045598

Project No.: P045598

Approx. Length (miles): 16.3200

Description: 2027 LEXINGTON COUNTY PAVEMENT
IMPROVEMENT

CO(S): Lexington

Completion Date: 11/30/2027 Days

Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	580.000	SY
UNCLASSIFIED EXCAVATION	126.000	CY
BORROW EXCAVATION	3,142.000	CY
EXCAVATION FOR SHOULDER PAVING	921.000	STA
HAULING OF EXCAVATED SHOULDER MATERIAL	921.000	STA
MAINTENANCE STONE	103.500	TON
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	56,870.000	SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	1,675.000	TON
HMA SHOULDER WIDENING COURSE	4,604.160	TON
LIQUID ASPHALT BINDER PG64-22	1,864.342	TON
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	3,600.000	SY
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	6,750.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.5"	1,315.000	SY
MILLING EXISTING ASPHALT PAVEMENT 2.0"	144,505.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	4,225.000	SY
ASPHALT SURFACE COURSE TYPE B	13,974.614	TON
ASPHALT SURFACE COURSE TYPE C	11,535.593	TON
DRIVEWAY PAVING-SURFACE TYPE C	2,203.000	TON
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	3,094.000	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	6,105.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	470,050.000	LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	1,650.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	4,380.000	LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	97.000	EA
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	76.000	EA
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	12.000	EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	10,730.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	497,690.000	LF
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	410.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	2,105.000	LF



Call No.: 160

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	155,345.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	550.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	1,525.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	33.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	26.000	EA
WHITE COMBINATION ARROWS(STR&RT.OR STR<)THERMO-125MIL	4.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	3,880.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	163,650.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	55.000	EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	40.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	1,280.000	EA
MILLED-IN RUMBLE STRIP	23.960	MI
PLASTIC CURBING WITH DUAL POST	40.000	EA
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	45.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	1,675.000	LF
SAWCUT FOR LOOP DETECTOR	1,175.000	LF
ADJUST CATCH BASIN	2.000	EA
ADJUST DROP INLET ADJUST D. I.	1.000	EA
DETECTABLE WARNING MATERIAL	75.000	SF
PEDESTRIAN RAMP CONSTRUCTION	150.000	SY
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	15.200	ACRE



Call No.: 170

Letting Date: September 09, 2026

Letting Time: 2:00 pm

Page: 1

SC File NO(S): 3477780

PCN: P045602

Project No.: P045602

DBE Goal Percent: 0.00%

PCN: P045603

Project No.: P045603

PCN: P045604

Project No.: P045604

PCN: P045605

Project No.: P045605

Approx. Length (miles): 15.6100

Description: 2027 MARION PAVEMENT IMPROVEMENT

CO(S): Marion

Completion Date: 10/31/2027 Days

Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
RAILROAD INSURANCE AND FLAGGING CSX	1.000	LS
REMOVAL & DISPOSAL OF EXISTING DROP INLET	3.000	EA
REMOVAL & DISPOSAL OF EXISTING JUNCTION BOX	1.000	EA
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	1,595.000	SY
REMOVAL & DISPOSAL OF EXISTING CURB	650.000	LF
BORROW EXCAVATION	3,125.600	CY
EXCAVATION FOR SHOULDER PAVING	338.976	STA
HAULING OF EXCAVATED SHOULDER MATERIAL	338.976	STA
MAINTENANCE STONE	125.500	TON
HMA SHOULDER WIDENING COURSE	3,002.560	TON
LIQUID ASPHALT BINDER PG64-22	1,735.732	TON
ARAMID FIBER	6,170.540	LB
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	11,200.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.5"	8,861.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.75"	3,870.000	SY
MILLING EXISTING ASPHALT PAVEMENT 2.0"	194,818.200	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	225.000	SY
ASPHALT SURFACE COURSE TYPE B	19,476.848	TON
ASPHALT SURFACE COURSE TYPE C	6,680.088	TON
ASPHALT SURFACE COURSE TYPE D	552.000	TON
DRIVEWAY PAVING-SURFACE TYPE D	886.875	TON
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	6,288.000	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	1,200.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	411,054.000	LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	900.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	975.000	LF
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	3.000	EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	199,524.000	LF



Call No.: 170

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	179,700.000	LF
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	2,595.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	400.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	137,018.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	300.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	325.000	LF
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	1.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	11,160.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	59,900.000	LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	1,019.000	EA
MILLED-IN RUMBLE STRIP	23.820	MI
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	4,585.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.BROKEN	290.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	2,855.000	LF
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	40.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	1,020.000	LF
SAWCUT FOR LOOP DETECTOR	402.000	LF
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	2.000	EA
18" RC PIPE CUL.-CLASS III	265.000	LF
DROP INLET (24" X 36")	5.000	EA
CATCH BASIN T-18 (CONVERT C.B. TYPE 7)	1.000	EA
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	450.000	LF
CONCRETE CURB AND GUTTER (2'-6") VERTICAL FACE	215.000	LF
CONCRETE SIDEWALK(4" UNIFORM)	820.000	SY
DETECTABLE WARNING MATERIAL	225.000	SF
CONCRETE DRIVEWAY(6" UNIFORM)	325.000	SY
PEDESTRIAN RAMP CONSTRUCTION	450.000	SY
RIP-RAP (CLASS B)	10.000	TON
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE B	20.000	SY
PREMASH RESET TYPE T TL3 LEADING 50'	1.000	EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	8.000	ACRE



Call No.: 180

Letting Date: September 09, 2026

Letting Time: 2:00 pm

Page: 1

SC File NO(S): 4276800

PCN: P045372

Project No.: P045372

DBE Goal Percent: 0.00%

PCN: P045373

Project No.: P045373

PCN: P045374

Project No.: P045374

Approx. Length (miles): 14.1500

Description: 2027 SPARTANBURG COUNTY PAVEMENTS

CO(S): Spartanburg

Completion Date: 11/30/2027 Days

Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	3.000	EA
RAILROAD INSURANCE AND FLAGGING NS	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	723.000	SY
REMOVAL OF EXIST. GUARDRAIL	800.000	LF
BORROW EXCAVATION	2,484.000	CY
EXCAVATION FOR SHOULDER PAVING	74.448	STA
HAULING OF EXCAVATED SHOULDER MATERIAL	74.448	STA
MAINTENANCE STONE	216.000	TON
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	157,515.000	SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	5,277.000	TON
HMA SHOULDER WIDENING COURSE	496.320	TON
LIQUID ASPHALT BINDER PG64-22	1,663.832	TON
ARAMID FIBER	1,659.000	LB
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	11,600.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.75"	8,976.000	SY
MILLING EXISTING ASPHALT PAVEMENT 2.0"	53,924.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	8,440.000	SY
ASPHALT SURFACE COURSE TYPE C	24,354.050	TON
DRIVEWAY PAVING-SURFACE TYPE C	1,662.100	TON
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	3,388.000	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	1,720.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	297,498.000	LF
8" WHITE SOLID LINES (CROSSWALK & CHANNELIZATION)-FAST DRY PAINT	2,960.000	LF
12" WHITE SOLID LINES - FAST DRY PAINT	724.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	1,244.000	LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	8.000	EA
WHITE COMBINATION ARROW (STR. & RT. OR STR. & LT.)-FAST DRY PAINT	2.000	EA
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	4.000	EA
4" YELLOW BROKEN LINES (GAPS EXC) - FAST DRY PAINT	14,400.000	LF



Call No.: 180

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	523,596.000	LF
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	620.000	LF
WHITE WORD MESSAGE"YIELD"-FAST DRY PAINT	8.000	EA
4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT SLOW CURE	1,240.000	LF
4" YELLOW BROKEN LINES(GAPS EXC) EPOXY PAINT SLOW CURE	80.000	LF
4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT SLOW CURE	680.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	690.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	148,749.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	1,480.000	LF
12" WHITE SOLID LINES - THERMO. - 125 MIL.	362.000	LF
24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	65.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	622.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	4.000	EA
WHITE WORD MESSAGE"YIELD"-THERMO-125MIL	4.000	EA
WHITE COMBINATION ARROWS(STR&RT.OR STR<)THERMO-125MIL	1.000	EA
WHITE COMBINATION FISH HOOK ARROW THERMO-125MIL	3.000	EA
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	2.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	3,600.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	130,899.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	7.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	949.000	EA
MILLED-IN RUMBLE STRIP	18.920	MI
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	210.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	3,770.000	LF
SAWCUT FOR LOOP DETECTOR	1,370.000	LF
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)JHD	3.000	EA
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	1.000	EA
CONCRETE SIDEWALK(4" UNIFORM)	336.000	SY
DETECTABLE WARNING MATERIAL	137.500	SF
PEDESTRIAN RAMP CONSTRUCTION	275.000	SY
SURFACE APPLIED DETECTABLE WARNING	190.000	SF
PREMASH RESET W-BEAM STRONG POST SYSTEM	1,000.000	LF
PREMASH TYPE T TL3 LEADING 50'	16.000	EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	11.259	ACRE



Call No.: 190 Letting Date: September 09, 2026 Letting Time: 2:00 pm Page: 1

SC File NO(S): 4376690

PCN: P045410

Project No.: P045410

DBE Goal Percent: 0.00%

Approx. Length (miles): 4.0100

Description: S-25 (OLD MANNING ROAD) ROAD
DEPARTURE MITIGATION

CO(S): Sumter

Completion Date: 8/31/2027 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
LIMB TRIMMING	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	1,300.000	SY
UNCLASSIFIED EXCAVATION	300.000	CY
BORROW EXCAVATION	1,604.000	CY
EXCAVATION FOR SHOULDER PAVING	425.000	STA
HAULING OF EXCAVATED SHOULDER MATERIAL	425.000	STA
MAINTENANCE STONE	65.000	TON
LIQUID ASPHALT BINDER PG64-22	620.000	TON
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	6,500.000	SY
MILLING EXISTING ASPHALT PAVEMENT 2.0"	61,500.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	625.000	SY
ASPHALT SURFACE COURSE TYPE B	7,245.000	TON
DRIVEWAY PAVING-SURFACE TYPE C	500.000	TON
WARM MIX ASPHALT INTERMEDIATE COURSE TYPE B - SPECIAL	4,234.560	TON
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	650.000	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	900.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	127,036.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	450.000	LF
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	6,030.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	76,054.000	LF
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	300.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	42,345.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	150.000	LF
6" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	2,010.000	LF
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	25,351.000	LF
EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY	1.000	LS
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	300.000	EA
MILLED-IN RUMBLE STRIP	12.030	MI
REFLECTIVE SIGN POST PANELS	175.000	LF
GUARDRAIL DELINEATOR - WHITE	30.000	EA



Call No.: 190

Letting Date: September 09, 2026

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	3.890	ACRE

Notice

Call Number: 200

SC File Number: 4672780

This proposal includes utility work under Section 105: Public Utility Relocation and requires the use of a contractor from the SCDOT prequalified utility contractor list (see the next page). This is a material requirement of the solicitation. Any bid that does not utilize a contractor included on this list at the time of bid submission will be considered nonresponsive and will not be considered for award.

Contractors seeking to be added to the prequalified utility contractor list for this proposal must submit a completed Utility Subcontractor Approval Form, signed by the utility owner, to SCDOT no later than seven (7) days prior to the letting. The Utility Subcontractor Approval Form is available on the SCDOT Construction Extranet and included within the proposal documents. Upon approval, the prequalified contractor list will be updated and issued by amendment to the proposal.

Requests received after this deadline will not be considered for that letting.

Utility worksheets are included within the proposal documents. For the apparent low bidder, utility worksheets and prequalified utility subcontractor names must be submitted to Contract Administration via email at ContractAdmin@scdot.gov within three (3) business days following the letting.

Riverview Community Water Preferred Contractor

Messer Construction	Good Construction	Turner Murphy Construction
---------------------	-------------------	----------------------------

Tega Cay Water Water Preferred Contractor

Messer Construction	Good Construction	Turner Murphy Construction
---------------------	-------------------	----------------------------



Call No.: 200

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 1

SC File NO(S): 4672780

PCN: P041222

Project No.: P041222

DBE Goal Percent: 0.00%

Approx. Length (miles): 0.9880

Description: NEW GRAY ROCK ROAD MULTIPURPOSE TRAIL

CO(S): York

Completion Date: 5/31/2028 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
SMALL PUBLIC WATER RELOCATION NO. ____ 01	1.000	EA
SMALL PUBLIC WATER RELOCATION NO. ____ 02	1.000	EA
CPM PROGRESS SCHEDULE	1.000	LS
CLEARING & GRUBBING WITHIN RIGHT OF WAY	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 1	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 2	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 3	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 4	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 5	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 6	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 7	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 8	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 9	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	370.000	SY
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	125.000	SY
UNCLASSIFIED EXCAVATION	3,880.000	CY
BORROW EXCAVATION	1,928.000	CY
STRUCTURE EXCAVATION FOR RETAINING WALL	445.000	CY
TEMPORARY SHORING SYSTEM NO. 1	30.000	LF
TEMPORARY SHORING SYSTEM NO. 2	25.000	LF
TEMPORARY SHORING SYSTEM NO. 3	130.000	LF
FINE GRADING	7,900.000	SY
GRADED AGGREGATE BASE COURSE (6" UNIFORM)	5,850.000	SY
MAINTENANCE STONE	60.000	TON
LIQUID ASPHALT BINDER PG64-22	33.000	TON
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	30.000	SY
MILLING EXISTING ASPHALT PAVEMENT 2.0"	815.000	SY
ASPHALT SURFACE COURSE TYPE B	560.000	TON
DRIVEWAY PAVING-SURFACE TYPE C	34.000	TON
TRAFFIC CONTROL	1.000	LS

Call No.: 200

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	328.000	SF
TEMPORARY CONCRETE BARRIER - UNANCHORED	370.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-8" WHITE SOLID LINES	1,512.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES	1,123.500	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	756.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	561.750	LF
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	65.000	SF
FLAT SHEET,TYPE-XI, FLUORESCENT, FIXED SIZE & MSG SIGN	18.000	SF
U-SECTION POST FOR SIGN SUPPORTS - 3P	165.000	LF
REFLECTIVE SIGN POST PANELS	21.000	LF
CONC. FOR STRUCTURES - CLASS 4000	25.000	CY
CONC. FOR STRUCTURES - CLASS 4000(RETAINING WALL)	79.000	CY
STRAIGHT HEADWALL FOR 24" CIRCULAR PIPE-1 LINE	1.000	EA
REINF. STEEL FOR STRUCTURES (RETAINING WALL)	10,260.000	LB
REINF. STEEL FOR STRUCTURES (BRIDGE)	3,820.000	LB
PILE DRIVING SET-UP	4.000	EA
REINF. PILE TIPS (HP14 X 73)	4.000	EA
STEEL H BEARING PILING (HP14 X 73)	103.000	LF
24" R. C. PIPE CUL. BEVELED END SECTN-CL 3	1.000	EA
15" SMOOTH WALL PIPE	160.000	LF
18" SMOOTH WALL PIPE	448.000	LF
24" SMOOTH WALL PIPE	32.000	LF
CATCH BASIN -TYPE 9	3.000	EA
DROP INLET (24" X 24") WITH CUSTOM BOX (X' x X') 2	1.000	EA
MANHOLE	4.000	EA
30" X 30" JUNCTION BOX	1.000	EA
ADJUST MANHOLE	1.000	EA
CONCRETE CURB (9" X 15")	8.000	LF
CONCRETE CURB (TRANSITION)	3.000	LF
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	230.000	LF
CONCRETE SIDEWALK(4" UNIFORM)	25.000	SY
DETECTABLE WARNING MATERIAL	270.000	SF
CONCRETE DRIVEWAY(6" UNIFORM)	80.000	SY
PEDESTRIAN RAMP CONSTRUCTION	255.000	SY
WATERPROOFING	32.400	SY
AGGREGATE UNDERDRAIN (AGGR.NO. 57)	4.000	CY
4" PERF PIPE UNDERDRAIN W/ GEOTEXTILE	137.000	LF
RIP-RAP (CLASS A)	151.000	TON
RIP-RAP (CLASS B)	572.000	TON
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	535.000	SY
TEMPORARY BARRIER FENCE (ORANGE)	850.000	LF



Call No.: 200

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 3

Description	Quantity	Units
MOVING ITEM NO. 2	1.000	LS
MOVING ITEM NO. 3	1.000	LS
RIGHT OF WAY MARKER(REBAR AND CAP)	30.000	EA
RIGHT OF WAY PLAT	1.000	LS
PERMANENT COVER	2.530	ACRE
TEMPORARY COVER	5.050	ACRE
FERTILIZER (NITROGEN)	253.000	LB
FERTILIZER (PHOSPHORIC ACID)	253.000	LB
FERTILIZER (POTASH)	253.000	LB
AGRICULTURAL GRANULAR LIME	505.000	LB
SELECTIVE WATERING	54,300.000	GAL
MOWING	16.000	ACRE
TURF REINFORCEMENT MATTING (TRM) TYPE 1	0.350	MSY
TEMPORARY EROSION CONTROL BLANKET (ECB)	5.770	MSY
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	7.580	ACRE
SILT FENCE	4,495.000	LF
REPLACE/REPAIR SILT FENCE	449.500	LF
CLEANING SILT BASINS	1,946.000	CY
REMOVAL OF SILT RETAINED BY SILT FENCE	1,123.750	LF
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL	30.000	TON
STABILIZED CONSTRUCTION ENTRANCE	825.000	SY
PREFABRICATED STEEL PEDESTRIAN BRIDGE	1.000	LS



Call No.: 210

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 1

SC File NO(S): 4675360

PCN: P044179

Project No.: P044179

DBE Goal Percent: 0.00%

Approx. Length (miles): 0.1530

Description: BRIDGE REPAIR SC 211 OVER BROAD RIVER
IN YORK COUNTY

CO(S): York

Completion Date: 7/31/2027 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BRIDGE CONSTRUCTION ACCESS	1.000	LS
BONDS AND INSURANCE	1.000	LS
REMOVAL & DISPOSAL OF DESIGNATED PORTIONS OF EXISTING BRIDGE	1.000	LS
FLOWABLE FILL	26.000	CY
LIQUID ASPHALT BINDER PG64-22	4.000	TON
MILLING EXISTING ASPHALT PAVEMENT 10.0"	290.000	SY
ASPHALT INTERMEDIATE COURSE TYPE B	58.000	TON
TRAFFIC CONTROL	1.000	LS
BARRICADE - TYPE III	710.000	LF
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	96.000	SF
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	96.000	SF
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER	2.000	EA
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	200.000	LF
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	25.000	LF
SPALL REPAIR	155.000	SF
STRUCTURAL STEEL	18,788.000	LB
CLEANING AND PAINTING EXISTING STRUCTURAL STEEL	1.000	LS
COMPRESSION SEAL JOINT	442.000	LF
ELASTOMERIC BEARING	25.000	EA
CONCRETE CLASS 4000 FOR PARTIAL DEPTH DECK PATCHING	4.000	SY
RESEAL DECK EXPANSION JOINT	442.000	LF
JACKING BRIDGE	1.000	LS
RIP-RAP (CLASS B)	36.000	TON
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 1)TYPE A	40.000	SY
BR006 - REINFORCED CONCRETE TEE-BEAM REPAIR TYPE A	7.000	CF
BRIDGE PILE WRAP	132.000	LF
BR005 - REINFORCED CONCRETE REPAIR TYPE 2	5.000	CF
BR016 - TEE BEAM SADDLE TYPE A	3.000	EA
BR018 - BEAM END WEB AND FLANGE REPAIR	41.000	LF
CLEANING & PAINTING EXISTING STEEL PILING	60.000	EA
ANCHOR BOLT REPLACEMENT (ADHESIVE BONDED ANCHOR)	50.000	EA
PREP FOR PARTIAL DEPTH DECK PATCHING	4.000	SY



Call No.: 220

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 1

SC File NO(S): 5277450

PCN: P045127

Project No.: P045127

DBE Goal Percent: 0.00%

PCN: P045128

Project No.: P045128

PCN: P045147

Project No.: P045147

PCN: P045148

Project No.: P045148

PCN: P045149

Project No.: P045149

PCN: P045154

Project No.: P045154

Approx. Length (miles): 16.5100

CO(S): Abbeville McCormick

Description: 2027 ABBEVILLE/MCCORMICK PAVEMENT IMPROVEMENT

Completion Date: 6/30/2028 Days

Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
REMOVAL OF EXIST. GUARDRAIL	200.000	LF
BORROW EXCAVATION	7,261.600	CY
EXCAVATION FOR SHOULDER PAVING	1,665.000	STA
HAULING OF EXCAVATED SHOULDER MATERIAL	1,665.000	STA
MAINTENANCE STONE	1,123.250	TON
HMA SHOULDER WIDENING COURSE	5,800.154	TON
LIQUID ASPHALT BINDER PG64-22	1,800.675	TON
FULL DEPTH ASPH. PAV. PATCHING 4" UNIF.	1,050.000	SY
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	4,700.000	SY
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	16,470.000	SY
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	12,470.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.0"	11,490.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.75"	124,356.000	SY
MILLING EXISTING ASPHALT PAVEMENT 2.0"	51,880.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	7,230.000	SY
ASPHALT SURFACE COURSE TYPE B	5,639.119	TON
ASPHALT SURFACE COURSE TYPE C	18,081.683	TON
DRIVEWAY PAVING-SURFACE TYPE B	317.625	TON
DRIVEWAY PAVING-SURFACE TYPE C	696.750	TON
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	3,908.000	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	9,018.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	492,750.000	LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	3,210.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	4,072.000	LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	36.000	EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	17,370.000	LF



Call No.: 220

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	505,590.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	3,026.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	167,315.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	1,070.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	1,360.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	12.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	5,790.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	171,545.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	184.000	EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	86.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	1,257.000	EA
MILLED-IN RUMBLE STRIP	21.828	MI
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	100.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	1,800.000	LF
SAWCUT FOR LOOP DETECTOR	580.000	LF
F&I-12"X12"X12"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	2.000	EA
SURFACE APPLIED DETECTABLE WARNING	10.000	SF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	662.500	LF
MT3 LEADING END TREATMENT TL3	54.000	EA
MGS3CS GR COMPRESSED SHOULDER	5,650.000	LF
PREMASH TYPE T TL3 LEADING 50'	4.000	EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	15.243	ACRE
SEDIMENT TUBES FOR DITCH CHECKS	190.000	LF
SILT FENCE	1,865.000	LF
REPLACE/REPAIR SILT FENCE	190.000	LF
REMOVAL OF SILT RETAINED BY SILT FENCE	470.000	LF



Call No.: 230

Letting Date: September 09, 2026

Letting Time: 2:00 pm

Page: 1

SC File NO(S): 5476870

PCN: P045449

Project No.: P045449

DBE Goal Percent: 0.00%

Approx. Length (miles): 0.0000

Description: DISTRICT 4 FYA SIGNAL UPGRADES

CO(S): District 4

Completion Date: 6/30/2027 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	1.000	LS
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	157.500	SF
MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE	21.000	EA
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	4,985.000	LF
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	17.000	EA
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 001	22.000	EA
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	56.000	EA
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	1.000	LS
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	13.000	EA



Call No.: 240 Letting Date: September 09, 2026 Letting Time: 2:00 pm Page: 1

SC File NO(S): 5577840 PCN: P045631 Project No.: P045631

DBE Goal Percent: 0.00% PCN: P045737 Project No.: P045737

Approx. Length (miles): 16.7700

Description: 2026 CTC RESURFACING

CO(S): Darlington Florence

Completion Date: 6/30/2028 Days

Funding: CTC

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
RAILROAD INSURANCE AND FLAGGING 01	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	600.000	SY
REMOVAL & DISPOSAL OF EXISTING CURB	235.000	LF
BORROW EXCAVATION	3,295.000	CY
EXCAVATION FOR SHOULDER PAVING	811.008	STA
HAULING OF EXCAVATED SHOULDER MATERIAL	811.008	STA
MAINTENANCE STONE	99.250	TON
CEMENT MODIFIED RECYCLED BASE (14" UNIF)-CURING METHOD B	72,453.328	SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	2,290.973	TON
HMA SHOULDER WIDENING COURSE	4,055.040	TON
LIQUID ASPHALT BINDER PG64-22	1,615.413	TON
ARAMID FIBER	1,882.270	LB
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	9,925.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.5"	3,786.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.75"	44,970.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	750.000	SY
ASPHALT SURFACE COURSE TYPE B	7,741.072	TON
ASPHALT SURFACE COURSE TYPE C	13,712.227	TON
ASPHALT SURFACE COURSE TYPE D	596.500	TON
DRIVEWAY PAVING-SURFACE TYPE D	1,318.750	TON
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	3,295.000	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	1,650.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	424,119.000	LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	690.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	1,530.000	LF
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	6.000	EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	32,250.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	204,048.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	550.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	109,903.000	LF



Call No.: 240

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	31,470.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	230.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	510.000	LF
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	2.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	10,750.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	68,016.000	LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	1,037.000	EA
MILLED-IN RUMBLE STRIP	25.240	MI
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	45.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	1,564.000	LF
SAWCUT FOR LOOP DETECTOR	638.000	LF
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	1.000	EA
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE	100.000	LF
CONCRETE CURB AND GUTTER (2'-6") VERTICAL FACE	135.000	LF
CONCRETE SIDEWALK(4" UNIFORM)	200.000	SY
DETECTABLE WARNING MATERIAL	75.000	SF
CONCRETE DRIVEWAY(6" UNIFORM)	250.000	SY
PEDESTRIAN RAMP CONSTRUCTION	150.000	SY
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	10.438	ACRE



Call No.: 250

Letting Date: September 09, 2026

Letting Time: 2:00 pm

Page: 1

SC File NO(S): 5776880

PCN: P045450

Project No.: P045450

DBE Goal Percent: 0.00%

Approx. Length (miles): 0.0000

Description: DISTRICT 7 FYA SIGNAL UPGRADES

CO(S): District 7

Completion Date: 5/31/2027 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	1.000	LS
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	97.500	SF
MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE	13.000	EA
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	2,585.000	LF
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	9.000	EA
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 01	13.000	EA
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	42.000	EA
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	1.000	LS
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	8.000	EA



Call No.: 260

Letting Date: September 09, 2026

Letting Time: 2:00 pm

Page: 1

SC File NO(S): 5777540

PCN: P045122

Project No.: P045122

DBE Goal Percent: 0.00%

PCN: P045261

Project No.: P045261

PCN: P045334

Project No.: P045334

PCN: P045335

Project No.: P045335

PCN: P045336

Project No.: P045336

PCN: P045387

Project No.: P045387

PCN: P045388

Project No.: P045388

PCN: P045389

Project No.: P045389

PCN: P045390

Project No.: P045390

Approx. Length (miles): 24.3900

CO(S): Allendale Hampton

Description: 2027 ALLENDALE AND HAMPTON PAVEMENT
IMPROVEMENT/CTC

Completion Date: 6/30/2028 Days

Funding: CTC

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
RAILROAD INSURANCE AND FLAGGING CSX	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	210.000	SY
REMOVAL OF EXIST. GUARDRAIL	1,400.000	LF
UNCLASSIFIED EXCAVATION	335.000	CY
BORROW EXCAVATION	4,301.000	CY
EXCAVATION FOR SHOULDER PAVING	1,834.160	STA
HAULING OF EXCAVATED SHOULDER MATERIAL	1,834.160	STA
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	1,175.000	TON
MAINTENANCE STONE	121.500	TON
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	50,795.000	SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	1,780.000	TON
HMA SHOULDER WIDENING COURSE	10,174.000	TON
LIQUID ASPHALT BINDER PG64-22	2,805.447	TON
ARAMID FIBER	7,910.000	LB
FULL DEPTH ASPH. PAV. PATCHING 4" UNIF.	6,575.000	SY
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	5,575.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.25"	900.000	SY
MILLING EXISTING ASPHALT PAVEMENT 2.0"	166,870.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	9,300.000	SY
ASPHALT SURFACE COURSE TYPE B	18,926.655	TON
ASPHALT SURFACE COURSE TYPE C	15,641.016	TON
ASPHALT SURFACE COURSE TYPE D	2,818.707	TON
DRIVEWAY PAVING-SURFACE TYPE D	1,341.250	TON



Call No.: 260

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	2,980.000	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	1,600.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	520,530.000	LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	340.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	2,685.000	LF
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	2.000	EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	50,230.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	217,700.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	750.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	242,680.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	1,160.000	LF
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	22,980.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	102,510.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	170.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	130.000	LF
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	1.000	EA
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	3,700.000	LF
EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY	1.000	LS
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	10.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	1,682.000	EA
MILLED-IN RUMBLE STRIP	39.390	MI
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	24.000	SF
SQUARE TUBING POST 12 GAUGE - 2" X 2" X 8	32.000	LF
PRECAST CONCRETE CURB STOP (6'LONG)	15.000	EA
CONCRETE SIDEWALK(4" UNIFORM)	10.000	SY
DETECTABLE WARNING MATERIAL	110.000	SF
PEDESTRIAN RAMP CONSTRUCTION	200.000	SY
SURFACE APPLIED DETECTABLE WARNING	10.000	SF
MT3 LEADING END TREATMENT TL3	8.000	EA
PREMASH THRIE STRONG POST GUARDRAIL	200.000	LF
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	8.000	EA
PREMASH TYPE T TL3 LEADING 50'	12.000	EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	23.720	ACRE



Call No.: 270

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 1

SC File NO(S): 5777760

PCN: P045426

Project No.: P045426

DBE Goal Percent: 0.00%

PCN: P045427

Project No.: P045427

PCN: P045428

Project No.: P045428

PCN: P045434

Project No.: P045434

PCN: P045435

Project No.: P045435

PCN: P045687

Project No.: P045687

Approx. Length (miles): 18.3800

Description: 2027 CALHOUN AND ORANGEBURG
PAVEMENT IMPROVEMENT

CO(S): Calhoun Orangeburg

Completion Date: 11/30/2027 Days

Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	3.000	EA
RAILROAD INSURANCE AND FLAGGING NS	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	70.000	SY
REMOVAL OF EXIST. GUARDRAIL	400.000	LF
UNCLASSIFIED EXCAVATION	780.000	CY
BORROW EXCAVATION	3,278.000	CY
EXCAVATION FOR SHOULDER PAVING	913.440	STA
HAULING OF EXCAVATED SHOULDER MATERIAL	913.440	STA
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	4,255.000	TON
MAINTENANCE STONE	34.550	TON
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	121,130.000	SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	4,240.000	TON
HMA SHOULDER WIDENING COURSE	7,998.760	TON
LIQUID ASPHALT BINDER PG64-22	2,221.659	TON
ARAMID FIBER	4,885.000	LB
FULL DEPTH ASPH. PAV. PATCHING 4" UNIF.	760.000	SY
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	2,070.000	SY
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	625.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.75"	13,735.000	SY
MILLING EXISTING ASPHALT PAVEMENT 2.0"	27,100.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	7,900.000	SY
ASPHALT SURFACE COURSE TYPE B	9,450.614	TON
ASPHALT SURFACE COURSE TYPE C	18,866.954	TON
ASPHALT SURFACE COURSE TYPE D	520.000	TON
DRIVEWAY PAVING-SURFACE TYPE C	305.250	TON
DRIVEWAY PAVING-SURFACE TYPE D	927.500	TON
TRAFFIC CONTROL	1.000	LS

Call No.: 270

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	2,056.000	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	1,820.000	LF
6" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	360.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	356,200.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	97,120.000	LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	1,400.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	1,965.000	LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	10.000	EA
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	2.000	EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	44,160.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	258,330.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	380.000	LF
6" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	180.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	123,810.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	48,560.000	LF
8" WHITE SOLID LINES PERM.PVMT.MARKINGS	170.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	590.000	LF
RAILROAD CROSSING SYMBOLS - PERM.PVMT.MARKING	1.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	17,030.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	92,260.000	LF
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	400.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	100.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	13,250.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	530.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	250.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	5.000	EA
6" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	700.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	120.000	LF
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	13,250.000	LF
BIKE LANE SYMBOL -PREFORMED THERMO - 60MIL	28.000	EA
BIKE LANE ARROW - PREFORMED THERMO - 60MIL	40.000	EA
EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY	1.000	LS
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	20.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	1,315.000	EA
MILLED-IN RUMBLE STRIP	32.070	MI
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	12.000	SF
SQUARE TUBING POST 12 GAUGE - 2" X 2" X 8	24.000	LF
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	240.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	2,400.000	LF
SAWCUT FOR LOOP DETECTOR	800.000	LF
13"X24"X12"D.ELEC.FLUSH UNDGRD.ENCLOSURE-(STR.POLY.CONC.)HD	2.000	EA



Call No.: 270

Letting Date: September 09, 2026 Letting Time: 2:00 pm

Page: 3

Description	Quantity	Units
CONCRETE SIDEWALK(4" UNIFORM)	20.000	SY
DETECTABLE WARNING MATERIAL	35.000	SF
PEDESTRIAN RAMP CONSTRUCTION	50.000	SY
SURFACE APPLIED DETECTABLE WARNING	130.000	SF
MT3 LEADING END TREATMENT TL3	12.000	EA
MGS3 GR STANDARD SHOULDER	250.000	LF
MGS3LS16 GUARDRAIL LONG SPAN 16FT CLEAR	100.000	LF
MGS3CS GR COMPRESSED SHOULDER	325.000	LF
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	4.000	EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	17.730	ACRE

Notice is hereby given that in addition to the Standard Specifications for Highway Construction, Edition of 2025, the "Supplemental Specifications", and the "Project Special Provisions", the following govern SCDOT Highway Lettings:

STATUTES, CODES, AND REGULATIONS. The Federal-Aid Projects embraced in this advertisement contemplates the expenditure of funds pursuant to Title 23, United States Code, "Highways.

The Contractor's attention is called to the fact that the SC Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78) Sta. 252 and the Regulations of the Federal Highway Administration (15 C.F.R., Part 8), issued pursuant to such act, hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, religion or national origin in consideration for award. All bidders on Federal Aid Projects must comply with the Instructions to Bidders and Special Provision covering Disadvantaged and Women Business Enterprise (DBE/WBE) included as a part of the proposal.

Attention is directed to the Fair Labor Standards Act of 1938, as amended. Contractors will be responsible for carrying out all of the provisions of this Act, which may affect these contracts. Attention is also called to the fact that any Federal Aid Project or Projects included in this notice will be subject to the Work Hours and Safety Act of 1962 as amended, PL 87-581, PL 91-54 and implementing regulations.

PREQUALIFICATION. The Contractor's attention is called to the requirements of the SC Department of Transportation for Prequalification. **ONLY CONTRACTORS WHO HAVE BEEN ISSUED A PREQUALIFICATION CERTIFICATE BY THE SC DEPARTMENT OF TRANSPORTATION WILL BE ALLOWED TO SUBMIT BIDS.** Information concerning prequalification can be obtained at the Contracts Administration office, Room 332 in the Headquarters building, 955 Park Street, Columbia, SC, or by contacting Maria Devito at (803)737-2043 or Prequal@scdot.org.

BID BONDS FOR SCDOT WORK. Unless otherwise indicated in the advertisement, no proposal will be considered unless accompanied by a bid bond in the amount of 5% of the APPROXIMATE BID AMOUNT, written by a SURETY satisfactory to the Department, properly executed in South Carolina Department of Transportation Form 674 (furnished by the Department in each proposal).

SUBMISSION OF BID BONDS. Bid Bonds must be submitted electronically, utilizing the Bid Bonds feature within the BidX Bid Form. The Bond ID number must be provided on the Surety 2000 or Tinubu (SurePath) Network electronic bond form. **NO OTHER FORM OF PROPOSAL GUARANTY WILL BE ACCEPTED.**

IRREGULAR ELECTRONIC BIDS. Electronic bids may be declared irregular for any of the following reasons:

1. In the schedule of Prices,
 - (a) alteration of a part of bid item except for the unit price; or
 - (b) failure to enter a bid item unit price; or
 - (c) a bid item unit price is not in the proper form or is incomplete.
2. In the DBE Folder, when a project has a DBE goal, in the DBE's subcontractors information, work items, unit prices, or the other required information has not been entered in the proper form fields or is incomplete.
3. In the PROPOSAL FORM,
 - (a) the box at the end of the form indicating acknowledgement and acceptance of the conditions set forth in the form is not checked.
4. In the Bid Bond section of the PROPOSAL FORM, the required information for appropriate form fields is not furnished.
5. A properly executed Bid Bond is not furnished in accordance with the selected manner of submission.

TIME OF THE LETTING. The Contract Administrator, or designee, at the site of the letting shall be the sole judge of determining the local time and the arrival of the designated time for the opening and reading of the bids.

THE SOUTH CAROLINA DEPARTMENT OF TRANSPORTATION RESERVES THE RIGHT TO REJECT ANY OR ALL PROPOSALS AND WAIVE ANY TECHNICALITIES.

MINIMUM WAGE RATES FOR FAP CONTRACTS HAVE BEEN PREDETERMINED BY THE SECRETARY OF LABOR IN ACCORDANCE WITH THE TERMS OF THE DAVIS BACON ACT AS AMENDED AND THE FEDERAL HIGHWAY ACT OF 1956, AND LATER ACTS, AND THESE RATES WILL BE SET FORTH IN THE PROPOSAL FORM. THIS CONTRACT IS ALSO SUBJECT TO THE WORK HOURS AND SAFETY ACT OF 1962 AS AMENDED, PL 87-581, PL 91-54, AND IMPLEMENTING REGULATIONS. CONTRACTORS ATTENTION IS ALSO CALLED TO THE FEDERAL REQUIREMENTS GOVERNING SPECIFIC EQUAL EMPLOYMENT OPPORTUNITY RESPONSIBILITIES, WHICH WILL BE INCLUDED IN THIS CONTRACT.

Information in this notice is the latest available at the time of its publication. The information contained in the proposals, plans, and any addenda issued shall govern over this notice. Quantities shown herein are approximate for information only and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

Issued by:

Travis Driggers
Contract Administrator