



October 11, 2021

Tentative Advertisement Date	Type	Project	Tentative Workload Criteria
CE&I Tentative list			
11/21	Dorchester	Berlin G. Meyers	5%
12/21	District 4	Closed and Load Restricted Bridge Package 2021-1 (Design Build)	10-15%
3/22	Berkeley	I-26 Berkeley CE&I I-26 Widening from MM 187 to MM 193. This Design-Bid-Build Project includes: <ul style="list-style-type: none"> • Six miles of interstate widening and rehabilitation. <ul style="list-style-type: none"> o New lanes to be constructed in the median. One new travel lane in each direction. o New pavement structure will be OGFC and hot mix asphalt on aggregate base. o Median barrier wall will be constructed on approaches for the new bridge over Cypress Swamp. • Staged replacement of the I-26 Twin Bridges over Cypress Swamp. Final bridge will be one structure. Interstate traffic shifts are anticipated. • Interchange Improvements at SC 27 (Ridgeville Rd.). Roundabouts are anticipated at each end of the new I-26 overpass (dog-bone shaped interchange). • Interchange Improvements at S-32 (Cypress Campground Rd.) including a new bridge over I-26. • Bridge work will likely include precast girders, drilled shaft and driven H-pile foundations, and MSE wall construction at end bents. 	5%
Project Specific Tentative list			
TBD	Berkeley, Charleston and Dorchester	Lowcountry Rapid Transit Project	TBD
11/21	Laurens	US 221 Bridge Replacement over Burnt Mill Creek	15%
New updates are shown in red			