
Electronic Bids for the contracts listed herein will be publicly opened.  All bid totals will be printed and posted 
on the SCDOT web site, Bid Express, and the Construction Extranet.

The following items will be made available on December 11, 2023 unless otherwise noted:

• EBS (Electronic Bidding System) files via Bid Express website (www.bidx.com)

• Construction Standards can be found under Business via SCDOT web site (www.scdot.org)

Access the Construction Extranet (https://www.scdot.org/business/constructionletting-extranet.aspx). for the
following items:

• Proposals
• Plans
• Announcements
• Bids as Received
• CPM Schedule Templates
• Contractor Discussin Board

Contractors are encouraged to utilize the Discussion Board to make contact with other Prime and
Subcontractors to request/offer quotes.  There is no charge to access this site, but you must register for a
user name and password.

Certain projects will require bidders to have a minimum quarterly CPS (Contractor Performance Score)
issued by SCDOT.  These projects will be noted accordingly to include the minimum score and quarter
issued.  Contractors wishing to verify their CPS may call SCDOT Construction Data Support at
(803)737-2031.

Hardcopy plans and proposals are available via Engineering Publications:
o Printed upon request only, call ahead for pickup orders
o Located in room G23 SCDOT Headquarters
o Email  PlanStorage@scdot.org /Phone (803)737-4533/ Fax (803)737-4530
o Proposals are $15 and Plans are $1 per sheet
o Cash, check, money order, VISA/MC accepted payable to SCDOT (No refunds)
o Planholders list is not maintained by SCDOT
o Contractors do not have to buy plans to be able to bid

  Visitors are welcome and should sign in at the Park Street entrance.  Please contact the Contract
Administration Office at (803)737-1750 with all Letting related questions.

SOUTH CAROLINA DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS

For January 09, 2024

Letting Location:
    SCDOT Headquarters Building

    Conference Room 331
 955 Park Street, Columbia, SC



Call No.: 020 1Page:Letting Date: January 09, 2024 Letting Time: 2:00 P.M.

South Carolina Department of Transportation 12/6/2023

0766240SC File NO(S).:

CO(S).: Beaufort

DBE Goal Percent: 0.00%

Completion Date:

Description: CMRB, SHLD WDN, STB, STC, MILL, INTM

9/30/2025 Days

Approx. Length (miles):

ITEMS OF WORK INCLUDE THE FOLLOWING:

8.6500

Funding: ST

P042023P042023PCN: Project No.:
P042086P042086PCN: Project No.:
P042087P042087PCN: Project No.:

Description Quantity Units
MOBILIZATION 1.000 LS
BONDS AND INSURANCE 1.000 LS
CONSTRUCTION STAKES, LINES & GRADES 3.000 EA
TRAFFIC CONTROL 1.000 LS
UNCLASSIFIED EXCAVATION 219.000 CY
BORROW EXCAVATION 3,176.500 CY
EXCAVATION FOR SHOULDER PAVING 110.900 STA
HAULING OF EXCAVATED SHOULDER MATERIAL 110.900 STA
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION 250.000 TON
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B 28,019.200 SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE 980.672 TON
MAINTENANCE STONE 115.460 TON
HOT MIX ASPHALT BASE COURSE - TYPE A 369.600 TON
LIQUID ASPHALT BINDER PG64-22 1,711.764 TON
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF. 125.000 SY
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF 11,421.000 SY
MILLING EXISTING ASPHALT PAVEMENT 1.0" 12,816.220 SY
MILLING EXISTING ASPHALT PAVEMENT 1.75" 233,851.394 SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) 3,000.000 SY
MILLED-IN RUMBLE STRIP 23.640 MI
HOT MIX ASPHALT SURFACE COURSE TYPE B 27,844.090 TON
DRIVEWAY PAVING-SURFACE TYPE C 190.250 TON
ASPHALT SURFACE TREATMENT(SINGLE TREATMENT) 28,019.200 SY
WARM MIX ASPHALT INTERMEDIATE COURSE TYPE B - SPECIAL 2,809.640 TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) 1,300.000 SF
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING 56.000 LF
6" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING 16,384.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING 32,103.000 LF
6" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING 59,242.000 LF
8" WHITE SOLID LINES PERM.PVMT.MARKINGS 1,820.000 LF
12" WHITE SOLID LINES - PERM.PVMT.MARKINGS 1,124.000 LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING 620.000 LF



Call No.: 020 2Page:Letting Date: January 09, 2024 Letting Time: 2:00 P.M.

South Carolina Department of Transportation 12/6/2023

Description Quantity Units
WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING 20.000 EA
WHITE WORD MESSAGE "ONLY" -PERM.PVMT.MARKING 20.000 EA
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING 3,850.000 LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING 39,857.000 LF
6" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING 31,778.000 LF
24" YELLOW SOLID LINES - PERM.PVMT.MARKING 440.000 LF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT 168.000 LF
6" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT 49,152.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT 107,397.000 LF
6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT 177,726.000 LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT 5,460.000 LF
12" WHITE SOLID LINES - FAST DRY PAINT 3,372.000 LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT 1,860.000 LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT 60.000 EA
WHITE SINGLE BIKE LANE ARROW (LT, STRAIGHT, RT)-FAST DRY PAINT 102.000 EA
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT 60.000 EA
BIKE LANE SYMBOL - FAST DRY PAINT 102.000 EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT 11,860.000 LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT 128,864.000 LF
6"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT 95,334.000 LF
24" YELLOW DIAGONAL LINES - FAST DRY PAINT 1,320.000 LF
WHITE BIKE SYMBOL - HOT APPLIED PREFORMED THERMOPLASTIC - 90 MILS 34.000 EA
WHITE BIKE LANE ARROW - HOT APPLIED PREFORMED THERMOPLASTIC - 90
MILS

34.000 EA

PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4" 801.000 EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL. 110.000 EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" 565.000 EA
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT 200.000 LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE 1,500.000 LF
SAWCUT FOR LOOP DETECTOR 3,000.000 LF
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD 2.000 EA
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT 1.000 LS
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS 11.462 ACRE
SILT FENCE 2,060.000 LF



Call No.: 030 1Page:Letting Date: January 09, 2024 Letting Time: 2:00 P.M.

South Carolina Department of Transportation 12/6/2023

1664650SC File NO(S).:

CO(S).: Darlington

DBE Goal Percent: 0.00%

Completion Date:

Description: 2023 PIPP RESURFACING-RECONSTRUCTION

10/31/2025 Days

Approx. Length (miles):

ITEMS OF WORK INCLUDE THE FOLLOWING:

15.5000

Funding: ST

P042095P042095PCN: Project No.:
P042096P042096PCN: Project No.:
P042097P042097PCN: Project No.:

Description Quantity Units
MOBILIZATION 1.000 LS
BONDS AND INSURANCE 1.000 LS
TRAFFIC CONTROL 1.000 LS
RAILROAD INSURANCE AND FLAGGING 001 1.000 LS
REMOVAL & DISPOSAL OF EXISTING CURB 100.000 LF
BORROW EXCAVATION 3,068.000 CY
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B 126,542.832 SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE 3,796.280 TON
MAINTENANCE STONE 74.400 TON
LIQUID ASPHALT BINDER PG64-22 2,164.175 TON
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF 6,940.000 SY
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF 500.000 SY
MILLING EXISTING ASPHALT PAVEMENT 2.0" 120,281.000 SY
MILLING EXISTING ASPHALT PAVEMENT 4.0" 9,620.000 SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) 3,155.000 SY
MILLED-IN RUMBLE STRIP 29.600 MI
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B 11,218.790 TON
HOT MIX ASPHALT SURFACE COURSE TYPE B 23,728.130 TON
HOT MIX ASPHALT SURFACE COURSE TYPE C 2,746.120 TON
HOT MIX ASPHALT SURFACE COURSE TYPE D 8.000 TON
DRIVEWAY PAVING-SURFACE TYPE D 1,227.500 TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) 2,591.000 SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT 11,283.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT 488,358.000 LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT 1,125.000 LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT 3,726.000 LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT 87.000 EA
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT 48.000 EA
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT 24.000 EA
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT 12.000 EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT 30,390.000 LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT 343,161.000 LF



Call No.: 030 2Page:Letting Date: January 09, 2024 Letting Time: 2:00 P.M.

South Carolina Department of Transportation 12/6/2023

Description Quantity Units
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT 2,135.000 LF
24" YELLOW DIAGONAL LINES - FAST DRY PAINT 3,270.000 LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. 3,560.000 LF
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. 200.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. 142,616.000 LF
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. 20,170.000 LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL. 375.000 LF
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL 90.000 LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL 1,242.000 LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL. 29.000 EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL. 16.000 EA
WHITE COMBINATION ARROWS(STR&RT.OR STR&LT)THERMO-125MIL 8.000 EA
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL. 4.000 EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL. 10,130.000 LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. 114,387.000 LF
24" YELLOW SOLID LINES - THERMOPLASTIC - 125 MIL. 1,090.000 LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4" 155.000 EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL. 22.000 EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" 1,460.000 EA
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.60MIL4"WH.BROKEN 140.000 LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID 600.000 LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)6"WH.SOLID 600.000 LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL. 1,200.000 LF
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT 170.000 LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT 170.000 LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE 4,322.000 LF
SAWCUT FOR LOOP DETECTOR 1,682.000 LF
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD 7.000 EA
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT 1.000 LS
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE 100.000 LF
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS 9.659 ACRE



Call No.: 040 1Page:Letting Date: January 09, 2024 Letting Time: 2:00 P.M.

South Carolina Department of Transportation 12/6/2023

1866300SC File NO(S).:

CO(S).: Dorchester

DBE Goal Percent: 0.00%

Completion Date:

Description: STB, STC, MILL, INTM B SPEC

6/30/2025 Days

Approx. Length (miles):

ITEMS OF WORK INCLUDE THE FOLLOWING:

9.2500

Funding: ST

P042305P042305PCN: Project No.:
P042306P042306PCN: Project No.:
P042307P042307PCN: Project No.:
P042308P042308PCN: Project No.:

Description Quantity Units
MOBILIZATION 1.000 LS
BONDS AND INSURANCE 1.000 LS
CONSTRUCTION STAKES, LINES & GRADES 4.000 EA
TRAFFIC CONTROL 1.000 LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT 162.330 SY
UNCLASSIFIED EXCAVATION 460.000 CY
BORROW EXCAVATION 2,015.000 CY
MAINTENANCE STONE 117.980 TON
LIQUID ASPHALT BINDER PG64-22 4,372.217 TON
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF. 9,652.000 SY
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF 296.000 SY
MILLING EXISTING ASPHALT PAVEMENT 1.75" 137,833.548 SY
MILLING EXISTING ASPHALT PAVEMENT 4.5" 30,098.109 SY
MILLING EXISTING ASPHALT PAVEMENT 5.0" 133,496.368 SY
MILLING EXISTING ASPHALT PAVEMENT 6.0" 42,246.139 SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) 15,750.000 SY
HOT MIX ASPHALT SURFACE COURSE TYPE B 21,124.547 TON
HOT MIX ASPHALT SURFACE COURSE TYPE C 5,163.080 TON
DRIVEWAY PAVING-SURFACE TYPE C 1,011.750 TON
WARM MIX ASPHALT INTERMEDIATE COURSE TYPE B - SPECIAL 52,226.636 TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) 2,526.750 SF
PAVE. MARK.(TEMP-PAINT)12INX18IN WHITE TRIANGLE YIELD BAR 280.000 LF
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING 13,244.000 LF
6" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING 680.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING 59,726.000 LF
6" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING 27,350.000 LF
8" WHITE SOLID LINES PERM.PVMT.MARKINGS 2,606.000 LF
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)PERM.PVMT.MARK 70.000 LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING 1,391.000 LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING 50.000 EA
WHITE WORD MESSAGE "ONLY" -PERM.PVMT.MARKING 50.000 EA



Call No.: 040 2Page:Letting Date: January 09, 2024 Letting Time: 2:00 P.M.

South Carolina Department of Transportation 12/6/2023

Description Quantity Units
WHITE COMBINATION ARROWS(STR&RT.OR STR&LT)PERM.PVMT.MARKING 7.000 EA
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING 9,314.000 LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING 78,254.000 LF
24" YELLOW SOLID LINES - PERM.PVMT.MARKING 318.000 LF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT 51,136.000 LF
6" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT 2,720.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT 206,586.000 LF
6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT 109,400.000 LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT 10,424.000 LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT 5,516.000 LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT 200.000 EA
WHITE SINGLE BIKE LANE ARROW (LT, STRAIGHT, RT)-FAST DRY PAINT 132.000 EA
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT 200.000 EA
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT 28.000 EA
BIKE LANE SYMBOL - FAST DRY PAINT 96.000 EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT 31,996.000 LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT 294,906.000 LF
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT 5,441.000 LF
24" YELLOW DIAGONAL LINES - FAST DRY PAINT 1,272.000 LF
WHITE BIKE SYMBOL - HOT APPLIED PREFORMED THERMOPLASTIC - 90 MILS 24.000 EA
WHITE BIKE LANE ARROW - HOT APPLIED PREFORMED THERMOPLASTIC - 90
MILS

33.000 EA

PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4" 646.000 EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL. 386.000 EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" 1,277.000 EA
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT 700.000 LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE 10,500.000 LF
SAWCUT FOR LOOP DETECTOR 5,150.000 LF
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD 6.000 EA
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT 1.000 LS
CONCRETE SIDEWALK(4" UNIFORM) 133.330 SY
DETECTABLE WARNING MATERIAL 80.000 SF
PEDESTRIAN RAMP CONSTRUCTION 100.000 SY
SURFACE APPLIED DETECTABLE WARNING 90.000 SF
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS 7.156 ACRE
SILT FENCE 760.000 LF



Call No.: 050 1Page:Letting Date: January 09, 2024 Letting Time: 2:00 P.M.

South Carolina Department of Transportation 12/6/2023

1965801SC File NO(S).:

CO(S).: Edgefield

DBE Goal Percent: 0.00%

Completion Date:

Description: MOORE ROAD S-19-492 CMRBW/HMA
EDGEFIELD CTC

8/31/2025 Days

Approx. Length (miles):

ITEMS OF WORK INCLUDE THE FOLLOWING:

2.3100

Funding: CTC

P041188P041188PCN: Project No.:
P041804P041804PCN: Project No.:

Description Quantity Units
MOBILIZATION 1.000 LS
BONDS AND INSURANCE 1.000 LS
CONSTRUCTION STAKES, LINES & GRADES 2.000 EA
TRAFFIC CONTROL 1.000 LS
BORROW EXCAVATION 976.000 CY
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B 16,060.000 SY
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B 16,430.000 SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE 1,130.000 TON
MAINTENANCE STONE 299.000 TON
HMA SHOULDER WIDENING COURSE 407.147 TON
LIQUID ASPHALT BINDER PG64-22 241.147 TON
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) 700.000 SY
HOT MIX ASPHALT SURFACE COURSE TYPE C 3,102.117 TON
DRIVEWAY PAVING-SURFACE TYPE C 402.500 TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) 880.000 SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT 340.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT 50,280.000 LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT 860.000 LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT 94,120.000 LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. 85.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. 12,570.000 LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL 545.000 LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. 26,720.000 LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" 153.000 EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS 2.244 ACRE



Call No.: 060 1Page:Letting Date: January 09, 2024 Letting Time: 2:00 P.M.

South Carolina Department of Transportation 12/6/2023

1966440SC File NO(S).:

CO(S).: Edgefield

DBE Goal Percent: 0.00%

Completion Date:

Description: 2023 EDGEFIELD CTC

10/31/2025 Days

Approx. Length (miles):

ITEMS OF WORK INCLUDE THE FOLLOWING:

2.6600

Funding: CTC

P042557P042557PCN: Project No.:

Description Quantity Units
MOBILIZATION 1.000 LS
BONDS AND INSURANCE 1.000 LS
CONSTRUCTION STAKES, LINES & GRADES 3.000 EA
TRAFFIC CONTROL 1.000 LS
BORROW EXCAVATION 1,064.000 CY
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B 37,285.000 SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE 1,232.000 TON
MAINTENANCE STONE 3.400 TON
LIQUID ASPHALT BINDER PG64-22 206.574 TON
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF 40.000 SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) 1,190.000 SY
MILLED-IN RUMBLE STRIP 4.660 MI
HOT MIX ASPHALT SURFACE COURSE TYPE C 3,203.923 TON
DRIVEWAY PAVING-SURFACE TYPE C 75.000 TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) 598.000 SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT 404.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT 99,975.000 LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT 356.000 LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT 99,975.000 LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. 118.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. 28,115.000 LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL 102.000 LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. 28,115.000 LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" 175.000 EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS 2.586 ACRE
SEDIMENT TUBES FOR DITCH CHECKS 50.000 LF
SILT FENCE 500.000 LF
REPLACE/REPAIR SILT FENCE 50.000 LF
REMOVAL OF SILT RETAINED BY SILT FENCE 125.000 LF



Call No.: 070 1Page:Letting Date: January 09, 2024 Letting Time: 2:00 P.M.

South Carolina Department of Transportation 12/6/2023

2059640SC File NO(S).:

CO(S).:

DBE Goal Percent: 7.50%

Completion Date:

Description: S-258 (BLINK BONNIE RD) BRIDGE
REPLACEMENT OVER THORNTREE CR

11/30/2025 Days

Approx. Length (miles):

ITEMS OF WORK INCLUDE THE FOLLOWING:

0.2840

Funding: FED

P038686P038686PCN: Project No.:

Description Quantity Units
MOBILIZATION 1.000 LS
BRIDGE CONSTRUCTION ACCESS 1.000 LS
BONDS AND INSURANCE 1.000 LS
CONSTRUCTION STAKES, LINES & GRADES 1.000 EA
TRAFFIC CONTROL 1.000 LS
CPM PROGRESS SCHEDULE 1.000 LS
CLEARING & GRUBBING WITHIN RIGHT OF WAY 1.000 LS
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT 480.000 SY
REMOVAL & DISPOSAL OF EXISTING BRIDGE 1.000 LS
UNCLASSIFIED EXCAVATION 1,755.000 CY
GEOGRID REINFORCEMENT (UNIAXIAL) 663.000 SY
FINE GRADING 550.000 SY
HOT MIX ASPHALT BASE COURSE - TYPE B 100.000 TON
LIQUID ASPHALT BINDER PG64-22 22.000 TON
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C 65.000 TON
HOT MIX ASPHALT SURFACE COURSE TYPE C 214.000 TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) 128.000 SF
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED) 70.000 SF
BARRICADE - TYPE 3 84.000 LF
TYPE B - FLASHING LIGHT 16.000 EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" 5.000 EA
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN 37.500 SF
U-SECTION POST FOR SIGN SUPPORTS - 3P 100.000 LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT 804.000 LF
CONC. FOR STRUCTURES - CLASS 4000 114.800 CY
REINF. STEEL FOR STRUCTURES (BRIDGE) 52,499.000 LB
HOOP REINFORCING STEEL FOR STRUCTURES (BRIDGE) 2,586.000 LB
3'-0" x 2'-0" CORED SLABS 1,596.400 LF
42" MASH CONCRETE BARRIER PARAPET/RAILING WALL 400.000 LF
PILE DRIVING SET-UP 10.000 EA
REINF. PILE TIPS (HP14 X 89) 10.000 EA
STEEL H BEARING PILING (HP14 X 89) 286.000 LF
DRILLED SHAFT SET-UP 4.000 EA
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Description Quantity Units
DRILLED SHAFT WITH ROCK EXCAVATION - 36" DIAMETER 36.800 LF
DRILLED SHAFT WITH WET & DRY EXCAVATION - 42" DIAMETER 113.400 LF
CONSTRUCTION CASING - 42" DIAMETER 113.400 LF
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS) 56.000 LF
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE 77.000 LF
ELASTOMERIC BEARING 60.000 EA
CROSSHOLE SONIC LOGGING SETUP 4.000 EA
RIP-RAP (CLASS A) 28.000 TON
RIP-RAP (CLASS B) 338.000 TON
GEOTEXTILE FABRIC FOR EROSION CONTROL UNDER RIPRAP (CLASS 2) 733.000 SY
MT2 LEADING END TREATMENT TL2 4.000 EA
MGS3 GR STANDARD SHOULDER 287.500 LF
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2 4.000 EA
FLUME INLET AT GUARDRAIL (HANDWORK) 2.000 EA
NON-MOW STRIP UNDER GUARDRAIL 40.000 SY
TEMPORARY BARRIER FENCE (ORANGE) 330.000 LF
RIGHT OF WAY MARKER(REBAR AND CAP) 10.000 EA
RIGHT OF WAY PLAT 1.000 LS
PERMANENT COVER 0.332 ACRE
TEMPORARY COVER 0.166 ACRE
COMPOST 134.000 CY
FERTILIZER (NITROGEN) 33.000 LB
FERTILIZER (PHOSPHORIC ACID) 33.000 LB
FERTILIZER (POTASH) 33.000 LB
AGRICULTURAL GRANULAR LIME 664.000 LB
MOWING 0.996 ACRE
SODDING 1.607 MSY
WATERPROOFING (BRIDGE DECK) 494.800 SY
TEMPORARY EROSION CONTROL BLANKET (ECB) 0.403 MSY
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 2 1.000 ACRE
SILT FENCE 1,530.000 LF
REPLACE/REPAIR SILT FENCE 153.000 LF
FLOATING TURBIDITY BARRIER-HEAVY DUTY(7'DEPTH) 215.000 LF
CLEANING SILT BASINS 14.000 CY
REMOVAL OF SILT RETAINED BY SILT FENCE 382.500 LF
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL 7.000 TON
STABILIZED CONSTRUCTION ENTRANCE 550.000 SY
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2265890SC File NO(S).:

CO(S).: Georgetown

DBE Goal Percent: 0.00%

Completion Date:

Description: SW; FDP; MILL; OVERLAY

9/30/2025 Days

Approx. Length (miles):

ITEMS OF WORK INCLUDE THE FOLLOWING:

6.3900

Funding: ST

P042043P042043PCN: Project No.:
P042166P042166PCN: Project No.:

Description Quantity Units
MOBILIZATION 1.000 LS
BONDS AND INSURANCE 1.000 LS
TRAFFIC CONTROL 1.000 LS
BORROW EXCAVATION 1,278.800 CY
EXCAVATION FOR SHOULDER PAVING 327.782 STA
HAULING OF EXCAVATED SHOULDER MATERIAL 327.782 STA
MAINTENANCE STONE 146.000 TON
HMA SHOULDER WIDENING COURSE 1,638.912 TON
LIQUID ASPHALT BINDER PG64-22 675.441 TON
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF 14,600.000 SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) 650.000 SY
MILLED-IN RUMBLE STRIP 11.488 MI
HOT MIX ASPHALT SURFACE COURSE TYPE B 3,737.120 TON
HOT MIX ASPHALT SURFACE COURSE TYPE C 4,747.712 TON
HOT MIX ASPHALT SURFACE COURSE TYPE D 930.000 TON
DRIVEWAY PAVING-SURFACE TYPE D 436.875 TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) 1,280.000 SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT 1,470.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT 198,810.000 LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT 1,032.000 LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT 6.000 EA
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT 6.000 EA
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT 6.000 EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT 19,140.000 LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT 84,195.000 LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. 490.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. 66,270.000 LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL 344.000 LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL. 2.000 EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL. 2.000 EA
WHITE COMBINATION ARROWS(STR&RT.OR STR&LT)THERMO-125MIL 2.000 EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL. 6,380.000 LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. 28,065.000 LF
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South Carolina Department of Transportation 12/6/2023

Description Quantity Units
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4" 12.000 EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL. 110.000 EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" 325.000 EA
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT 120.000 LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT 100.000 LF
FURNISH & INSTALL 2.0" SCHD 80 PVC CONDUIT (DIRECTION.BORED) 600.000 LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY) 750.000 LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE 3,092.000 LF
SAWCUT FOR LOOP DETECTOR 1,162.000 LF
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD 6.000 EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS 5.260 ACRE
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2364430SC File NO(S).:

CO(S).: Greenville

DBE Goal Percent: 0.00%

Completion Date:

Description: RESURFACING - CMRB

6/30/2025 Days

Approx. Length (miles):

ITEMS OF WORK INCLUDE THE FOLLOWING:

5.0200

Funding: ST

P042075P042075PCN: Project No.:

Description Quantity Units
MOBILIZATION 1.000 LS
BONDS AND INSURANCE 1.000 LS
TRAFFIC CONTROL 1.000 LS
BORROW EXCAVATION 1,004.000 CY
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B 75,940.000 SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE 3,037.000 TON
MAINTENANCE STONE 52.000 TON
LIQUID ASPHALT BINDER PG64-22 931.184 TON
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF 200.000 SY
MILLING EXISTING ASPHALT PAVEMENT 2.0" 3,121.000 SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) 600.000 SY
MILLED-IN RUMBLE STRIP 9.680 MI
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B 7,328.881 TON
HOT MIX ASPHALT SURFACE COURSE TYPE B 7,970.988 TON
HOT MIX ASPHALT SURFACE COURSE TYPE C 383.000 TON
DRIVEWAY PAVING-SURFACE TYPE C 1,157.000 TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) 1,016.000 SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT 3,190.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT 156,395.000 LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT 536.000 LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT 12.000 EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT 2,220.000 LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT 316,210.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT 320.000 LF
4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT 320.000 LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. 850.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. 52,694.000 LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL 192.000 LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL. 4.000 EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL. 370.000 LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. 53,264.000 LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4" 17.000 EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" 394.000 EA
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Description Quantity Units
REMOVE & DISPOSE SEMI-RIGID GR DEVICE 300.000 LF
PREMASH RESET W-BEAM STRONG POST SYSTEM 1,225.000 LF
PREMASH TYPE T TL3 LEADING 50' 8.000 EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS 4.868 ACRE
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2564520SC File NO(S).:

CO(S).: Hampton

DBE Goal Percent: 0.00%

Completion Date:

Description: CMRB;SURFCOURSE;FDP;SHLDPAV;MILLFILL

10/31/2025 Days

Approx. Length (miles):

ITEMS OF WORK INCLUDE THE FOLLOWING:

11.5500

Funding: ST

P041486P041486PCN: Project No.:
P042085P042085PCN: Project No.:

Description Quantity Units
MOBILIZATION 1.000 LS
BONDS AND INSURANCE 1.000 LS
CONSTRUCTION STAKES, LINES & GRADES 1.000 EA
CONSTRUCTION STAKES, LINES & GRADES 1.000 EA
TRAFFIC CONTROL 1.000 LS
RAILROAD INSURANCE AND FLAGGING 001 1.000 LS
UNCLASSIFIED EXCAVATION 630.000 CY
BORROW EXCAVATION 2,310.000 CY
EXCAVATION FOR SHOULDER PAVING 511.104 STA
HAULING OF EXCAVATED SHOULDER MATERIAL 511.104 STA
CEMENT MODIFIED RECYCLED BASE (8" UNIF)-CURING METHOD B 9,100.000 SY
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B 90,750.000 SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE 2,955.000 TON
MAINTENANCE STONE 110.800 TON
HMA SHOULDER WIDENING COURSE 2,555.520 TON
LIQUID ASPHALT BINDER PG64-22 1,196.552 TON
ARAMID FIBER 780.000 LB
FULL DEPTH ASPH. PAV. PATCHING 4" UNIF. 8,925.000 SY
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF. 1,825.000 SY
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF 330.000 SY
MILLING EXISTING ASPHALT PAVEMENT 1.5" 28,690.000 SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) 2,250.000 SY
STRESS ABSORBING MEMBRANE INTERLAYER (SAMI) 56,132.000 SY
MILLED-IN RUMBLE STRIP 30.200 MI
HOT MIX ASPHALT SURFACE COURSE TYPE C 16,144.431 TON
HOT MIX ASPHALT SURFACE COURSE TYPE D 300.000 TON
DRIVEWAY PAVING-SURFACE TYPE D 495.000 TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) 1,200.000 SF
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING 518.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING 121,200.000 LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING 510.000 LF
RAILROAD CROSSING SYMBOLS - PERM.PVMT.MARKING 1.000 EA
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING 12,270.000 LF
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Description Quantity Units
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING 43,340.000 LF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT 1,418.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT 345,950.000 LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT 1,050.000 LF
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT 2.000 EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT 34,990.000 LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT 123,980.000 LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" 799.000 EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE 100.000 LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3 200.000 LF
PREMASH THRIE STRONG POST GUARDRAIL 90.000 LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3 4.000 EA
PREMASH TYPE T TL3 LEADING 50' 4.000 EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS 11.200 ACRE



Call No.: 110 1Page:Letting Date: January 09, 2024 Letting Time: 2:00 P.M.

South Carolina Department of Transportation 12/6/2023

2958320SC File NO(S).:

CO(S).: Lancaster

DBE Goal Percent: 17.50%

Completion Date:

Description: INTERSECTION IMPROVEMENT -  US 521/S-54

5/31/2025 Days

Approx. Length (miles):

ITEMS OF WORK INCLUDE THE FOLLOWING:

0.7340

Funding: FED

P027277P027277PCN: Project No.:

Description Quantity Units
MOBILIZATION 1.000 LS
MOBILIZATION - SUBCONTRACTOR 1.000 LS
BONDS AND INSURANCE 1.000 LS
CONSTRUCTION STAKES, LINES & GRADES 1.000 EA
UTILITY STAKING 1.000 LS
LARGE PUBLIC WATER RELOCATION NO. ____ 001 1.000 EA
SMALL PUBLIC SEWER RELOCATION NO. ____ 001 1.000 EA
TRAFFIC CONTROL 1.000 LS
CPM PROGRESS SCHEDULE 1.000 LS
CLEARING & GRUBBING WITHIN RIGHT OF WAY 1.000 LS
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT 147.000 SY
REMOVAL & DISPOSAL OF EXISTING CONCRETE 2.500 CY
UNCLASSIFIED EXCAVATION 1,783.000 CY
BORROW EXCAVATION 2,010.000 CY
BORROW EXCAVATION - (AASHTO TYPE A-1 SAND) 66.000 TON
STRUCTURE EXCAVATION FOR RETAINING WALL 43.400 CY
FINE GRADING 9,487.000 SY
MAINTENANCE STONE 325.000 TON
HOT MIX ASPHALT BASE COURSE - TYPE A 3,979.000 TON
LIQUID ASPHALT BINDER PG64-22 760.000 TON
MILLING EXISTING ASPHALT PAVEMENT 1.75" 16,803.000 SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) 4,583.000 SY
MILLED-IN RUMBLE STRIP 1.000 MI
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B 7,493.000 TON
HOT MIX ASPHALT SURFACE COURSE TYPE B 2,536.000 TON
HOT MIX ASPHALT SURFACE COURSE TYPE E 157.000 TON
HOT MIX  ASPH. CONC. SURF. CR. FOR DITCH PAVING 24.000 TON
DRIVEWAY PAVING-SURFACE TYPE C 414.000 TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) 532.000 SF
TEMPORARY CLEAR PAVEMENT MARKERS MONO-DIR.- 4"X4" 170.000 EA
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" 100.000 EA
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT 3,000.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT 10,000.000 LF



Call No.: 110 2Page:Letting Date: January 09, 2024 Letting Time: 2:00 P.M.

South Carolina Department of Transportation 12/6/2023

Description Quantity Units
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT 450.000 LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT 550.000 LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT 60.000 EA
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT 50.000 EA
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT 5.000 EA
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT 10,000.000 LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. 2,100.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. 6,600.000 LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL. 825.000 LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL 2,975.000 LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL. 25.000 EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL. 24.000 EA
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. 7,000.000 LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4" 110.000 EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" 60.000 EA
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN 198.460 SF
FLAT SHEET, TYPE XI, SIZE DETERMINED BY MSG, OVERHEAD 43.000 SF
MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE 6.000 EA
U-SECTION POST FOR SIGN SUPPORTS - 3P 367.000 LF
U-SECTION POST FOR SIGN BRACING - 2P 20.000 LF
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT 428.000 LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT 700.000 LF
FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT 40.000 LF
FURNISH & INSTALL 2" SCHEDULE 80  HDPE CONDUIT (DIRECTIONAL BORED) 266.000 LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK 1,328.000 LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY 2,335.000 LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK) 1,612.000 LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY) 1,162.000 LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE 4,116.000 LF
FURNISH & INSTALL FIBER OPTIC  CABLE-SINGLE MODE 100.000 LF
FURNISH & INSTALL FIBER OPTIC INTERCONNECT CENTER 1.000 EA
SAWCUT FOR LOOP DETECTOR 1,352.000 LF
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL 1.000 EA
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD 14.000 EA
F&I-17"X30"X24"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD 1.000 EA
FURNISH & INSTALL 13" X 32' STEEL STRAIN POLE AND FOUNDATION 4.000 EA
FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE 673.000 LF
FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE 3.000 EA
F&I - CONTR  332/336 CABINET ASSEMBLY - BASE MOUNTED 001 1.000 EA
FURNISH AND INSTALL BATTERY BACK-UP INCLUDING FOUNDATION 1.000 EA
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD 4.000 EA
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 002 12.000 EA
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Description Quantity Units
F&I - 1-WAY-1SECT.HAND/MAN EMBLEM PEDESTRIAN SIGNAL HEAD 6.000 EA
F&I-PED PUSH BUT.SOLID STATE W/ TONE ASSEM 9"X15"&SIGN (R-10-3E or
R10-4a)

6.000 EA

BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG. 16.000 EA
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT 1.000 LS
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT 1.000 LS
FURNISH & INSTALL CONCRETE CABINET FOUNDATION 1.000 EA
CONC. FOR STRUCTURES - CLASS 4000(RETAINING WALL) 12.200 CY
CONC. FOR STRUCTURES - CLASS 4000(ROADWAY) 2.500 CY
REINF. STEEL FOR STRUCTURES (RETAINING WALL) 1,050.000 LB
18" SMOOTH WALL PIPE 3,580.000 LF
CLEANING EXISTING PIPE 582.000 LF
BRICK MASONRY 4.700 CY
CATCH BASIN -TYPE 16 9.000 EA
DROP INLET (24" X 36") 8.000 EA
DROP INLET TYPE 112 5.000 EA
MANHOLE 5.000 EA
BEVELING OF PIPE END 9.000 EA
CONCRETE CURB (9" X 15") 75.000 LF
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE 2,631.000 LF
CONCRETE CURB AND GUTTER(2'-0") SLOPING FACE 210.000 LF
CONCRETE SIDEWALK(4" UNIFORM) 466.000 SY
DETECTABLE WARNING MATERIAL 137.500 SF
CONCRETE DRIVEWAY(6" UNIFORM) 716.000 SY
CONCRETE MEDIAN 418.000 SY
PEDESTRIAN RAMP CONSTRUCTION 275.000 SY
RIP-RAP (CLASS A) 10.700 TON
RIP-RAP (CLASS B) 44.000 TON
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C 103.300 SY
RIGHT OF WAY MARKER(REBAR AND CAP) 31.000 EA
RIGHT OF WAY PLAT 1.000 LS
PERMANENT COVER 5.014 ACRE
TEMPORARY COVER 2.507 ACRE
COMPOST 135.000 CY
FERTILIZER (NITROGEN) 501.000 LB
FERTILIZER (PHOSPHORIC ACID) 501.000 LB
FERTILIZER (POTASH) 501.000 LB
AGRICULTURAL GRANULAR LIME 10,028.000 LB
SELECTIVE WATERING 135,750.000 GAL
MOWING 15.042 ACRE
SODDING - CENTIPEDE GRASS 27.000 SY
TEMPORARY EROSION CONTROL BLANKET (ECB) 0.339 MSY
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Description Quantity Units
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1 7.128 ACRE
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3 2.900 ACRE
INLET STRUCTURE FILTER - TYPE F (WEIGHTED) 360.000 LF
INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED) 162.000 LF
SEDIMENT TUBES FOR DITCH CHECKS 306.000 LF
SILT FENCE 4,766.000 LF
REPLACE/REPAIR SILT FENCE 477.000 LF
CLEANING SILT BASINS 53.000 CY
REMOVAL OF SILT RETAINED BY SILT FENCE 1,192.000 LF
INLET FILTER CLEANING 19.000 EA
INLET STRUCTURE FILTER - TYPE B 2.000 EA
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL 8.200 TON
STABILIZED CONSTRUCTION ENTRANCE 825.000 SY
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2965490SC File NO(S).:

CO(S).: Lancaster

DBE Goal Percent: 0.00%

Completion Date:

Description: CLEARING, STA GRADE, HMA 4

8/31/2025 Days

Approx. Length (miles):

ITEMS OF WORK INCLUDE THE FOLLOWING:

6.9200

Funding: ST

P042187P042187PCN: Project No.:
P042426P042426PCN: Project No.:

Description Quantity Units
MOBILIZATION 1.000 LS
BONDS AND INSURANCE 1.000 LS
TRAFFIC CONTROL 1.000 LS
SELECTED CLEARING & GRUBBING 1.000 LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT 50.000 SY
REMOVAL & DISPOSAL OF EXISTING CURB 190.000 LF
REMOVAL & DISPOSAL OF EXISTING CONCRETE 15.500 CY
UNCLASSIFIED EXCAVATION 10,645.000 CY
BORROW EXCAVATION 2,800.000 CY
STATION GRADING 142.556 STA
EXCAVATION FOR SHOULDER PAVING 566.020 STA
HAULING OF EXCAVATED SHOULDER MATERIAL 566.020 STA
MAINTENANCE STONE 225.000 TON
HOT MIX ASPHALT BASE COURSE - TYPE B 32,013.696 TON
HMA SHOULDER WIDENING COURSE 4,087.893 TON
LIQUID ASPHALT BINDER PG64-22 3,854.767 TON
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF 8,200.000 SY
MILLING EXISTING ASPHALT PAVEMENT 1.75" 112,350.000 SY
MILLING EXISTING ASPHALT PAVEMENT 4.0" 49,751.000 SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) 14,000.000 SY
MILLED-IN RUMBLE STRIP 19.200 MI
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B 17,752.413 TON
HOT MIX ASPHALT SURFACE COURSE TYPE B 19,831.426 TON
HOT MIX ASPHALT SURFACE COURSE TYPE C 680.000 TON
DRIVEWAY PAVING-SURFACE TYPE C 1,866.000 TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) 856.000 SF
PAVEMENT MARKINGS (TEMPORARY PAINT) 24"X36" WHITE TRIANGLE YIELD
BAR

80.000 LF

4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT 20,837.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT 246,533.000 LF
6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT 2,400.000 LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT 5,781.000 LF
12" WHITE SOLID LINES - FAST DRY PAINT 1,050.000 LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT 11,633.000 LF
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South Carolina Department of Transportation 12/6/2023

Description Quantity Units
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT 186.000 EA
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT 126.000 EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT 3,578.000 LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT 212,551.000 LF
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT 1,025.000 LF
24" YELLOW DIAGONAL LINES - FAST DRY PAINT 475.000 LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. 9,637.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. 88,922.000 LF
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. 800.000 LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL. 1,927.000 LF
12" WHITE SOLID LINES - THERMO. - 125 MIL. 350.000 LF
24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL 40.000 LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL 4,100.000 LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL. 62.000 EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL. 42.000 EA
WHITE LANE DROP ARROW(LT.OR RT.)THERMO-125MIL 3.000 EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL. 2,436.000 LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. 63,908.000 LF
24" YELLOW SOLID LINES - THERMOPLASTIC - 125 MIL. 275.000 LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4" 405.000 EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" 298.000 EA
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT 350.000 LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE 18,075.000 LF
SAWCUT FOR LOOP DETECTOR 7,980.000 LF
F&I-12"X12"X12"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD 3.000 EA
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT 6.000 EA
PARTIAL DEPTH PATCHING OF EXISTING DECK 60.000 SY
REINF. STEEL FOR STRUCTURES (BRIDGE) 1,560.000 LB
15" SMOOTH WALL PIPE 438.000 LF
18" SMOOTH WALL PIPE 296.000 LF
24" SMOOTH WALL PIPE 32.000 LF
30" SMOOTH WALL PIPE 24.000 LF
36" SMOOTH WALL PIPE 16.000 LF
42" SMOOTH WALL PIPE 16.000 LF
CLEANING EXISTING PIPE 350.000 LF
CONCRETE COLLAR FOR UP TO 24" PIPE 12.000 EA
CONCRETE COLLAR FOR UP TO 36" PIPE 5.000 EA
CONCRETE COLLAR FOR UP TO 48" PIPE 2.000 EA
ADJUST CATCH BASIN 7.000 EA
ADJUST DROP INLET ADJUST D. I. 2.000 EA
CATCH BASIN T-17 (CONVERT C.B. TYPE 6) 1.000 EA
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE 190.000 LF
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Description Quantity Units
CONCRETE SIDEWALK(4" UNIFORM) 22.500 SY
DETECTABLE WARNING MATERIAL 25.000 SF
CONCRETE MEDIAN 380.000 SY
PEDESTRIAN RAMP CONSTRUCTION 50.000 SY
RIP-RAP (CLASS B) 35.000 TON
GEOTEXTILE FABRIC FOR EROSION CONTROL UNDER RIPRAP (CLASS 2) 100.000 SY
REMOVE & DISPOSE SEMI-RIGID GR DEVICE 4,611.000 LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3 2,137.500 LF
MT3 LEADING END TREATMENT TL3 6.000 EA
PREMASH THRIE WITH BASE PL 3.125 SPACING 530.000 LF
MB TRAILING END TREATMENT 6.000 EA
MGS3 GR STANDARD SHOULDER 2,625.000 LF
PREMASH TRAILING W-BEAM TYPE B 12.5' 2.000 EA
PREMASH IMPACT ATTENUATOR IA CLASS D3 4.000 EA
PREMASH TYPE T TL3 LEADING 50' 2.000 EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS 6.990 ACRE
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2968020SC File NO(S).:

CO(S).: Lancaster

DBE Goal Percent: 5.00%

Completion Date:

Description: PATCH, SHLDR WIDEN, HMA, GUARDRAIL

5/31/2025 Days

Approx. Length (miles):

ITEMS OF WORK INCLUDE THE FOLLOWING:

4.0500

Funding: FED

P042336P042336PCN: Project No.:

Description Quantity Units
MOBILIZATION 1.000 LS
BONDS AND INSURANCE 1.000 LS
TRAFFIC CONTROL 1.000 LS
RAILROAD INSURANCE AND FLAGGING 001 1.000 LS
SELECTED CLEARING & GRUBBING 1.000 LS
REMOVAL & DISPOSAL OF EXISTING CONCRETE 2.500 CY
UNCLASSIFIED EXCAVATION 200.000 CY
BORROW EXCAVATION 1,991.000 CY
STATION GRADING 15.310 STA
EXCAVATION FOR SHOULDER PAVING 364.320 STA
HAULING OF EXCAVATED SHOULDER MATERIAL 364.320 STA
MAINTENANCE STONE 87.000 TON
HMA SHOULDER WIDENING COURSE 2,428.800 TON
LIQUID ASPHALT BINDER PG64-22 1,077.297 TON
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF. 11,576.000 SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) 4,100.000 SY
MILLED-IN RUMBLE STRIP 6.900 MI
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C 11,264.000 TON
HOT MIX ASPHALT SURFACE COURSE TYPE C 4,995.100 TON
DRIVEWAY PAVING-SURFACE TYPE C 1,058.750 TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) 296.000 SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT 472.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT 128,304.000 LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT 369.000 LF
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT 6.000 EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT 3,060.000 LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT 111,105.000 LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. 242.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. 42,768.000 LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL 176.000 LF
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL. 2.000 EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL. 3,060.000 LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. 25,569.000 LF
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Description Quantity Units
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" 274.000 EA
18" SMOOTH WALL PIPE 96.000 LF
CLEANING EXISTING PIPE 400.000 LF
REMOVE & DISPOSE SEMI-RIGID GR DEVICE 300.000 LF
MT3 LEADING END TREATMENT TL3 6.000 EA
PREMASH W-BEAM BRIDGE CONN TL2 WBBC2 4.000 EACH
MGS3CS GR COMPRESSED SHOULDER 700.000 LF
PREMASH W-BEAM COMPRESSED SHLDR 9' POST 862.500 LF
PREMASH TYPE T TL3 LEADING 50' 4.000 EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS 3.040 ACRE
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3166900SC File NO(S).:

CO(S).: Lee

DBE Goal Percent: 0.00%

Completion Date:

Description: 2024 LEE PIPP AND CTC REHAB/RECON

9/30/2025 Days

Approx. Length (miles):

ITEMS OF WORK INCLUDE THE FOLLOWING:

22.7400

Funding: ST

P039655P039655PCN: Project No.:
P039693P039693PCN: Project No.:
P042239P042239PCN: Project No.:
P042258P042258PCN: Project No.:
P042687P042687PCN: Project No.:

Description Quantity Units
MOBILIZATION 1.000 LS
BONDS AND INSURANCE 1.000 LS
TRAFFIC CONTROL 1.000 LS
RAILROAD INSURANCE AND FLAGGING 001 1.000 LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT 1,142.000 SY
BORROW EXCAVATION 4,362.000 CY
EXCAVATION FOR SHOULDER PAVING 1,871.100 STA
HAULING OF EXCAVATED SHOULDER MATERIAL 1,871.100 STA
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B 42,810.000 SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE 1,285.000 TON
MAINTENANCE STONE 98.500 TON
HMA SHOULDER WIDENING COURSE 11,826.613 TON
LIQUID ASPHALT BINDER PG64-22 3,407.871 TON
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF. 7,600.000 SY
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF 2,250.000 SY
MILLING EXISTING ASPHALT PAVEMENT 2.0" 94,550.000 SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) 4,725.000 SY
MILLED-IN RUMBLE STRIP 11.100 MI
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B 10,208.586 TON
HOT MIX ASPHALT SURFACE COURSE TYPE B 11,680.906 TON
HOT MIX ASPHALT SURFACE COURSE TYPE C 23,938.160 TON
DRIVEWAY PAVING-SURFACE TYPE C 1,821.000 TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) 3,114.000 SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT 3,420.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT 647,180.000 LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT 300.000 LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT 4,595.000 LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT 24.000 EA
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT 9.000 EA
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT 6.000 EA
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Description Quantity Units
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT 56,900.000 LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT 262,200.000 LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. 800.000 LF
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. 350.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. 169,760.000 LF
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. 58,610.000 LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL. 100.000 LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL 1,605.000 LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL. 6.000 EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL. 3.000 EA
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL. 2.000 EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL. 18,450.000 LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. 112,000.000 LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4" 70.000 EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" 1,475.000 EA
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT 100.000 LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE 1,400.000 LF
SAWCUT FOR LOOP DETECTOR 450.000 LF
F&I-12"X12"X12"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD 1.000 EA
ADJUST DROP INLET ADJUST D. I. 5.000 EA
CONCRETE SIDEWALK(4" UNIFORM) 350.000 SY
DETECTABLE WARNING MATERIAL 337.500 SF
CONCRETE DRIVEWAY(6" UNIFORM) 100.000 SY
PEDESTRIAN RAMP CONSTRUCTION 675.000 SY
SURFACE APPLIED DETECTABLE WARNING 30.000 SF
REMOVE & DISPOSE SEMI-RIGID GR DEVICE 1,000.000 LF
MT3 LEADING END TREATMENT TL3 8.000 EA
MGS3 GR STANDARD SHOULDER 300.000 LF
PREMASH THRIE STRONG POST GUARDRAIL 150.000 LF
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3 4.000 EA
PREMASH TYPE T TL3 LEADING 50' 2.000 EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS 21.140 ACRE
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3254870SC File NO(S).:

CO(S).: Lexington

DBE Goal Percent: 17.50%

Completion Date:

Description: SAFETY IMPROVEMENTS - US 1 - S-1508

5/31/2025 Days

Approx. Length (miles):

ITEMS OF WORK INCLUDE THE FOLLOWING:

1.8830

Funding: FED

P037186P037186PCN: Project No.:

Description Quantity Units
MOBILIZATION 1.000 LS
MOBILIZATION - SUBCONTRACTOR 1.000 LS
BONDS AND INSURANCE 1.000 LS
CONSTRUCTION STAKES, LINES & GRADES 1.000 EA
LARGE PUBLIC WATER RELOCATION NO. ____ 001 1.000 EA
TRAFFIC CONTROL 1.000 LS
RAILROAD INSURANCE AND FLAGGING 005 1.000 LS
CPM PROGRESS SCHEDULE 1.000 LS
CLEARING & GRUBBING WITHIN ROADWAY 1.000 LS
REMOVAL & DISPOSAL OF EXISTING CURB 718.000 LF
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT 3,600.000 SY
REMOVAL & DISPOSAL OF EXISTING CONCRETE 130.000 CY
UNCLASSIFIED EXCAVATION 740.000 CY
BORROW EXCAVATION 200.000 CY
FLOWABLE FILL 10.000 CY
MAINTENANCE STONE 500.000 TON
HOT MIX ASPHALT BASE COURSE - TYPE A 158.000 TON
LIQUID ASPHALT BINDER PG64-22 410.000 TON
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) 74,983.000 SY
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B 53.000 TON
HOT MIX ASPHALT SURFACE COURSE TYPE B 7,561.000 TON
HOT MIX ASPHALT SURFACE COURSE TYPE C 250.000 TON
IMPRINTED ASPHALT WITH SURFACE COATING 540.000 SY
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) 756.000 SF
PAVEMENT MARKINGS(TEMP-PAINT) 4" WHITE BROKEN LINES 14,090.000 LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES 17,522.000 LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES 2,464.000 LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-8" WHITE SOLID LINES 8,062.000 LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES 7,586.000 LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"YELLOW SOLID LINES 24.000 LF
PAVEMENT MARKINGS (TEMPORARY PAINT) 12"X18" WHITE TRIANGLE YIELD
BAR

30.000 LF

PAVEMENT MARKINGS(TEMPORARY-PAINT)-WHITE SINGLE ARROW 90.000 EA
PAVEMENT MARKINGS(TEMP.-PAINT)-WHITE COMBINATION ARROWS 6.000 EA
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Description Quantity Units
PAVEMENT MARKINGS(TEMPORARY-PAINT)-WHITE WORD 'ONLY 56.000 EA
TEMPORARY CLEAR PAVEMENT MARKERS MONO-DIR.- 4"X4" 300.000 EA
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" 20.000 EA
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT 12,773.000 LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. 7,045.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. 8,761.000 LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL. 4,031.000 LF
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL 15.000 LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL 3,793.000 LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL. 45.000 EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL. 28.000 EA
WHITE COMBINATION ARROWS(STR&RT.OR STR&LT)THERMO-125MIL 3.000 EA
WHITE U-TURN ARROW THERMO-125MIL 2.000 EA
WHITE LANE DROP ARROW(LT.OR RT.)THERMO-125MIL 2.000 EA
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. 1,232.000 LF
24" YELLOW SOLID LINES - THERMOPLASTIC - 125 MIL. 12.000 LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4" 320.000 EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" 10.000 EA
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN 128.000 SF
FLAT SHEET, TYPE XI, SIZE DETERMINED BY MSG, OVERHEAD 104.500 SF
MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE 9.000 EA
F&I MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON MAST ARM 7.000 EA
U-SECTION POST FOR SIGN SUPPORTS - 3P 326.000 LF
4.0" SCHEDULE 40 PVC CONDUIT 4,150.000 LF
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT 1,035.000 LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT 2,819.000 LF
FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT 240.000 LF
FURNISH ADDITIONAL CONDUIT WITHIN DIRECTIONAL BORE 1,090.000 LF
FURNISH & INSTALL 2" SCHEDULE 80  HDPE CONDUIT (TRENCHLESS) 1,090.000 LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK 2,060.000 LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY 8,430.000 LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK) 4,080.000 LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY) 3,450.000 LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 12 CONDUCTOR (BLACK) 1,911.000 LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE 19,060.000 LF
SAWCUT FOR LOOP DETECTOR 7,907.000 LF
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL 5.000 EA
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD 66.000 EA
F&I-17"X30"X24"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD 5.000 EA
FURNISH & INSTALL 3/8" BACK GUY FOR WOOD POLE 2.000 EA
FURNISH & INSTALL 13" X 32' STEEL STRAIN POLE AND FOUNDATION 8.000 EA
FURNISH & INSTALL 1/4" GALVANIZED STEEL CABLE 360.000 LF
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Description Quantity Units
FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE 795.000 LF
FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE 22.000 EA
F&I - CONTR  332/336 CABINET ASSEMBLY - BASE MOUNTED 002 5.000 EA
FURNISH & INSTALL SPLICE-CABINET/FLASHER CABINET 1.000 EA
FURNISH & INSTALL SOLAR POWERED FLASHER ASSEM - DUAL BEACON 1.000 EA
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD 9.000 EA
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 003 41.000 EA
F&I - 1-WAY-1SECT.(COUNTDOWN HAND/MAN EMBLEM)PED.SIG.HEAD 36.000 EA
F&I-PED PUSH BUTTON MICRO ASSEMBLY(9"X15")AND SIGN(R-10-3E or R10-4a) 36.000 EA
F&I VEHICLE TRAFFIC SINGAL HEAD MOUNTING ASSEMBLY FOR MAST ARM 30.000 EA
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG. 50.000 EA
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT 1.000 LS
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT 7.000 EA
FURNISH & INSTALL CONCRETE CABINET FOUNDATION 5.000 EA
POWDERCOATING PER MAST ARM OVER BASE 11.000 EA
DECORATIVE OPTION PER MAST ARM 11.000 EA
DESIGN, FURNISH & INSTALL STEEL POLE WITH TWIN MAST ARMS INCLUDING
FOUNDATION 004

1.000 EA

DESIGN, FURNISH & INSTALL STEEL POLE WITH MAST ARM INCLUDING
FOUNDATION

9.000 EA

POWDERCOATING OPTION FOR 10' ALUMINUM PEDESTAL POLE 13.000 EA
15" SMOOTH WALL PIPE 11.000 LF
18" SMOOTH WALL PIPE 373.000 LF
CLEANING EXISTING PIPE 1,000.000 LF
CATCH BASIN -TYPE 1 CB - TYPE 1 1.000 EA
CATCH BASIN -TYPE 16 2.000 EA
MANHOLE WITH STANDARD 4' X 4' BOX 12.000 EA
24" X 24" JUNCTION BOX 1.000 EA
WATER QUALITY STRUCTURE 1.000 EA
JUNCTION BOX - CONVERT CB T-16 1.000 EA
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE 5,674.000 LF
CONCRETE SIDEWALK(4" UNIFORM) 276.000 SY
DETECTABLE WARNING MATERIAL 522.000 SF
CONCRETE DRIVEWAY(6" UNIFORM) 100.000 SY
CONCRETE MEDIAN 3,132.000 SY
PEDESTRIAN RAMP CONSTRUCTION 675.000 SY
6" PIPE UNDERDRAIN 4,255.000 LF
RIP-RAP (CLASS A) 9.000 TON
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C 11.000 SY
RIGHT OF WAY MARKER(REBAR AND CAP) 52.000 EA
RIGHT OF WAY PLAT 1.000 LS
PERMANENT COVER 1.000 ACRE
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TEMPORARY COVER 2.000 ACRE
SELECT MATERIAL 545.000 CY
FERTILIZER (NITROGEN) 100.000 LB
FERTILIZER (PHOSPHORIC ACID) 100.000 LB
FERTILIZER (POTASH) 100.000 LB
AGRICULTURAL GRANULAR LIME 2,000.000 LB
SELECTIVE WATERING 54,300.000 GAL
MOWING 6.000 ACRE
TEMPORARY EROSION CONTROL BLANKET (CLASS A) 0.100 MSY
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 2 3.000 ACRE
INLET STRUCTURE FILTER - TYPE F (WEIGHTED) 496.000 LF
INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED) 80.000 LF
SILT FENCE 1,147.000 LF
REPLACE/REPAIR SILT FENCE 300.000 LF
REMOVAL OF SILT RETAINED BY SILT FENCE 296.000 LF
CLEANING INLET STRUCTURE FILTERS 38.000 EA
INLET STRUCTURE FILTER - TYPE A 200.000 LF
STABILIZED CONSTRUCTION ENTRANCE 550.000 SY
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South Carolina Department of Transportation 12/6/2023

3264060SC File NO(S).:

CO(S).: Lexington

DBE Goal Percent: 0.00%

Completion Date:

Description: 2023 RECONSTRUCTION/REHAB. 

7/31/2025 Days

Approx. Length (miles):

ITEMS OF WORK INCLUDE THE FOLLOWING:

19.8700

Funding: ST

P041451P041451PCN: Project No.:
P041452P041452PCN: Project No.:

Description Quantity Units
MOBILIZATION 1.000 LS
BONDS AND INSURANCE 1.000 LS
TRAFFIC CONTROL 1.000 LS
RAILROAD INSURANCE AND FLAGGING 001 1.000 LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT 1,452.000 SY
UNCLASSIFIED EXCAVATION 427.000 CY
BORROW EXCAVATION 3,974.000 CY
EXCAVATION FOR SHOULDER PAVING 1,025.150 STA
HAULING OF EXCAVATED SHOULDER MATERIAL 1,025.150 STA
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B 55,060.000 SY
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B 66,620.000 SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE 3,789.000 TON
MAINTENANCE STONE 215.100 TON
HMA SHOULDER WIDENING COURSE 4,212.381 TON
LIQUID ASPHALT BINDER PG64-22 2,546.569 TON
ARAMID FIBER 710.000 LB
FULL DEPTH ASPH. PAV. PATCHING 4" UNIF. 19,500.000 SY
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF. 20.000 SY
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF 1,990.000 SY
MILLING EXISTING ASPHALT PAVEMENT 1.75" 3,500.000 SY
MILLING EXISTING ASPHALT PAVEMENT 2.0" 8,085.000 SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) 9,750.000 SY
MILLED-IN RUMBLE STRIP 19.600 MI
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B 260.480 TON
HOT MIX ASPHALT SURFACE COURSE TYPE B 7,904.907 TON
HOT MIX ASPHALT SURFACE COURSE TYPE C 21,300.977 TON
HOT MIX ASPHALT SURFACE COURSE TYPE E 5,492.714 TON
DRIVEWAY PAVING-SURFACE TYPE C 2,986.125 TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) 2,909.000 SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT 12,510.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT 771,120.000 LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT 1,905.000 LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT 5,560.000 LF
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South Carolina Department of Transportation 12/6/2023

Description Quantity Units
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT 17.000 EA
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT 17.000 EA
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT 4.000 EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT 16,720.000 LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT 805,120.000 LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. 3,180.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. 193,715.000 LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL. 595.000 LF
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL 56.000 LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL 1,445.000 LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL. 5.000 EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL. 5.000 EA
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL. 2.000 EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL. 4,180.000 LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. 202,905.000 LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4" 25.000 EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" 1,415.000 EA
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT 45.000 LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE 2,175.000 LF
SAWCUT FOR LOOP DETECTOR 675.000 LF
ADJUST CATCH BASIN 2.000 EA
DETECTABLE WARNING MATERIAL 100.000 SF
PEDESTRIAN RAMP CONSTRUCTION 200.000 SY
REMOVE & DISPOSE SEMI-RIGID GR DEVICE 350.000 LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3 50.000 LF
PREMASH RESET W-BEAM STRONG POST SYSTEM 425.000 LF
PREMASH RESET TYPE T TL3 LEADING 50' 2.000 EA
PREMASH TYPE T TL3 LEADING 50' 11.000 EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS 19.289 ACRE
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South Carolina Department of Transportation 12/6/2023

3266930SC File NO(S).:

CO(S).: Lexington

DBE Goal Percent: 0.00%

Completion Date:

Description: LEXINGTON COUNTY REHABILITATION

11/30/2024 Days

Approx. Length (miles):

ITEMS OF WORK INCLUDE THE FOLLOWING:

7.3600

Funding: CTC

P042655P042655PCN: Project No.:

Description Quantity Units
MOBILIZATION 1.000 LS
BONDS AND INSURANCE 1.000 LS
TRAFFIC CONTROL 1.000 LS
RAILROAD INSURANCE AND FLAGGING 001 1.000 LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT 500.000 SY
BORROW EXCAVATION 1,342.800 CY
MAINTENANCE STONE 86.650 TON
LIQUID ASPHALT BINDER PG64-22 703.460 TON
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF. 6,965.000 SY
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF 1,700.000 SY
MILLING EXISTING ASPHALT PAVEMENT 1.5" 5,700.000 SY
MILLING EXISTING ASPHALT PAVEMENT 2.0" 4,225.000 SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) 6,675.000 SY
HOT MIX ASPHALT SURFACE COURSE TYPE C 9,323.052 TON
HOT MIX ASPHALT SURFACE COURSE TYPE D 50.000 TON
DRIVEWAY PAVING-SURFACE TYPE C 1,791.375 TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) 2,976.000 SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT 640.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT 44,350.000 LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT 1,290.000 LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT 3,080.000 LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT 9.000 EA
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT 2.000 EA
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT 8.000 EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT 400.000 LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT 98,690.000 LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. 280.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. 20,590.000 LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL. 490.000 LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL 1,570.000 LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL. 4.000 EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL. 1.000 EA
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL. 4.000 EA
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South Carolina Department of Transportation 12/6/2023

Description Quantity Units
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL. 200.000 LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. 47,180.000 LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" 535.000 EA
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT 70.000 LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE 1,802.000 LF
SAWCUT FOR LOOP DETECTOR 564.000 LF
ADJUST CATCH BASIN 1.000 EA
ADJUST DROP INLET ADJUST D. I. 7.000 EA
DETECTABLE WARNING MATERIAL 250.000 SF
PEDESTRIAN RAMP CONSTRUCTION 500.000 SY
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS 6.512 ACRE
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South Carolina Department of Transportation 12/6/2023

3866920SC File NO(S).:

CO(S).: Orangeburg

DBE Goal Percent: 0.00%

Completion Date:

Description: SURFCOURSE;FDP;SHLDPAV;MILLFILL

6/30/2025 Days

Approx. Length (miles):

ITEMS OF WORK INCLUDE THE FOLLOWING:

11.0200

Funding: CTC

P042556P042556PCN: Project No.:

Description Quantity Units
MOBILIZATION 1.000 LS
BONDS AND INSURANCE 1.000 LS
TRAFFIC CONTROL 1.000 LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT 25.000 SY
BORROW EXCAVATION 2,184.000 CY
EXCAVATION FOR SHOULDER PAVING 1,079.232 STA
HAULING OF EXCAVATED SHOULDER MATERIAL 1,079.232 STA
MAINTENANCE STONE 42.250 TON
HMA SHOULDER WIDENING COURSE 10,287.200 TON
LIQUID ASPHALT BINDER PG64-22 780.887 TON
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF. 4,105.000 SY
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF 120.000 SY
MILLING EXISTING ASPHALT PAVEMENT 1.5" 2,590.000 SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) 900.000 SY
HOT MIX ASPHALT SURFACE COURSE TYPE C 2,037.980 TON
HOT MIX ASPHALT SURFACE COURSE TYPE D 1,602.640 TON
DRIVEWAY PAVING-SURFACE TYPE D 522.500 TON
ASPHALT SURFACE TREATMENT(SINGLE TREATMENT) 126,098.140 SY
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) 888.000 SF
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING 20.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING 21,120.000 LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING 165.000 LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING 2.000 EA
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING 1,500.000 LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING 13,790.000 LF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT 140.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT 129,070.000 LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT 455.000 LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT 2.000 EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT 9,790.000 LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT 83,370.000 LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" 740.000 EA
DETECTABLE WARNING MATERIAL 12.500 SF
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South Carolina Department of Transportation 12/6/2023

Description Quantity Units
PEDESTRIAN RAMP CONSTRUCTION 25.000 SY
6" PERFORATED PIPE UNDERDRAIN WITH STABILIZED AGGREGATE 300.000 LF
PREMASH THRIE WITH BASE PL 6.25 SPACE 50.000 LF
PREMASH W-BEAM COMPRESSED SHLDR 9' POST 225.000 LF
PREMASH TYPE T TL3 LEADING 50' 4.000 EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS 11.020 ACRE
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4061671SC File NO(S).:

CO(S).: Richland

DBE Goal Percent: 0.00%

Completion Date:

Description: SAFETY IMPROVEMENTS - US 76 (RICHLAND
CO)

10/31/2026 Days

Approx. Length (miles):

ITEMS OF WORK INCLUDE THE FOLLOWING:

11.6680

Funding: ST

P036809P036809PCN: Project No.:

Description Quantity Units
MOBILIZATION 1.000 LS
BONDS AND INSURANCE 1.000 LS
CONSTRUCTION STAKES, LINES & GRADES 1.000 EA
TRAFFIC CONTROL 1.000 LS
CPM PROGRESS SCHEDULE 1.000 LS
CLEARING & GRUBBING WITHIN ROADWAY 31.283 ACRE
SELECTED CLEARING 35.185 ACRE
REMOVAL & DISPOSAL OF EXISTING CATCH BASIN 5.000 EA
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT 1,830.000 SY
REMOVAL & DISPOSAL OF EXISTING CONCRETE 1,078.000 CY
REMOVAL OF EXIST. GUARDRAIL 827.000 LF
UNCLASSIFIED EXCAVATION 14,515.000 CY
BORROW EXCAVATION 8,562.000 CY
EXCAVATION FOR SHOULDER PAVING 2,460.000 STA
GEOGRID REINFORCEMENT (BIAXIAL) 1,000.000 SY
HAULING OF EXCAVATED SHOULDER MATERIAL 2,460.000 STA
FINE GRADING 19,580.000 SY
FLOWABLE FILL 87.000 CY
MAINTENANCE STONE 1,775.000 TON
HMA SHOULDER WIDENING COURSE 5,955.000 TON
LIQUID ASPHALT BINDER PG64-22 2,905.000 TON
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF 1,000.000 SY
MILLING EXISTING ASPHALT PAVEMENT 2.0" 460,184.000 SY
MILLING EXISTING ASPHALT PAVEMENT 6.0" 333.000 SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) 4,088.000 SY
MILLED-IN RUMBLE STRIP 46.672 MI
HOT MIX ASPHALT SURFACE COURSE TYPE B 47,613.000 TON
DRIVEWAY PAVING-SURFACE TYPE D 540.000 TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) 676.000 SF
6" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT 131,640.000 LF
6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT 489,680.000 LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT 1,676.000 LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT 116.000 EA
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Description Quantity Units
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT 56.000 EA
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT 8.000 EA
6" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT 8,980.000 LF
6"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT 448,200.000 LF
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. 32,910.000 LF
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. 122,420.000 LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL 419.000 LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL. 29.000 EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL. 14.000 EA
WHITE COMBINATION ARROWS(STR&RT.OR STR&LT)THERMO-125MIL 2.000 EA
6" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL. 2,170.000 LF
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. 112,050.000 LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4" 4,597.000 EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL. 2,902.000 EA
EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY 1.000 LS
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN 608.000 SF
FLAT SHEET,TYPE-VIII,IX, OR XI, FLUOR FIXED SIZE & MSG. 1,556.000 SF
U-SECTION POST FOR SIGN SUPPORTS - 2P 946.000 LF
REMOVAL OF U-SECTION POST 59.000 EA
REFLECTIVE SIGN POST PANELS 714.000 LF
STRAIGHT HEADWALL FOR 18" CIRCULAR PIPE-1 LINE 1.000 EA
STRAIGHT HEADWALL FOR 24" CIRCULAR PIPE-1 LINE 1.000 EA
15" SMOOTH WALL PIPE 2,429.000 LF
18" SMOOTH WALL PIPE 2,288.000 LF
24" SMOOTH WALL PIPE 412.000 LF
30" SMOOTH WALL PIPE 8.000 LF
CLEANING EXISTING PIPE 12,426.000 LF
DROP INLET TYPE 112 27.000 EA
36" X 36" JUNCTION BOX 18.000 EA
MANHOLE (TOP ONLY) 16.000 EA
CBT-9 CONVERT JUNCTION BOX 36" X 36" 58.000 EA
BEVELING OF PIPE END 435.000 EA
CONCRETE DITCH PAVING 6,897.000 SY
RIP-RAP (CLASS B) 2,932.000 TON
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 1)TYPE B 3,956.000 SY
MT3 LEADING END TREATMENT TL3 31.000 EA
MB TRAILING END TREATMENT 31.000 EA
MGS3 GR STANDARD SHOULDER 2,762.500 LF
MGS3CS GR COMPRESSED SHOULDER 6,675.000 LF
TEMPORARY BARRIER FENCE (ORANGE) 230.000 LF
PERMANENT COVER 31.630 ACRE
TEMPORARY COVER 15.815 ACRE
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Description Quantity Units
FERTILIZER (NITROGEN) 3,163.000 LB
FERTILIZER (PHOSPHORIC ACID) 3,163.000 LB
FERTILIZER (POTASH) 3,163.000 LB
AGRICULTURAL GRANULAR LIME 63,260.000 LB
SELECTIVE WATERING 271,500.000 GAL
MOWING 94.350 ACRE
TURF REINFORCEMENT MATTING (TRM) TYPE 1 20.506 MSY
TURF REINFORCEMENT MATTING (TRM) TYPE 2 2.384 MSY
TEMPORARY EROSION CONTROL BLANKET (ECB) 16.623 MSY
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 2 21.192 ACRE
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 4 10.438 ACRE
SEDIMENT TUBES FOR DITCH CHECKS 5,273.000 LF
SILT FENCE 63,537.000 LF
REPLACE/REPAIR SILT FENCE 6,354.000 LF
CLEANING SILT BASINS 897.000 CY
REMOVAL OF SILT RETAINED BY SILT FENCE 15,885.000 LF
INLET FILTER CLEANING 111.000 EA
INLET STRUCTURE FILTER - TYPE D1 99.000 EA
FILTER MATERIAL FOR INLET STRUCTURE FILTER - TYPE D1 99.000 EA
INLET STRUCTURE FILTER - TYPE D2 12.000 EA
FILTER MATERIAL FOR INLET STRUCTURE FILTER - TYPE D2 12.000 EA
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL 695.000 TON
STABILIZED CONSTRUCTION ENTRANCE 6,505.000 SY
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4064221SC File NO(S).:

CO(S).: Richland

DBE Goal Percent: 0.00%

Completion Date:

Description: CTC RESURFACING

11/30/2024 Days

Approx. Length (miles):

ITEMS OF WORK INCLUDE THE FOLLOWING:

11.6680

Funding: CTC

P041368P041368PCN: Project No.:
P041431P041431PCN: Project No.:

Description Quantity Units
MOBILIZATION 1.000 LS
BONDS AND INSURANCE 1.000 LS
TRAFFIC CONTROL 1.000 LS
RAILROAD INSURANCE AND FLAGGING 001 1.000 LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT 1,375.000 SY
BORROW EXCAVATION 818.000 CY
MAINTENANCE STONE 28.400 TON
LIQUID ASPHALT BINDER PG64-22 688.176 TON
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF. 700.000 SY
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF 2,140.000 SY
MILLING EXISTING ASPHALT PAVEMENT 1.5" 20,300.000 SY
MILLING EXISTING ASPHALT PAVEMENT 2.0" 36,580.000 SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) 2,615.000 SY
MILLED-IN RUMBLE STRIP 5.400 MI
HOT MIX ASPHALT SURFACE COURSE TYPE B 2,595.333 TON
HOT MIX ASPHALT SURFACE COURSE TYPE C 5,589.100 TON
HOT MIX ASPHALT SURFACE COURSE TYPE D 2,443.200 TON
DRIVEWAY PAVING-SURFACE TYPE C 365.125 TON
DRIVEWAY PAVING-SURFACE TYPE D 177.000 TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) 2,192.000 SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT 6,120.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT 97,290.000 LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT 4,465.000 LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT 3,903.000 LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT 9.000 EA
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT 3.000 EA
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT 3.000 EA
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT 6.000 EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT 5,670.000 LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT 138,230.000 LF
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT 4,650.000 LF
24" YELLOW DIAGONAL LINES - FAST DRY PAINT 2,910.000 LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. 2,040.000 LF
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Description Quantity Units
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. 32,430.000 LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL. 1,530.000 LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL 1,376.000 LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL. 3.000 EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL. 1.000 EA
WHITE COMBINATION ARROWS(STR&RT.OR STR&LT)THERMO-125MIL 1.000 EA
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL. 2.000 EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL. 1,890.000 LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. 47,940.000 LF
24" YELLOW SOLID LINES - THERMOPLASTIC - 125 MIL. 970.000 LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4" 113.000 EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL. 10.000 EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" 673.000 EA
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT 60.000 LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE 7,310.000 LF
SAWCUT FOR LOOP DETECTOR 2,400.000 LF
ADJUST DROP INLET ADJUST D. I. 12.000 EA
CONCRETE SIDEWALK(4" UNIFORM) 100.000 SY
DETECTABLE WARNING MATERIAL 637.500 SF
PEDESTRIAN RAMP CONSTRUCTION 1,275.000 SY
SURFACE APPLIED DETECTABLE WARNING 60.000 SF
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS 3.963 ACRE
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4167010SC File NO(S).:

CO(S).: Saluda

DBE Goal Percent: 0.00%

Completion Date:

Description: 2023 CTC SALUDA RESURFACING

11/20/2024 Days

Approx. Length (miles):

ITEMS OF WORK INCLUDE THE FOLLOWING:

0.8200

Funding: CTC

P042697P042697PCN: Project No.:

Description Quantity Units
MOBILIZATION 1.000 LS
BONDS AND INSURANCE 1.000 LS
TRAFFIC CONTROL 1.000 LS
RAILROAD INSURANCE AND FLAGGING 001 1.000 LS
BORROW EXCAVATION 164.000 CY
EXCAVATION FOR SHOULDER PAVING 78.000 STA
HAULING OF EXCAVATED SHOULDER MATERIAL 78.000 STA
MAINTENANCE STONE 42.500 TON
HMA SHOULDER WIDENING COURSE 334.107 TON
LIQUID ASPHALT BINDER PG64-22 94.557 TON
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF. 3,950.000 SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) 1,300.000 SY
HOT MIX ASPHALT SURFACE COURSE TYPE C 1,188.497 TON
DRIVEWAY PAVING-SURFACE TYPE C 107.250 TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) 734.000 SF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT 14,175.000 LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT 312.000 LF
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT 3.000 EA
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT 15,975.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. 7,775.000 LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL 216.000 LF
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL. 1.000 EA
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. 8,675.000 LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" 100.000 EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS 0.780 ACRE



Call No.: 220 1Page:Letting Date: January 09, 2024 Letting Time: 2:00 P.M.

South Carolina Department of Transportation 12/6/2023

4262280SC File NO(S).:

CO(S).: Spartanburg

DBE Goal Percent: 0.00%

Completion Date:

Description: RESURFACING - CMRB

11/30/2025 Days

Approx. Length (miles):

ITEMS OF WORK INCLUDE THE FOLLOWING:

17.3800

Funding: ST

P040988P040988PCN: Project No.:
P041184P041184PCN: Project No.:
P042411P042411PCN: Project No.:

Description Quantity Units
MOBILIZATION 1.000 LS
BONDS AND INSURANCE 1.000 LS
TRAFFIC CONTROL 1.000 LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT 75.000 SY
BORROW EXCAVATION 5,318.000 CY
EXCAVATION FOR SHOULDER PAVING 19.008 STA
HAULING OF EXCAVATED SHOULDER MATERIAL 19.008 STA
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B 247,308.000 SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE 9,892.000 TON
MAINTENANCE STONE 178.650 TON
HMA SHOULDER WIDENING COURSE 144.320 TON
LIQUID ASPHALT BINDER PG64-22 2,283.859 TON
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF 2,865.000 SY
MILLING EXISTING ASPHALT PAVEMENT 1.75" 21,513.000 SY
MILLING EXISTING ASPHALT PAVEMENT 2.0" 23,490.000 SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) 6,175.000 SY
MILLED-IN RUMBLE STRIP 39.230 MI
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B 5,904.800 TON
HOT MIX ASPHALT SURFACE COURSE TYPE B 6,350.496 TON
HOT MIX ASPHALT SURFACE COURSE TYPE C 23,454.839 TON
DRIVEWAY PAVING-SURFACE TYPE C 2,077.000 TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) 3,632.000 SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT 5,000.000 LF
6" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT 600.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT 300,414.000 LF
6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT 96,624.000 LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT 840.000 LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT 1,583.000 LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT 8.000 EA
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT 6.000 EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT 29,220.000 LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT 660,730.000 LF



Call No.: 220 2Page:Letting Date: January 09, 2024 Letting Time: 2:00 P.M.

South Carolina Department of Transportation 12/6/2023

Description Quantity Units
4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT 256.000 LF
4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT 256.000 LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. 1,660.000 LF
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. 200.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. 150,207.000 LF
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. 32,208.000 LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL. 420.000 LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL 751.000 LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL. 4.000 EA
WHITE COMBINATION ARROWS(STR&RT.OR STR&LT)THERMO-125MIL 3.000 EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL. 6,890.000 LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. 150,936.000 LF
WHITE BIKE SYMBOL - HOT APPLIED PREFORMED THERMOPLASTIC - 90 MILS 10.000 EA
WHITE BIKE LANE ARROW - HOT APPLIED PREFORMED THERMOPLASTIC - 90
MILS

20.000 EA

PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4" 80.000 EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" 1,305.000 EA
FLAT SHEET,TYPE-VIII,IX, OR XI, FLUOR FIXED SIZE & MSG. 90.000 SF
U-SECTION POST FOR SIGN SUPPORTS - 3P 40.000 LF
REFLECTIVE SIGN POST PANELS 144.000 LF
GUARDRAIL DELINEATOR - WHITE 140.000 EA
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT 630.000 LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE 11,310.000 LF
SAWCUT FOR LOOP DETECTOR 4,110.000 LF
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD 9.000 EA
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT 3.000 EA
DETECTABLE WARNING MATERIAL 12.500 SF
PEDESTRIAN RAMP CONSTRUCTION 25.000 SY
REMOVE & DISPOSE SEMI-RIGID GR DEVICE 1,650.000 LF
MT3 LEADING END TREATMENT TL3 24.000 EA
PREMASH W-BEAM BRIDGE CONN TL2 WBBC2 4.000 EACH
PREMASH RESET W-BEAM STRONG POST SYSTEM 5,175.000 LF
MGS3CS GR COMPRESSED SHOULDER 3,450.000 LF
PREMASH W-BEAM COMPRESSED SHLDR 9' POST 2,150.000 LF
PREMASH TYPE T TL3 LEADING 50' 26.000 EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS 16.435 ACRE



Call No.: 230 1Page:Letting Date: January 09, 2024 Letting Time: 2:00 P.M.

South Carolina Department of Transportation 12/6/2023

4364790SC File NO(S).:

CO(S).: Sumter

DBE Goal Percent: 0.00%

Completion Date:

Description: 2023 RECONSTRUCTION/REHAB

9/30/2025 Days

Approx. Length (miles):

ITEMS OF WORK INCLUDE THE FOLLOWING:

9.8300

Funding: ST

P042169P042169PCN: Project No.:
P042170P042170PCN: Project No.:
P042171P042171PCN: Project No.:

Description Quantity Units
MOBILIZATION 1.000 LS
BONDS AND INSURANCE 1.000 LS
TRAFFIC CONTROL 1.000 LS
RAILROAD INSURANCE AND FLAGGING 001 1.000 LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT 505.000 SY
UNCLASSIFIED EXCAVATION 105.000 CY
BORROW EXCAVATION 1,876.000 CY
EXCAVATION FOR SHOULDER PAVING 298.850 STA
HAULING OF EXCAVATED SHOULDER MATERIAL 298.850 STA
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B 17,600.000 SY
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B 82,540.000 SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE 2,811.000 TON
MAINTENANCE STONE 34.000 TON
HMA SHOULDER WIDENING COURSE 1,328.213 TON
LIQUID ASPHALT BINDER PG64-22 1,067.331 TON
FULL DEPTH ASPH. PAV. PATCHING 4" UNIF. 2,500.000 SY
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF 900.000 SY
MILLING EXISTING ASPHALT PAVEMENT 1.75" 1,800.000 SY
MILLING EXISTING ASPHALT PAVEMENT 2.0" 8,340.000 SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) 4,325.000 SY
MILLED-IN RUMBLE STRIP 9.100 MI
HOT MIX ASPHALT SURFACE COURSE TYPE B 7,028.640 TON
HOT MIX ASPHALT SURFACE COURSE TYPE C 6,936.283 TON
HOT MIX ASPHALT SURFACE COURSE TYPE E 1,593.856 TON
DRIVEWAY PAVING-SURFACE TYPE C 1,170.750 TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) 1,731.000 SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT 5,390.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT 410,930.000 LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT 2,200.000 LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT 4,820.000 LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT 24.000 EA
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT 12.000 EA



Call No.: 230 2Page:Letting Date: January 09, 2024 Letting Time: 2:00 P.M.

South Carolina Department of Transportation 12/6/2023

Description Quantity Units
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT 6.000 EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT 28,000.000 LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT 238,530.000 LF
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT 400.000 LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. 1,410.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. 103,920.000 LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL. 600.000 LF
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL 35.000 LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL 1,280.000 LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL. 6.000 EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL. 3.000 EA
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL. 2.000 EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL. 7,000.000 LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. 60,820.000 LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4" 3.000 EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" 670.000 EA
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT 15.000 LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE 725.000 LF
SAWCUT FOR LOOP DETECTOR 225.000 LF
ADJUST DROP INLET ADJUST D. I. 5.000 EA
DETECTABLE WARNING MATERIAL 100.000 SF
PEDESTRIAN RAMP CONSTRUCTION 200.000 SY
REMOVE & DISPOSE SEMI-RIGID GR DEVICE 700.000 LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3 500.000 LF
MT3 LEADING END TREATMENT TL3 4.000 EA
PREMASH RESET W-BEAM STRONG POST SYSTEM 200.000 LF
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS 9.080 ACRE



Call No.: 240 1Page:Letting Date: January 09, 2024 Letting Time: 2:00 P.M.

South Carolina Department of Transportation 12/6/2023

4368040SC File NO(S).:

CO(S).: Sumter

DBE Goal Percent: 0.00%

Completion Date:

Description: SUMTER COUNTY REHABILITATION

11/30/2025 Days

Approx. Length (miles):

ITEMS OF WORK INCLUDE THE FOLLOWING:

2.9400

Funding: CTC

P042686P042686PCN: Project No.:

Description Quantity Units
MOBILIZATION 1.000 LS
BONDS AND INSURANCE 1.000 LS
TRAFFIC CONTROL 1.000 LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT 25.000 SY
BORROW EXCAVATION 588.000 CY
EXCAVATION FOR SHOULDER PAVING 182.700 STA
HAULING OF EXCAVATED SHOULDER MATERIAL 182.700 STA
MAINTENANCE STONE 4.000 TON
HMA SHOULDER WIDENING COURSE 811.947 TON
LIQUID ASPHALT BINDER PG64-22 458.105 TON
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF. 400.000 SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) 700.000 SY
HOT MIX ASPHALT SURFACE COURSE TYPE C 6,331.337 TON
DRIVEWAY PAVING-SURFACE TYPE C 295.750 TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) 288.000 SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT 240.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT 63,750.000 LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT 380.000 LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT 65,350.000 LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. 120.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. 22,700.000 LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL 150.000 LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. 23,500.000 LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" 205.000 EA
CONCRETE DRIVEWAY(6" UNIFORM) 25.000 SY
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS 2.880 ACRE



Call No.: 250 1Page:Letting Date: January 09, 2024 Letting Time: 2:00 P.M.

South Carolina Department of Transportation 12/6/2023

4386750SC File NO(S).:

CO(S).: Sumter

DBE Goal Percent: 0.00%

Completion Date:

Description: S-43-466 BRIDGE REPLACEMENT OVER
TURKEY CREEK

6/30/2025 Days

Approx. Length (miles):

ITEMS OF WORK INCLUDE THE FOLLOWING:

0.2570

Funding: ST

P027717P027717PCN: Project No.:

Description Quantity Units
MOBILIZATION 1.000 LS
BONDS AND INSURANCE 1.000 LS
CONSTRUCTION STAKES, LINES & GRADES 1.000 EA
UTILITY STAKING 1.000 LS
LARGE PUBLIC WATER RELOCATION NO. ____ 001 1.000 EA
TRAFFIC CONTROL 1.000 LS
CPM PROGRESS SCHEDULE 1.000 LS
CLEARING & GRUBBING WITHIN RIGHT OF WAY 1.000 LS
REMOVAL & DISPOSAL OF EXISTING CATCH BASIN 8.000 EA
REMOVAL & DISPOSAL OF EXISTING DROP INLET 3.000 EA
REMOVAL & DISPOSAL OF EXISTING CURB 2,015.000 LF
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT 4,200.000 SY
REMOVAL & DISPOSAL OF EXISTING BRIDGE 1.000 LS
UNCLASSIFIED EXCAVATION 1,269.000 CY
BORROW EXCAVATION 12,566.000 CY
GEOGRID REINFORCEMENT (UNIAXIAL) 3,560.000 SY
FINE GRADING 5,950.000 SY
GRADED AGGREGATE BASE COURSE (8" UNIFORM) 825.000 SY
MAINTENANCE STONE 100.000 TON
HOT MIX ASPHALT BASE COURSE - TYPE B 816.000 TON
LIQUID ASPHALT BINDER PG64-22 109.000 TON
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF 200.000 SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) 1,310.000 SY
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B 223.000 TON
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C 421.000 TON
HOT MIX ASPHALT SURFACE COURSE TYPE E 80.000 TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) 264.000 SF
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED) 105.000 SF
BARRICADE - TYPE 3 126.000 LF
TYPE B - FLASHING LIGHT 24.000 EA
PAVEMENT MARKINGS(TEMP-PAINT) 4" WHITE BROKEN LINES 2,078.000 LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES 2,078.000 LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES 2,078.000 LF
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South Carolina Department of Transportation 12/6/2023

Description Quantity Units
PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES 36.000 LF
4" WHITE BROKEN LINES -(GAPS EXCLUDED) - EPOXY PAINT 152.000 LF
4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT 152.000 LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. 106.000 LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL 36.000 LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. 2,078.000 LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4" 35.000 EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" 35.000 EA
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN 24.800 SF
U-SECTION POST FOR SIGN SUPPORTS - 3P 100.000 LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT 468.000 LF
CONC. FOR STRUCTURES - CLASS 4000 389.200 CY
GROOVED SURFACE FINISH 421.000 SY
REINF. STEEL FOR STRUCTURES (BRIDGE) 89,542.000 LB
PRESTRESSED CONC. BEAM (TYPE III) 602.700 LF
42" MASH CONCRETE BARRIER PARAPET/RAILING WALL 232.000 LF
PILE DRIVING SET-UP 16.000 EA
STEEL H BEARING PILING (HP14 X 117) 1,376.000 LF
15" SMOOTH WALL PIPE 80.000 LF
18" SMOOTH WALL PIPE 1,344.000 LF
CATCH BASIN -TYPE 16 12.000 EA
CATCH BASIN -TYPE 18 1.000 EA
DROP INLET (24" X 36") 2.000 EA
36" X 36" JUNCTION BOX 2.000 EA
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE 2,015.000 LF
CONCRETE SIDEWALK(4" UNIFORM) 92.000 SY
DETECTABLE WARNING MATERIAL 60.000 SF
CONCRETE DRIVEWAY(6" UNIFORM) 145.000 SY
PEDESTRIAN RAMP CONSTRUCTION 23.000 SY
ELASTOMERIC BEARING 16.000 EA
AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC 202.000 TON
RIP-RAP (CLASS B) 52.000 TON
GEOTEXTILE FABRIC FOR EROSION CONTROL UNDER RIPRAP (CLASS 2) 36.000 SY
SLOPE PROTECTION-SPECIAL 1.000 SY
MT3 LEADING END TREATMENT TL3 2.000 EA
MB TRAILING END TREATMENT 2.000 EA
MGS2C GR BEHIND CURB 575.000 LF
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3 4.000 EA
NON-MOW STRIP UNDER GUARDRAIL 200.000 SY
12' WIDE- FARM FENCE GATE (48"HT) 2.000 EA
ADDITIONAL LENGTH OF POST 100.000 LF
TEMPORARY BARRIER FENCE (ORANGE) 585.000 LF
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South Carolina Department of Transportation 12/6/2023

Description Quantity Units
RIGHT OF WAY MARKER(REBAR AND CAP) 50.000 EA
RIGHT OF WAY PLAT 1.000 LS
PERMANENT COVER 2.063 ACRE
TEMPORARY COVER 1.032 ACRE
FERTILIZER (NITROGEN) 206.000 LB
FERTILIZER (PHOSPHORIC ACID) 206.000 LB
FERTILIZER (POTASH) 206.000 LB
AGRICULTURAL GRANULAR LIME 413.000 LB
SELECTIVE WATERING 54,300.000 GAL
WATERPROOFING (SUBSTRUCTURE-SECOND METHOD) 38.800 SY
TEMPORARY EROSION CONTROL BLANKET (ECB) 2.103 MSY
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1 1.500 ACRE
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3 4.690 ACRE
INLET STRUCTURE FILTER - TYPE F (WEIGHTED) 205.000 LF
INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED) 205.000 LF
SEDIMENT TUBES FOR DITCH CHECKS 41.000 LF
SILT FENCE 3,378.000 LF
REPLACE/REPAIR SILT FENCE 337.800 LF
FLOATING TURBIDITY BARRIER-MEDIUM DUTY 75.000 SF
REMOVAL OF SILT RETAINED BY SILT FENCE 844.500 LF
CLEANING INLET STRUCTURE FILTERS 22.000 EA
INLET STRUCTURE FILTER - TYPE D2 2.000 EA
FILTER MATERIAL FOR INLET STRUCTURE FILTER - TYPE D2 2.000 EA
STABILIZED CONSTRUCTION ENTRANCE 550.000 SY
TEMPORARY SHORING FOR DRAINAGE STRUCTURES 135.000 LF
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South Carolina Department of Transportation 12/6/2023

4462590SC File NO(S).:

CO(S).: Union

DBE Goal Percent: 0.00%

Completion Date:

Description: MILL, CMRB, FDP, HMA 

9/30/2025 Days

Approx. Length (miles):

ITEMS OF WORK INCLUDE THE FOLLOWING:

10.4900

Funding: ST

P040830P040830PCN: Project No.:
P040831P040831PCN: Project No.:
P040832P040832PCN: Project No.:

Description Quantity Units
MOBILIZATION 1.000 LS
BONDS AND INSURANCE 1.000 LS
TRAFFIC CONTROL 1.000 LS
SELECTED CLEARING & GRUBBING 1.000 LS
UNCLASSIFIED EXCAVATION 719.000 CY
BORROW EXCAVATION 3,834.000 CY
STATION GRADING 43.380 STA
EXCAVATION FOR SHOULDER PAVING 348.480 STA
HAULING OF EXCAVATED SHOULDER MATERIAL 348.480 STA
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B 105,455.000 SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE 4,008.000 TON
MAINTENANCE STONE 152.000 TON
HMA SHOULDER WIDENING COURSE 2,516.800 TON
LIQUID ASPHALT BINDER PG64-22 1,459.628 TON
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF 210.000 SY
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF 11,650.000 SY
MILLING EXISTING ASPHALT PAVEMENT 1.75" 46,500.000 SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) 5,600.000 SY
MILLED-IN RUMBLE STRIP 14.920 MI
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C 4,650.000 TON
HOT MIX ASPHALT SURFACE COURSE TYPE C 13,773.320 TON
HOT MIX ASPHALT SURFACE COURSE TYPE E 2,828.672 TON
DRIVEWAY PAVING-SURFACE TYPE C 715.125 TON
ASPHALT SURFACE TREATMENT(SINGLE TREATMENT) 105,455.000 SY
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) 909.000 SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT 349.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT 376,252.000 LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT 686.000 LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT 4.000 EA
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT 2.000 EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT 3,456.000 LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT 340,931.000 LF
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South Carolina Department of Transportation 12/6/2023

Description Quantity Units
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. 346.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. 110,780.000 LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL 281.000 LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL. 2.000 EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL. 1.000 EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL. 3,456.000 LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. 75,457.000 LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" 720.000 EA
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID 200.000 LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.BROKEN 25.000 LF
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT 10.000 LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE 600.000 LF
SAWCUT FOR LOOP DETECTOR 240.000 LF
F&I-12"X12"X12"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD 1.000 EA
18" SMOOTH WALL PIPE 16.000 LF
CONCRETE COLLAR FOR UP TO 24" PIPE 1.000 EA
BITUMINOUS CURB 70.000 LF
REMOVE & DISPOSE SEMI-RIGID GR DEVICE 4,510.500 LF
MT3 LEADING END TREATMENT TL3 32.000 EA
PREMASH THRIE WITH BASE PL 3.125 SPACING 75.000 LF
MGS3 GR STANDARD SHOULDER 1,562.500 LF
MGS3CS GR COMPRESSED SHOULDER 1,550.000 LF
PREMASH W-BEAM COMPRESSED SHLDR 9' POST 2,650.000 LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3 2.000 EA
PREMASH TYPE T TL3 LEADING 50' 11.000 EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS 8.490 ACRE
SILT FENCE 3,000.000 LF
REPLACE/REPAIR SILT FENCE 1,000.000 LF
REMOVAL OF SILT RETAINED BY SILT FENCE 1,000.000 LF
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4465620SC File NO(S).:

CO(S).: Union

DBE Goal Percent: 0.00%

Completion Date:

Description: STA, WIDEN, PATCH, HMA 

11/30/2025 Days

Approx. Length (miles):

ITEMS OF WORK INCLUDE THE FOLLOWING:

10.7500

Funding: ST

P042191P042191PCN: Project No.:
P042192P042192PCN: Project No.:
P042193P042193PCN: Project No.:

Description Quantity Units
MOBILIZATION 1.000 LS
BONDS AND INSURANCE 1.000 LS
TRAFFIC CONTROL 1.000 LS
RAILROAD INSURANCE AND FLAGGING 001 1.000 LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT 1,010.000 SY
REMOVAL & DISPOSAL OF EXISTING CURB 50.000 LF
REMOVAL & DISPOSAL OF EXISTING CONCRETE 25.000 CY
UNCLASSIFIED EXCAVATION 60.000 CY
BORROW EXCAVATION 1,325.000 CY
STATION GRADING 21.120 STA
EXCAVATION FOR SHOULDER PAVING 795.166 STA
HAULING OF EXCAVATED SHOULDER MATERIAL 795.166 STA
MAINTENANCE STONE 206.000 TON
HMA SHOULDER WIDENING COURSE 5,742.880 TON
LIQUID ASPHALT BINDER PG64-22 1,929.580 TON
FULL DEPTH ASPH. PAV. PATCHING 4" UNIF. 6,550.000 SY
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF. 6,630.000 SY
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF 450.000 SY
FULL DEPTH ASPH. PAV. PATCHING 12"UNIF 5,085.000 SY
MILLING EXISTING ASPHALT PAVEMENT 1.5" 15,400.000 SY
MILLING EXISTING ASPHALT PAVEMENT 1.75" 57,563.000 SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) 33,185.000 SY
MILLED-IN RUMBLE STRIP 15.880 MI
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B 8,427.600 TON
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C 2,244.133 TON
HOT MIX ASPHALT SURFACE COURSE TYPE B 11,063.712 TON
HOT MIX ASPHALT SURFACE COURSE TYPE C 5,728.140 TON
DRIVEWAY PAVING-SURFACE TYPE C 1,643.125 TON
ASPHALT SURFACE TREATMENT(SINGLE TREATMENT) 16,200.000 SY
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) 1,620.000 SF
PAVEMENT MARKINGS (TEMPORARY PAINT) 24"X36" WHITE TRIANGLE YIELD
BAR

56.000 LF

4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT 3,078.000 LF



Call No.: 270 2Page:Letting Date: January 09, 2024 Letting Time: 2:00 P.M.

South Carolina Department of Transportation 12/6/2023

Description Quantity Units
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT 286,948.000 LF
6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT 960.000 LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT 1,822.000 LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT 34.000 EA
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT 32.000 EA
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT 4.000 EA
WHITE LANE DROP ARROW (LEFT OR RIGHT)-FAST DRY PAINT 6.000 EA
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT 2.000 EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT 4,886.000 LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT 271,821.000 LF
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT 640.000 LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. 1,858.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. 109,912.000 LF
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. 480.000 LF
24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL 28.000 LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL 911.000 LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL. 12.000 EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL. 12.000 EA
WHITE COMBINATION ARROWS(STR&RT.OR STR&LT)THERMO-125MIL 2.000 EA
WHITE LANE DROP ARROW(LT.OR RT.)THERMO-125MIL 3.000 EA
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL. 1.000 EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL. 4,886.000 LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. 88,397.000 LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4" 33.000 EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" 746.000 EA
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID 270.000 LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL. 270.000 LF
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT 30.000 LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE 660.000 LF
SAWCUT FOR LOOP DETECTOR 240.000 LF
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT 1.000 EA
15" SMOOTH WALL PIPE 72.000 LF
CATCH BASIN - TYPE 16 (TOP ONLY) 1.000 EA
ADJUST CATCH BASIN 2.000 EA
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE 50.000 LF
CONCRETE SIDEWALK(4" UNIFORM) 190.000 SY
DETECTABLE WARNING MATERIAL 125.000 SF
CONCRETE MEDIAN 14.000 SY
PEDESTRIAN RAMP CONSTRUCTION 250.000 SY
REMOVE & DISPOSE SEMI-RIGID GR DEVICE 3,050.000 LF
MT3 LEADING END TREATMENT TL3 56.000 EA
MGS3LS22 GUARDRAIL LONG SPAN 22FT CLEAR 125.000 LF
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Description Quantity Units
MGS3CS GR COMPRESSED SHOULDER 9,200.000 LF
PREMASH TRAILING W-BEAM TYPE B 12.5' 1.000 EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST 1,012.500 LF
PREMASH TYPE T TL3 LEADING 50' 3.000 EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS 7.600 ACRE
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4466260SC File NO(S).:

CO(S).: Union

DBE Goal Percent: 17.50%

Completion Date:

Description: SC 215 & US 176 INTERSECTION
IMPROVEMENT & US 176 SIDEWALKS

4/30/2025 Days

Approx. Length (miles):

ITEMS OF WORK INCLUDE THE FOLLOWING:

1.3320

Funding: FED

P037323P037323PCN: Project No.:
P042296P042296PCN: Project No.:

Description Quantity Units
MOBILIZATION 1.000 LS
BONDS AND INSURANCE 1.000 LS
CONSTRUCTION STAKES, LINES & GRADES 1.000 EA
UTILITY STAKING 1.000 LS
TRAFFIC CONTROL 1.000 LS
CLEARING & GRUBBING WITHIN ROADWAY 1.000 LS
LIMB TRIMMING 1.000 LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT 210.000 SY
REMOVAL & DISPOSAL OF EXISTING CURB 955.000 LF
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT 158.000 SY
UNCLASSIFIED EXCAVATION 81.000 CY
SITE EXCAVATION 1.000 LS
BORROW EXCAVATION 111.000 CY
FINE GRADING 291.000 SY
MAINTENANCE STONE 35.000 TON
HOT MIX ASPHALT BASE COURSE - TYPE A 104.000 TON
LIQUID ASPHALT BINDER PG64-22 8.000 TON
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B 26.000 TON
HOT MIX ASPHALT SURFACE COURSE TYPE B 38.000 TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) 756.000 SF
PAVEMENT MARKINGS (TEMPORARY PAINT) 24"X36" WHITE TRIANGLE YIELD
BAR

15.000 LF

REMOVAL OF PAVEMENT MARKINGS (LINES) (TRAFFIC CONTROL) 4,775.000 LF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT 200.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT 1,800.000 LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT 1,460.000 LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT 135.000 LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT 2,700.000 LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. 200.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. 1,800.000 LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL. 2,610.000 LF
24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL 15.000 LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL 194.000 LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL. 4.000 EA
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Description Quantity Units
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL. 3.000 EA
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. 2,700.000 LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4" 20.000 EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" 20.000 EA
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN 9.000 SF
FLAT SHEET, TYPE XI, SIZE DETERMINED BY MSG, OVERHEAD 15.000 SF
MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE 2.000 EA
U-SECTION POST FOR SIGN SUPPORTS - 3P 12.000 LF
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT 172.000 LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT 630.000 LF
FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT 50.000 LF
FURNISH & INSTALL 2" SCHEDULE 80  HDPE CONDUIT (DIRECTIONAL BORED) 291.000 LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK 503.000 LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY 2,531.000 LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK) 1,829.000 LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY) 104.000 LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE 2,319.000 LF
SAWCUT FOR LOOP DETECTOR 861.000 LF
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL 1.000 EA
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD 20.000 EA
F&I-17"X30"X24"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD 1.000 EA
FURNISH & INSTALL 13" X 32' STEEL STRAIN POLE AND FOUNDATION 4.000 EA
FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE 500.000 LF
FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE 8.000 EA
F&I - CONTR  332/336 CABINET ASSEMBLY - BASE MOUNTED 001 1.000 EA
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD 1.000 EA
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 002 9.000 EA
F&I - 1-WAY-1SECT.HAND/MAN EMBLEM PEDESTRIAN SIGNAL HEAD 14.000 EA
F&I-PED PUSH BUT.SOLID STATE W/ TONE ASSEM 9"X15"&SIGN (R-10-3E or
R10-4a)

14.000 EA

BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG. 10.000 EA
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT 1.000 LS
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT 1.000 EA
FURNISH & INSTALL CONCRETE CABINET FOUNDATION 1.000 EA
18" SMOOTH WALL PIPE 100.000 LF
CATCH BASIN -TYPE 16 2.000 EA
CATCH BASIN T-17 (CONVERT C.B. TYPE 6) 7.000 EA
CATCH BASIN T-18 (CONVERT C.B. TYPE 7) 1.000 EA
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE 708.000 LF
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE 232.000 LF
CONCRETE SIDEWALK(4" UNIFORM) 2,650.000 SY
DETECTABLE WARNING MATERIAL 425.000 SF
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Description Quantity Units
CONCRETE DRIVEWAY(6" UNIFORM) 185.000 SY
CONCRETE MEDIAN 25.000 SY
PEDESTRIAN RAMP CONSTRUCTION 1,050.000 SY
SURFACE APPLIED DETECTABLE WARNING 160.000 SF
RIGHT OF WAY MARKER(REBAR AND CAP) 16.000 EA
RIGHT OF WAY PLAT 1.000 LS
PERMANENT COVER 0.095 ACRE
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS 0.600 ACRE
TEMPORARY COVER 0.048 ACRE
COMPOST 3.000 CY
FERTILIZER (NITROGEN) 10.000 LB
FERTILIZER (PHOSPHORIC ACID) 10.000 LB
FERTILIZER (POTASH) 10.000 LB
AGRICULTURAL GRANULAR LIME 190.000 LB
MOWING 0.285 ACRE
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1 0.095 ACRE
SILT FENCE 2,239.000 LF
REPLACE/REPAIR SILT FENCE 500.000 LF
REMOVAL OF SILT RETAINED BY SILT FENCE 500.000 LF
STABILIZED CONSTRUCTION ENTRANCE 550.000 SY
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4567710SC File NO(S).:

CO(S).: Williamsburg

DBE Goal Percent: 0.00%

Completion Date:

Description: 2023 CTC RESURFACING

10/31/2025 Days

Approx. Length (miles):

ITEMS OF WORK INCLUDE THE FOLLOWING:

13.5300

Funding: CTC

P042851P042851PCN: Project No.:

Description Quantity Units
MOBILIZATION 1.000 LS
BONDS AND INSURANCE 1.000 LS
TRAFFIC CONTROL 1.000 LS
RAILROAD INSURANCE AND FLAGGING 001 1.000 LS
BORROW EXCAVATION 2,706.000 CY
EXCAVATION FOR SHOULDER PAVING 537.504 STA
HAULING OF EXCAVATED SHOULDER MATERIAL 537.504 STA
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B 105,014.000 SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE 2,994.000 TON
MAINTENANCE STONE 115.000 TON
HMA SHOULDER WIDENING COURSE 2,687.520 TON
LIQUID ASPHALT BINDER PG64-22 1,258.266 TON
ARAMID FIBER 7,724.520 LB
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF 11,500.000 SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) 3,380.000 SY
MILLED-IN RUMBLE STRIP 24.500 MI
HOT MIX ASPHALT SURFACE COURSE TYPE C 16,595.634 TON
HOT MIX ASPHALT SURFACE COURSE TYPE D 735.000 TON
DRIVEWAY PAVING-SURFACE TYPE D 468.125 TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) 1,554.000 SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT 1,155.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT 418,860.000 LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT 1,335.000 LF
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT 6.000 EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT 39,315.000 LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT 171,900.000 LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. 385.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. 139,620.000 LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL 445.000 LF
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL. 2.000 EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL. 13,105.000 LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. 57,300.000 LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" 901.000 EA
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Description Quantity Units
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS 8.650 ACRE
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5464410SC File NO(S).:

CO(S).: Chester York

DBE Goal Percent: 0.00%

Completion Date:

Description: VAR. MILL, CMRB, HMA, GUARDRAIL 

5/31/2026 Days

Approx. Length (miles):

ITEMS OF WORK INCLUDE THE FOLLOWING:

23.1800

Funding: ST

P040816P040816PCN: Project No.:
P040817P040817PCN: Project No.:
P040818P040818PCN: Project No.:
P041395P041395PCN: Project No.:
P042178P042178PCN: Project No.:

Description Quantity Units
MOBILIZATION 1.000 LS
BONDS AND INSURANCE 1.000 LS
TRAFFIC CONTROL 1.000 LS
RAILROAD INSURANCE AND FLAGGING 001 1.000 LS
SELECTED CLEARING & GRUBBING 1.000 LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT 270.000 SY
REMOVAL & DISPOSAL OF EXISTING CONCRETE 10.650 CY
UNCLASSIFIED EXCAVATION 7,809.000 CY
BORROW EXCAVATION 4,715.000 CY
STATION GRADING 99.170 STA
EXCAVATION FOR SHOULDER PAVING 18.000 STA
HAULING OF EXCAVATED SHOULDER MATERIAL 18.000 STA
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION 4,667.000 TON
CEMENT MODIFIED RECYCLED BASE (8" UNIF)-CURING METHOD B 83,875.000 SY
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B 54,857.000 SY
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B 225,428.000 SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE 12,832.000 TON
MAINTENANCE STONE 551.500 TON
HMA SHOULDER WIDENING COURSE 129.653 TON
LIQUID ASPHALT BINDER PG64-22 3,691.480 TON
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF 230.000 SY
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF 330.000 SY
FULL DEPTH ASPH. PAV. PATCHING 12"UNIF 580.000 SY
MILLING EXISTING ASPHALT PAVEMENT 2.0" 59,700.000 SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) 23,580.000 SY
MILLED-IN RUMBLE STRIP 34.380 MI
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B 6,570.666 TON
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C 20,854.239 TON
HOT MIX ASPHALT SURFACE COURSE TYPE B 6,570.667 TON
HOT MIX ASPHALT SURFACE COURSE TYPE C 26,609.234 TON
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Description Quantity Units
DRIVEWAY PAVING-SURFACE TYPE C 4,167.375 TON
ASPHALT SURFACE TREATMENT(SINGLE TREATMENT) 364,160.000 SY
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) 3,930.000 SF
WHITE WORD MESSAGE "STOP AHEAD" -PERM.PVMT.MARKING 1.000 EA
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT 1,821.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT 980,231.000 LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT 432.000 LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT 3,103.000 LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT 4.000 EA
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT 4.000 EA
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT 12.000 EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT 12,904.000 LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT 911,602.000 LF
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT 120.000 LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. 1,623.000 LF
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. 185.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. 208,679.000 LF
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. 42,240.000 LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL. 216.000 LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL 1,390.000 LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL. 2.000 EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL. 2.000 EA
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL. 6.000 EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL. 9,399.000 LF
6" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL. 3,505.000 LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. 160,511.000 LF
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. 20,502.000 LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4" 4.000 EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" 1,657.000 EA
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID 820.000 LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.BROKEN 80.000 LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL. 200.000 LF
15" SMOOTH WALL PIPE 272.000 LF
18" SMOOTH WALL PIPE 176.000 LF
24" SMOOTH WALL PIPE 96.000 LF
36" SMOOTH WALL PIPE 8.000 LF
CONCRETE COLLAR FOR UP TO 24" PIPE 8.000 EA
CONCRETE COLLAR FOR UP TO 36" PIPE 1.000 EA
CONCRETE SIDEWALK(4" UNIFORM) 19.000 SY
DETECTABLE WARNING MATERIAL 25.000 SF
CONCRETE MEDIAN 25.000 SY
PEDESTRIAN RAMP CONSTRUCTION 50.000 SY
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Description Quantity Units
RIP-RAP (CLASS B) 112.000 TON
GEOTEXTILE FABRIC FOR EROSION CONTROL UNDER RIPRAP (CLASS 2) 91.000 SY
REMOVE & DISPOSE SEMI-RIGID GR DEVICE 1,310.000 LF
MT3 LEADING END TREATMENT TL3 16.000 EA
MGS3 GR STANDARD SHOULDER 825.000 LF
MGS3CS GR COMPRESSED SHOULDER 1,562.500 LF
PREMASH W-BEAM COMPRESSED SHLDR 9' POST 1,887.500 LF
PREMASH THRIE STRONG POST GUARDRAIL 77.000 LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3 4.000 EA
PREMASH GUARDRAIL BRACKET TO BRIDGE 4.000 EA
PREMASH TYPE T TL3 LEADING 50' 21.000 EA
RESET FENCE 850.000 LF
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS 17.270 ACRE
SILT FENCE 6,000.000 LF
REPLACE/REPAIR SILT FENCE 2,500.000 LF
REMOVAL OF SILT RETAINED BY SILT FENCE 3,500.000 LF
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL 60.000 TON
TRANSVERSE RUMBLE STRIPES 240.000 LF
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South Carolina Department of Transportation 12/6/2023

5464500SC File NO(S).:

CO(S).: Chesterfield Lancaster

DBE Goal Percent: 0.00%

Completion Date:

Description: MILL, CMRB, PATCH, HMA 

11/30/2025 Days

Approx. Length (miles):

ITEMS OF WORK INCLUDE THE FOLLOWING:

15.6700

Funding: ST

P040827P040827PCN: Project No.:
P040828P040828PCN: Project No.:
P041358P041358PCN: Project No.:

Description Quantity Units
MOBILIZATION 1.000 LS
BONDS AND INSURANCE 1.000 LS
TRAFFIC CONTROL 1.000 LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT 251.110 SY
REMOVAL & DISPOSAL OF EXISTING CONCRETE 2.500 CY
UNCLASSIFIED EXCAVATION 3,172.000 CY
ROCK EXCAVATION 24.000 CY
BORROW EXCAVATION 2,027.000 CY
STATION GRADING 125.790 STA
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION 1,889.000 TON
CEMENT MODIFIED RECYCLED BASE (8" UNIF)-CURING METHOD B 25,644.000 SY
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B 146,699.000 SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE 5,773.000 TON
MAINTENANCE STONE 283.000 TON
HOT MIX ASPHALT BASE COURSE - TYPE B 1,022.208 TON
LIQUID ASPHALT BINDER PG64-22 2,220.155 TON
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF. 3,380.000 SY
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF 30.000 SY
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF 2,300.000 SY
MILLING EXISTING ASPHALT PAVEMENT 2.0" 28,978.000 SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) 11,782.000 SY
MILLED-IN RUMBLE STRIP 19.060 MI
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B 7,648.960 TON
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C 1,393.920 TON
HOT MIX ASPHALT SURFACE COURSE TYPE B 7,298.574 TON
HOT MIX ASPHALT SURFACE COURSE TYPE C 12,514.780 TON
HOT MIX ASPHALT SURFACE COURSE TYPE E 5,422.560 TON
DRIVEWAY PAVING-SURFACE TYPE C 2,410.750 TON
ASPHALT SURFACE TREATMENT(SINGLE TREATMENT) 172,343.000 SY
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) 3,504.000 SF
PAVE. MARK.(TEMP-PAINT)12INX18IN WHITE TRIANGLE YIELD BAR 70.000 LF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT 1,878.000 LF
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South Carolina Department of Transportation 12/6/2023

Description Quantity Units
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT 475,277.000 LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT 618.000 LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT 3,662.000 LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT 12.000 EA
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT 6.000 EA
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT 6.000 EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT 4,386.000 LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT 461,082.000 LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. 1,781.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. 124,906.000 LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL. 518.000 LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL 1,821.000 LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL. 4.000 EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL. 2.000 EA
WHITE COMBINATION ARROWS(STR&RT.OR STR&LT)THERMO-125MIL 2.000 EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL. 4,386.000 LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. 107,879.000 LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4" 12.000 EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" 1,140.000 EA
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT 20.000 LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE 2,800.000 LF
SAWCUT FOR LOOP DETECTOR 1,140.000 LF
F&I-12"X12"X12"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD 1.000 EA
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT 2.000 EA
18" SMOOTH WALL PIPE 128.000 LF
24" SMOOTH WALL PIPE 8.000 LF
CLEANING EXISTING PIPE 32.000 LF
CONCRETE COLLAR FOR UP TO 24" PIPE 4.000 EA
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE 155.000 LF
CONCRETE SIDEWALK(4" UNIFORM) 155.000 SY
DETECTABLE WARNING MATERIAL 137.500 SF
PEDESTRIAN RAMP CONSTRUCTION 275.000 SY
RIP-RAP (CLASS B) 3.000 CY
GEOTEXTILE FABRIC FOR EROSION CONTROL UNDER RIPRAP (CLASS 2) 8.000 SY
REMOVE & DISPOSE SEMI-RIGID GR DEVICE 1,912.000 LF
MT3 LEADING END TREATMENT TL3 10.000 EA
MGS3CS GR COMPRESSED SHOULDER 887.500 LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3 8.000 EA
PREMASH TYPE T TL3 LEADING 50' 8.000 EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS 12.120 ACRE
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5564540SC File NO(S).:

CO(S).: Marion Williamsburg

DBE Goal Percent: 0.00%

Completion Date:

Description: 2023 RECONSTRUCTION MARION
WILLIAMSBURG

11/30/2025 Days

Approx. Length (miles):

ITEMS OF WORK INCLUDE THE FOLLOWING:

21.5600

Funding: ST

P041302P041302PCN: Project No.:
P041311P041311PCN: Project No.:
P042089P042089PCN: Project No.:
P042090P042090PCN: Project No.:
P042094P042094PCN: Project No.:

Description Quantity Units
MOBILIZATION 1.000 LS
BONDS AND INSURANCE 1.000 LS
TRAFFIC CONTROL 1.000 LS
RAILROAD INSURANCE AND FLAGGING 001 1.000 LS
BORROW EXCAVATION 4,312.000 CY
EXCAVATION FOR SHOULDER PAVING 887.072 STA
HAULING OF EXCAVATED SHOULDER MATERIAL 887.072 STA
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B 194,985.200 SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE 5,750.210 TON
MAINTENANCE STONE 142.350 TON
HMA SHOULDER WIDENING COURSE 5,438.400 TON
LIQUID ASPHALT BINDER PG64-22 2,248.785 TON
ARAMID FIBER 3,463.680 LB
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF 14,235.000 SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) 2,200.000 SY
MILLED-IN RUMBLE STRIP 43.120 MI
HOT MIX ASPHALT SURFACE COURSE TYPE B 1,409.840 TON
HOT MIX ASPHALT SURFACE COURSE TYPE C 25,796.200 TON
HOT MIX ASPHALT SURFACE COURSE TYPE E 3,345.408 TON
DRIVEWAY PAVING-SURFACE TYPE D 872.500 TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) 2,816.000 SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT 5,640.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT 683,382.000 LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT 1,965.000 LF
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT 6.000 EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT 57,480.000 LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT 316,425.000 LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. 1,880.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. 227,794.000 LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL 655.000 LF
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Description Quantity Units
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL. 2.000 EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL. 19,160.000 LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. 105,475.000 LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" 1,320.000 EA
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID 605.000 LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.BROKEN 60.000 LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL. 185.000 LF
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS 13.598 ACRE
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South Carolina Department of Transportation 12/6/2023

5664390SC File NO(S).:

CO(S).: Charleston Dorchester

DBE Goal Percent: 0.00%

Completion Date:

Description: RECONSTRUCTION/REHABILITATION -
DISTRICT 6

11/30/2025 Days

Approx. Length (miles):

ITEMS OF WORK INCLUDE THE FOLLOWING:

10.9200

Funding: ST

P041587P041587PCN: Project No.:
P042061P042061PCN: Project No.:
P042062P042062PCN: Project No.:
P042063P042063PCN: Project No.:

Description Quantity Units
MOBILIZATION 1.000 LS
BONDS AND INSURANCE 1.000 LS
CONSTRUCTION STAKES, LINES & GRADES 5.000 EA
TRAFFIC CONTROL 1.000 LS
RAILROAD INSURANCE AND FLAGGING 001 1.000 LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT 97.230 SY
UNCLASSIFIED EXCAVATION 515.000 CY
BORROW EXCAVATION 4,654.500 CY
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION 1,993.750 TON
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B 91,144.048 SY
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B 57,657.602 SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE 5,361.830 TON
MAINTENANCE STONE 3.000 TON
LIQUID ASPHALT BINDER PG64-22 970.906 TON
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF 350.000 SY
MILLING EXISTING ASPHALT PAVEMENT 1.5" 23,284.800 SY
MILLING EXISTING ASPHALT PAVEMENT 2.0" 49,420.801 SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) 1,400.000 SY
MILLED-IN RUMBLE STRIP 13.840 MI
HOT MIX ASPHALT SURFACE COURSE TYPE B 16,024.006 TON
DRIVEWAY PAVING-SURFACE TYPE C 1,422.000 TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) 1,608.000 SF
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING 1,324.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING 104,851.000 LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING 180.000 LF
RAILROAD CROSSING SYMBOLS - PERM.PVMT.MARKING 1.000 EA
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING 8,360.000 LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING 84,242.000 LF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT 516.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT 314,553.000 LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT 540.000 LF
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Description Quantity Units
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT 3.000 EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT 25,080.000 LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT 252,726.000 LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" 721.000 EA
ADJUST DROP INLET ADJUST D. I. 1.000 EA
CONCRETE SIDEWALK(4" UNIFORM) 41.670 SY
CONCRETE SIDEWALK(6" UNIFORM) 55.570 SY
DETECTABLE WARNING MATERIAL 50.000 SF
SURFACE APPLIED DETECTABLE WARNING 50.000 SF
REMOVE & DISPOSE SEMI-RIGID GR DEVICE 100.000 LF
PREMASH THRIE STRONG POST GUARDRAIL 100.000 LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3 4.000 EA
PREMASH TYPE T TL2 LEADING 25FT 1.000 EA
PREMASH TYPE T TL3 LEADING 50' 7.000 EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS 10.590 ACRE
SILT FENCE 900.000 LF
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5764720SC File NO(S).:

CO(S).: Bamberg Orangeburg

DBE Goal Percent: 0.00%

Completion Date:

Description: CMRB;SURFCOURSE;FDP;MILLFILL 

6/30/2026 Days

Approx. Length (miles):

ITEMS OF WORK INCLUDE THE FOLLOWING:

Funding: ST

P038949P038949PCN: Project No.:
P042126P042126PCN: Project No.:
P042127P042127PCN: Project No.:
P042130P042130PCN: Project No.:

Description Quantity Units
MOBILIZATION 1.000 LS
BONDS AND INSURANCE 1.000 LS
CONSTRUCTION STAKES, LINES & GRADES 1.000 EA
TRAFFIC CONTROL 1.000 LS
RAILROAD INSURANCE AND FLAGGING 001 1.000 LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT 85.000 SY
REMOVAL & DISPOSAL OF EXISTING CURB 120.000 LF
UNCLASSIFIED EXCAVATION 410.000 CY
BORROW EXCAVATION 6,564.000 CY
EXCAVATION FOR SHOULDER PAVING 2,903.976 STA
HAULING OF EXCAVATED SHOULDER MATERIAL 2,903.976 STA
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION 5,590.000 TON
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B 83,750.000 SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE 2,940.000 TON
MAINTENANCE STONE 740.050 TON
HMA SHOULDER WIDENING COURSE 14,961.813 TON
LIQUID ASPHALT BINDER PG64-22 3,871.337 TON
ARAMID FIBER 7,920.000 LB
FULL DEPTH ASPH. PAV. PATCHING 4" UNIF. 65,660.000 SY
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF. 7,940.000 SY
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF 205.000 SY
MILLING EXISTING ASPHALT PAVEMENT 1.75" 9,750.000 SY
MILLING EXISTING ASPHALT PAVEMENT 2.0" 1,800.000 SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) 17,200.000 SY
STRESS ABSORBING MEMBRANE INTERLAYER (SAMI) 299,520.000 SY
MILLED-IN RUMBLE STRIP 89.650 MI
HOT MIX ASPHALT SURFACE COURSE TYPE C 46,045.421 TON
HOT MIX ASPHALT SURFACE COURSE TYPE D 1,570.000 TON
DRIVEWAY PAVING-SURFACE TYPE D 1,851.250 TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) 3,048.000 SF
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING 65,528.000 LF
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Description Quantity Units
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING 275,680.000 LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING 1,378.000 LF
RAILROAD CROSSING SYMBOLS - PERM.PVMT.MARKING 4.000 EA
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING 32,270.000 LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING 182,025.000 LF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT 196,024.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT 729,480.000 LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT 2,926.000 LF
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT 12.000 EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT 85,930.000 LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT 523,585.000 LF
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT 380.000 LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4" 6.000 EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" 2,215.000 EA
CONCRETE CURB (TRANSITION) 132.000 LF
CONCRETE SIDEWALK(4" UNIFORM) 10.000 SY
DETECTABLE WARNING MATERIAL 47.500 SF
PEDESTRIAN RAMP CONSTRUCTION 75.000 SY
SURFACE APPLIED DETECTABLE WARNING 130.000 SF
PREMASH W-BEAM STRONG POST SYSTEM WSP3 1,725.000 LF
PREMASH THRIE WITH BASE PL 6.25 SPACE 317.000 LF
PREMASH W-BEAM COMPRESSED SHLDR 9' POST 3,025.000 LF
PREMASH W-TO-THRIE BRIDGE CONN WTBBC 24.000 EA
PREMASH TYPE T TL3 LEADING 50' 48.000 EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS 30.833 ACRE
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8862400SC File NO(S).:

CO(S).: Spartanburg

DBE Goal Percent: 0.00%

Completion Date:

Description: S-42-804 (EAST CROFT CIRCLE) CULVERT
REPAIR

8/30/2024 Days

Approx. Length (miles):

ITEMS OF WORK INCLUDE THE FOLLOWING:

0.0600

Funding: ST

P041432P041432PCN: Project No.:

Description Quantity Units
MOBILIZATION 1.000 LS
BONDS AND INSURANCE 1.000 LS
CONSTRUCTION STAKES, LINES & GRADES 1.000 EA
TRAFFIC CONTROL 1.000 LS
CLEARING & GRUBBING WITHIN RIGHT OF WAY 1.000 LS
SELECTED CLEARING 1.000 LS
UNCLASSIFIED EXCAVATION 3,300.000 CY
BORROW EXCAVATION 3,600.000 CY
MUCK EXCAVATION 125.000 CY
GEOTEXTILE, SEPARATION 188.000 SY
STONE BRIDGE LIFT MATERIAL 212.500 TON
FINE GRADING 840.000 SY
MAINTENANCE STONE 100.000 TON
HOT MIX ASPHALT BASE COURSE - TYPE A 93.000 TON
LIQUID ASPHALT BINDER PG64-22 13.000 TON
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF. 100.000 SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) 100.000 SY
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C 66.000 TON
HOT MIX ASPHALT SURFACE COURSE TYPE C 109.000 TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) 128.000 SF
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED) 94.000 SF
BARRICADE - TYPE 3 84.000 LF
TYPE B - FLASHING LIGHT 16.000 EA
PAVEMENT MARKINGS(TEMP-EPOXY) 4" WHITE BROKEN LINES 35.000 LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES 500.000 LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES 600.000 LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES 40.000 LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. 35.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. 500.000 LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL 40.000 LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. 600.000 LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" 10.000 EA
RIP-RAP (CLASS C) 405.000 TON
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Description Quantity Units
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C 275.000 SY
TEMPORARY BARRIER FENCE (ORANGE) 500.000 LF
RIGHT OF WAY MARKER(REBAR AND CAP) 8.000 EA
RIGHT OF WAY PLAT 1.000 LS
PERMANENT COVER 0.250 ACRE
TEMPORARY COVER 0.250 ACRE
COMPOST 7.000 CY
FERTILIZER (NITROGEN) 25.000 LB
FERTILIZER (PHOSPHORIC ACID) 25.000 LB
FERTILIZER (POTASH) 25.000 LB
AGRICULTURAL GRANULAR LIME 500.000 LB
MOWING 1.000 ACRE
TEMPORARY EROSION CONTROL BLANKET (ECB) 0.660 MSY
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1 1.000 ACRE
SILT FENCE 1,700.000 LF
STABILIZED CONSTRUCTION ENTRANCE 550.000 SY
CORRUGATED ALUMINUM STRUCTURAL PLATE 1.000 LS
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8864761SC File NO(S).:

CO(S).: Anderson Oconee

DBE Goal Percent: 0.00%

Completion Date:

Description: I-85 MP 0-18.7 11/1/2022 2:20:33 PM

9/30/2025 Days

Approx. Length (miles):

ITEMS OF WORK INCLUDE THE FOLLOWING:

Funding: ST

P039800P039800PCN: Project No.:

Description Quantity Units
MOBILIZATION 1.000 LS
BONDS AND INSURANCE 1.000 LS
CROSS SLOPE VERIFICATION 1.000 LS
TRAFFIC CONTROL 1.000 LS
LAW ENFORCEMENT OFFICER (DPS) 1,000.000 HR
LIQUID ASPHALT BINDER PG64-22 1,497.625 TON
LIQUID ASPHALT BINDER PG76-22 5,598.583 TON
SURFACE PLANE ASPHALT PAVEMENT 1.5" 794,616.516 SY
SURFACE PLANE ASPHALT PAVEMENT - VARIABLE 196,400.000 SY
MILLING EXISTING ASPHALT PAVEMENT 1.75" 51,500.000 SY
MILLING EXISTING ASPHALT PAVEMENT 2.0" 927,325.297 SY
MILLED-IN RUMBLE STRIP 74.800 MI
STONE MATRIX ASPHALT SURFACE COURSE - 9.5 MM 90,299.736 TON
HOT MIX ASPHALT SURFACE COURSE TYPE B 3,215.000 TON
HOT MIX ASPHALT SURFACE COURSE TYPE E 20,320.000 TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) 1,036.000 SF
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER 2.000 EA
6" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT 156,204.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT 37,340.000 LF
6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT 717,029.000 LF
12" WHITE SOLID LINES - FAST DRY PAINT 26,880.000 LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT 660.000 LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT 12.000 EA
HANDICAP SYMBOL - FAST DRY PAINT 27.000 EA
6"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT 717,029.000 LF
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. 52,068.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. 18,670.000 LF
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. 239,009.000 LF
12" WHITE SOLID LINES - THERMO. - 125 MIL. 11,120.000 LF
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL 75.000 LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL 330.000 LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL. 4.000 EA
HANDICAP SYMBOL - THERMOPLASTIC - 125 MIL. 17.000 EA
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South Carolina Department of Transportation 12/6/2023

Description Quantity Units
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. 239,009.000 LF
PERM.RED/CLEAR PAVEMENT MARKERS BI-DIR. - 4"X 4" 3,008.000 EA
PARTIAL DEPTH PATCHING OF EXISTING DECK 1,650.000 SY
POLYMER MODIFIED ASPHALT EXPANSION JOINT 3,140.000 LF
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8868110SC File NO(S).:

CO(S).: Statewide (multiple
counties)

DBE Goal Percent: 0.00%

Completion Date:

Description: OVERHEAD SIGN REPLACEMENT

12/31/2024 Days

Approx. Length (miles):

ITEMS OF WORK INCLUDE THE FOLLOWING:

NA

Funding: ST

P042921P042921PCN: Project No.:

Description Quantity Units
FLAT SHEET, TYPE XI, SIZE DETERMINED BY MSG, OVERHEAD 500.000 SF
EXTRUDED PANEL SIGNS- MOUNTED OVERHEAD 17,500.000 SF
MODIFICATION OF OVERHEAD SIGN STRUCTURE NO.(____) 001 10.000 EA
REFURBISH OVERHEAD SIGN STRUCTURE NO.(____) 002 40.000 EA



BID BONDS FOR SCDOT WORK.  Unless otherwise indicated in the advertisement, no proposal will be
considered unless accompanied by a bid bond in the amount of 5% of the APPROXIMATE BID AMOUNT,
written by a SURETY satisfactory to the Department, properly executed in South Carolina Department of
Transportation Form 674 (furnished by the Department in each proposal).  If an electronic bond is utilized,
the Bond ID number must be provided on the Surety 2000 or Tinubu (SurePath) Network electronic bond
form.  NO OTHER FORM OF PROPOSAL GUARANTY WILL BE ACCEPTED.
SUBMISSION OF BID BONDS.  Bid Bonds may be submitted electronically, by US mail, express delivery
service or hand-delivered.  Bid Bonds not submitted electronically must be submitted in advance of the bid
opening.

    1.  BID BONDS SUBMITTED BY US MAIL OR EXPRESS DELIVERY SERVICE.  Sealed bid bonds
        submitted by US mail or express delivery service shall be enclosed in sealed envelope or container
        with Contractor Name and "Bid Bond for SC File No._______", and enclosed in an outer, sealed
        envelope or container addressed to Contract Administrator, SCDOT, PO Box 365, Columbia, SC
        29202-0365, or 955 Park Street, Columbia, South Carolina, 29201.  Bid bonds submitted by US
        mail or express delivery service must be received by the Contract Administrator, or designee, prior
        to the time and date for opening of proposals indicated in the beginning of this Notice.  The
        department will not be responsible for delays in the US mail or express delivery service.

    2.  BID BONDS HAND DELIVERED.  Bid bonds that are hand delivered shall be enclosed in a sealed
        envelope marked with Contractor Name and "Bid Bond for SC File No._______", and must be
        delivered directly to the Contract Administrator or designee prior to the time and date for opening of
        proposals indicated in the beginning of this Notice.

PREQUALIFICATION.  The Contractor's attention is called to the requirements of the SC Department of
Transportation for Prequalification.  ONLY CONTRACTORS WHO HAVE BEEN ISSUED A
PREQUALIFICATION CERTIFICATE BY THE SC DEPARTMENT OF TRANSPORTATION WILL BE
ALLOWED TO SUBMIT BIDS.  Information concerning prequalification can be obtained at the Contracts
Administration office, Room 332 in the Headquarters building, 955 Park Street, Columbia, SC, or by
contacting Maria Devito at (803)737-2043 or Prequal@scdot.org.

STATUTES, CODES, AND REGULATIONS.  The Federal-Aid Projects embraced in this advertisement
contemplates the expenditure of funds pursuant to Title 23, United States Code, "Highways.
The Contractor's attention is called to the fact that the SC Department of Transportation, in accordance with
the provisions of Title VI of the Civil Rights Act of 1964 (78) Sta. 252 and the Regulations of the Federal
Highway Administration (15 C.F.R., Part 8), issued pursuant to such act, hereby notifies all bidders that it will
affirmatively insure that in any contract entered into pursuant to this advertisement minority business
enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be
discriminated against on the grounds of race, color, sex, religion or national origin in consideration for
award.  All bidders on Federal Aid Projects must comply with the Instructions to Bidders and Special
Provision covering Disadvantaged and Women Business Enterprise (DBE/WBE) included as a part of the
proposal.
Attention is directed to the Fair Labor Standards Act of 1938, as amended.  Contractors will be responsible
for carrying out all of the provisions of this Act, which may affect these contracts.  Attention is also called to
the fact that any Federal Aid Project or Projects included in this notice will be subject to the Work Hours and
Safety Act of 1962 as amended, PL 87-581, PL 91-54 and implementing regulations.

Notice is hereby given that in addition to the Standard Specifications for Highway Construction, Edition of
2007, the "Supplemental Specifications", and the "Project Special Provisions", the following govern SCDOT
Highway Lettings:



TIME OF THE LETTING.  The Contract Administrator, or designee, at the site of the letting shall be the sole
judge of determining the local time and the arrival of the designated time for the opening and reading of the
bids.

Information in this notice is the latest available at the time of its publication.  The information contained in
the proposals, plans, and any addenda issued shall govern over this notice. Quantities shown herein are
approximate for information only and should not be used for bidding purposes.  The Department reserves
the right to change these quantities without notice.

THE SOUTH CAROLINA DEPARTMENT OF TRANSPORTATION RESERVES THE RIGHT TO REJECT
ANY OR ALL PROPOSALS AND WAIVE ANY TECHNICALITIES.

IRREGULAR ELECTRONIC BIDS.  Electronic bids may be declared irregular for any of the following
reasons:
    1.  In the schedule of Prices,
         (a) alteration of a part of bid item except for the unit price; or
         (b) failure to enter a bid item unit price; or
         (c) a bid item unit price is not in the proper form or is incomplete.
    2.  In the DBE Folder, when a project has a DBE goal, in the DBE's subcontractors information, work
         items, unit prices, or the other required information has not been entered in the proper form fields or
        is incomplete.
    3.  In the PROPOSAL FORM,
         (a) the box at the end of the form indicating acknowledgement and acceptance of the conditions set
         forth in the form is not checked.
    4.  In the Bid Bond section of the PROPOSAL FORM, the required information for appropriate form fields
         is not furnished.
    5.  A properly executed Bid Bond is not furnished in accordance with the selected manner of
        submission.

MINIMUM WAGE RATES FOR FAP CONTRACTS HAVE BEEN PREDETERMINED BY THE SECRETARY
OF LABOR IN ACCORDANCE WITH THE TERMS OF THE DAVIS BACON ACT AS AMENDED AND THE
FEDERAL HIGHWAY ACT OF 1956, AND LATER ACTS, AND THESE RATES WILL BE SET FORTH IN
THE PROPOSAL FORM.  THIS CONTRACT IS ALSO SUBJECT TO THE WORK HOURS AND SAFETY
ACT OF 1962 AS AMENDED, PL 87-581, PL 91-54, AND IMPLEMENTING REGULATIONS.
CONTRACTORS ATTENTION IS ALSO CALLED TO THE FEDERAL REQUIREMENTS GOVERNING
SPECIFIC EQUAL EMPLOYMENT OPPORTUNITY RESPONSIBILITIES, WHICH WILL BE INCLUDED IN
THIS CONTRACT.

Issued by:
Jennifer Taylor

Contract Administrator



Please visit the link below to view more information about this project:

https://scdot-environmental-project-site-
scdot.hub.arcgis.com/pages/interstate-26-widening-
mm-125-136-in-calhoun-and-lexington-counties

PROJECT REQUIREMENTS

ABOUT THE PROJECT

2PM
DECEMBER 5, 2023

CLICK HERE TO REGISTER

THE PURPOSE AND NEED FOR THE PROJECT IS TO INCREASE CAPACITY WITHIN THE PROJECT STUDY LIMITS
TO ALLEVIATE EXISTING AND FUTURE CONGESTION, ADDRESS GEOMETRIC DEFICIENCIES ALONG I-26 AND

AT THE INTERCHANGES BY BRINGING THEM UP TO CURRENT INTERSTATE DESIGN STANDARDS, AND
IMPROVE CORRIDOR SAFETY BY ADDRESSING GEOMETRIC DEFICIENCIES THAT CONTRIBUTE TO THE

CORRIDOR’S CRASH RATE.

THE IMPROVEMENTS WILL FOCUS ON INCREASING CAPACITY TO RELIEVE CONGESTION, ENHANCING
SAFETY, AND IMPROVING FREIGHT MOBILITY ALONG THE 9-MILE CORRIDOR. TWO (2) INTERCHANGES AND
THE ASSOCIATED FRONTAGE ROAD ACCESS POINTS WILL BE RECONSTRUCTED, AND THREE (3) OVERPASS

BRIDGES WILL BE REPLACED.

THIS MEETING WILL BE HELD VIRTUALLY VIA ZOOM 

https://scdot-environmental-project-site-scdot.hub.arcgis.com/pages/interstate-26-widening-mm-125-136-in-calhoun-and-lexington-counties
https://scdot-environmental-project-site-scdot.hub.arcgis.com/pages/interstate-26-widening-mm-125-136-in-calhoun-and-lexington-counties
https://scdot-environmental-project-site-scdot.hub.arcgis.com/pages/interstate-26-widening-mm-125-136-in-calhoun-and-lexington-counties
https://us02web.zoom.us/meeting/register/tZwvcO-gpjgsGNGz-Cbkm3t7RwmX14WO8Mqx


Electronic Bids for the contracts listed herein will be publicly opened.  All bid totals will be printed and posted 
on the SCDOT web site, Bid Express, and the Construction Extranet.

The following items will be made available on December 11, 2023 unless otherwise noted:

• EBS (Electronic Bidding System) files via Bid Express website (www.bidx.com)

• Construction Standards can be found under Business via SCDOT web site (www.scdot.org)

Access the Construction Extranet (https://www.scdot.org/business/constructionletting-extranet.aspx). for the
following items:

• Proposals
• Plans
• Announcements
• Bids as Received
• CPM Schedule Templates
• Contractor Discussin Board

Contractors are encouraged to utilize the Discussion Board to make contact with other Prime and
Subcontractors to request/offer quotes.  There is no charge to access this site, but you must register for a
user name and password.

Certain projects will require bidders to have a minimum quarterly CPS (Contractor Performance Score)
issued by SCDOT.  These projects will be noted accordingly to include the minimum score and quarter
issued.  Contractors wishing to verify their CPS may call SCDOT Construction Data Support at
(803)737-2031.

Hardcopy plans and proposals are available via Engineering Publications:
o Printed upon request only, call ahead for pickup orders
o Located in room G23 SCDOT Headquarters
o Email  PlanStorage@scdot.org /Phone (803)737-4533/ Fax (803)737-4530
o Proposals are $15 and Plans are $1 per sheet
o Cash, check, money order, VISA/MC accepted payable to SCDOT (No refunds)
o Planholders list is not maintained by SCDOT
o Contractors do not have to buy plans to be able to bid

  Visitors are welcome and should sign in at the Park Street entrance.  Please contact the Contract
Administration Office at (803)737-1750 with all Letting related questions.

SOUTH CAROLINA DEPARTMENT OF TRANSPORTATION 
NOTICE TO CONTRACTORS

For February 13, 2024

Letting Location:
    SCDOT Headquarters Building

    Conference Room 331
 955 Park Street, Columbia, SC

REVISED 60 DAY AD



1Page:Letting Date: February 13, 2024 Letting Time: 2:00 P.M.

South Carolina Department of Transportation 12/6/2023

Completion Date:

Description: I-26 CORRIDOR IMPROVEMENT FROM
EXIT 125TO EXIT 136

9/30/2027 Days

ITEMS OF WORK INCLUDE THE FOLLOWING:

SC File NO(S).: 8865761
DBE Goal Percent: 7.50%
Approx. Length (miles):20.8080 
CO(S).: Calhoun Lexington

Funding: FED

P040014P040014PCN: Project No.:

Description Quantity Units
MOBILIZATION 1.000 LS
MOBILIZATION - SUBCONTRACTOR 1.000 LS
BONDS AND INSURANCE 1.000 LS
CONSTRUCTION STAKES, LINES & GRADES 1.000 EA
UTILITY STAKING 1.000 LS
SMALL PUBLIC WATER RELOCATION NO. ____ 001 1.000 EA
TRAFFIC CONTROL 1.000 LS
LAW ENFORCEMENT OFFICER (DPS) 1,000.000 HR
TEMPORARY SHORING 25,591.900 SF
CPM PROGRESS SCHEDULE 1.000 LS
CLEARING & GRUBBING WITHIN RIGHT OF WAY 1.000 LS
REMOVAL & DISPOSAL OF EXISTING CATCH BASIN 1.000 EA
REMOVAL & DISPOSAL OF EXISTING DROP INLET 174.000 EA
REMOVAL & DISPOSAL OF EXISTING MANHOLE 3.000 EA
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT 211,388.000 SY
REMOVAL OF EXIST. GUARDRAIL 34,643.000 LF
REMOVAL & DISPOSAL OF EXISTING BRIDGE 1.000 LS
REMOVAL & DISPOSAL OF EXISTING BRIDGE 1.000 LS
REMOVAL & DISPOSAL OF EXISTING BRIDGE 1.000 LS
REMOVAL & DISPOSAL OF EXISTING BRIDGE 1.000 LS
REMOVAL & DISPOSAL OF EXISTING BRIDGE 1.000 LS
REMOVAL & DISPOSAL OF EXISTING CULVERT(__)'X(__) 002 1.000 EA
REMOVAL & DISPOSAL OF EXISTING CULVERT(__)'X(__) 003 1.000 EA
REMOVAL & DISPOSAL OF EXISTING TRIPLE CULVERT(__)'X(__) 001 1.000 EA
REMOVAL & DISPOSAL OF EXISTING TRIPLE CULVERT(__)'X(__) 004 1.000 EA
REMOVAL & DISPOSAL OF EXISTING QUADRUPLE CULVERT(__)' X(__) 002 1.000 EA
CULVERT EXTENSION PREPARATION 3.000 EA
UNCLASSIFIED EXCAVATION 1,010,112.000 CY
BORROW EXCAVATION 1,597,175.000 CY
BORROW PIT SET-UP 1.000 LS
MUCK EXCAVATION 178,000.000 CY
18" DIAMETER PIPE ADDITIONAL FOUNDATION WORK 5,044.000 LF
24" DIAMETER PIPE ADDITIONAL FOUNDATION WORK 1,003.000 LF

This project has a list of qualified contractors for the In Contract Utility - SECTION 105: PUBLIC UTILITY RELOCATION 
(see list below). REVISION - SCDOT’s Division of Minority & Small Business Affairs and the Director of Construction will 
hold a “non-mandatory” virtual pre-bid meeting to be held December 5, 2023 at 2pm. Interested individuals can email 
LinnGS@scdot.org for details. Registration and login information provided above.
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South Carolina Department of Transportation 12/6/2023

Description Quantity Units
30" DIAMETER PIPE ADDITIONAL FOUNDATION WORK 1,595.000 LF
36" DIAMETER PIPE ADDITIONAL FOUNDATION WORK 11.000 LF
GEOTEXTILE, SEPARATION 9,150.000 SY
GEOGRID STABILIZATION 6,400.000 SY
STRUCTURE EXCAVATION FOR CULVERTS 20,935.000 CY
STRUCTURE EXCAVATION FOR RETAINING WALL 18,115.000 CY
DEWATERING SYSTEM NO. 001 1.000 LS
DEWATERING SYSTEM NO. 002 1.000 LS
DEWATERING SYSTEM NO. 003 1.000 LS
DEWATERING SYSTEM NO. 004 1.000 LS
DEWATERING SYSTEM NO. 005 1.000 LS
DEWATERING SYSTEM NO. 006 1.000 LS
WET & DRY EXCAVATION FOR BRIDGES 757.000 CY
TEMPORARY SHORING WALL 3,253.900 LF
NO. 57 STONE FOR BACKFILL 11,135.000 TON
STONE BRIDGE LIFT MATERIAL 3,300.000 TON
GRANULAR BRIDGE LIFT MATERIAL 5,271.000 CY
OVERHAUL 423,384.474 CYHM
FINE GRADING 598,678.000 SY
FLOWABLE FILL 1,989.910 CY
MAINTENANCE STONE 570.000 TON
HOT MIX ASPHALT BASE COURSE - TYPE B 278,295.202 TON
HMA SHOULDER WIDENING COURSE 300.000 TON
PRIME COAT 14,525.895 GAL
LIQUID ASPHALT BINDER PG64-22 24,573.588 TON
LIQUID ASPHALT BINDER PG76-22 6,006.557 TON
MILLING EXISTING ASPHALT PAVEMENT 2.0" 3,952.646 SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) 5,784.791 SY
MILLED-IN RUMBLE STRIP 41.000 MI
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE A 71,752.092 TON
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B 102,854.240 TON
STONE MATRIX ASPHALT SURFACE COURSE - 9.5 MM 96,870.273 TON
HOT MIX ASPHALT SURFACE COURSE TYPE B 2,873.970 TON
HOT MIX ASPHALT SURFACE COURSE TYPE C 1,200.644 TON
HOT MIX ASPHALT SURFACE COURSE TYPE D 4,005.753 TON
HOT MIX ASPHALT SURFACE COURSE TYPE E 38,347.810 TON
TEMPORARY CONSTRUCTION SIGNS (BARRICADE MOUNTED) 2,540.000 SF
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) 7,681.000 SF
DETOUR SIGNS 2,245.000 SF
PORTABLE TERMINAL IMPACT ATTENUATOR-TEST LEVEL 3(70MPH) 20.000 EA
ANCHOR KIT - PORT. ATTENUATOR(TEST LEVEL 3) 70MPH 18.000 EA
TEMPORARY CONCRETE BARRIER 127,450.000 LF
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Description Quantity Units
THRIE BEAM G.R.BRIDGE CONN.(SUPPLEMENTAL TO TEMPORARY CONCRE 9.000 EA
2.0" SCHEDULE 80 PVC CONDUIT 7,228.600 LF
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER 17.000 EA
TEMPORARY GLARE SCREENS FOR TRAFFIC CONTROL 127,450.000 LF
PAVEMENT MARKINGS(TEMP-THERMOPLASTIC) 4" WHITE BROKEN LINES 66.000 LF
PREF.FLEX.WET RETRO.PVMT.MARK(T-2)TEMP.REMOVABLE 4"WH.BROKEN PREF. 124.000 LF
PAVEMENT MARKINGS(TEMP-THERMOPLASTIC) 6" WHITE BROKEN LINES 67,210.000 LF
PAVEMENT MARKING(TEMPORARY-THERMOPLASTIC)-4"WHITE SOLID LINE 33,669.000 LF
PAVEMENT MARKING(TEMP.-THERMOPLASTIC)4" YELLOW SOLID LINES 53,794.000 LF
PREF.FLEX.WET RETRO.PVMT.MARK(T-2)TEMP.REMOVABLE 4"WH.SOLID PREF. 1,124.000 LF
PREF.FLEX.WET RETRO.PVMT.MARK(T-2)TEMP.REMOVABLE4"YEL.SOLID PREF. 2,262.000 LF
PAVEMENT MARKING(TEMPORARY-THERMOPLASTIC)-6"WHITE SOLID LINE 271,552.000 LF
PAVEMENT MARKINGS(TEMP-THERMOPLASTIC)-6" YELLOW SOLID LINES 272,249.000 LF
PAVEMENT MARKING(TEMPORARY-THERMOPLASTIC)12"WHITE SOLID LINE 6,407.000 LF
PAVEMENT MARKING(TEMPORARY-THERMOPLASTIC)24"WHITE SOLID LINE 577.000 LF
PAVEMENT MARKING(TEMPORARY-THERMOPLASTIC)-WHITE SINGLE ARROW 16.000 EA
TEMPORARY CLEAR PAVEMENT MARKERS MONO-DIR.- 4"X4" 16,190.000 EA
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" 2,546.000 EA
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. 311.000 LF
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. 65,621.000 LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. 53,315.000 LF
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. 146,000.000 LF
12" WHITE SOLID LINES - THERMO. - 125 MIL. 3,436.000 LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL 1,698.000 LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL. 9.000 EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL. 9.000 EA
WHITE LANE DROP ARROW(LT.OR RT.)THERMO-125MIL 3.000 EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL. 242.000 LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. 58,207.000 LF
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. 140,872.000 LF
6"YELLOW SOLID LINES ON CURB/MED.-HIGH BUILD PAINT-25 MIL. 654.000 LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4" 6,454.000 EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" 1,134.000 EA
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.60MIL6"WH.BROKEN 1,444.000 LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID 2,853.000 LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)6"WH.SOLID 722.000 LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL. 2,988.000 LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)6"YEL.SOL. 722.000 LF
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN 1,373.630 SF
FLAT SHEET, TYPE III, SIZE DETERMINED BY MSG 394.920 SF
FLAT SHEET, TYPE XI, SIZE DETERMINED BY MSG, OVERHEAD 141.260 SF
EXTRUDED PANEL SIGNS - GROUND MOUNTED EXTRUDED 611.000 SF
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Description Quantity Units
EXTRUDED PANEL SIGNS- MOUNTED OVERHEAD 1,002.000 SF
RELOCATION OF OVERHEAD SIGN NO.(____) ON STRUCT. NO.(____) 011 1.000 EA
REMOVAL OF OVERHEAD SIGN NO.(____)ON STRUC.NO.(_____) 012 1.000 EA
U-SECTION POST FOR SIGN SUPPORTS - 2P 306.000 LF
U-SECTION POST FOR SIGN SUPPORTS - 3P 2,194.000 LF
U-SECTION POST FOR SIGN BRACING - 2P 528.000 LF
BREAK-AWAY SIGN SUPPORTS 11,919.000 LB
4" X 6" TREATED WOOD POST 32.000 LF
REMOVAL OF I-BEAM SUPPORTS 64.000 EA
REMOVAL OF WOOD POST 4.000 EA
DELINEATORS, SINGLE, MONO., INCL. SUPPORTS 163.000 EA
FLEXIBLE DELINEATOR POST, 4"X12", TYPE 4 SHEETING REFLECTOR 2.000 EA
DELINEATORS, DOUBLE, MONO., INCL. SUPPORTS 45.000 EA
OVERHEAD SIGN STRUCTURE NO.(____) OH-02 1.000 EA
OVERHEAD SIGN STRUCTURE NO.(____) OH-03 1.000 EA
OVERHEAD SIGN STRUCTURE NO.(____) OH-04 1.000 EA
OVERHEAD SIGN STRUCTURE NO.(____) OH-05 1.000 EA
OVERHEAD SIGN STRUCTURE NO.(____) OH-06 1.000 EA
OVERHEAD SIGN STRUCTURE NO.(____) OH-07 1.000 EA
OVERHEAD SIGN STRUCTURE NO.(____) OH-08 1.000 EA
OVERHEAD SIGN STRUCTURE NO.(____) OH-09 1.000 EA
OVERHEAD SIGN STRUCTURE NO.(____) OH-10 1.000 EA
REMOVAL OF OVERHEAD SIGN STRUCTURE NO.(____) 2A 1.000 EA
REMOVAL OF OVERHEAD SIGN STRUCTURE NO.(____) DMS-11 1.000 EA
BARRICADE - PERMANENT WITH TYPE III SHEETING 24.000 LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT 50.000 LF
2" SCHEDULE 80  HDPE CONDUIT 300.000 LF
16 IN. ABOVE GROUND UTILITY MARKER 6.000 EA
ELECTRICAL SERVICE FOR ITS - IN EXCESS OF 50FT. 2.000 EA
17"X30"X28"D.ELEC.FLUSH UNDGRD.ENCLOSURE-(STR.POLY.CONC.)HD 4.000 EA
30"X48"X30"D.ELEC.FLUSH UNDGRD.ENCLOSURE-(STR.POLY.CONC.)HD 2.000 EA
VARIABLE MESSAGE SIGN (PERMANENT WITH STRUCTURE) 2.000 EA
INSTALL ITS CABINET - BASE MOUNTED 2.000 EA
WORK ZONE ITS 1.000 LS
CONC. FOR STRUCTURES - CLASS 4000 5,856.000 CY
CONC. FOR STRUCTURES - CLASS 4000(CULVERT) 199.600 CY
SPALL REPAIR 113.000 SF
GROOVED SURFACE FINISH 9,373.000 SY
SOIL NAILING WALL WITH CONCRETE FACE 41,564.130 SF
REINF. STEEL FOR STRUCTURES (ROADWAY) 18,651.000 LB
REINF. STEEL FOR STRUCTURES (BRIDGE) 1,300,590.000 LB
HOOP REINFORCING STEEL FOR STRUCTURES (BRIDGE) 11,114.000 LB
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Description Quantity Units
PRESTRESSED CONC. BEAM (TYPE II) 2,205.000 LF
PRESTRESSED CONCRETE BULB TEE BEAM(54"MOD.) 813.700 LF
P.S.CONC.BULB TEE BEAM(63")MODIFIED 6,222.000 LF
PRESTRESSED CONCRETE BULB TEE BEAM(72" MODIFIED) 1,441.700 LF
42" MASH CONCRETE BARRIER PARAPET/RAILING WALL 3,586.700 LF
56" CONCRETE MEDIAN BARRIER (TL-5)-BRIDGE 003 361.000 LF
PILE DRIVING SET-UP 285.000 EA
PREST. CONC. PILING (24"SQ.) 1,520.000 LF
PRESTRESSED PILE POINT (HP12X53) 798.000 LF
STEEL H BEARING PILING (HP14 X 89) 12,019.000 LF
STEEL H BEARING PILING (HP14 X 117) 2,108.000 LF
PREFABRICATED CONCRETE MODULAR WALL 20,850.000 SF
MECH. STAB.EARTH RETAINING WALL BACKFILL(STONE) 20,630.000 CY
MECHANICALLY STABILIZED EARTH RETAINING WALL(PANEL FACING) B 24,302.000 SF
COPING FOR MSE RETAINING WALL(BRIDGE) 1,795.000 LF
14"X 23" HORIZONTAL ELLIPTICAL(HE) RC PIPE CUL.-CLASS HE-III 220.000 LF
19"X 30" HORIZONTAL ELLIPTICAL(HE) RC PIPE CUL.-CLASS HE-III 84.000 LF
18" REINFORCED CONCRETE PIPE (CLASS V SPECIAL)TRENCHLESS 1,670.000 LF
24" REINFORCED CONCRETE PIPE (CLASS V SPECIAL)TRENCHLESS 3,246.000 LF
30" REINFORCED CONCRETE PIPE (CLASS V SPECIAL)TRENCHLESS 1,516.000 LF
36" REINFORCED CONCRETE PIPE (CLASS V SPECIAL)TRENCHLESS 541.000 LF
42" REINFORCED CONCRETE PIPE (CLASS V SPECIAL)TRENCHLESS 490.000 LF
48" REINFORCED CONCRETE PIPE (CLASS V SPECIAL)TRENCHLESS 597.000 LF
18" SMOOTH WALL PIPE 36,434.000 LF
24" SMOOTH WALL PIPE 5,724.000 LF
30" SMOOTH WALL PIPE 2,529.000 LF
36" SMOOTH WALL PIPE 1,938.000 LF
42" SMOOTH WALL PIPE 820.000 LF
48" SMOOTH WALL PIPE 84.000 LF
54" SMOOTH WALL PIPE 380.000 LF
18" SMOOTH WALL PIPE 45 DEG BEND 2.000 EA
CLEANING EXISTING PIPE 500.000 LF
CATCH BASIN -TYPE 9 1.220 EA
CATCH BASIN TYPE 25 - SINGLE 4' X 6' BOX 29.000 EA
CATCH BASIN TYPE 25 - DOUBLE 4' X 8' BOX 70.000 EA
CATCH BASIN TYPE 25 - DOUBLE RETROFIT 50.000 EA
DROP INLET (24" X 36") 7.000 EA
DROP INLET TYPE 112 95.000 EA
MANHOLE 42.000 EA
36" X 36" JUNCTION BOX 35.000 EA
48" X 48" JUNCTION BOX 10.000 EA
60" X 60" JUNCTION BOX 3.000 EA
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PRECAST CONCRETE RISER - 48" DIAMETER 51.200 LF
PRECAST CONCRETE RISER - 60" DIAMETER 1.500 LF
PRECAST CONCRETE RISER - 72" DIAMETER 1.500 LF
PRECAST CONCRETE DRAINAGE BASE - 48" 11.000 EA
PRECAST CONCRETE DRAINAGE BASE - 60" DIAMETER 2.000 EA
PRECAST CONCRETE DRAINAGE BASE - 72" DIAMETER 3.000 EA
EXTRA DEPTH OF BOX 85.130 LF
CONCRETE COLLAR FOR UP TO 24" PIPE 24.000 EA
CONCRETE COLLAR FOR UP TO 36" PIPE 6.000 EA
ADJUST CATCH BASIN 4.000 EA
JUNCTION BOX - CONVERT DROP INLET 24" X 36" 7.000 EA
DROP INLET (24" X 36") - CONVERT JUNCTION BOX 1.000 EA
BEVELING OF PIPE END 33.000 EA
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE 731.500 LF
CONCRETE MEDIAN 1,059.000 SY
DECK JOINT STRIP SEAL 134.100 LF
ELASTOMERIC BEARING 224.000 EA
AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC 2,401.000 TON
RIP-RAP (CLASS A) 3,164.000 TON
RIP-RAP (CLASS B) 7,034.000 TON
RIP-RAP (CLASS C) 2,196.000 TON
SLOPE PROTECTION-4" CONCRETE(FIBER REINFORCED) 3,965.000 SY
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE B 15,185.000 SY
PREMASH W-BEAM STRONG POST SYSTEM WSP3 3,487.500 LF
MT3 LEADING END TREATMENT TL3 57.000 EA
MT2 LEADING END TREATMENT TL2 4.000 EA
MB TRAILING END TREATMENT 32.000 EA
MGS3 GR STANDARD SHOULDER 48,787.500 LF
PREMASH TRAILING W-BEAM TYPE B 12.5' 3.000 EA
PREMASH THRIEBEAM BRIDGE CONN TBBC3 6.000 EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3 22.000 EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2 4.000 EA
FLUME INLET AT GUARDRAIL (HANDWORK) 14.000 EA
PREMASH W-BEAM TIGHT CURVED SYSTEM 242.150 LF
PREMASH W-BEAM MEDIUM SHOP BENT SYSTEM 162.500 LF
PREMASH TYPE T TL2 LEADING 25FT 2.000 EA
PREMASH TYPE T TL3 LEADING 50' 3.000 EA
2' CRASH CUSHION 3A 4.000 EA
36SS REINFORCED BARRIER WALL 14,000.000 LF
46SS REINFORCED BARRIER WALL 33,831.000 LF
56SS REINFORCED BARRIER WALL 12,080.000 LF
RIGID VF BURIED MOMENT SLAB SHOULDER APPLICATION 2,052.200 LF
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56ZOI VF BARRIER MEDIAN SYSTEM 933.000 LF
FRENCH DRAIN AND WEEP SYSTEM 2,002.000 LF
WOVEN WIRE FENCE - TYPE 6 WITH 2 STRANDS BARBED 24,111.000 LF
72"  CHAIN LINK FENCE 72" CHAIN-LINK FENCE 37,551.000 LF
TEMPORARY BARRIER FENCE (ORANGE) 9,115.000 LF
RESET CHAIN-LINK FENCE 14,000.000 LF
MOVING ITEM NO. 001 1.000 LS
MOVING ITEM NO. 002 1.000 LS
MOVING ITEM NO. 003 1.000 LS
MOVING ITEM NO. 004 1.000 LS
MOVING ITEM NO. 005 1.000 LS
MOVING ITEM NO. 006 1.000 LS
MOVING ITEM NO. 007 1.000 LS
MOVING ITEM NO. 008 1.000 LS
MOVING ITEM NO. 009 1.000 LS
MOVING ITEM NO. 010 1.000 LS
MOVING ITEM NO. 011 1.000 LS
MOVING ITEM NO. 012 1.000 LS
MOVING ITEM NO. 013 1.000 LS
MOVING ITEM NO. 014 1.000 LS
MOVING ITEM NO. 015 1.000 LS
MOVING ITEM NO. 016 1.000 LS
RIGHT OF WAY MARKER(REINFORCED CONCRETE) 209.000 EA
RIGHT OF WAY MARKER(REBAR AND CAP) 163.000 EA
RIGHT OF WAY PLAT 1.000 LS
PERMANENT COVER 307.420 ACRE
TEMPORARY COVER 153.760 ACRE
FERTILIZER (NITROGEN) 30,742.000 LB
FERTILIZER (PHOSPHORIC ACID) 30,742.000 LB
FERTILIZER (POTASH) 30,742.000 LB
AGRICULTURAL GRANULAR LIME 614,840.000 LB
SELECTIVE WATERING 271,500.000 GAL
MOWING 1,072.000 ACRE
WATERPROOFING (SECOND METHOD) 152.700 SY
WATERPROOFING (SUBSTRUCTURE-SECOND METHOD) 861.000 SY
TURF REINFORCEMENT MATTING (TRM) TYPE 1 25.343 MSY
TURF REINFORCEMENT MATTING (TRM) TYPE 2 0.180 MSY
TEMPORARY EROSION CONTROL BLANKET (ECB) 324.314 MSY
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1 590.910 ACRE
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3 197.300 ACRE
HYDR.EROS.CONTRL.PROD.(HECP) - TYPE 1 AS TRACER UNDER TRM 137.790 ACRE
INLET STRUCTURE FILTER - TYPE F (WEIGHTED) 690.000 LF
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SEDIMENT TUBES FOR DITCH CHECKS 27,139.000 LF
SILT FENCE 94,268.000 LF
REPLACE/REPAIR SILT FENCE 9,426.600 LF
CLEANING SILT BASINS 17,057.000 CY
POROUS BAFFLE 1.000 LF
FLOATING SKIMMER 1.000 EA
REMOVAL OF SILT RETAINED BY SILT FENCE 23,567.000 LF
INLET FILTER CLEANING 333.000 EA
TEMPORARY DIVERSION DIKE 21,697.000 LF
INLET STRUCTURE FILTER - TYPE D1 104.000 EA
FILTER MATERIAL FOR INLET STRUCTURE FILTER - TYPE D1 156.000 EA
INLET STRUCTURE FILTER - TYPE B 6.000 EA
INLET STRUCTURE FILTER - TYPE D2 18.000 EA
FILTER MATERIAL FOR INLET STRUCTURE FILTER - TYPE D2 54.000 EA
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL 180.000 TON
STABILIZED CONSTRUCTION ENTRANCE 21,225.000 SY
TEMPORARY FLEXIBLE PIPE SLOPE DRAIN - 8" 7,494.000 LF
TEMPORARY 30"X24"SEDIMENT CONTROL STRUCTURE 1.000 EA
AGGREGATE DIAPHRAGM 10.000 CY
4’X6’ P.C. BOX CULVERT {ASTM C1577} FH=13' 14.000 LF
4’X6’ P.C. BOX CULVERT {ASTM C1577} FH=9' 56.000 LF
6’X6’ P.C. BOX CULVERT {ASTM C1577} FH=10' 263.000 LF
7’X7’ P.C. BOX CULVERT {ASTM C1577} FH=6' 30.000 LF
12’X12’ P.C. BOX CULVERT {ASTM C1577} FH=21' 642.000 LF
12’X12’ P.C. BOX CULVERT {ASTM C1577} FH=34' 265.000 LF
VARIABLE HEIGHT REIN CONC BARRIER 4,951.000 LF
BAT EXCLUSION DEVICE 16.000 SF
ON-THE-JOB TRAINEE (ROADWAY) 24,440.000 HR
ON-THE-JOB TRAINEE (BRIDGE) 6,240.000 HR



_____________________________________________________________________________________ 
HPG and Company, Consulting Engineers, Inc. 

1627 Richland Street  •  Columbia, South Carolina 29201  • Telephone  (803) 739-2888  • 

CALHOUN COUNTY 
WATER SYSTEM RELOCATIONS 

INTERSTATE 26 – MM 125-137 
SCDOT Project No. P040014 

HPG File No. 22055 
Date: March 21, 2023 

Preferred Contractors: 

1. Barwick Plumbing Co., LLC
15 E Clark Street
Pinewood, South Carolina 29125
(803) 452-5755
Contact: Adam Barwick

2. CBG Inc.
500 State Road 424
Gaston, South Carolina 29053
(803) 791-8457
Contact: Kyle Godley

3. Lake Murray Utilities
1300 Peace Haven Road
Post Office Box 1089
Chapin, South Carolina 29036
(803) 730-7652
Contact: Jennings Parker



BID BONDS FOR SCDOT WORK.  Unless otherwise indicated in the advertisement, no proposal will be
considered unless accompanied by a bid bond in the amount of 5% of the APPROXIMATE BID AMOUNT,
written by a SURETY satisfactory to the Department, properly executed in South Carolina Department of
Transportation Form 674 (furnished by the Department in each proposal).  If an electronic bond is utilized,
the Bond ID number must be provided on the Surety 2000 or Tinubu (SurePath) Network electronic bond
form.  NO OTHER FORM OF PROPOSAL GUARANTY WILL BE ACCEPTED.
SUBMISSION OF BID BONDS.  Bid Bonds may be submitted electronically, by US mail, express delivery
service or hand-delivered.  Bid Bonds not submitted electronically must be submitted in advance of the bid
opening.

1. BID BONDS SUBMITTED BY US MAIL OR EXPRESS DELIVERY SERVICE.  Sealed bid bonds
submitted by US mail or express delivery service shall be enclosed in sealed envelope or container
with Contractor Name and "Bid Bond for SC File No._______", and enclosed in an outer, sealed
envelope or container addressed to Contract Administrator, SCDOT, PO Box 365, Columbia, SC
29202-0365, or 955 Park Street, Columbia, South Carolina, 29201.  Bid bonds submitted by US
mail or express delivery service must be received by the Contract Administrator, or designee, prior
to the time and date for opening of proposals indicated in the beginning of this Notice.  The
department will not be responsible for delays in the US mail or express delivery service.

2. BID BONDS HAND DELIVERED.  Bid bonds that are hand delivered shall be enclosed in a sealed
envelope marked with Contractor Name and "Bid Bond for SC File No._______", and must be
delivered directly to the Contract Administrator or designee prior to the time and date for opening of
proposals indicated in the beginning of this Notice.

PREQUALIFICATION.  The Contractor's attention is called to the requirements of the SC Department of
Transportation for Prequalification.  ONLY CONTRACTORS WHO HAVE BEEN ISSUED A
PREQUALIFICATION CERTIFICATE BY THE SC DEPARTMENT OF TRANSPORTATION WILL BE
ALLOWED TO SUBMIT BIDS.  Information concerning prequalification can be obtained at the Contracts
Administration office, Room 332 in the Headquarters building, 955 Park Street, Columbia, SC, or by
contacting Maria Devito at (803)737-2043 or Prequal@scdot.org.

STATUTES, CODES, AND REGULATIONS.  The Federal-Aid Projects embraced in this advertisement
contemplates the expenditure of funds pursuant to Title 23, United States Code, "Highways.
The Contractor's attention is called to the fact that the SC Department of Transportation, in accordance with
the provisions of Title VI of the Civil Rights Act of 1964 (78) Sta. 252 and the Regulations of the Federal
Highway Administration (15 C.F.R., Part 8), issued pursuant to such act, hereby notifies all bidders that it will
affirmatively insure that in any contract entered into pursuant to this advertisement minority business
enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be
discriminated against on the grounds of race, color, sex, religion or national origin in consideration for
award.  All bidders on Federal Aid Projects must comply with the Instructions to Bidders and Special
Provision covering Disadvantaged and Women Business Enterprise (DBE/WBE) included as a part of the
proposal.
Attention is directed to the Fair Labor Standards Act of 1938, as amended.  Contractors will be responsible
for carrying out all of the provisions of this Act, which may affect these contracts.  Attention is also called to
the fact that any Federal Aid Project or Projects included in this notice will be subject to the Work Hours and
Safety Act of 1962 as amended, PL 87-581, PL 91-54 and implementing regulations.

Notice is hereby given that in addition to the Standard Specifications for Highway Construction, Edition of
2007, the "Supplemental Specifications", and the "Project Special Provisions", the following govern SCDOT
Highway Lettings:



TIME OF THE LETTING.  The Contract Administrator, or designee, at the site of the letting shall be the sole
judge of determining the local time and the arrival of the designated time for the opening and reading of the
bids.

Information in this notice is the latest available at the time of its publication.  The information contained in
the proposals, plans, and any addenda issued shall govern over this notice. Quantities shown herein are
approximate for information only and should not be used for bidding purposes.  The Department reserves
the right to change these quantities without notice.

THE SOUTH CAROLINA DEPARTMENT OF TRANSPORTATION RESERVES THE RIGHT TO REJECT
ANY OR ALL PROPOSALS AND WAIVE ANY TECHNICALITIES.

IRREGULAR ELECTRONIC BIDS.  Electronic bids may be declared irregular for any of the following
reasons:

1. In the schedule of Prices,
(a) alteration of a part of bid item except for the unit price; or
(b) failure to enter a bid item unit price; or
(c) a bid item unit price is not in the proper form or is incomplete.

2. In the DBE Folder, when a project has a DBE goal, in the DBE's subcontractors information, work
items, unit prices, or the other required information has not been entered in the proper form fields or

is incomplete.
3. In the PROPOSAL FORM,

(a) the box at the end of the form indicating acknowledgement and acceptance of the conditions set
forth in the form is not checked.

4. In the Bid Bond section of the PROPOSAL FORM, the required information for appropriate form fields
is not furnished.

5. A properly executed Bid Bond is not furnished in accordance with the selected manner of
submission.

MINIMUM WAGE RATES FOR FAP CONTRACTS HAVE BEEN PREDETERMINED BY THE SECRETARY
OF LABOR IN ACCORDANCE WITH THE TERMS OF THE DAVIS BACON ACT AS AMENDED AND THE
FEDERAL HIGHWAY ACT OF 1956, AND LATER ACTS, AND THESE RATES WILL BE SET FORTH IN
THE PROPOSAL FORM.  THIS CONTRACT IS ALSO SUBJECT TO THE WORK HOURS AND SAFETY
ACT OF 1962 AS AMENDED, PL 87-581, PL 91-54, AND IMPLEMENTING REGULATIONS.
CONTRACTORS ATTENTION IS ALSO CALLED TO THE FEDERAL REQUIREMENTS GOVERNING
SPECIFIC EQUAL EMPLOYMENT OPPORTUNITY RESPONSIBILITIES, WHICH WILL BE INCLUDED IN
THIS CONTRACT.

Issued by:
Jennifer Taylor

Contract Administrator




