

SOUTH CAROLINA DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS
For May 14, 2024

Letting Location:
SCDOT Headquarters Building
Conference Room 331
955 Park Street, Columbia, SC

Electronic Bids for the contracts listed herein will be publicly opened. All bid totals will be printed and posted on the SCDOT web site, Bid Express, and the Construction Extranet.

The following items will be made available on April 14, 2024 unless otherwise noted:

- EBS (Electronic Bidding System) files via Bid Express website (www.bidx.com)
- Construction Standards can be found under Business via SCDOT web site (www.scdot.org)

Access the Construction Extranet (<https://www.scdot.org/business/constructionletting-extranet.aspx>) for the following items:

- Proposals
- Plans
- Announcements
- Bids as Received
- CPM Schedule Templates
- Contractor Discussin Board

Contractors are encouraged to utilize the Discussion Board to make contact with other Prime and Subcontractors to request/offer quotes. There is no charge to access this site, but you must register for a user name and password.

Certain projects will require bidders to have a minimum quarterly CPS (Contractor Performance Score) issued by SCDOT. These projects will be noted accordingly to include the minimum score and quarter issued. Contractors wishing to verify their CPS may call SCDOT Construction Data Support at (803)737-2031.

Hardcopy plans and proposals are available via Engineering Publications:

- o Printed upon request only, call ahead for pickup orders
- o Located in room G23 SCDOT Headquarters
- o Email PlanStorage@scdot.org /Phone (803)737-4533/ Fax (803)737-4530
- o Proposals are \$15 and Plans are \$2 per sheet
- o Cash, check, money order, VISA/MC accepted payable to SCDOT (No refunds)
- o Planholders list is not maintained by SCDOT
- o Contractors do not have to buy plans to be able to bid

Visitors are welcome and should sign in at the Park Street entrance. Please contact the Contract Administration Office at (803)737-1750 with all Letting related questions.



Call No.: 010 Letting Date: May 14, 2024 Letting Time: 2:00PM Page: 1

SC File NO(S): 0768640 **PCN:** P041535 **Project No.:** P041535
DBE Goal Percent: 0.00%
Approx. Length (miles):NA **Description:** TYPE II TRAFFIC SIGNAL UPGRADES CITY OF BEAUFORT FY24
CO(S): Beaufort
Completion Date: 8/31/2025 Days **Funding:** ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	630.000	SY
UNCLASSIFIED EXCAVATION	10.000	CY
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	2,960.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	305.000	LF
REMOVAL OF PAVEMENT MARKINGS	1,020.000	LF
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	68.000	SF
MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE	9.000	EA
RELOCATION OF MOUNT.ASSEMBLY FOR FS.SIGN ON SPAN WIRE	13.000	EA
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	1,080.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	2,540.000	LF
FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	230.000	LF
FURNISH ADDITIONAL CONDUIT WITHIN DIRECTIONAL BORE	190.000	LF
FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	1,240.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK	1,840.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	14,490.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	11,900.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	1,100.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	15,000.000	LF
F&I CATEGORY 5 CABLE - SHIELDED	70.000	LF
FURNISH & INSTALL FIBER OPTIC INTERCONNECT CENTER	1.000	EA
SAWCUT FOR LOOP DETECTOR	5,300.000	LF
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	1.000	EA
MOD. EXIST ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	2.000	EA
F&I-12"X12"X12"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	7.000	EA
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	38.000	EA
F&I-17"X30"X24"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	3.000	EA
30"X48"X30"D.ELEC.FLUSH UNDGRD.ENCLOSURE-(STR.POLY.CONC.)HD	1.000	EA
F&I 13 X28' STEEL STRAIN POLE-POWDER COATED AND FOUNDATION	2.000	EA
FURNISH & INSTALL 13" X 32' STEEL STRAIN POLE AND FOUNDATION	5.000	EA
FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE	2,550.000	LF



Call No.: 010

Letting Date: May 14, 2024

Letting Time: 2:00PM

Page: 2

Description	Quantity	Units
FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	21.000	EA
F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001	4.000	EA
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	7.000	EA
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 002	51.000	EA
F&I - 1-WAY-1SECT.HAND/MAN COUNTDOWN PEDESTRIAN SIGNAL HEAD	58.000	EA
F&I-PED PUSH BUT.SOLID STATE W/ TONE ASSEM 9"X15"&SIGN (R-10-3E or R10-4a)	58.000	EA
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	58.000	EA
REMOVE FOUNDATION OF STEEL STRAIN POLE - 18" BELOW GRADE	5.000	EA
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	1.000	LS
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	8.000	EA
FURNISH & INSTALL CONCRETE CABINET FOUNDATION	3.000	EA
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	100.000	LF
CONCRETE SIDEWALK(4" UNIFORM)	65.000	SY
DETECTABLE WARNING MATERIAL	400.000	SF
CONCRETE MEDIAN	90.000	SY
PEDESTRIAN RAMP CONSTRUCTION	800.000	SY



Call No.: 020 Letting Date: May 14, 2024 Letting Time: 2:00PM Page: 1

SC File NO(S): 1164110 PCN: P041925 Project No.: P041925
DBE Goal Percent: 9.00%
Approx. Length (miles): Description: S-49 (RIVER DRIVE) OVER CHEROKEE CREEK BRIDGE REPLACEMENT
CO(S): Cherokee
Completion Date: 8/31/2025 Days Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Table with 3 columns: Description, Quantity, Units. Lists various construction items such as MOBILIZATION, BONDING, EXCAVATION, GRADING, and PAVEMENT with their respective quantities and units.



Call No.: 020

Letting Date: May 14, 2024

Letting Time: 2:00PM

Page: 2

Description	Quantity	Units
FLAT SHEET, TYPE III, SIZE DETERMINED BY MSG	30.240	SF
U-SECTION POST FOR SIGN SUPPORTS - 3P	178.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	524.000	LF
CONC. FOR STRUCTURES - CLASS 4000	100.700	CY
REINF. STEEL FOR STRUCTURES (BRIDGE)	28,613.000	LB
3'-0" x 1'-9" CORED SLABS	198.800	LF
3'-0" x 2'-0" CORED SLABS	698.800	LF
42" MASH CONCRETE BARRIER PARAPET/RAILING WALL	260.000	LF
DYNAMIC PILE ANALYZER TEST SET-UP DYNAMIC PILE ANALYZER TEST SETUP	3.000	EA
PILE DRIVING SET-UP	15.000	EA
PREST. CONC. PILING (20"SQ.)	395.000	LF
PILE BUILD-UP PREPARATION (20"SQ)	1.000	EA
PRESTRESSED PILE POINT (HP10X57)	45.000	LF
REINF. PILE TIPS (HP14 X 73)	10.000	EA
STEEL H BEARING PILING (HP14 X 73)	539.000	LF
18" SMOOTH WALL PIPE	32.000	LF
CLEANING EXISTING PIPE	100.000	LF
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS)	30.000	LF
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	74.000	LF
ELASTOMERIC BEARING	40.000	EA
RIP-RAP (CLASS A)	10.000	TON
RIP-RAP (CLASS B)	32.000	TON
RIP-RAP (CLASS C)	310.000	TON
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	239.000	SY
MT2 LEADING END TREATMENT TL2	4.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	4.000	EA
FLUME INLET AT GUARDRAIL (HANDWORK)	2.000	EA
NON-MOW STRIP UNDER GUARDRAIL	144.000	SY
TEMPORARY BARRIER FENCE (ORANGE)	200.000	LF
RIGHT OF WAY MARKER(REBAR AND CAP)	9.000	EA
RIGHT OF WAY PLAT	1.000	LS
PERMANENT COVER	0.500	ACRE
TEMPORARY COVER	0.250	ACRE
COMPOST	140.000	CY
FERTILIZER (NITROGEN)	50.000	LB
FERTILIZER (PHOSPHORIC ACID)	50.000	LB
FERTILIZER (POTASH)	50.000	LB
AGRICULTURAL GRANULAR LIME	1,000.000	LB
SELECTIVE WATERING	54,300.000	GAL
MOWING	1.500	ACRE
WATERPROOFING (SUBSTRUCTURE-SECOND METHOD)	6.800	SY
WATERPROOFING (BRIDGE DECK)	300.100	SY



Call No.: 020

Letting Date: May 14, 2024

Letting Time: 2:00PM

Page: 3

Description	Quantity	Units
TEMPORARY EROSION CONTROL BLANKET (ECB)	0.614	MSY
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1	0.685	ACRE
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	0.685	ACRE
HYDR.EROS.CONTRL.PROD.(HECP) - TYPE 1 AS TRACER UNDER TRM	0.130	ACRE
SEDIMENT TUBES FOR DITCH CHECKS	24.000	LF
SILT FENCE	1,150.000	LF
CLEANING SILT BASINS	20.000	CY
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL	2.000	TON
STABILIZED CONSTRUCTION ENTRANCE	550.000	SY
TEMPORARY FLEXIBLE PIPE SLOPE DRAIN - 8"	50.000	LF



Call No.: 030 Letting Date: May 14, 2024 Letting Time: 2:00PM Page: 1

SC File NO(S): 2263871 PCN: P041874 Project No.: P041874
 DBE Goal Percent: 16.50%
 Approx. Length (miles): 1.1580 Description: MURRELLS INLET - INLET TO INTRACOASTAL
 CO(S): Georgetown SIDEWALK PROJECT 2A
 Completion Date: 4/30/2025 Days Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
UTILITY STAKING	1.000	LS
TRAFFIC CONTROL	1.000	LS
CLEARING & GRUBBING WITHIN RIGHT OF WAY	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	150.000	SY
UNCLASSIFIED EXCAVATION	100.000	CY
BORROW EXCAVATION	1,110.000	CY
MUCK EXCAVATION	50.000	CY
FINE GRADING	4,750.000	SY
GRADED AGGREGATE BASE COURSE (6" UNIFORM)	2,645.000	SY
MAINTENANCE STONE	48.000	TON
LIQUID ASPHALT BINDER PG64-22	355.493	TON
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	4,800.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.5"	2,815.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	2,229.000	SY
HOT MIX ASPHALT SURFACE COURSE TYPE C	5,091.570	TON
HOT MIX ASPHALT SURFACE COURSE TYPE D	314.000	TON
DRIVEWAY PAVING-SURFACE TYPE D	283.125	TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	1,740.000	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	2,850.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	132,540.000	LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	1,740.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	1,350.000	LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	12.000	EA
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	6.000	EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	7,050.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	84,030.000	LF
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	350.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	950.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	44,180.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	580.000	LF



Call No.: 030

Letting Date: May 14, 2024

Letting Time: 2:00PM

Page: 2

Description	Quantity	Units
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	36.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	450.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	4.000	EA
WHITE COMBINATION ARROWS(STR&RT.OR STR<)THERMO-125MIL	2.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	2,350.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	28,010.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	25.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	334.000	EA
REMOVAL OF PAVEMENT MARKINGS	76,456.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	40.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	700.000	LF
SAWCUT FOR LOOP DETECTOR	200.000	LF
14"X 23" HORIZONTAL ELLIPTICAL(HE) RC PIPE CUL.-CLASS HE-IV	859.000	LF
18" SMOOTH WALL PIPE	861.000	LF
CATCH BASIN -TYPE 16	6.000	EA
DROP INLET (24" X 24")	11.000	EA
MANHOLE	9.000	EA
ADJUST MANHOLE	5.000	EA
BEVELING OF PIPE END	10.000	EA
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	1,150.000	LF
CONCRETE SIDEWALK(4" UNIFORM)	1,428.000	SY
RIP-RAP (CLASS C)	153.000	TON
PREMASH TYPE T TL3 LEADING 50'	4.000	EA
PERMANENT GRASSING FOR SMALL PROJECTS	2.756	ACRE
SEDIMENT TUBES FOR DITCH CHECKS	300.000	LF
INLET STRUCTURE FILTER - TYPE A	156.000	LF



Call No.: 040 Letting Date: May 14, 2024 Letting Time: 2:00PM Page: 1

SC File NO(S): 2466070 PCN: P038206 Project No.: P038206

DBE Goal Percent: 0.00%

Approx. Length (miles): Description: S-285 OV ROCKY CREEK (AIRPORT RD)
CO(S): Greenwood BRIDGE REPL - GREENWOOD

Completion Date: 8/31/2025 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
TRAFFIC CONTROL	1.000	LS
CPM PROGRESS SCHEDULE	1.000	LS
CLEARING & GRUBBING WITHIN RIGHT OF WAY	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 001	1.000	LS
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	1,401.000	SY
REMOVAL OF EXIST. GUARDRAIL	354.000	LF
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS
UNCLASSIFIED EXCAVATION	2,256.000	CY
BORROW EXCAVATION	7,937.000	CY
MUCK EXCAVATION	50.000	CY
GEOTEXTILE, SEPARATION	25.000	SY
GEOGRID REINFORCEMENT (UNIAXIAL)	2,260.000	SY
GEOGRID STABILIZATION	25.000	SY
STONE BRIDGE LIFT MATERIAL	2,705.000	TON
GRANULAR BRIDGE LIFT MATERIAL	25.000	CY
FINE GRADING	2,705.000	SY
MAINTENANCE STONE	50.000	TON
HOT MIX ASPHALT BASE COURSE - TYPE B	1,016.000	TON
LIQUID ASPHALT BINDER PG64-22	102.000	TON
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	500.000	SY
MILLING EXISTING ASPHALT PAVEMENT 2.0"	133.000	SY
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C	454.000	TON
HOT MIX ASPHALT SURFACE COURSE TYPE C	557.000	TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	128.000	SF
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	70.000	SF
BARRICADE - TYPE 3	84.000	LF
TYPE B - FLASHING LIGHT	16.000	EA
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	2,240.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	2,240.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	2,240.000	LF



Call No.: 040

Letting Date: May 14, 2024

Letting Time: 2:00PM

Page: 2

Description	Quantity	Units
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	2,240.000	LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	14.000	EA
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	804.000	LF
CONC. FOR STRUCTURES - CLASS 4000	430.900	CY
GROOVED SURFACE FINISH	674.000	SY
REINF. STEEL FOR STRUCTURES (BRIDGE)	122,375.000	LB
HOOP REINFORCING STEEL FOR STRUCTURES (BRIDGE)	3,930.000	LB
PRESTRESSED CONC. BEAM (TYPE II)	941.500	LF
42" MASH CONCRETE BARRIER PARAPET/RAILING WALL	400.000	LF
PILE DRIVING SET-UP	6.000	EA
REINF. PILE TIPS (HP14 X 73)	12.000	EA
STEEL H BEARING PILING (HP14 X 73)	441.600	LF
DRILLED SHAFT SET-UP	4.000	EA
DRILLED PILE SET-UP	4.000	EA
SOIL EXCAVATION FOR DRILLED PILE FOUNDATIONS - 30" DIAMETER	42.000	LF
ROCK EXCAVATION FOR DRILLED PILE FOUNDATIONS - 30" DIAMETER	12.000	LF
DRILLED SHAFT WITH WET & DRY EXCAVATION - 42" DIAMETER	21.000	LF
DRILLED SHAFT WITH ROCK EXCAVATION - 42" DIAMETER	29.000	LF
DRILLED SHAFT WITH WET & DRY EXCAVATION - 48" DIAMETER	86.000	LF
CONSTRUCTION CASING - 48" DIAMETER	86.000	LF
24" SMOOTH WALL PIPE	300.000	LF
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS)	54.000	LF
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	76.000	LF
ELASTOMERIC BEARING	36.000	EA
CROSSHOLE SONIC LOGGING SETUP	4.000	EA
AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC	126.000	TON
RIP-RAP (CLASS A)	13.000	CY
RIP-RAP (CLASS B)	979.000	TON
GEOTEXTILE FABRIC FOR EROSION CONTROL UNDER RIPRAP (CLASS 2)	258.000	SY
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 1)TYPE B	1,043.000	SY
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	50.000	SY
MT2 LEADING END TREATMENT TL2	2.000	EA
MB TRAILING END TREATMENT	2.000	EA
MGS3 GR STANDARD SHOULDER	325.000	LF
MGS3CS GR COMPRESSED SHOULDER	137.500	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	2.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	2.000	EA
FLUME INLET AT GUARDRAIL (HANDWORK)	2.000	EA
NON-MOW STRIP UNDER GUARDRAIL	52.000	SY
PREMASH W-BEAM TIGHT CURVED SYSTEM	37.750	LF
PREMASH SHORT TRIEBEAM BRIDGE CON TBBC2	2.000	EA
TEMPORARY BARRIER FENCE (ORANGE)	200.000	LF



Call No.: 040

Letting Date: May 14, 2024

Letting Time: 2:00PM

Page: 3

Description	Quantity	Units
MOVING ITEM NO. 001	1.000	LS
RIGHT OF WAY MARKER(REBAR AND CAP)	22.000	EA
PROPERTY CORNER MONUMENT	22.000	EA
RIGHT OF WAY PLAT	1.000	LS
PERMANENT COVER	1.300	ACRE
TEMPORARY COVER	0.700	ACRE
FERTILIZER (NITROGEN)	130.000	LB
FERTILIZER (PHOSPHORIC ACID)	130.000	LB
FERTILIZER (POTASH)	130.000	LB
AGRICULTURAL GRANULAR LIME	2,600.000	LB
SELECTIVE WATERING	54,300.000	GAL
MOWING	4.000	ACRE
WATERPROOFING (SUBSTRUCTURE-SECOND METHOD)	27.000	SY
TEMPORARY EROSION CONTROL BLANKET (ECB)	4.165	MSY
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	5.070	ACRE
SILT FENCE	2,350.000	LF
REPLACE/REPAIR SILT FENCE	235.000	LF
CLEANING SILT BASINS	22.000	CY
REMOVAL OF SILT RETAINED BY SILT FENCE	588.000	LF
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL	50.000	TON
STABILIZED CONSTRUCTION ENTRANCE	550.000	SY
TEMPORARY FLEXIBLE PIPE SLOPE DRAIN - 12"	80.000	LF



Call No.: 050 Letting Date: May 14, 2024 Letting Time: 2:00PM Page: 1

SC File NO(S): 2466950 PCN: P041845 Project No.: P041845
DBE Goal Percent: 0.00%
Approx. Length (miles):4.3700 Description: 2022 CTC GREENWOOD RESURFACING
CO(S): Greenwood
Completion Date: 8/31/2025 Days Funding: CTC

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	1.000	LS
RAILROAD INSURANCE AND FLAGGING 001	1.000	LS
BORROW EXCAVATION	887.000	CY
EXCAVATION FOR SHOULDER PAVING	349.000	STA
HAULING OF EXCAVATED SHOULDER MATERIAL	349.000	STA
MAINTENANCE STONE	97.800	TON
HMA SHOULDER WIDENING COURSE	1,441.147	TON
LIQUID ASPHALT BINDER PG64-22	478.982	TON
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	2,150.000	SY
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	5,030.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.0"	10,035.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.5"	2,860.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.75"	8,200.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	24,700.000	SY
MILLED-IN RUMBLE STRIP	3.740	MI
HOT MIX ASPHALT SURFACE COURSE TYPE C	5,821.593	TON
DRIVEWAY PAVING-SURFACE TYPE C	637.500	TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	1,492.000	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	660.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	107,350.000	LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	90.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	1,440.000	LF
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	16.000	EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	40.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	112,950.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	200.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	29,200.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	90.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	528.000	LF
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	4.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	10.000	LF



Call No.: 050

Letting Date: May 14, 2024

Letting Time: 2:00PM

Page: 2

Description	Quantity	Units
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	34,800.000	LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	290.000	EA
ADJUST MANHOLE	1.000	EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	4.254	ACRE



Call No.: 060 **Letting Date:** May 14, 2024 **Letting Time:** 2:00PM **Page:** 1
SC File NO(S): 2564522 **PCN:** P041486 **Project No.:** P041486
DBE Goal Percent: 0.00% **PCN:** P042085 **Project No.:** P042085
Approx. Length (miles): 11.5500 **Description:** 2023 PAVEMENT PROGRAM
CO(S): Hampton
Completion Date: 11/30/2025 Days **Funding:** ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
TRAFFIC CONTROL	1.000	LS
RAILROAD INSURANCE AND FLAGGING 001	1.000	LS
UNCLASSIFIED EXCAVATION	1,170.000	CY
BORROW EXCAVATION	2,310.000	CY
CEMENT MODIFIED RECYCLED BASE (8" UNIF)-CURING METHOD B	9,100.000	SY
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	146,750.000	SY
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	25,350.000	SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	5,525.000	TON
MAINTENANCE STONE	6.750	TON
LIQUID ASPHALT BINDER PG64-22	1,069.593	TON
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	275.000	SY
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	400.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.5"	2,000.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	2,250.000	SY
MILLED-IN RUMBLE STRIP	30.200	MI
HOT MIX ASPHALT SURFACE COURSE TYPE C	16,394.720	TON
HOT MIX ASPHALT SURFACE COURSE TYPE D	70.000	TON
DRIVEWAY PAVING-SURFACE TYPE D	495.000	TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	1,200.000	SF
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	518.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	121,200.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	510.000	LF
RAILROAD CROSSING SYMBOLS - PERM.PVMT.MARKING	1.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	12,270.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	43,340.000	LF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	1,498.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	363,600.000	LF



Call No.: 060

Letting Date: May 14, 2024

Letting Time: 2:00PM

Page: 2

Description	Quantity	Units
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	1,050.000	LF
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	2.000	EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	36,810.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	130,020.000	LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	799.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	100.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	200.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	90.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	4.000	EA
PREMASH TYPE T TL3 LEADING 50'	4.000	EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	11.200	ACRE



Call No.: 070 Letting Date: May 14, 2024 Letting Time: 2:00PM Page: 1

SC File NO(S): 3068051 PCN: P042515 Project No.: P042515
DBE Goal Percent: 0.00%
Approx. Length (miles): Description: 2022 CTC LAURENS COUNTY - RESURFACING
CO(S): Laurens
Completion Date: 9/30/2025 Days Funding: CTC

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	2.000	EA
TRAFFIC CONTROL	1.000	LS
RAILROAD INSURANCE AND FLAGGING 001	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	150.000	SY
BORROW EXCAVATION	1,376.000	CY
EXCAVATION FOR SHOULDER PAVING	329.000	STA
HAULING OF EXCAVATED SHOULDER MATERIAL	329.000	STA
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	24,438.000	SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	795.000	TON
MAINTENANCE STONE	79.250	TON
HMA SHOULDER WIDENING COURSE	772.934	TON
LIQUID ASPHALT BINDER PG64-22	564.919	TON
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	7,905.000	SY
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	20.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.75"	57,340.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	6,045.000	SY
MILLED-IN RUMBLE STRIP	7.960	MI
HOT MIX ASPHALT SURFACE COURSE TYPE C	7,793.297	TON
DRIVEWAY PAVING-SURFACE TYPE C	560.250	TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	2,482.000	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	1,306.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	195,140.000	LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	800.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	2,288.000	LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	16.000	EA
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	10.000	EA
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	236,295.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	354.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	51,240.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	200.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	676.000	LF



Call No.: 070

Letting Date: May 14, 2024

Letting Time: 2:00PM

Page: 2

Description	Quantity	Units
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	4.000	EA
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	3.000	EA
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	63,620.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	5.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	402.000	EA
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	68.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	1,460.000	LF
SAWCUT FOR LOOP DETECTOR	460.000	LF
F&I-12"X12"X12"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	2.000	EA
DETECTABLE WARNING MATERIAL	75.000	SF
PEDESTRIAN RAMP CONSTRUCTION	150.000	SY
SURFACE APPLIED DETECTABLE WARNING	170.000	SF
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	5.171	ACRE
SEDIMENT TUBES FOR DITCH CHECKS	100.000	LF
SILT FENCE	800.000	LF
REPLACE/REPAIR SILT FENCE	100.000	LF
REMOVAL OF SILT RETAINED BY SILT FENCE	200.000	LF

**This project has a list of qualified contractors for the In Contract Utility -
SECTION 105: PUBLIC UTILITY RELOCATION (see list below)**



South Carolina Department of Transportation

4/8/2024

Call No.: 080 **Letting Date:** May 14, 2024 **Letting Time:** 2:00PM **Page:** 1

SC File NO(S): 3249690 **PCN:** P029073 **Project No.:** P029073
DBE Goal Percent: 9.00%
Approx. Length (miles): **Description:** BRIDGE REPLACEMENT - US 21 (CONGAREE CREEK)
CO(S): Lexington
Completion Date: 10/31/2025 Days **Funding:** FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
MOBILIZATION - SUBCONTRACTOR	1.000	LS
BRIDGE CONSTRUCTION ACCESS	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
UTILITY STAKING	1.000	LS
SMALL PUBLIC WATER RELOCATION NO. ____ 001	1.000	EA
LARGE PUBLIC SEWER RELOCATION NO. ____ 002	1.000	EA
TRAFFIC CONTROL	1.000	LS
CPM PROGRESS SCHEDULE	1.000	LS
CLEARING & GRUBBING WITHIN RIGHT OF WAY	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	226.000	SY
REMOVAL & DISPOSAL OF EXISTING CURB	100.000	LF
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	2,100.000	SY
REMOVAL OF EXIST. GUARDRAIL	250.000	LF
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS
UNCLASSIFIED EXCAVATION	84.000	CY
BORROW EXCAVATION	13,393.000	CY
MUCK EXCAVATION	2,362.000	CY
GEOTEXTILE, SEPARATION	2,100.000	SY
GEOGRID REINFORCEMENT (UNIAXIAL)	3,809.000	SY
GEOGRID STABILIZATION	2,100.000	SY
TEMPORARY SHORING WALL	240.000	LF
STONE BRIDGE LIFT MATERIAL	1,500.000	TON
GRANULAR BRIDGE LIFT MATERIAL	1,000.000	CY
FINE GRADING	1,276.000	SY
MAINTENANCE STONE	213.000	TON
HOT MIX ASPHALT BASE COURSE - TYPE A	19,357.000	TON
LIQUID ASPHALT BINDER PG64-22	1,140.000	TON
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	300.000	SY
MILLING EXISTING ASPHALT PAVEMENT 2.0"	12,333.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	3,196.000	SY
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	1,588.000	TON



Call No.: 080

Letting Date: May 14, 2024

Letting Time: 2:00PM

Page: 2

Description	Quantity	Units
HOT MIX ASPHALT SURFACE COURSE TYPE B	3,312.000	TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	392.000	SF
PORTABLE TERMINAL IMPACT ATTENUATOR-TEST LEVEL 2	2.000	EA
TEMPORARY CONCRETE BARRIER	1,750.000	LF
TEMP CONC BARRIER WITH ANCHORAGE FOR BRIDGE DECKS	300.000	LF
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER	2.000	EA
TEMPORARY CLEAR PAVEMENT MARKERS MONO-DIR.- 4"X4"	161.000	EA
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	272.000	EA
WHITE LANE DROP ARROW(LT.OR RT.)PERM.PVMT.MARKING	2.000	EA
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	140.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	2,412.000	LF
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	30.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	1,695.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	205.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	992.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	173.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	2.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	2.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	730.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	5,337.000	LF
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	404.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	106.000	EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	82.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	130.000	EA
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM. 60MIL 3" BLACK SOLID	75.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.60MIL4"WH.BROKEN	150.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.BROKEN	80.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	300.000	LF
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	40.000	SF
FLAT SHEET, TYPE III, SIZE DETERMINED BY MSG	6,267.000	SF
U-SECTION POST FOR SIGN SUPPORTS - 2P	44.000	LF
U-SECTION POST FOR SIGN SUPPORTS - 3P	148.000	LF
U-SECTION POST FOR SIGN BRACING - 2P	14.667	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	604.000	LF
CONC. FOR STRUCTURES - CLASS 4000	1,166.800	CY
GROOVED SURFACE FINISH	1,072.000	SY
REINF. STEEL FOR STRUCTURES (BRIDGE)	263,860.000	LB
HOOP REINFORCING STEEL FOR STRUCTURES (BRIDGE)	10,495.000	LB
42" MASH CONCRETE BARRIER PARAPET/RAILING WALL	300.000	LF
PILE DRIVING SET-UP	34.000	EA
REINF. PILE TIPS (HP14 X 73)	34.000	EA
STEEL H BEARING PILING (HP14 X 73)	1,367.000	LF



Call No.: 080

Letting Date: May 14, 2024

Letting Time: 2:00PM

Page: 3

Description	Quantity	Units
DRILLED SHAFT SET-UP	12.000	EA
DRILLED SHAFT WITH ROCK EXCAVATION - 36" DIAMETER	186.000	LF
DRILLED SHAFT WITH WET & DRY EXCAVATION - 42" DIAMETER	326.600	LF
CONSTRUCTION CASING - 42" DIAMETER	326.000	LF
18" SMOOTH WALL PIPE	632.000	LF
CLEANING EXISTING PIPE	304.000	LF
CATCH BASIN -TYPE 16	8.000	EA
CATCH BASIN -TYPE 18	2.000	EA
DROP INLET (24" X 36")	1.000	EA
EXTRA DEPTH OF BOX	10.180	LF
C B T-1 CONVERT DROP INLET (24"X 36")	1.000	EA
MANHOLE-CONVERT D.I. 24"X 36"	2.000	EA
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE	100.000	LF
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	2,190.000	LF
CONCRETE SIDEWALK(4" UNIFORM)	12.000	SY
CONCRETE MEDIAN	22.000	SY
ELASTOMERIC BEARING ASSEMBLY (FLAT SLAB)	4.000	EA
CROSSHOLE SONIC LOGGING SETUP	12.000	EA
RIP-RAP (CLASS A)	32.000	TON
RIP-RAP (CLASS B)	1,290.000	TON
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE A	1,266.000	SY
PREMASH W-BEAM STRONG POST SYSTEM WSP3	600.000	LF
MT3 LEADING END TREATMENT TL3	2.000	EA
MB TRAILING END TREATMENT	1.000	EA
MGS2C GR BEHIND CURB	537.500	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	1.000	EA
PREMASH THRIEBEAM BRIDGE CONN TBBC3	1.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	3.000	EA
NON-MOW STRIP UNDER GUARDRAIL	50.000	SY
PREMASH TYPE T TL3 LEADING 50'	1.000	EA
TEMPORARY BARRIER FENCE (ORANGE)	2,002.000	LF
RIGHT OF WAY MARKER(REBAR AND CAP)	23.000	EA
RIGHT OF WAY PLAT	1.000	LS
PERMANENT COVER	1.315	ACRE
TEMPORARY COVER	0.657	ACRE
COMPOST	9,547.000	CY
FERTILIZER (NITROGEN)	132.000	LB
FERTILIZER (PHOSPHORIC ACID)	132.000	LB
FERTILIZER (POTASH)	132.000	LB
AGRICULTURAL GRANULAR LIME	2,630.000	LB
SELECTIVE WATERING	54,300.000	GAL
MOWING	3.944	ACRE



Call No.: 080

Letting Date: May 14, 2024

Letting Time: 2:00PM

Page: 4

Description	Quantity	Units
TEMPORARY EROSION CONTROL BLANKET (ECB)	3.143	MSY
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1	1.620	ACRE
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	0.186	ACRE
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 4	0.460	ACRE
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	240.000	LF
INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED)	240.000	LF
SEDIMENT TUBES FOR DITCH CHECKS	60.000	LF
SILT FENCE	3,070.000	LF
REPLACE/REPAIR SILT FENCE	310.000	LF
CLEANING SILT BASINS	3.000	CY
REMOVAL OF SILT RETAINED BY SILT FENCE	770.000	LF
INLET FILTER CLEANING	12.000	EA
STABILIZED CONSTRUCTION ENTRANCE	550.000	SY

CITY OF CAYCE US21/ CONGAREE BRIDGE UTILITY RELOCATIONS
PREQUALIFIED CONTRACTOR LIST
PROJECT NUMBER: 21127-02

Number	Contractor	Point of Contact	Email Address	Office Phone	Cell Phone
1	TNT, Inc.	Nick Trussell	nick@tntincsc.com	803-513-8262	
2	GH Smith Construction, Inc	Jerry Smith	ghsmithconst@aol.com	803-781-5460	803-622-5139
3	Tom Brigman Contractors, Inc	Blake Brigman	bbrigman@tombrigmancontractors.com	803-276-4083	803-924-5568
4	LAD Construction, LLC	Brad Sox	bsox@ladconstructionllc.com	803-568-2196	803-309-3922



Call No.: 090 Letting Date: May 14, 2024 Letting Time: 2:00PM Page: 1

SC File NO(S): 3468670 PCN: P043044 Project No.: P043044
DBE Goal Percent: 0.00%
Approx. Length (miles):3.6400 Description: FDP; MILL; STC; ARAMID; LOOPS; DRAINAGE; ADA
CO(S): Marion
Completion Date: 8/31/2025 Days Funding: CTC

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	1.000	LS
RAILROAD INSURANCE AND FLAGGING 001	1.000	LS
SELECTED REMOVAL OF MARKED TREES	1.000	LS
REMOVAL & DISPOSAL OF EXISTING CATCH BASIN	2.000	EA
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	1,625.000	SY
REMOVAL & DISPOSAL OF EXISTING CURB	300.000	LF
BORROW EXCAVATION	570.000	CY
EXCAVATION FOR SHOULDER PAVING	164.736	STA
HAULING OF EXCAVATED SHOULDER MATERIAL	164.736	STA
MAINTENANCE STONE	72.000	TON
HMA SHOULDER WIDENING COURSE	823.680	TON
LIQUID ASPHALT BINDER PG64-22	355.365	TON
ARAMID FIBER	1,123.000	LB
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	5,750.000	SY
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	1,450.000	SY
MILLING EXISTING ASPHALT PAVEMENT 3.0"	12,261.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	225.000	SY
MILLED-IN RUMBLE STRIP	3.120	MI
HOT MIX ASPHALT SURFACE COURSE TYPE C	4,268.590	TON
HOT MIX ASPHALT SURFACE COURSE TYPE D	365.000	TON
DRIVEWAY PAVING-SURFACE TYPE D	331.250	TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	1,472.000	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	750.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	72,885.000	LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	900.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	1,434.000	LF
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	6,000.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	60,210.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	250.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	24,295.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	300.000	LF



Call No.: 090

Letting Date: May 14, 2024

Letting Time: 2:00PM

Page: 2

Description	Quantity	Units
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	478.000	LF
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	2,000.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	20,070.000	LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	198.000	EA
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	40.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	820.000	LF
SAWCUT FOR LOOP DETECTOR	704.000	LF
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	2.000	EA
CATCH BASIN -TYPE 18	2.000	EA
CONCRETE CURB AND GUTTER (2'-6") VERTICAL FACE	300.000	LF
CONCRETE SIDEWALK(4" UNIFORM)	400.000	SY
DETECTABLE WARNING MATERIAL	162.500	SF
CONCRETE DRIVEWAY(6" UNIFORM)	900.000	SY
PEDESTRIAN RAMP CONSTRUCTION	325.000	SY
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	1.860	ACRE



Call No.: 100 Letting Date: May 14, 2024 Letting Time: 2:00PM Page: 1

SC File NO(S): 3566561 PCN: P042617 Project No.: P042617

DBE Goal Percent: 0.00%

Approx. Length (miles): 7.8300

Description: 2023 CTC RESURFACING

CO(S): Marlboro

Completion Date: 10/31/2025 Days

Funding: CTC

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	1.000	LS
RAILROAD INSURANCE AND FLAGGING 001	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	1,225.000	SY
REMOVAL & DISPOSAL OF EXISTING CURB	600.000	LF
BORROW EXCAVATION	1,436.000	CY
EXCAVATION FOR SHOULDER PAVING	758.208	STA
HAULING OF EXCAVATED SHOULDER MATERIAL	758.208	STA
MAINTENANCE STONE	27.500	TON
HMA SHOULDER WIDENING COURSE	5,054.720	TON
LIQUID ASPHALT BINDER PG64-22	966.258	TON
ARAMID FIBER	2,760.570	LB
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	2,000.000	SY
FULL DEPTH ASPH. PAV. PATCHING 10" UNIF	750.000	SY
MILLING EXISTING ASPHALT PAVEMENT 2.0"	17,514.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	510.000	SY
MILLED-IN RUMBLE STRIP	14.360	MI
HOT MIX ASPHALT SURFACE COURSE TYPE B	12,216.773	TON
HOT MIX ASPHALT SURFACE COURSE TYPE D	200.000	TON
DRIVEWAY PAVING-SURFACE TYPE D	440.000	TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	1,096.000	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	6,975.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	229,590.000	LF
8" WHITE SOLID LINES (CROSSWALK & CHANNELIZATION) FAST DRY PAINT	3,000.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	1,650.000	LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	15.000	EA
WHITE COMBINATION ARROW (STR. & RT. OR STR. & LT.) FAST DRY PAINT	6.000	EA
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	12.000	EA
4" YELLOW BROKEN LINES (GAPS EXC) - FAST DRY PAINT	21,240.000	LF
4" YELLOW SOLID LINE (PVT. EDGE & NO PASSING ZONE)-FAST DRY PAINT	100,770.000	LF
4" WHITE BROKEN LINES (GAPS EXCL.) THERMOPLASTIC- 90 MIL.	2,325.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	76,530.000	LF



Call No.: 100

Letting Date: May 14, 2024

Letting Time: 2:00PM

Page: 2

Description	Quantity	Units
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	1,000.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	550.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	5.000	EA
WHITE COMBINATION ARROWS(STR&RT.OR STR<)THERMO-125MIL	2.000	EA
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	4.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	7,080.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	33,590.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	95.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	530.000	EA
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	80.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	455.000	LF
FURNISH & INSTALL 2.0" SCHD 80 PVC CONDUIT (DIRECTION.BORED)	660.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	1,100.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	994.000	LF
SAWCUT FOR LOOP DETECTOR	398.000	LF
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	7.000	EA
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	600.000	LF
CONCRETE SIDEWALK(4" UNIFORM)	300.000	SY
CONCRETE SIDEWALK(6" UNIFORM)	250.000	SY
DETECTABLE WARNING MATERIAL	337.500	SF
PEDESTRIAN RAMP CONSTRUCTION	675.000	SY
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	4.550	ACRE



Call No.: 110 Letting Date: May 14, 2024 Letting Time: 2:00PM Page: 1

SC File NO(S): 3658010 PCN: P038593 Project No.: P038593

DBE Goal Percent: 17.50%

Approx. Length (miles):0.5310

Description: BROWN CHAPEL RD. SIDEWALK

CO(S): Newberry

Completion Date: 6/30/2025 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
TRAFFIC CONTROL	1.000	LS
CLEARING & GRUBBING WITHIN RIGHT OF WAY	1.000	LS
UNCLASSIFIED EXCAVATION	405.000	CY
BORROW EXCAVATION	254.000	CY
MAINTENANCE STONE	50.000	TON
LIQUID ASPHALT BINDER PG64-22	7.000	TON
HOT MIX ASPHALT SURFACE COURSE TYPE D	110.000	TON
FLAT SHEET,TYPE-VIII,IX, OR XI, FLUOR FIXED SIZE & MSG.	25.500	SF
U-SECTION POST FOR SIGN SUPPORTS - 3P	28.000	LF
REFLECTIVE SIGN POST PANELS	10.000	LF
15" SMOOTH WALL PIPE	96.000	LF
18" SMOOTH WALL PIPE	152.000	LF
36" SMOOTH WALL PIPE	12.000	LF
DROP INLET (24" X 24")	1.000	EA
CONCRETE COLLAR FOR UP TO 36" PIPE	1.000	EA
CONCRETE SIDEWALK(4" UNIFORM)	871.000	SY
DETECTABLE WARNING MATERIAL	60.000	SF
CONCRETE DRIVEWAY(6" UNIFORM)	716.000	SY
PEDESTRIAN RAMP CONSTRUCTION	150.000	SY
RIP-RAP (CLASS B)	132.000	TON
GEOTEXTILE FABRIC FOR EROSION CONTROL UNDER RIPRAP (CLASS 2)	169.000	SY
TEMPORARY BARRIER FENCE (ORANGE)	200.000	LF
PERMANENT COVER	0.491	ACRE
TEMPORARY COVER	0.737	ACRE
COMPOST	198.000	CY
FERTILIZER (NITROGEN)	49.100	LB
FERTILIZER (PHOSPHORIC ACID)	49.100	LB
FERTILIZER (POTASH)	49.100	LB
AGRICULTURAL GRANULAR LIME	982.000	LB
SELECTIVE WATERING	54,300.000	GAL



Call No.: 110

Letting Date: May 14, 2024

Letting Time: 2:00PM

Page: 2

Description	Quantity	Units
MOWING	2.455	ACRE
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	5.070	ACRE
SEDIMENT TUBES FOR DITCH CHECKS	320.000	LF
SILT FENCE	1,415.000	LF
CLEANING SILT BASINS	2.000	CY
INLET STRUCTURE FILTER - TYPE A	25.000	LF
STABILIZED CONSTRUCTION ENTRANCE	550.000	SY
ABANDONED TRACK TO BE REMOVED	20.000	TF



Call No.: 120 Letting Date: May 14, 2024 Letting Time: 2:00PM Page: 1

SC File NO(S): 4267960 PCN: P041708 Project No.: P041708

DBE Goal Percent: 0.00%

Approx. Length (miles): Description: US 176 OVER NSRR (ASSET 2083)

CO(S): Spartanburg

Completion Date: 6/30/2025 Days Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BRIDGE CONSTRUCTION ACCESS	1.000	LS
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	1.000	LS
REMOVAL & DISPOSAL OF DESIGNATED PORTIONS OF EXISTING BRIDGE	1.000	LS
LIQUID ASPHALT BINDER PG64-22	23.000	TON
MILLING EXISTING ASPHALT PAVEMENT 2.0"	3,512.000	SY
HOT MIX ASPHALT SURFACE COURSE TYPE B	382.000	TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	96.000	SF
PAVEMENT MARKINGS(TEMP-PAINT) 4" WHITE BROKEN LINES	250.000	LF
PAVEMENT MARKINGS(TEMP-PAINT) 4" YELLOW BROKEN LINES	250.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	988.000	LF
4" WHITE BROKEN LINES -(GAPS EXCLUDED) - EPOXY PAINT	250.000	LF
4" YELLOW BROKEN LINES(GAPS EXC) EPOXY PAINT	250.000	LF
4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT	988.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	14.000	EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	26.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	26.000	EA
SPALL REPAIR	55.000	SF
STRUCTURAL STEEL	85.000	LB
CLEANING & PAINTING EXISTING STEEL PILING	76.000	EA
REMOVAL OF EPOXY, ASPHALT & FOREIGN OVERLAY	3,512.000	SY
RESEAL DECK EXPANSION JOINT	90.000	LF
POLYMER MODIFIED ASPHALT EXPANSION JOINT	575.000	LF
WATERPROOFING (BRIDGE DECK)	127.000	SY
BRIDGE PILE WRAP	143.000	LF
H-PILE CHANNEL REPAIR TYPE 1-TOP	49.000	EA
H-PILE CHANNEL REPAIR TYPE 1-BOTTOM	21.000	EA



Call No.: 130 Letting Date: May 14, 2024 Letting Time: 2:00PM Page: 1

SC File NO(S): 5168820 PCN: P043244 Project No.: P043244

DBE Goal Percent: 0.00%

Approx. Length (miles):NA

CO(S): District 1 (multiple counties) Description: 2024-2025 INTERSTATE GUARDRAIL PROGRAM

Completion Date: 6/30/2025 Days Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	215.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	315.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	16,000.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	10,275.000	LF
MT3 LEADING END TREATMENT TL3	3.000	EA
MT2 LEADING END TREATMENT TL2	3.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	75.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	50.000	LF
MB TRAILING END TREATMENT	3.000	EA
MGS3 GR STANDARD SHOULDER	125.000	LF
MGS3CS GR COMPRESSED SHOULDER	125.000	LF
MGS2C GR BEHIND CURB	125.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	19.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	50.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	325.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	16.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	3.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	3.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	13.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	26.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	26.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	26.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	26.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	3.000	EA
PREMASH TYPE T TL3 LEADING 50'	101.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 130

Letting Date: May 14, 2024

Letting Time: 2:00PM

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	13.000	EA
REPLACEMENT CC NOSE MATERIAL	13.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 140 Letting Date: May 14, 2024 Letting Time: 2:00PM Page: 1

SC File NO(S): 5168890 **PCN:** P043256 **Project No.:** P043256
DBE Goal Percent: 0.00%
Approx. Length (miles): NA **Description:** 2024-2025 NON-INTERSTATE GUARDRAIL REPAIR D1
CO(S): District 1 (multiple counties)
Completion Date: 6/30/2025 Days **Funding:** FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	134.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	138.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	7,025.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	3,300.000	LF
MT3 LEADING END TREATMENT TL3	6.000	EA
MT2 LEADING END TREATMENT TL2	6.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	150.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	100.000	LF
MB TRAILING END TREATMENT	16.000	EA
MGS3 GR STANDARD SHOULDER	325.000	LF
MGS3CS GR COMPRESSED SHOULDER	325.000	LF
MGS2C GR BEHIND CURB	325.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	48.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	100.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	150.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	8.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	6.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	6.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	32.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	64.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	64.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	64.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	64.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	6.000	EA
PREMASH TYPE T TL3 LEADING 50'	84.000	EA
2' CRASH CUSHION 2A	2.000	EA
2' CRASH CUSHION 2B	2.000	EA
WIDE CRASH CUSHION 2A	2.000	EA
WIDE CRASH CUSHION 2B	2.000	EA
2' CRASH CUSHION 3A	2.000	EA
2' CRASH CUSHION 3B	2.000	EA
WIDE CRASH CUSHION 3A	2.000	EA



Call No.: 140

Letting Date: May 14, 2024

Letting Time: 2:00PM

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	2.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	32.000	EA
REPLACEMENT CC NOSE MATERIAL	32.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	2.000	EA



Call No.: 150 Letting Date: May 14, 2024 Letting Time: 2:00PM Page: 1

SC File NO(S): 5268830 PCN: P043246 Project No.: P043246
DBE Goal Percent: 0.00%
Approx. Length (miles):NA Description: 2024-2025 INTERSTATE GUARDRAIL REPAIR IN D2
CO(S): District 2 (multiple counties)
Completion Date: 6/30/2025 Days Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	159.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	168.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	13,575.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	7,175.000	LF
MT3 LEADING END TREATMENT TL3	4.000	EA
MT2 LEADING END TREATMENT TL2	4.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	100.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	425.000	LF
MB TRAILING END TREATMENT	4.000	EA
MGS3 GR STANDARD SHOULDER	200.000	LF
MGS3CS GR COMPRESSED SHOULDER	200.000	LF
MGS2C GR BEHIND CURB	200.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	17.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	75.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	1,500.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	43.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	4.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	4.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	21.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	43.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	43.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	43.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	43.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	11.000	EA
PREMASH TYPE T TL3 LEADING 50'	73.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 150

Letting Date: May 14, 2024

Letting Time: 2:00PM

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	21.000	EA
REPLACEMENT CC NOSE MATERIAL	21.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 160 Letting Date: May 14, 2024 Letting Time: 2:00PM Page: 1

SC File NO(S): 5268900 **PCN:** P043257 **Project No.:** P043257
DBE Goal Percent: 0.00%
Approx. Length (miles): NA **Description:** 2024-2025 NON-INTERSTATE GUARDRAIL REPAIR D2
CO(S): District 2 (multiple counties)
Completion Date: 6/30/2025 Days **Funding:** FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	192.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	201.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	13,050.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	5,125.000	LF
MT3 LEADING END TREATMENT TL3	5.000	EA
MT2 LEADING END TREATMENT TL2	5.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	100.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	150.000	LF
MB TRAILING END TREATMENT	5.000	EA
MGS3 GR STANDARD SHOULDER	225.000	LF
MGS3CS GR COMPRESSED SHOULDER	225.000	LF
MGS2C GR BEHIND CURB	225.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	45.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	75.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	850.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	3.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	5.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	5.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	23.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	45.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	45.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	45.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	45.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	5.000	EA
PREMASH TYPE T TL3 LEADING 50'	162.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 160

Letting Date: May 14, 2024

Letting Time: 2:00PM

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	23.000	EA
REPLACEMENT CC NOSE MATERIAL	23.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 170 Letting Date: May 14, 2024 Letting Time: 2:00PM Page: 1

SC File NO(S): 5368840 PCN: P043250 Project No.: P043250
DBE Goal Percent: 0.00%
Approx. Length (miles):NA Description: 2024-2025 INTERSTATE GUARDRAIL REPAIR IN D3
CO(S): District 3 (multiple counties)
Completion Date: 6/30/2025 Days Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	295.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	340.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	20,225.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	13,825.000	LF
MT3 LEADING END TREATMENT TL3	5.000	EA
MT2 LEADING END TREATMENT TL2	5.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	225.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	75.000	LF
MB TRAILING END TREATMENT	5.000	EA
MGS3 GR STANDARD SHOULDER	225.000	LF
MGS3CS GR COMPRESSED SHOULDER	225.000	LF
MGS2C GR BEHIND CURB	225.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	15.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	225.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	1,175.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	23.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	5.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	5.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	23.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	47.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	47.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	47.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	47.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	5.000	EA
PREMASH TYPE T TL3 LEADING 50'	82.000	EA
2' CRASH CUSHION 2A	2.000	EA
2' CRASH CUSHION 2B	2.000	EA
WIDE CRASH CUSHION 2A	2.000	EA
WIDE CRASH CUSHION 2B	2.000	EA
2' CRASH CUSHION 3A	2.000	EA
2' CRASH CUSHION 3B	2.000	EA
WIDE CRASH CUSHION 3A	2.000	EA



Call No.: 170

Letting Date: May 14, 2024

Letting Time: 2:00PM

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	2.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	23.000	EA
REPLACEMENT CC NOSE MATERIAL	23.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	2.000	EA



Call No.: 180 Letting Date: May 14, 2024 Letting Time: 2:00PM Page: 1

SC File NO(S): 5368910 **PCN:** P043258 **Project No.:** P043258
DBE Goal Percent: 0.00%
Approx. Length (miles): NA **Description:** 2024-2025 NON-INTERSTATE GUARDRAIL REPAIR D3
CO(S): District 3 (multiple counties)
Completion Date: 6/30/2025 Days **Funding:** FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	299.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	382.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	24,850.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	9,575.000	LF
MT3 LEADING END TREATMENT TL3	2.000	EA
MT2 LEADING END TREATMENT TL2	3.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	75.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	175.000	LF
MB TRAILING END TREATMENT	3.000	EA
MGS3 GR STANDARD SHOULDER	175.000	LF
MGS3CS GR COMPRESSED SHOULDER	175.000	LF
MGS2C GR BEHIND CURB	175.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	15.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	50.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	675.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	15.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	3.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	3.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	17.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	33.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	33.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	33.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	33.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	3.000	EA
PREMASH TYPE T TL3 LEADING 50'	288.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 180

Letting Date: May 14, 2024

Letting Time: 2:00PM

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	17.000	EA
REPLACEMENT CC NOSE MATERIAL	17.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 190 Letting Date: May 14, 2024 Letting Time: 2:00PM Page: 1

SC File NO(S): 5468850 PCN: P043252 Project No.: P043252
DBE Goal Percent: 0.00%
Approx. Length (miles):NA Description: 2024-2025 INTERSTATE GUARDRAIL REPAIR IN D4
CO(S): District 4 (multiple counties)
Completion Date: 6/30/2025 Days Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	71.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	89.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	6,725.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	5,025.000	LF
MT3 LEADING END TREATMENT TL3	5.000	EA
MT2 LEADING END TREATMENT TL2	5.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	100.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	25.000	LF
MB TRAILING END TREATMENT	5.000	EA
MGS3 GR STANDARD SHOULDER	225.000	LF
MGS3CS GR COMPRESSED SHOULDER	225.000	LF
MGS2C GR BEHIND CURB	225.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	23.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	75.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	1,775.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	46.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	5.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	5.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	23.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	46.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	46.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	46.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	46.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	23.000	EA
PREMASH TYPE T TL3 LEADING 50'	91.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 190

Letting Date: May 14, 2024

Letting Time: 2:00PM

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	23.000	EA
REPLACEMENT CC NOSE MATERIAL	23.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 200 Letting Date: May 14, 2024 Letting Time: 2:00PM Page: 1

SC File NO(S): 5468920 **PCN:** P043259 **Project No.:** P043259
DBE Goal Percent: 0.00%
Approx. Length (miles):NA **Description:** 2024-2025 NON-INTERSTATE GUARDRAIL REPAIR D4
CO(S): District 4 (multiple counties)
Completion Date: 6/30/2025 Days **Funding:** FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	22.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	154.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	8,750.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	7,725.000	LF
MT3 LEADING END TREATMENT TL3	17.000	EA
MT2 LEADING END TREATMENT TL2	2.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	125.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	125.000	LF
MB TRAILING END TREATMENT	2.000	EA
MGS3 GR STANDARD SHOULDER	125.000	LF
MGS3CS GR COMPRESSED SHOULDER	125.000	LF
MGS2C GR BEHIND CURB	125.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	9.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	825.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	2,375.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	9.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	2.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	2.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	12.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	24.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	24.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	24.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	24.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	2.000	EA
PREMASH TYPE T TL3 LEADING 50'	131.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 200

Letting Date: May 14, 2024

Letting Time: 2:00PM

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	12.000	EA
REPLACEMENT CC NOSE MATERIAL	12.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 210 Letting Date: May 14, 2024 Letting Time: 2:00PM Page: 1

SC File NO(S): 5568860 **PCN:** P043253 **Project No.:** P043253
DBE Goal Percent: 0.00%
Approx. Length (miles): NA **Description:** 2024-2025 INTERSTATE GUARDRAIL REPAIR D5
CO(S): District 5 (multiple counties)
Completion Date: 6/30/2025 Days **Funding:** FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	72.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	129.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	4,825.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	4,750.000	LF
MT3 LEADING END TREATMENT TL3	5.000	EA
MT2 LEADING END TREATMENT TL2	5.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	125.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	75.000	LF
MB TRAILING END TREATMENT	5.000	EA
MGS3 GR STANDARD SHOULDER	225.000	LF
MGS3CS GR COMPRESSED SHOULDER	225.000	LF
MGS2C GR BEHIND CURB	225.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	16.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	75.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	2,350.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	39.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	5.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	5.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	24.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	48.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	48.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	48.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	48.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	5.000	EA
PREMASH TYPE T TL3 LEADING 50'	38.000	EA
2' CRASH CUSHION 2A	2.000	EA
2' CRASH CUSHION 2B	2.000	EA
WIDE CRASH CUSHION 2A	2.000	EA
WIDE CRASH CUSHION 2B	2.000	EA
2' CRASH CUSHION 3A	2.000	EA
2' CRASH CUSHION 3B	2.000	EA
WIDE CRASH CUSHION 3A	2.000	EA



Call No.: 210

Letting Date: May 14, 2024

Letting Time: 2:00PM

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	2.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	24.000	EA
REPLACEMENT CC NOSE MATERIAL	24.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	2.000	EA



Call No.: 220 Letting Date: May 14, 2024 Letting Time: 2:00PM Page: 1

SC File NO(S): 5568930 **PCN:** P043260 **Project No.:** P043260
DBE Goal Percent: 0.00%
Approx. Length (miles): NA **Description:** 2024-2025 NON-INTERSTATE GUARDRAIL REPAIR D5
CO(S): District 5 (multiple counties)
Completion Date: 6/30/2025 Days **Funding:** FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	99.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	191.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	6,425.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	5,225.000	LF
MT3 LEADING END TREATMENT TL3	84.000	EA
MT2 LEADING END TREATMENT TL2	3.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	475.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	50.000	LF
MB TRAILING END TREATMENT	3.000	EA
MGS3 GR STANDARD SHOULDER	3,450.000	LF
MGS3CS GR COMPRESSED SHOULDER	150.000	LF
MGS2C GR BEHIND CURB	150.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	24.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	50.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	1,850.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	40.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	3.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	3.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	15.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	31.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	31.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	31.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	31.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	3.000	EA
PREMASH TYPE T TL3 LEADING 50'	113.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 220

Letting Date: May 14, 2024

Letting Time: 2:00PM

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	15.000	EA
REPLACEMENT CC NOSE MATERIAL	15.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 230 Letting Date: May 14, 2024 Letting Time: 2:00PM Page: 1

SC File NO(S): 5668870 PCN: P043254 Project No.: P043254
 DBE Goal Percent: 0.00%
 Approx. Length (miles):NA Description: 2024/2025 INTERSTATE GUARDRAIL REPAIR D6
 CO(S): District 6 (multiple counties)
 Completion Date: 6/30/2025 Days Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	121.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	133.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	9,475.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	3,525.000	LF
MT3 LEADING END TREATMENT TL3	25.000	EA
MT2 LEADING END TREATMENT TL2	4.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	100.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	200.000	LF
MB TRAILING END TREATMENT	8.000	EA
MGS3 GR STANDARD SHOULDER	850.000	LF
MGS3CS GR COMPRESSED SHOULDER	200.000	LF
MGS2C GR BEHIND CURB	200.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	3.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	75.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	275.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	8.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	4.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	4.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	19.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	39.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	39.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	39.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	39.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	4.000	EA
PREMASH TYPE T TL3 LEADING 50'	65.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 230

Letting Date: May 14, 2024

Letting Time: 2:00PM

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	19.000	EA
REPLACEMENT CC NOSE MATERIAL	19.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 240 Letting Date: May 14, 2024 Letting Time: 2:00PM Page: 1

SC File NO(S): 5668940 **PCN:** P043261 **Project No.:** P043261
DBE Goal Percent: 0.00%
Approx. Length (miles):NA **Description:** 2024-2025 NON-INTERSTATE GUARDRAIL REPAIR D6
CO(S): District 6 (multiple counties)
Completion Date: 6/30/2025 Days **Funding:** FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	116.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	148.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	7,625.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	2,175.000	LF
MT3 LEADING END TREATMENT TL3	3.000	EA
MT2 LEADING END TREATMENT TL2	3.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	75.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	75.000	LF
MB TRAILING END TREATMENT	3.000	EA
MGS3 GR STANDARD SHOULDER	150.000	LF
MGS3CS GR COMPRESSED SHOULDER	150.000	LF
MGS2C GR BEHIND CURB	1,625.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	7.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	50.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	150.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	7.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	3.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	3.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	17.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	33.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	33.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	33.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	33.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	3.000	EA
PREMASH TYPE T TL3 LEADING 50'	103.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 240

Letting Date: May 14, 2024

Letting Time: 2:00PM

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	17.000	EA
REPLACEMENT CC NOSE MATERIAL	17.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 250 Letting Date: May 14, 2024 Letting Time: 2:00PM Page: 1

SC File NO(S): 5764722	PCN: P038949	Project No.: P038949
DBE Goal Percent: 0.00%	PCN: P042126	Project No.: P042126
	PCN: P042127	Project No.: P042127
	PCN: P042130	Project No.: P042130

Approx. Length (miles):32.2200 **Description:** 2023 PAVEMENT IMPROVEMENT PROGRAM
CO(S): Bamberg Orangeburg
Completion Date: 9/30/2026 Days **Funding:** ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
TRAFFIC CONTROL	1.000	LS
RAILROAD INSURANCE AND FLAGGING 001	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	85.000	SY
REMOVAL & DISPOSAL OF EXISTING CURB	120.000	LF
UNCLASSIFIED EXCAVATION	3,100.000	CY
BORROW EXCAVATION	6,564.000	CY
EXCAVATION FOR SHOULDER PAVING	109.800	STA
HAULING OF EXCAVATED SHOULDER MATERIAL	109.800	STA
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	4,270.000	TON
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	242,070.000	SY
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	259,600.000	SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	17,310.000	TON
MAINTENANCE STONE	9.900	TON
HMA SHOULDER WIDENING COURSE	548.000	TON
LIQUID ASPHALT BINDER PG64-22	3,149.010	TON
ARAMID FIBER	565.000	LB
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	990.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.75"	9,750.000	SY
MILLING EXISTING ASPHALT PAVEMENT 2.0"	1,800.000	SY



Call No.: 250

Letting Date: May 14, 2024

Letting Time: 2:00PM

Page: 2

Description	Quantity	Units
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	17,200.000	SY
MILLED-IN RUMBLE STRIP	89.650	MI
HOT MIX ASPHALT SURFACE COURSE TYPE B	10,427.413	TON
HOT MIX ASPHALT SURFACE COURSE TYPE C	37,989.177	TON
HOT MIX ASPHALT SURFACE COURSE TYPE D	530.000	TON
DRIVEWAY PAVING-SURFACE TYPE D	1,851.250	TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	3,024.000	SF
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	65,528.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	275,680.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	1,378.000	LF
RAILROAD CROSSING SYMBOLS - PERM.PVMT.MARKING	4.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	32,270.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	182,025.000	LF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	196,374.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	814,580.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	2,926.000	LF
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	12.000	EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	95,480.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	538,685.000	LF
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	380.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	6.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	2,215.000	EA
CONCRETE CURB (TRANSITION)	132.000	LF
CONCRETE SIDEWALK(4" UNIFORM)	10.000	SY
DETECTABLE WARNING MATERIAL	47.500	SF
PEDESTRIAN RAMP CONSTRUCTION	75.000	SY
SURFACE APPLIED DETECTABLE WARNING	130.000	SF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	1,725.000	LF
PREMASH THRIE WITH BASE PL 6.25 SPACE	317.000	LF
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	3,025.000	LF
PREMASH W-TO-THRIE BRIDGE CONN WTBBC	24.000	EA
PREMASH TYPE T TL3 LEADING 50'	48.000	EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	31.790	ACRE



Call No.: 260 Letting Date: May 14, 2024 Letting Time: 2:00PM Page: 1

SC File NO(S): 5768880 **PCN:** P043255 **Project No.:** P043255
DBE Goal Percent: 0.00%
Approx. Length (miles): NA **Description:** 2024-2025 INTERSTATE GUARDRAIL REPAIR D7
CO(S): District 7 (multiple counties)
Completion Date: 6/30/2025 Days **Funding:** FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	60.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	121.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	10,650.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	4,950.000	LF
MT3 LEADING END TREATMENT TL3	10.000	EA
MT2 LEADING END TREATMENT TL2	3.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	75.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	375.000	LF
MB TRAILING END TREATMENT	3.000	EA
MGS3 GR STANDARD SHOULDER	425.000	LF
MGS3CS GR COMPRESSED SHOULDER	150.000	LF
MGS2C GR BEHIND CURB	150.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	24.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	50.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	500.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	13.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	3.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	3.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	16.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	32.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	32.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	32.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	32.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	3.000	EA
PREMASH TYPE T TL3 LEADING 50'	77.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 260

Letting Date: May 14, 2024

Letting Time: 2:00PM

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	16.000	EA
REPLACEMENT CC NOSE MATERIAL	16.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 270 Letting Date: May 14, 2024 Letting Time: 2:00PM Page: 1

SC File NO(S): 5768950 PCN: P043262 Project No.: P043262
 DBE Goal Percent: 0.00%
 Approx. Length (miles):NA Description: 2024-2025 NON-INTERSTATE GUARDRAIL REPAIR D7
 CO(S): District 7 (multiple counties)
 Completion Date: 6/30/2025 Days Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	28.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	77.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	4,050.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	1,250.000	LF
MT3 LEADING END TREATMENT TL3	4.000	EA
MT2 LEADING END TREATMENT TL2	4.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	75.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	50.000	LF
MB TRAILING END TREATMENT	4.000	EA
MGS3 GR STANDARD SHOULDER	175.000	LF
MGS3CS GR COMPRESSED SHOULDER	175.000	LF
MGS2C GR BEHIND CURB	175.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	5.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	50.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	725.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	18.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	4.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	4.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	18.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	36.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	36.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	36.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	36.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	4.000	EA
PREMASH TYPE T TL3 LEADING 50'	54.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 270

Letting Date: May 14, 2024

Letting Time: 2:00PM

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	18.000	EA
REPLACEMENT CC NOSE MATERIAL	18.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA

Notice is hereby given that in addition to the Standard Specifications for Highway Construction, Edition of 2007, the "Supplemental Specifications", and the "Project Special Provisions", the following govern SCDOT Highway Lettings:

STATUTES, CODES, AND REGULATIONS. The Federal-Aid Projects embraced in this advertisement contemplates the expenditure of funds pursuant to Title 23, United States Code, "Highways. The Contractor's attention is called to the fact that the SC Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78) Sta. 252 and the Regulations of the Federal Highway Administration (15 C.F.R., Part 8), issued pursuant to such act, hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, religion or national origin in consideration for award. All bidders on Federal Aid Projects must comply with the Instructions to Bidders and Special Provision covering Disadvantaged and Women Business Enterprise (DBE/WBE) included as a part of the proposal.

Attention is directed to the Fair Labor Standards Act of 1938, as amended. Contractors will be responsible for carrying out all of the provisions of this Act, which may affect these contracts. Attention is also called to the fact that any Federal Aid Project or Projects included in this notice will be subject to the Work Hours and Safety Act of 1962 as amended, PL 87-581, PL 91-54 and implementing regulations.

PREQUALIFICATION. The Contractor's attention is called to the requirements of the SC Department of Transportation for Prequalification. **ONLY CONTRACTORS WHO HAVE BEEN ISSUED A PREQUALIFICATION CERTIFICATE BY THE SC DEPARTMENT OF TRANSPORTATION WILL BE ALLOWED TO SUBMIT BIDS.** Information concerning prequalification can be obtained at the Contracts Administration office, Room 332 in the Headquarters building, 955 Park Street, Columbia, SC, or by contacting Maria Devito at (803)737-2043 or Prequal@scdot.org.

BID BONDS FOR SCDOT WORK. Unless otherwise indicated in the advertisement, no proposal will be considered unless accompanied by a bid bond in the amount of 5% of the APPROXIMATE BID AMOUNT, written by a SURETY satisfactory to the Department, properly executed in South Carolina Department of Transportation Form 674 (furnished by the Department in each proposal). If an electronic bond is utilized, the Bond ID number must be provided on the Surety 2000 or Tinubu (SurePath) Network electronic bond form. **NO OTHER FORM OF PROPOSAL GUARANTY WILL BE ACCEPTED.**

SUBMISSION OF BID BONDS. Bid Bonds may be submitted electronically, by US mail, express delivery service or hand-delivered. Bid Bonds not submitted electronically must be submitted in advance of the bid opening.

- 1. BID BONDS SUBMITTED BY US MAIL OR EXPRESS DELIVERY SERVICE.** Sealed bid bonds submitted by US mail or express delivery service shall be enclosed in sealed envelope or container with Contractor Name and "Bid Bond for SC File No. _____", and enclosed in an outer, sealed envelope or container addressed to Contract Administrator, SCDOT, PO Box 365, Columbia, SC 29202-0365, or 955 Park Street, Columbia, South Carolina, 29201. Bid bonds submitted by US mail or express delivery service must be received by the Contract Administrator, or designee, prior to the time and date for opening of proposals indicated in the beginning of this Notice. The department will not be responsible for delays in the US mail or express delivery service.
- 2. BID BONDS HAND DELIVERED.** Bid bonds that are hand delivered shall be enclosed in a sealed envelope marked with Contractor Name and "Bid Bond for SC File No. _____", and must be delivered directly to the Contract Administrator or designee prior to the time and date for opening of proposals indicated in the beginning of this Notice.

IRREGULAR ELECTRONIC BIDS. Electronic bids may be declared irregular for any of the following reasons:

1. In the schedule of Prices,
 - (a) alteration of a part of bid item except for the unit price; or
 - (b) failure to enter a bid item unit price; or
 - (c) a bid item unit price is not in the proper form or is incomplete.
2. In the DBE Folder, when a project has a DBE goal, in the DBE's subcontractors information, work items, unit prices, or the other required information has not been entered in the proper form fields or is incomplete.
3. In the PROPOSAL FORM,
 - (a) the box at the end of the form indicating acknowledgement and acceptance of the conditions set forth in the form is not checked.
4. In the Bid Bond section of the PROPOSAL FORM, the required information for appropriate form fields is not furnished.
5. A properly executed Bid Bond is not furnished in accordance with the selected manner of submission.

TIME OF THE LETTING. The Contract Administrator, or designee, at the site of the letting shall be the sole judge of determining the local time and the arrival of the designated time for the opening and reading of the bids.

THE SOUTH CAROLINA DEPARTMENT OF TRANSPORTATION RESERVES THE RIGHT TO REJECT ANY OR ALL PROPOSALS AND WAIVE ANY TECHNICALITIES.

MINIMUM WAGE RATES FOR FAP CONTRACTS HAVE BEEN PREDETERMINED BY THE SECRETARY OF LABOR IN ACCORDANCE WITH THE TERMS OF THE DAVIS BACON ACT AS AMENDED AND THE FEDERAL HIGHWAY ACT OF 1956, AND LATER ACTS, AND THESE RATES WILL BE SET FORTH IN THE PROPOSAL FORM. THIS CONTRACT IS ALSO SUBJECT TO THE WORK HOURS AND SAFETY ACT OF 1962 AS AMENDED, PL 87-581, PL 91-54, AND IMPLEMENTING REGULATIONS.

CONTRACTORS ATTENTION IS ALSO CALLED TO THE FEDERAL REQUIREMENTS GOVERNING SPECIFIC EQUAL EMPLOYMENT OPPORTUNITY RESPONSIBILITIES, WHICH WILL BE INCLUDED IN THIS CONTRACT.

Information in this notice is the latest available at the time of its publication. The information contained in the proposals, plans, and any addenda issued shall govern over this notice. Quantities shown herein are approximate for information only and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

Issued by:

Travis Driggers
Contract Administrator