

SOUTH CAROLINA DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS
For May 12, 2022

Letting Location:
SCDOT Headquarters Building
Conference Room 331
955 Park Street, Columbia, SC

Electronic Bids for the contracts listed herein will be publicly opened. All bid totals will be printed and posted on the SCDOT web site, Bid Express, and the Construction Extranet.

The following items will be made available on April 12, 2022 unless otherwise noted:

- EBS (Electronic Bidding System) files via Bid Express website (www.bidx.com)
- Construction Standards can be found under Business via SCDOT web site (www.scdot.org)

Access the Construction Extranet (<https://www.scdot.org/business/constructionletting-extranet.aspx>). for the following items:

- Proposals
- Plans
- Announcements
- Bids as Received
- CPM Schedule Templates
- Contractor Discussin Board

Contractors are encouraged to utilize the Discussion Board to make contact with other Prime and Subcontractors to request/offer quotes. There is no charge to access this site, but you must register for a user name and password.

Certain projects will require bidders to have a minimum quarterly CPS (Contractor Performance Score) issued by SCDOT. These projects will be noted accordingly to include the minimum score and quarter issued. Contractors wishing to verify their CPS may call SCDOT Construction Data Support at (803)737-2031.

Hardcopy plans and proposals are available via Engineering Publications:

- o Printed upon request only, call ahead for pickup orders
- o Located in room G23 SCDOT Headquarters
- o Email PlanStorage@scdot.org /Phone (803)737-4533/ Fax (803)737-4530
- o Proposals are \$15 and Plans are \$1 per sheet
- o Cash, check, money order, VISA/MC accepted payable to SCDOT (No refunds)
- o Planholders list is not maintained by SCDOT
- o Contractors do not have to buy plans to be able to bid

Visitors are welcome and should sign in at the Park Street entrance. Please contact the Contract Administration Office at (803)737-1249 with all Letting related questions.



Call No.: 010 Letting Date: May 12, 2022 Letting Time: 2:00 PM Page: 1

SC File NO(S): 0291280 PCN: P028422 Project No.: P028422
DBE Goal Percent: 13.00%
Approx. Length (miles): 0.2950 Description: BRIDGE REPLACEMENT - SC 421 (LITTLE HORSE CREEK)
CO(S): Aiken
Completion Date: 3/31/2024 Days Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
MOBILIZATION - SUBCONTRACTOR	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
UTILITY STAKING	1.000	LS
TRAFFIC CONTROL	1.000	LS
LAW ENFORCEMENT OFFICER	300.000	HR
CPM PROGRESS SCHEDULE	1.000	LS
CLEARING & GRUBBING WITHIN RIGHT OF WAY	1.000	ACRE
REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LS
REMOVAL & DISPOSAL OF EXISTING CATCH BASIN	16.000	EA
REMOVAL & DISPOSAL OF EXISTING DROP INLET	4.000	EA
REMOVAL & DISPOSAL ITEM NO. 01	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 02	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 03	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 04	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 05	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 06	1.000	LS
REMOVAL & DISPOSAL OF EXISTING CURB	2,285.000	LF
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	2,590.000	SY
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS
FURNISH AND INSTALL MAILBOX	2.000	EA
UNCLASSIFIED EXCAVATION	1,475.000	CY
BORROW EXCAVATION	20,359.000	CY
MUCK EXCAVATION	4,050.000	CY
GEOTEXTILE, SEPARATION	4,875.000	SY
GEOGRID REINFORCEMENT (UNIAXIAL)	395.000	SY
GEOGRID STABILIZATION	4,875.000	SY
TEMPORARY SHORING WALL	110.000	LF
STONE BRIDGE LIFT MATERIAL	6,000.000	TON
EARTHQUAKE DRAINS	14,200.000	LF
FINE GRADING	4,147.000	SY
FLOWABLE FILL	28.000	CY



Call No.: 010

Letting Date: May 12, 2022

Letting Time: 2:00 PM

Page: 2

Description	Quantity	Units
MAINTENANCE STONE	450.000	TON
HOT MIX ASPHALT BASE COURSE - TYPE A	2,032.000	TON
LIQUID ASPHALT BINDER PG64-22	274.000	TON
MILLING EXISTING ASPHALT PAVEMENT 2.0"	8,203.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	4,532.000	SY
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	1,059.000	TON
HOT MIX ASPHALT SURFACE COURSE TYPE B	2,099.000	TON
HOT MIX ASPHALT SURFACE COURSE TYPE E	150.000	TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	392.000	SF
PORTABLE TERMINAL IMPACT ATTENUATOR-TEST LEVEL 2	2.000	EA
ANCHOR KIT - PORT. ATTENUATOR(TEST LEVEL 2)	2.000	EA
TEMPORARY CONCRETE BARRIER	1,500.000	LF
TEMP CONC BARRIER WITH ANCHORAGE (INCL SECT OF BARR WALL WITH SLOTS/BOLTS/MISC HARDWARE/ITEMS FOR ATTACHMENT TO BRIDGE)	220.000	LF
PREF.FLEX.WET RETRO.PVMT.MARK(T-2)TEMP.REMOVABLE 4"WH.SOLID PREF.	220.000	LF
PREF.FLEX.WET RETRO.PVMT.MARK(T-2)TEMP.REMOVABLE4"YEL.SOLID PREF.	220.000	LF
REMOVAL OF PAVEMENT MARKINGS (LINES) (TRAFFIC CONTROL)	9,500.000	LF
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	80.000	EA
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	2,920.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	5,000.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	710.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	4,540.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	40.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	40.000	EA
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.60MIL4"WH.BROKEN	40.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	440.000	LF
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	18.000	SF
U-SECTION POST FOR SIGN SUPPORTS - 3P	58.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	604.000	LF
CONC. FOR STRUCTURES - CLASS 4000	678.900	CY
GROOVED SURFACE FINISH	781.000	SY
REINF. STEEL FOR STRUCTURES (BRIDGE)	137,905.000	LB
PRESTRESSED CONC. BEAM (TYPE IV)	1,093.400	LF
CONCRETE BRIDGE RAILING WALL (3'6"HT)	300.000	LF
PILE DRIVING SET-UP	20.000	EA
REINF. PILE TIPS (HP14 X 117)	20.000	EA
STEEL H BEARING PILING (HP14 X 117)	1,158.000	LF
14"X 23" HORIZONTAL ELLIPTICAL(HE) RC PIPE CUL.-CLASS HE-III	60.000	LF
19"X 30" HORIZONTAL ELLIPTICAL(HE) RC PIPE CUL.-CLASS HE-III	296.000	LF
18" SMOOTH WALL PIPE	1,536.000	LF
24" SMOOTH WALL PIPE	540.000	LF
CATCH BASIN -TYPE 16	20.000	EA



Call No.: 010

Letting Date: May 12, 2022

Letting Time: 2:00 PM

Page: 3

Description	Quantity	Units
CATCH BASIN -TYPE 18	6.000	EA
DROP INLET (24" X 36")	4.000	EA
EXTRA DEPTH OF BOX	27.000	LF
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	2,860.000	LF
CONCRETE SIDEWALK(4" UNIFORM)	1,735.000	SY
DETECTABLE WARNING MATERIAL	30.000	SF
CONCRETE DRIVEWAY(6" UNIFORM)	260.000	SY
PEDESTRIAN RAMP CONSTRUCTION	75.000	SY
ELASTOMERIC BEARING	20.000	EA
AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC	442.000	TON
10" PIPE SLOPE DRAIN	100.000	LF
RIP-RAP (CLASS A)	11.000	TON
RIP-RAP (CLASS B)	80.000	TON
RIP-RAP (CLASS C)	1,740.000	TON
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	1,245.000	SY
MT3 LEADING END TREATMENT TL3	2.000	EA
MB TRAILING END TREATMENT	2.000	EA
MGS2C GR BEHIND CURB	387.500	LF
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	4.000	EA
NON-MOW STRIP UNDER GUARDRAIL	100.000	SY
TEMPORARY BARRIER FENCE	2,454.000	LF
RESET CHAIN-LINK FENCE	800.000	LF
MOVING ITEM NO. 01	1.000	LS
MOVING ITEM NO. 02	1.000	LS
MOVING ITEM NO. 03	1.000	LS
MOVING ITEM NO. 04	1.000	LS
MOVING ITEM NO. 05	1.000	LS
MOVING ITEM NO. 06	1.000	LS
MOVING ITEM NO. 07	1.000	LS
MOVING ITEM NO. 08	1.000	LS
MOVING ITEM NO. 09	1.000	LS
MOVING ITEM NO. 10	1.000	LS
MOVING ITEM NO. 11	1.000	LS
MOVING ITEM NO. 12	1.000	LS
MOVING ITEM NO. 13	1.000	LS
MOVING ITEM NO. 14	1.000	LS
MOVING ITEM NO. 15	1.000	LS
MOVING ITEM NO. 16	1.000	LS
MOVING ITEM NO. 17	1.000	LS
RIGHT OF WAY MARKER(REBAR AND CAP)	25.000	EA
RIGHT OF WAY PLAT	1.000	LS
PERMANENT COVER	3.000	ACRE



Call No.: 010

Letting Date: May 12, 2022

Letting Time: 2:00 PM

Page: 4

Description	Quantity	Units
TEMPORARY COVER	3.000	ACRE
FERTILIZER (NITROGEN)	300.000	LB
FERTILIZER (PHOSPHORIC ACID)	300.000	LB
FERTILIZER (POTASH)	300.000	LB
AGRICULTURAL GRANULAR LIME	6,000.000	LB
SELECTIVE WATERING	54,300.000	GAL
MOWING	12.000	ACRE
WATERPROOFING (SUBSTRUCTURE-SECOND METHOD)	49.800	SY
TURF REINFORCEMENT MATTING (TRM) TYPE 1	1.626	MSY
TEMPORARY EROSION CONTROL BLANKET (ECB)	9.612	MSY
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1	9.143	ACRE
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	2.857	ACRE
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	318.000	LF
INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED)	318.000	LF
SEDIMENT TUBES FOR DITCH CHECKS	95.000	LF
SILT FENCE	4,910.000	LF
REPLACE/REPAIR SILT FENCE	490.000	LF
CLEANING SILT BASINS	12.000	CY
REMOVAL OF SILT RETAINED BY SILT FENCE	1,230.000	LF
CLEANING INLET STRUCTURE FILTERS	38.000	EA
INLET STRUCTURE FILTER - TYPE D2	38.000	EA
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL	4.000	TON
STABILIZED CONSTRUCTION ENTRANCE	550.000	SY



Call No.: 020 Letting Date: May 12, 2022 Letting Time: 2:00 PM Page: 1

SC File NO(S): 0859040 PCN: P032505 Project No.: P032505
DBE Goal Percent: 17.50%
Approx. Length (miles):0.2530 Description: ENHANCEMENT - S-546 BOULDER BLUFF
CO(S): Berkeley
Completion Date: 11/30/2022 Days Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
TRAFFIC CONTROL	1.000	LS
CLEARING & GRUBBING WITHIN ROADWAY	1.000	LS
UNCLASSIFIED EXCAVATION	189.000	CY
BORROW EXCAVATION	500.000	CY
18" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	42.000	LF
MAINTENANCE STONE	115.000	TON
HMA SHOULDER WIDENING COURSE	47.000	TON
LIQUID ASPHALT BINDER PG64-22	4.000	TON
MILLED-IN RUMBLE STRIP	0.500	MI
HOT MIX ASPHALT SURFACE COURSE TYPE D	14.000	TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	52.000	SF
15" SMOOTH WALL PIPE	472.000	LF
18" SMOOTH WALL PIPE	44.000	LF
15" RE-LAID PIPE CULVERT	42.000	LF
CONCRETE SIDEWALK(6" UNIFORM)	744.000	SY
DETECTABLE WARNING MATERIAL	15.000	SF
PEDESTRIAN RAMP CONSTRUCTION	25.000	SY
RIP-RAP (CLASS B)	240.000	TON
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE B	326.000	SY
PERMANENT COVER	0.400	ACRE
TEMPORARY COVER	0.600	ACRE
FERTILIZER (NITROGEN)	40.000	LB
FERTILIZER (PHOSPHORIC ACID)	40.000	LB
FERTILIZER (POTASH)	40.000	LB
AGRICULTURAL GRANULAR LIME	800.000	LB
MOWING	2.000	ACRE
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	1.371	ACRE
SEDIMENT TUBES FOR DITCH CHECKS	200.000	LF
SILT FENCE	500.000	LF
STABILIZED CONSTRUCTION ENTRANCE	550.000	SY



Call No.: 030 Letting Date: May 12, 2022 Letting Time: 2:00 PM Page: 1

SC File NO(S): 1191632 PCN: P027884 Project No.: P027884

DBE Goal Percent: 9.00%

Approx. Length (miles):0.1467

Description: ENHANCEMENTS - GAFFNEY T-BRIDGE

CO(S): Cherokee

Completion Date: 10/31/2023 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
TRAFFIC CONTROL	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	400.000	SY
REMOVAL & DISPOSAL OF EXISTING CURB	730.000	LF
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	290.000	SY
REMOVAL & DISPOSAL OF DESIGNATED PORTIONS OF EXISTING BRIDGE	1.000	LS
SITE EXCAVATION	1.000	LS
HOT MIX ASPHALT BASE COURSE - TYPE A	64.000	TON
LIQUID ASPHALT BINDER PG64-22	4.000	TON
HOT MIX ASPHALT SURFACE COURSE TYPE B	16.000	TON
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	110.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	96.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	50.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	1,784.000	LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	25.000	EA
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	24.000	SF
U-SECTION POST FOR SIGN SUPPORTS - 2P	18.000	LF
U-SECTION POST FOR SIGN SUPPORTS - 3P	70.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	1,530.000	LF
CONC. FOR STRUCTURES - CLASS 4000	450.000	CY
REINF. STEEL FOR STRUCTURES (BRIDGE)	44,741.000	LB
CONCRETE SIDEWALK(4" UNIFORM)	45.000	SY
DETECTABLE WARNING MATERIAL	22.500	SF
PEDESTRIAN RAMP CONSTRUCTION	50.000	SY
PREMASH THRIEBEAM BRIDGE CONN TBBC3	1.000	EA
PREMASH TYPE T TL3 LEADING 50'	1.000	EA
120" CHAIN LINK FENCE	210.000	LF
PERMANENT GRASSING FOR SMALL PROJECTS	0.140	ACRE
SILT FENCE	180.000	LF
REPAIR CLEAN AND PAINT EXISTING RAILINGS	1.000	LS



Call No.: 040 Letting Date: May 12, 2022 Letting Time: 2:00 PM Page: 1

SC File NO(S): 1261520 PCN: P038115 Project No.: P038115
 DBE Goal Percent: 0.00%
 Approx. Length (miles):8.3100 Description: SAFETY IMPROVEMENTS - SC 97 (CHESTER CO)
 CO(S): Chester
 Completion Date: 8/31/2023 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
TRAFFIC CONTROL	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	95.000	SY
UNCLASSIFIED EXCAVATION	1,000.000	CY
BORROW EXCAVATION	1,600.000	CY
EXCAVATION FOR SHOULDER PAVING	877.500	STA
HAULING OF EXCAVATED SHOULDER MATERIAL	877.500	STA
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	11,935.000	TON
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	115,650.000	SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	5,224.000	TON
MAINTENANCE STONE	110.000	TON
HMA SHOULDER WIDENING COURSE	1,465.000	TON
LIQUID ASPHALT BINDER PG64-22	1,727.000	TON
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	420.000	SY
MILLING EXISTING ASPHALT PAVEMENT 2.0"	102,710.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	5,000.000	SY
MILLED-IN RUMBLE STRIP	25.500	MI
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	13,795.000	TON
HOT MIX ASPHALT SURFACE COURSE TYPE C	14,860.000	TON
DRIVEWAY PAVING-SURFACE TYPE C	700.000	TON
ASPHALT SURFACE TREATMENT(SINGLE TREATMENT)	115,650.000	SY
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	432.000	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	425.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	266,112.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	330.000	LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	8.000	EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	16,314.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	153,840.000	LF
6" WHITE BROKEN LINES -(GAPS EXCLUDED) EPOXY PAINT	600.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT	1,200.000	LF
6"YELLOW SOLID LINES-PVT.EDGE&NO PASS. ZONE - EPOXY PAINT	600.000	LF



Call No.: 040

Letting Date: May 12, 2022

Letting Time: 2:00 PM

Page: 2

Description	Quantity	Units
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	167.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	264.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	88,704.000	LF
24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	48.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	110.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	8.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	4.000	EA
6" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	5,450.000	LF
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	51,300.000	LF
6"YELLOW SOLID LINES ON CURB/MED.-HIGH BUILD PAINT-25 MIL.	940.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	20.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	570.000	EA
REMOVAL OF PAVEMENT MARKINGS	1,500.000	LF
EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY	1.000	LS
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)6"WH.SOLID	1,530.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)6"YEL.SOL.	1,530.000	LF
FLAT SHEET,TYPE-VIII,IX, OR XI, FLUOR FIXED SIZE & MSG.	128.000	SF
REFLECTIVE SIGN POST PANELS	96.000	LF
GUARDRAIL DELINEATOR - WHITE	600.000	EA
15" SMOOTH WALL PIPE	600.000	LF
18" SMOOTH WALL PIPE	600.000	LF
24" SMOOTH WALL PIPE	300.000	LF
CLEANING EXISTING PIPE	500.000	LF
BEVELING OF PIPE END	180.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	7,500.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	600.000	LF
MT3 LEADING END TREATMENT TL3	43.000	EA
MB TRAILING END TREATMENT	1.000	EA
MGS3 GR STANDARD SHOULDER	11,000.000	LF
MGS3CS GR COMPRESSED SHOULDER	2,100.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	4.000	EA
PREMASH TYPE T TL3 LEADING 50'	4.000	EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	8.150	ACRE
TEMPORARY EROSION CONTROL BLANKET (ECB)	4.000	MSY
SEDIMENT TUBES FOR DITCH CHECKS	600.000	LF
SILT FENCE	14,000.000	LF
REPLACE/REPAIR SILT FENCE	1,400.000	LF
REMOVAL OF SILT RETAINED BY SILT FENCE	7,000.000	LF



Call No.: 050 Letting Date: May 12, 2022 Letting Time: 2:00 PM Page: 1

SC File NO(S): 2355051 PCN: P037190 Project No.: P037190

DBE Goal Percent: 16.50%

Approx. Length (miles):3.1900

Description: SAFETY IMPROVEMENTS - US 25
(GREENVILLE CO)

CO(S): Greenville

Completion Date: 6/30/2023 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
TRAFFIC CONTROL	1.000	LS
CPM PROGRESS SCHEDULE	1.000	LS
REMOVAL & DISPOSAL OF EXISTING CATCH BASIN	1.000	EA
REMOVAL & DISPOSAL OF EXISTING CURB	210.000	LF
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	570.000	SY
REMOVAL & DISPOSAL OF EXISTING CONCRETE	80.000	CY
SITE EXCAVATION	1.000	LS
FLOWABLE FILL	200.000	CY
MAINTENANCE STONE	500.000	TON
HOT MIX ASPHALT BASE COURSE - TYPE A	260.000	TON
LIQUID ASPHALT BINDER PG64-22	23.000	TON
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	5,500.000	SY
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	100.000	TON
HOT MIX ASPHALT SURFACE COURSE TYPE B	100.000	TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	2,004.000	SF
PAVEMENT MARKINGS(TEMP-PAINT) 4" WHITE BROKEN LINES	1,340.000	LF
PAVEMENT MARKINGS(TEMP-PAINT) 4" YELLOW BROKEN LINES	50.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	350.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	4,350.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-8" WHITE SOLID LINES	9,750.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES	7,050.000	LF
PAVEMENT MARKINGS (TEMPORARY PAINT) 12"X18" WHITE TRIANGLE YIELD BAR	50.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-WHITE SINGLE ARROW	18.000	EA
PAVEMENT MARKINGS(TEMP.-PAINT)-WHITE COMBINATION ARROWS	5.000	EA
PAVEMENT MARKINGS(TEMPORARY-PAINT)-WHITE WORD 'ONLY	9.000	EA
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	12,000.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	1,340.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	350.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	9,750.000	LF
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	50.000	LF



Call No.: 050

Letting Date: May 12, 2022

Letting Time: 2:00 PM

Page: 2

Description	Quantity	Units
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	7,050.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	18.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	9.000	EA
WHITE COMBINATION ARROWS(STR&RT.OR STR<)THERMO-125MIL	5.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	50.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	4,350.000	LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	652.000	EA
REMOVAL OF PAVEMENT MARKINGS	3,600.000	LF
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	216.000	SF
FLAT SHEET, TYPE XI, SIZE DETERMINED BY MSG, OVERHEAD	240.000	SF
MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE	29.000	EA
U-SECTION POST FOR SIGN SUPPORTS - 3P	334.000	LF
FLEXIBLE DELINEATOR POST, 4"X12", TYPE 4 SHEETING REFLECTOR	2.000	EA
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	830.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	1,460.000	LF
FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	50.000	LF
FURNISH ADDITIONAL CONDUIT WITHIN DIRECTIONAL BORE	85.000	LF
FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	755.000	LF
FURNISH & INSTALL 3" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	130.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK	4,020.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	4,020.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	10,480.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	5,890.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 12 CONDUCTOR (BLACK)	5,430.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	6,590.000	LF
SAWCUT FOR LOOP DETECTOR	2,790.000	LF
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	1.000	EA
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	36.000	EA
F&I-17"X30"X24"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	1.000	EA
FURNISH & INSTALL 13" X 32' STEEL STRAIN POLE AND FOUNDATION	4.000	EA
FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE	1,600.000	LF
FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	32.000	EA
F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001	1.000	EA
FURNISH & INSTALL - 12" 5 SECTION SIGNAL HEAD	3.000	EA
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	16.000	EA
F&I - 12" 1-WAY-3 SECTION(R.Y.GA.)VEHICLE TRAFFIC SIGNAL	68.000	EA
F&I - 1-WAY-1SECT.HAND/MAN EMBLEM PEDESTRIAN SIGNAL HEAD	57.000	EA
F&I-PED PUSH BUT.SOLID STATE W/ TONE ASSEM 9"X15"&SIGN (R-10-3E or R10-4a)	57.000	EA
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	87.000	EA
REMOVE FOUNDATION OF STEEL STRAIN POLE - 18" BELOW GRADE	1.000	EA
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	1.000	LS



Call No.: 050

Letting Date: May 12, 2022

Letting Time: 2:00 PM

Page: 3

Description	Quantity	Units
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	1.000	LS
FURNISH & INSTALL CONCRETE CABINET FOUNDATION	1.000	EA
18" SMOOTH WALL PIPE	1,510.000	LF
CATCH BASIN -TYPE 1 CB - TYPE 1	6.000	EA
CATCH BASIN - TYPE 1 SPECIAL	2.000	EA
CATCH BASIN -TYPE 16	5.000	EA
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE	60.000	LF
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	350.000	LF
CONCRETE SIDEWALK(4" UNIFORM)	200.000	SY
DETECTABLE WARNING MATERIAL	680.000	SF
CONCRETE MEDIAN	4,740.000	SY
PEDESTRIAN RAMP CONSTRUCTION	1,650.000	SY
ORNAMENTAL STEEL PICKET FENCE - 48"	1,200.000	LF
PERMANENT GRASSING FOR SMALL PROJECTS	0.500	ACRE
SODDING	20.000	MSY
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	200.000	LF
SILT FENCE	200.000	LF
INLET STRUCTURE FILTER - TYPE E (CATCH BASIN TYPE 1)	8.000	EA
INLET STRUCTURE FILTER - TYPE E (CATCH BASIN TYPE 16)	5.000	EA



Call No.: 060 Letting Date: May 12, 2022 Letting Time: 2:00 PM Page: 1

SC File NO(S): 2386150 PCN: 0042551RD01 Project No.: MP13011
DBE Goal Percent: 17.50%
Approx. Length (miles): 0.8600 Description: ENHANCEMENT - GREENVILLE COUNTY
CO(S): Greenville
Completion Date: 6/30/2023 Days Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
TRAFFIC CONTROL	1.000	LS
CPM PROGRESS SCHEDULE	1.000	LS
SELECTED CLEARING & GRUBBING	1.000	LS
SELECTED REMOVAL OF MARKED TREES	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	503.000	SY
REMOVAL & DISPOSAL OF EXISTING CURB	180.000	LF
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	17.000	SY
SITE EXCAVATION	1.000	LS
FINE GRADING	3,122.000	SY
MAINTENANCE STONE	40.000	TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	312.000	SF
8"WHITE SOLID LINES-CROSSWALK&CHANNELIZATION-EPOXY PAINT	792.000	LF
24"WHITE SOLID LINES(STOP LINES/DIAG.LINES) EPOXY PAINT	65.000	LF
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	32.500	SF
U-SECTION POST FOR SIGN SUPPORTS - 3P	52.000	LF
6.0" SCHEDULE 40 PVC CONDUIT	771.000	LF
15" SMOOTH WALL PIPE	413.000	LF
DROP INLET (24" X 24")	3.000	EA
MANHOLE	3.000	EA
ADJUST UTILITY VALVE BOX WITH COVER	3.000	EA
CONCRETE WASHOUT	1.000	EA
CONCRETE SIDEWALK(4" UNIFORM)	3,153.000	SY
DETECTABLE WARNING MATERIAL	325.000	SF
CONCRETE DRIVEWAY(6" UNIFORM)	162.000	SY
PEDESTRIAN RAMP CONSTRUCTION	650.000	SY
SELECT MATERIAL	455.000	CY
SEEDING - BERMUDA (UNMULCHED)	0.829	MSY
FERTILIZER (NITROGEN)	17.121	LB
FERTILIZER (PHOSPHORIC ACID)	17.121	LB
FERTILIZER (POTASH)	17.121	LB



Call No.: 060

Letting Date: May 12, 2022

Letting Time: 2:00 PM

Page: 2

Description	Quantity	Units
SELECTIVE WATERING	54,300.000	GAL
MOWING	1.693	ACRE
LANDSCAPING ITEM NO. 001	14.000	EA
LANDSCAPING ITEM NO. 002	3.000	EA
LANDSCAPING ITEM NO. 003	3.000	EA
LANDSCAPING ITEM NO. 004	40.000	EA
LANDSCAPING ITEM NO. 005	10.000	EA
LANDSCAPING ITEM NO. 006	8.000	EA
LANDSCAPING ITEM NO. 007	1.000	EA
LANDSCAPING ITEM NO. 008	3.000	EA
LANDSCAPING ITEM NO. 009	10.000	EA
LANDSCAPING ITEM NO. 010	22.000	EA
LANDSCAPING ITEM NO. 011	59.000	EA
LANDSCAPING ITEM NO. 012	9.000	EA
LANDSCAPING ITEM NO. 013	42.000	EA
LANDSCAPING ITEM NO. 014	12.000	EA
LANDSCAPING ITEM NO. 015	48.000	EA
LANDSCAPING ITEM NO. 016	8.000	EA
LANDSCAPING ITEM NO. 017	17.000	EA
LANDSCAPING ITEM NO. 018	13.000	EA
LANDSCAPING ITEM NO. 019	915.000	EA
LANDSCAPING ITEM NO. 020	15.000	EA
LANDSCAPING ITEM NO. 021	713.000	EA
LANDSCAPING ITEM NO. 022	27.000	EA
DOUBLE-SHREDDED HARDWOOD MULCH	5,212.000	SF
ROOT BARRIER	1,032.000	LF
SODDING	3.268	MSY
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	304.000	LF
SEDIMENT TUBES FOR DITCH CHECKS	82.000	LF
SILT FENCE	2,600.000	LF
REPLACE/REPAIR SILT FENCE	260.000	LF
REMOVAL OF SILT RETAINED BY SILT FENCE	650.000	LF
CLEANING INLET STRUCTURE FILTERS	24.000	EA
INLET STRUCTURE FILTER - TYPE A	20.000	LF
GATEWAY WALL	2.000	EA
SITE ELECTRICAL AND LIGHTING - COMPLETE	1.000	LS
BENCH, STEEL (OUTSIDE)	2.000	EA



Call No.: 070 Letting Date: May 12, 2022 Letting Time: 2:00 PM Page: 1

SC File NO(S): 2651420 PCN: P038235 Project No.: P038235
DBE Goal Percent: 10.00%
Approx. Length (miles): 0.3270 Description: BRIDGE REPLACEMENT - S-669 (MAPLE SWAMP)
CO(S): Horry
Completion Date: 6/30/2023 Days Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
TRAFFIC CONTROL	1.000	LS
CPM PROGRESS SCHEDULE	1.000	LS
CLEARING & GRUBBING WITHIN RIGHT OF WAY	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	2,950.000	SY
REMOVAL OF EXIST. GUARDRAIL	360.000	LF
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS
UNCLASSIFIED EXCAVATION	1,673.000	CY
BORROW EXCAVATION	5,610.000	CY
15" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	40.000	LF
18" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	100.000	LF
FINE GRADING	3,930.000	SY
FLOWABLE FILL	30.000	CY
MAINTENANCE STONE	125.000	TON
HOT MIX ASPHALT BASE COURSE - TYPE B	645.000	TON
LIQUID ASPHALT BINDER PG64-22	78.000	TON
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	225.000	SY
MILLED-IN RUMBLE STRIP	0.500	MI
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C	426.000	TON
HOT MIX ASPHALT SURFACE COURSE TYPE D	373.000	TON
HOT MIX ASPHALT SURFACE COURSE TYPE E	78.000	TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	128.000	SF
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	70.000	SF
BARRICADE - TYPE 3	84.000	LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" PERM. YEL.	22.000	EA
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER	2.000	EA
TYPE B - FLASHING LIGHT	16.000	EA
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	3,230.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	3,230.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	3,230.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	3,230.000	LF



Call No.: 070

Letting Date: May 12, 2022

Letting Time: 2:00 PM

Page: 2

Description	Quantity	Units
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	220.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	220.000	LF
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	45.750	SF
U-SECTION POST FOR SIGN SUPPORTS - 3P	94.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	604.000	LF
CONC. FOR STRUCTURES - CLASS 4000	323.100	CY
GROOVED SURFACE FINISH	317.000	SY
REINF. STEEL FOR STRUCTURES (BRIDGE)	74,699.000	LB
42" MASH CONCRETE BARRIER PARAPET/RAILING WALL 001	300.000	LF
DYNAMIC PILE ANALYZER TEST SET-UP DYNAMIC PILE ANALYZER TEST SETUP	8.000	EA
PILE DRIVING SET-UP	20.000	EA
PREST. CONC. PILING (20"SQ.)	515.000	LF
PILE BUILD-UP PREPARATION (20"SQ)	2.000	EA
STEEL H BEARING PILING (HP14 X 73)	451.000	LF
15" SMOOTH WALL PIPE	76.000	LF
18" SMOOTH WALL PIPE	172.000	LF
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS)	30.000	LF
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	140.000	LF
ELASTOMERIC BEARING ASSEMBLY (FLAT SLAB)	4.000	EA
RIP-RAP (CLASS A)	38.000	TON
RIP-RAP (CLASS B)	300.000	TON
GEOTEXTILE FABRIC FOR EROSION CONTROL UNDER RIPRAP (CLASS 2)	160.000	SY
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	297.000	SY
MT3 LEADING END TREATMENT TL3	2.000	EA
MB TRAILING END TREATMENT	2.000	EA
MGS3 GR STANDARD SHOULDER	150.000	LF
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	4.000	EA
FLUME INLET AT GUARDRAIL (HANDWORK)	2.000	EA
NON-MOW STRIP UNDER GUARDRAIL	250.000	SY
TEMPORARY BARRIER FENCE	1,500.000	LF
PROPERTY RIGHT OF WAY MARKER (REBAR & CAP)	19.000	EA
RIGHT OF WAY PLAT	1.000	LS
PERMANENT COVER	1.589	ACRE
TEMPORARY COVER	1.589	ACRE
COMPOST	428.000	CY
FERTILIZER (NITROGEN)	159.000	LB
FERTILIZER (PHOSPHORIC ACID)	159.000	LB
FERTILIZER (POTASH)	159.000	LB
AGRICULTURAL GRANULAR LIME	3,178.000	LB
SELECTIVE WATERING	54,300.000	GAL
MOWING	6.356	ACRE
TURF REINFORCEMENT MATTING (TRM) TYPE 1	0.707	MSY



Call No.: 070

Letting Date: May 12, 2022

Letting Time: 2:00 PM

Page: 3

Description	Quantity	Units
TEMPORARY EROSION CONTROL BLANKET (ECB)	3.625	MSY
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1	1.635	ACRE
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	0.478	ACRE
SEDIMENT TUBES FOR DITCH CHECKS	192.000	LF
SILT FENCE	1,400.000	LF
REPLACE/REPAIR SILT FENCE	1,400.000	LF
CLEANING SILT BASINS	300.000	CY
REMOVAL OF SILT RETAINED BY SILT FENCE	1,400.000	LF
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL	22.000	TON
STABILIZED CONSTRUCTION ENTRANCE	550.000	SY



Call No.: 080 Letting Date: May 12, 2022 Letting Time: 2:00 PM Page: 1

SC File NO(S): 2861920 PCN: P041133 Project No.: P041133
DBE Goal Percent: 0.00%
Approx. Length (miles):5.5700 Description: REHABILITATION - KERSHAW COUNTY
CO(S): Kershaw
Completion Date: 11/30/2022 Days Funding: CTC

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	1.000	LS
RAILROAD INSURANCE AND FLAGGING 001	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	1,030.000	SY
UNCLASSIFIED EXCAVATION	133.000	CY
BORROW EXCAVATION	876.000	CY
EXCAVATION FOR SHOULDER PAVING	293.600	STA
HAULING OF EXCAVATED SHOULDER MATERIAL	293.600	STA
MAINTENANCE STONE	61.700	TON
HMA SHOULDER WIDENING COURSE	1,617.734	TON
LIQUID ASPHALT BINDER PG64-22	583.751	TON
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	4,170.000	SY
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	2,000.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.5"	24,750.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	2,700.000	SY
HOT MIX ASPHALT SURFACE COURSE TYPE C	6,967.766	TON
HOT MIX ASPHALT SURFACE COURSE TYPE D	50.000	TON
DRIVEWAY PAVING-SURFACE TYPE C	962.625	TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	1,936.000	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	1,300.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	102,450.000	LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	1,400.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	2,395.000	LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	9.000	EA
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	3.000	EA
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	6.000	EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	1,880.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	107,470.000	LF
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	300.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	550.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	46,100.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	500.000	LF



Call No.: 080

Letting Date: May 12, 2022

Letting Time: 2:00 PM

Page: 2

Description	Quantity	Units
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	970.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	3.000	EA
WHITE COMBINATION ARROWS(STR&RT.OR STR<)THERMO-125MIL	1.000	EA
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	2.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	940.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	47,450.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	3.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	410.000	EA
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	45.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	726.000	LF
SAWCUT FOR LOOP DETECTOR	227.000	LF
ADJUST DROP INLET ADJUST D. I.	2.000	EA
DETECTABLE WARNING MATERIAL	320.000	SF
PEDESTRIAN RAMP CONSTRUCTION	650.000	SY
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	4.248	ACRE



Call No.: 090 Letting Date: May 12, 2022 Letting Time: 2:00 PM Page: 1

SC File NO(S): 2961530 PCN: P038364 Project No.: P038364

DBE Goal Percent: 0.00%

Approx. Length (miles):9.1300

Description: SAFETY IMPROVEMENTS - SC 97 (LANCASTER/KERSHAW CO)

CO(S): Lancaster

Completion Date: 7/31/2023 Days

Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
TRAFFIC CONTROL	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	520.000	SY
UNCLASSIFIED EXCAVATION	1,200.000	CY
BORROW EXCAVATION	696.000	CY
STATION GRADING	60.190	STA
EXCAVATION FOR SHOULDER PAVING	946.170	STA
HAULING OF EXCAVATED SHOULDER MATERIAL	946.170	STA
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	15,769.780	TON
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	141,926.400	SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	5,180.310	TON
MAINTENANCE STONE	300.000	TON
LIQUID ASPHALT BINDER PG64-22	779.950	TON
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	2,200.000	SY
MILLED-IN RUMBLE STRIP	27.300	MI
HOT MIX ASPHALT SURFACE COURSE TYPE C	12,096.110	TON
DRIVEWAY PAVING-SURFACE TYPE C	284.000	TON
ASPHALT SURFACE TREATMENT(SINGLE TREATMENT)	141,926.400	SY
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	660.000	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	196.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	283,853.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	225.000	LF
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	5,635.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	261,309.000	LF
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	196.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	240.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	94,618.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	225.000	LF
6" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	5,635.000	LF
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	72,075.000	LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	900.000	EA



Call No.: 090

Letting Date: May 12, 2022

Letting Time: 2:00 PM

Page: 2

Description	Quantity	Units
EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY	1.000	LS
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)6"WH.SOLID	1,260.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)6"YEL.SOL.	1,260.000	LF
FLAT SHEET,TYPE-VIII,IX, OR XI, FLUOR FIXED SIZE & MSG.	320.000	SF
U-SECTION POST FOR SIGN SUPPORTS - 3P	240.000	LF
REFLECTIVE SIGN POST PANELS	240.000	LF
GUARDRAIL DELINEATOR - WHITE	190.000	EA
15" SMOOTH WALL PIPE	336.000	LF
18" SMOOTH WALL PIPE	336.000	LF
24" SMOOTH WALL PIPE	64.000	LF
CLEANING EXISTING PIPE	180.000	LF
CONCRETE COLLAR FOR UP TO 24" PIPE	10.000	EA
BEVELING OF PIPE END	80.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	5,100.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	1,025.000	LF
MT3 LEADING END TREATMENT TL3	28.000	EA
PREMASH W-BEAM BRIDGE CONN TL2 WBBC2	14.000	EACH
MGS3CS GR COMPRESSED SHOULDER	4,100.000	LF
PREMASH TYPE T TL3 LEADING 50'	16.000	EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	6.520	ACRE
TURF REINFORCEMENT MATTING (TRM) TYPE 2	8.000	MSY
SILT FENCE	5,000.000	LF
REPLACE/REPAIR SILT FENCE	500.000	LF
REMOVAL OF SILT RETAINED BY SILT FENCE	2,500.000	LF



Call No.: 100 Letting Date: May 12, 2022 Letting Time: 2:00 PM Page: 1

SC File NO(S): 3258031 PCN: P038244 Project No.: P038244
DBE Goal Percent: 17.50%
Approx. Length (miles):0.7930 Description: ENHANCEMENT - SC 23 (LEXINGTON CO)
CO(S): Lexington
Completion Date: 6/30/2023 Days Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Table with 3 columns: Description, Quantity, Units. Lists various construction items such as MOBILIZATION, BONDING, PAVEMENT REMOVAL, and ASPHALT COURSES with their respective quantities and units.



Call No.: 100

Letting Date: May 12, 2022

Letting Time: 2:00 PM

Page: 2

Description	Quantity	Units
F&I-PED PUSH BUTTON MICRO ASSEMBLY(9"X15")AND SIGN(R-10-3E or R10-4a)	12.000	EA
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	16.000	EA
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	1.000	LS
15" SMOOTH WALL PIPE	16.000	LF
18" SMOOTH WALL PIPE	224.000	LF
24" SMOOTH WALL PIPE	156.000	LF
CATCH BASIN -TYPE 16	2.000	EA
MANHOLE WITH BAFFLE WALL	1.000	EA
48" X 48" JUNCTION BOX	1.000	EA
DROP INLET (24" X 36") TOP ONLY	3.000	EA
MANHOLE (TOP ONLY)	1.000	EA
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE	500.000	LF
CONCRETE SIDEWALK(4" UNIFORM)	2,300.000	SY
CONCRETE SIDEWALK(6" UNIFORM)	180.000	SY
DETECTABLE WARNING MATERIAL	135.000	SF
CONCRETE DRIVEWAY(6" UNIFORM)	403.000	SY
PEDESTRIAN RAMP CONSTRUCTION	50.000	SY
SURFACE APPLIED DETECTABLE WARNING	8.000	SF
RIP-RAP (CLASS A)	110.000	TON
RIP-RAP (CLASS B)	101.000	TON
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 1)TYPE C	190.000	SY
ORNAMENTAL STEEL PICKET FENCE - 42"	300.000	LF
MOVING ITEM NO. 001	1.000	LS
MOVING ITEM NO. 002	1.000	LS
MOVING ITEM NO. 003	1.000	LS
MOVING ITEM NO. 004	1.000	LS
MOVING ITEM NO. 005	1.000	LS
RIGHT OF WAY MARKER(REBAR AND CAP)	6.000	EA
RIGHT OF WAY PLAT	1.000	LS
PERMANENT GRASSING FOR SMALL PROJECTS	1.450	ACRE
TURF REINFORCEMENT MATTING (TRM) TYPE 1	0.918	MSY
TURF REINFORCEMENT MATTING (TRM) TYPE 3	0.073	MSY
TEMPORARY EROSION CONTROL BLANKET (ECB)	0.273	MSY
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	60.000	LF
SEDIMENT TUBES FOR DITCH CHECKS	290.000	LF
SILT FENCE	1,200.000	LF
SILT BASINS	115.000	CY
CLEANING INLET STRUCTURE FILTERS	5.000	EA
AGGREGATE NO.5 FOR EROSION CONTROL (6" UNIFORM)	25.000	SY
STABILIZED CONSTRUCTION ENTRANCE	550.000	SY

Mandatory Pre Bid Conference - See Information Below



South Carolina Department of Transportation

4/4/2022

Call No.: 110 Letting Date: May 12, 2022 Letting Time: 2:00 PM Page: 1

SC File NO(S): 4251511 PCN: P030484 Project No.: P030484

DBE Goal Percent: 11.00%

Approx. Length (miles): 4.1410

Description: CORRIDOR IMPROVEMENTS - S-47
(SPARTANBURG CO)

CO(S): Spartanburg

Completion Date: 5/31/2025 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	5,000.000	SY
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	450.000	EA
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
UTILITY STAKING	1.000	LS
TRAFFIC CONTROL	1.000	LS
CPM PROGRESS SCHEDULE	1.000	LS
CLEARING & GRUBBING WITHIN RIGHT OF WAY	1.000	LS
REMOVAL & DISPOSAL OF EXISTING CATCH BASIN	16.000	EA
REMOVAL & DISPOSAL OF EXISTING DROP INLET	9.000	EA
REMOVAL & DISPOSAL OF EXISTING MANHOLE	3.000	EA
REMOVAL & DISPOSAL OF EXISTING JUNCTION BOX	7.000	EA
REMOVAL & DISPOSAL ITEM NO. 002	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 003	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 004	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 005	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 006	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 007	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 008	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 009	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 01	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 010	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 011	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 012	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 013	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 014	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 015	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 016	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 017	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 018	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 019	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 020	1.000	LS



Call No.: 110

Letting Date: May 12, 2022

Letting Time: 2:00 PM

Page: 2

Description	Quantity	Units
REMOVAL & DISPOSAL ITEM NO. 021	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 022	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 023	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 024	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 025	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 026	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 027	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 028	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 029	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 030	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 031	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 032	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 033	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 034	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 035	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 036	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 037	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 038	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 039	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 040	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 041	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 042	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 043	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 044	1.000	LS
REMOVAL & DISPOSAL OF EXISTING CURB	6,000.000	LF
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	15,000.000	SY
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS
UNCLASSIFIED EXCAVATION	26,773.000	CY
BORROW EXCAVATION	33,410.000	CY
BORROW PIT SET-UP	1.000	LS
MONITORING DEVICE - SETTLEMENT PLATE	3.000	EA
STRUCTURE EXCAVATION FOR RETAINING WALL	1,495.000	CY
TEMPORARY SHORING WALL	295.000	LF
FINE GRADING	61,500.000	SY
FLOWABLE FILL	270.000	CY
GRADED AGGREGATE BASE COURSE (4" UNIFORM)	3,190.000	SY
GRADED AGGREGATE BASE COURSE (6" UNIFORM)	18,690.000	SY
MAINTENANCE STONE	1,500.000	TON
HOT MIX ASPHALT BASE COURSE - TYPE A	11,537.000	TON
HOT MIX ASPHALT BASE COURSE - TYPE B	473.000	TON
PRIME COAT	5,910.000	GAL
LIQUID ASPHALT BINDER PG64-22	1,964.000	TON



Call No.: 110

Letting Date: May 12, 2022

Letting Time: 2:00 PM

Page: 3

Description	Quantity	Units
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	3,000.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	6,000.000	SY
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	2,457.000	TON
HOT MIX ASPHALT SURFACE COURSE TYPE B	18,859.000	TON
HOT MIX ASPHALT SURFACE COURSE TYPE E	3,900.000	TON
TEMPORARY CONSTRUCTION SIGNS (BARRICADE MOUNTED)	315.000	SF
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	1,720.000	SF
DETOUR SIGNS	450.000	SF
TEMPORARY CONCRETE BARRIER	2,000.000	LF
BARRICADE - TYPE 3	336.000	LF
PORTABLE TERMINAL IMPACT ATTENUATOR-TEST LEVEL 2	8.000	EA
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER	4.000	EA
PAVEMENT MARKINGS(TEMP-PAINT) 4" WHITE BROKEN LINES	4,500.000	LF
PAVEMENT MARKINGS(TEMP-PAINT) 4" YELLOW BROKEN LINES	600.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	32,100.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	104,850.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-8" WHITE SOLID LINES	11,550.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES	9,450.000	LF
PAVEMENT MARKINGS(TEMP.-PAINT)-WH.RAILROAD XING SYMBOLS	12.000	EA
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	1,445.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	1,500.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	10,700.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	850.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	3,850.000	LF
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	16.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	3,150.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	21.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	11.000	EA
WHITE COMBINATION ARROWS(STR&RT.OR STR<)THERMO-125MIL	2.000	EA
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	4.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	200.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	34,950.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	100.000	EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	50.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	300.000	EA
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	306.000	SF
FLAT SHEET, TYPE III, SIZE DETERMINED BY MSG	29.000	SF
FLAT SHEET, TYPE XI, SIZE DETERMINED BY MSG, OVERHEAD	158.000	SF
FLAT SHEET,TYPE-VIII,IX, OR XI, FLUOR FIXED SIZE & MSG.	84.000	SF
MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE	22.000	EA
U-SECTION POST FOR SIGN SUPPORTS - 3P	776.000	LF
U-SECTION POST FOR SIGN BRACING - 2P	12.000	LF



Call No.: 110

Letting Date: May 12, 2022

Letting Time: 2:00 PM

Page: 4

Description	Quantity	Units
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	635.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	2,748.000	LF
FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	190.000	LF
FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	110.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK	2,710.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	3,620.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	3,075.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	1,975.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	6,735.000	LF
SAWCUT FOR LOOP DETECTOR	2,515.000	LF
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	3.000	EA
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	17.000	EA
F&I-17"X30"X24"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	3.000	EA
FURNISH & INSTALL 13" X 28' STEEL STRAIN POLE AND FOUNDATION	8.000	EA
FURNISH AND INSTALL 13" X 30' STEEL STRAIN POLE AND FOUNDATION	4.000	EA
FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE	1,190.000	LF
FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	6.000	EA
F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001	3.000	EA
F&I LOOP DETECTOR AMPLIFIER W/HARNESS 2-CHANNEL W/DEL/EXT TIMING	17.000	EA
FURNISH & INSTALL SOLAR POWERED FLASHER ASSEM - DUAL BEACON	8.000	EA
FURNISH & INSTALL - 12" 5 SECTION SIGNAL HEAD	2.000	EA
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	6.000	EA
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 002	25.000	EA
F&I - 1-WAY-1SECT.HAND/MAN EMBLEM PEDESTRIAN SIGNAL HEAD	24.000	EA
F&I-PED PUSH BUTTON MICRO ASSEMBLY(9"X15")AND SIGN(R-10-3E or R10-4a)	24.000	EA
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	33.000	EA
REMOVE FOUNDATION OF STEEL STRAIN POLE - 18" BELOW GRADE	7.000	EA
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	1.000	LS
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	1.000	LS
CONC. FOR STRUCTURES - CLASS 4000	693.400	CY
CONC. FOR STRUCTURES - CLASS 4000(RETAINING WALL)	295.000	CY
PERMANENT CONCRETE BOLLARD	24.000	EA
STRAIGHT HEADWALL FOR 18" CIRCULAR PIPE-1 LINE	1.000	EA
STRAIGHT HEADWALL FOR 30" CIRCULAR PIPE-1 LINE	1.000	EA
GROOVED SURFACE FINISH	531.000	SY
REINF. STEEL FOR STRUCTURES (RETAINING WALL)	37,575.000	LB
REINF. STEEL FOR STRUCTURES (BRIDGE)	173,959.000	LB
HOOP REINFORCING STEEL FOR STRUCTURES (BRIDGE)	17,927.000	LB
PRESTRESSED CONC. BEAM (TYPE II)	988.800	LF
CONCRETE BRIDGE BARRIER PARAPET	149.300	LF
CONCRETE BRIDGE BARRIER PARAPET TRANSITION	2.000	EA
CONCRETE BRIDGE RAILING WALL WITH PICTURE FRAME INDENTATIONS	190.900	LF



Call No.: 110

Letting Date: May 12, 2022

Letting Time: 2:00 PM

Page: 5

Description	Quantity	Units
ALUMINUM PIPE HANDRAILING	350.000	LF
PILE DRIVING SET-UP	30.000	EA
REINF. PILE TIPS (HP14 X 73)	30.000	EA
STEEL H BEARING PILING (HP14 X 73)	1,335.000	LF
DRILLED SHAFT SET-UP	10.000	EA
DRILLED SHAFT WITH ROCK EXCAVATION - 42" DIAMETER	50.000	LF
DRILLED SHAFT WITH WET & DRY EXCAVATION - 48" DIAMETER	399.900	LF
CONSTRUCTION CASING - 48" DIAMETER	399.900	LF
15" SMOOTH WALL PIPE	708.000	LF
18" SMOOTH WALL PIPE	7,908.000	LF
24" SMOOTH WALL PIPE	2,980.000	LF
30" SMOOTH WALL PIPE	816.000	LF
36" SMOOTH WALL PIPE	3,668.000	LF
CLEANING EXISTING PIPE	2,150.000	LF
BRICK MASONRY (REINFORCED) BRICK MASONRY (REINF.)	14.000	CY
CATCH BASIN -TYPE 1 CB - TYPE 1	9.000	EA
CATCH BASIN -TYPE 1 WITH STANDARD 4' X 4' BOX	1.000	EA
CATCH BASIN -TYPE 9	17.000	EA
CATCH BASIN -TYPE 16	87.000	EA
CATCH BASIN -TYPE 18	15.000	EA
DROP INLET (24" X 24")	7.000	EA
DROP INLET (24" X 24") WITH STANDARD 4' X 4' BOX	1.000	EA
DROP INLET (24" X 36")	1.000	EA
36" X 36" JUNCTION BOX	13.000	EA
48" X 48" JUNCTION BOX	2.000	EA
PRECAST CONCRETE RISER - 48" DIAMETER	12.000	LF
PRECAST CONCRETE RISER - 60" DIAMETER	15.000	LF
PRECAST CONCRETE DRAINAGE BASE - 48"	2.000	EA
PRECAST CONCRETE DRAINAGE BASE - 60" DIAMETER	3.000	EA
PRECAST CONCRETE TRANSITION SECTION - FLAT SLAB (60" TO 48")	3.000	EA
DROP INLET (24" X 36") TOP ONLY	5.000	EA
JUNCTION BOX - CONVERT MANHOLE	2.000	EA
JUNCTION BOX - CONVERT DROP INLET 24" X 36"	1.000	EA
JUNCTION BOX - CONVERT CB T-9	1.000	EA
JUNCTION BOX - CONVERT CB T-16	2.000	EA
JUNCTION BOX - CONVERT CB T-17	3.000	EA
MANHOLE-CONVERT CATCH BASIN	1.000	EA
BEVELING OF PIPE END	100.000	EA
CONCRETE CURB (9" X 15")	480.000	LF
CONCRETE CURB (TRANSITION)	960.000	LF
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE	280.000	LF
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	25,000.000	LF



Call No.: 110

Letting Date: May 12, 2022

Letting Time: 2:00 PM

Page: 6

Description	Quantity	Units
CONCRETE SIDEWALK(4" UNIFORM)	1,600.000	SY
DETECTABLE WARNING MATERIAL	1,300.000	SF
CONCRETE DRIVEWAY(6" UNIFORM)	3,200.000	SY
CONCRETE MEDIAN	360.000	SY
PEDESTRIAN RAMP CONSTRUCTION	1,200.000	SY
ELASTOMERIC BEARING	42.000	EA
CROSSHOLE SONIC LOGGING SETUP	10.000	EA
AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC	188.000	TON
AGGREGATE UNDERDRAIN (AGGR.NO. 57)	29.000	CY
4" PERFORATED PIPE UNDERDRAIN WITH GEOTEXTILE	770.000	LF
GEOCOMPOSITE WALL DRAIN	2,310.000	SF
RIP-RAP (CLASS A)	500.000	TON
RIP-RAP (CLASS B)	6,304.000	TON
GEOTEXTILE FABRIC FOR EROSION CONTROL UNDER RIPRAP (CLASS 2)	4,286.000	SY
MT2 LEADING END TREATMENT TL2	5.000	EA
MGS3 GR STANDARD SHOULDER	112.500	LF
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	5.000	EA
WOVEN WIRE FENCE - TYPE 1 WITHOUT BARBED WIRE	748.000	LF
72" SECURITY CHAIN LINK FENCE	73.000	LF
12' WIDE - CHAIN LINK FENCE GATE (48"HT)	1.000	EA
12' WIDE - CHAIN LINK FENCE GATE (72"HT)	1.000	EA
TEMPORARY BARRIER FENCE	1,850.000	LF
MOVING ITEM NO. 002	1.000	LS
MOVING ITEM NO. 003	1.000	LS
MOVING ITEM NO. 004	1.000	LS
MOVING ITEM NO. 005	1.000	LS
MOVING ITEM NO. 006	1.000	LS
MOVING ITEM NO. 007	1.000	LS
MOVING ITEM NO. 008	1.000	LS
MOVING ITEM NO. 009	1.000	LS
MOVING ITEM NO. 01	1.000	LS
MOVING ITEM NO. 010	1.000	LS
MOVING ITEM NO. 011	1.000	LS
MOVING ITEM NO. 012	1.000	LS
MOVING ITEM NO. 013	1.000	LS
MOVING ITEM NO. 014	1.000	LS
MOVING ITEM NO. 015	1.000	LS
MOVING ITEM NO. 016	1.000	LS
MOVING ITEM NO. 017	1.000	LS
MOVING ITEM NO. 018	1.000	LS
MOVING ITEM NO. 019	1.000	LS
MOVING ITEM NO. 020	1.000	LS



Call No.: 110

Letting Date: May 12, 2022

Letting Time: 2:00 PM

Page: 7

Description	Quantity	Units
MOVING ITEM NO. 021	1.000	LS
MOVING ITEM NO. 022	1.000	LS
MOVING ITEM NO. 023	1.000	LS
MOVING ITEM NO. 024	1.000	LS
MOVING ITEM NO. 025	1.000	LS
MOVING ITEM NO. 026	1.000	LS
MOVING ITEM NO. 027	1.000	LS
RIGHT OF WAY MARKER(REBAR AND CAP)	250.000	EA
RIGHT OF WAY PLAT	1.000	LS
PERMANENT COVER	14.500	ACRE
TEMPORARY COVER	7.300	ACRE
FERTILIZER (NITROGEN)	1,450.000	LB
FERTILIZER (PHOSPHORIC ACID)	1,450.000	LB
FERTILIZER (POTASH)	1,450.000	LB
AGRICULTURAL GRANULAR LIME	29,000.000	LB
SELECTIVE WATERING	135,750.000	GAL
MOWING	44.000	ACRE
WATERPROOFING (SECOND METHOD)	324.000	SY
WATERPROOFING (SUBSTRUCTURE-SECOND METHOD)	45.000	SY
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1	17.000	ACRE
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	6.000	ACRE
SEDIMENT TUBES FOR DITCH CHECKS	2,211.000	LF
SILT FENCE	59,000.000	LF
REPLACE/REPAIR SILT FENCE	5,900.000	LF
CLEANING SILT BASINS	6,490.000	CY
REMOVAL OF SILT RETAINED BY SILT FENCE	14,750.000	LF
CLEANING INLET STRUCTURE FILTERS	454.000	EA
INLET STRUCTURE FILTER - TYPE E (CATCH BASIN TYPE 1)	10.000	EA
INLET STRUCTURE FILTER - TYPE E (CATCH BASIN TYPE 16)	95.000	EA
INLET STRUCTURE FILTER - TYPE E (CATCH BASIN TYPE 18)	16.000	EA
INLET STRUCTURE FILTER - TYPE D2	29.000	EA
FILTER MATERIAL FOR INLET STRUCTURE FILTER - TYPE D2	29.000	EA
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL	21.000	TON
STABILIZED CONSTRUCTION ENTRANCE	1,925.000	SY
PERMANENT SEDIMENT CONTROL STRUCTURE	2.000	EA
AGGREGATE DIAPHRAGM	200.000	CY
SIGNAGE INSTALLATION FOR ARCHITECTURAL SIGN	1.000	LS
WOOD FENCING	494.000	LF
ON-THE-JOB TRAINEE (ROADWAY)	3,120.000	HR

SECTION 102: MANDATORY PRE-BID CONFERENCE:

The Contractor is advised that all Bidders on this project are required to attend a Pre-Bid Conference to be held at

District 3 Headquarters
4th Floor Conference Room
252 S. Pleasantburg Dr.
Greenville, SC 29607

The Pre Bid Conference will be held on **Thursday, April 14, 2022 at 10 AM**. Contractors who do not attend this Pre Bid Conference will not be allowed to submit a Bid Proposal for this project.



Call No.: 120 Letting Date: May 12, 2022 Letting Time: 2:00 PM Page: 1

SC File NO(S): 5146730 PCN: P030462 Project No.: P030462
 DBE Goal Percent: 10.50%
 Approx. Length (miles): 2.7040 Description: BRIDGE REPLACEMENT - US 76 (WATEREE RIVER)
 CO(S): Richland Sumter
 Completion Date: 8/31/2024 Days Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BRIDGE CONSTRUCTION ACCESS	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	2.000	EA
UTILITY STAKING	1.000	LS
TRAFFIC CONTROL	1.000	LS
LAW ENFORCEMENT OFFICER	450.000	HR
CPM PROGRESS SCHEDULE	1.000	LS
CLEARING & GRUBBING WITHIN ROADWAY	1.000	LS
REMOVAL & DISPOSAL OF EXISTING DROP INLET	3.000	EA
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	11,521.000	SY
REMOVAL OF EXIST. GUARDRAIL	1,949.000	LF
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS
UNCLASSIFIED EXCAVATION	35,707.000	CY
BORROW EXCAVATION	37,330.940	CY
BORROW PIT SET-UP	1.000	LS
MUCK EXCAVATION	7,086.000	CY
GEOTEXTILE, SEPARATION	12,140.000	SY
GEOGRID REINFORCEMENT (UNIAXIAL)	2,125.000	SY
GEOGRID STABILIZATION	5,387.000	SY
STONE BRIDGE LIFT MATERIAL	2,346.000	TON
GRANULAR BRIDGE LIFT MATERIAL	1,738.000	CY
EARTHQUAKE DRAINS	34,672.000	LF
FINE GRADING	10,483.000	SY
FLOWABLE FILL	9.000	CY
GRADED AGGREGATE BASE COURSE (8" UNIFORM)	4,973.667	SY
MAINTENANCE STONE	390.000	TON
HOT MIX ASPHALT BASE COURSE - TYPE A	5,218.000	TON
LIQUID ASPHALT BINDER PG64-22	447.000	TON
MILLING EXISTING ASPHALT PAVEMENT 1.0"	1,433.333	SY
MILLING EXISTING ASPHALT PAVEMENT 2.0"	3,134.000	SY
MILLED-IN RUMBLE STRIP	3.460	MI
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	1,544.000	TON



Call No.: 120

Letting Date: May 12, 2022

Letting Time: 2:00 PM

Page: 2

Description	Quantity	Units
HOT MIX ASPHALT SURFACE COURSE TYPE B	4,351.000	TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	1,184.000	SF
PORTABLE TERMINAL IMPACT ATTENUATOR-TEST LEVEL 3(60 MPH)	7.000	EA
ANCHOR KIT - PORT. ATTENUATOR(TEST LEVEL 3) 60MPH	7.000	EA
TEMPORARY CONCRETE BARRIER	9,169.000	LF
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER	2.000	EA
PREF.FLEX.WET RETRO.PVMT.MARK(T-2)TEMP.REMOVABLE 4"WH.SOLID PREF.	6,168.000	LF
PREF.FLEX.WET RETRO.PVMT.MARK(T-2)TEMP.REMOVABLE4"YEL.SOLID PREF.	5,340.000	LF
REMOVAL OF PAVEMENT MARKINGS (LINES) (TRAFFIC CONTROL)	29,545.000	LF
TEMPORARY CLEAR PAVEMENT MARKERS MONO-DIR.- 4"X4"	91.000	EA
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	91.000	EA
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	590.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	12,477.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	12.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	10,960.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	2,045.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	7,584.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	7,589.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	170.000	EA
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	9,241.000	LF
CONC. FOR STRUCTURES - CLASS 4000	5,149.300	CY
PARTIAL DEPTH PATCHING OF EXISTING DECK	250.000	SY
COMPRESSION SEAL JOINT	88.000	LF
GROOVED SURFACE FINISH	10,965.000	SY
REINF. STEEL FOR STRUCTURES (BRIDGE)	3,459,141.000	LB
HOOP REINFORCING STEEL FOR STRUCTURES (BRIDGE)	302,819.000	LB
PRESTRESSED CONC. BEAM (TYPE IV)	9,360.900	LF
PRESTRESSED CONCRETE BULB TEE BEAM(74" MODIFIED)	2,077.500	LF
42" MASH CONCRETE BARRIER PARAPET/RAILING WALL 001	4,700.000	LF
PILE DRIVING SET-UP	16.000	EA
STEEL H BEARING PILING (HP18 X 204)	1,024.000	LF
DRILLED SHAFT SET-UP	43.000	EA
DRILLED SHAFT WITH WET & DRY EXCAVATION - 60" DIAMETER	1,906.000	LF
DRILLED SHAFT WITH WET & DRY EXCAVATION - 66" DIAMETER	1,281.000	LF
CONSTRUCTION CASING - 66" DIAMETER	786.000	LF
DRILLED SHAFT WITH WET & DRY EXCAVATION - 72" DIAMETER	1,186.000	LF
CONSTRUCTION CASING - 72" DIAMETER	196.000	LF
DRILLED SHAFT WITH WET & DRY EXCAVATION - 78" DIAMETER	400.000	LF
CONSTRUCTION CASING - 78" DIAMETER	400.000	LF
DRILLED SHAFT WITH WET & DRY EXCAVATION - 84" DIAMETER	196.000	LF
DRILLED SHAFT WITH WET & DRY EXCAVATION - 90" DIAMETER	276.000	LF
CONSTRUCTION CASING - 90" DIAMETER	90.000	LF



Call No.: 120

Letting Date: May 12, 2022

Letting Time: 2:00 PM

Page: 3

Description	Quantity	Units
DRILLED SHAFT WITH WET & DRY EXCAVATION - 96" DIAMETER	80.000	LF
CONSTRUCTION CASING - 96" DIAMETER	80.000	LF
BI-DIRECTIONAL STATIC LOAD TESTING OF DRILLED SHAFTS	1.000	EA
18" RC PIPE CUL.-CLASS III	152.000	LF
18" RC PIPE CUL.-CLASS IV	88.000	LF
24" SMOOTH WALL PIPE	72.000	LF
30" SMOOTH WALL PIPE	72.000	LF
CLEANING EXISTING PIPE	100.000	LF
DROP INLET (24" X 36")	3.000	EA
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS)	243.000	LF
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	150.000	LF
DECK JOINT STRIP SEAL	220.000	LF
ELASTOMERIC BEARING	220.000	EA
CONCRETE OVERLAY (EPOXY) 001	12,872.000	SY
CROSSHOLE SONIC LOGGING SETUP	43.000	EA
AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC	236.000	TON
RIP-RAP (CLASS B)	2,302.000	TON
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	2,384.000	SY
PREMASH W-BEAM STRONG POST SYSTEM WSP3	687.500	LF
MT3 LEADING END TREATMENT TL3	4.000	EA
MB TRAILING END TREATMENT	4.000	EA
MGS3 GR STANDARD SHOULDER	3,000.000	LF
MGS3CS GR COMPRESSED SHOULDER	650.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	2.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	5,275.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	3.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	4.000	EA
FLUME INLET AT GUARDRAIL (HANDWORK)	2.000	EA
FLUME INLET AT GUARDRAIL (HANDWORK)	2.000	EA
NON-MOW STRIP UNDER GUARDRAIL	7,132.652	SY
TEMPORARY BARRIER FENCE	84.000	LF
PERMANENT COVER	10.339	ACRE
TEMPORARY COVER	5.170	ACRE
COMPOST	3,986.866	CY
STRAW OR HAY MULCH WITH TACKIFIER	4.755	ACRE
FERTILIZER (NITROGEN)	1,034.516	LB
FERTILIZER (PHOSPHORIC ACID)	1,034.516	LB
FERTILIZER (POTASH)	1,034.516	LB
AGRICULTURAL GRANULAR LIME	20,679.000	LB
SELECTIVE WATERING	190,050.000	GAL
MOWING	31.000	ACRE
WATERPROOFING (SECOND METHOD)	39.400	SY



Call No.: 120

Letting Date: May 12, 2022

Letting Time: 2:00 PM

Page: 4

Description	Quantity	Units
TEMPORARY EROSION CONTROL BLANKET (ECB)	17.864	MSY
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 4	26.263	ACRE
SEDIMENT TUBES FOR DITCH CHECKS	384.000	LF
SILT FENCE	15,626.000	LF
REPLACE/REPAIR SILT FENCE	1,562.600	LF
REMOVAL OF SILT RETAINED BY SILT FENCE	3,906.500	LF
ON-THE-JOB TRAINEE (BRIDGE)	5,200.000	HR



Call No.: 130 Letting Date: May 12, 2022 Letting Time: 2:00 PM Page: 1

SC File NO(S): 5161740 PCN: P041207 Project No.: P041207
DBE Goal Percent: 0.00%
Approx. Length (miles): N/A Description: GUARDRAIL - DISTRICT 1 (NON-INTERSTATE)
CO(S): DISTRICT 1
Completion Date: 6/30/2023 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	115.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	115.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	10,750.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	750.000	LF
MT3 LEADING END TREATMENT TL3	3.000	EA
MT2 LEADING END TREATMENT TL2	3.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	75.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	50.000	LF
MB TRAILING END TREATMENT	8.000	EA
MGS3 GR STANDARD SHOULDER	150.000	LF
MGS3CS GR COMPRESSED SHOULDER	150.000	LF
MGS2C GR BEHIND CURB	150.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	23.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	50.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	75.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	31.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	3.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	3.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	15.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	31.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	31.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	31.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	31.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	3.000	EA
PREMASH TYPE T TL3 LEADING 50'	92.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 130

Letting Date: May 12, 2022

Letting Time: 2:00 PM

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	15.000	EA
REPLACEMENT CC NOSE MATERIAL	15.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 140 Letting Date: May 12, 2022 Letting Time: 2:00 PM Page: 1

SC File NO(S): 5161810 PCN: P041215 Project No.: P041215
DBE Goal Percent: 0.00%
Approx. Length (miles):N/A Description: GUARDRAIL - DISTRICT 1 (INTERSTATE)
CO(S): DISTRICT 1
Completion Date: 6/30/2023 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	307.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	307.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	20,750.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	775.000	LF
MT3 LEADING END TREATMENT TL3	3.000	EA
MT2 LEADING END TREATMENT TL2	3.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	75.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	50.000	LF
MB TRAILING END TREATMENT	3.000	EA
MGS3 GR STANDARD SHOULDER	150.000	LF
MGS3CS GR COMPRESSED SHOULDER	150.000	LF
MGS2C GR BEHIND CURB	150.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	8.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	50.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	400.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	18.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	3.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	3.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	15.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	31.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	31.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	31.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	31.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	3.000	EA
PREMASH TYPE T TL3 LEADING 50'	230.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 140

Letting Date: May 12, 2022

Letting Time: 2:00 PM

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	15.000	EA
REPLACEMENT CC NOSE MATERIAL	15.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 150 Letting Date: May 12, 2022 Letting Time: 2:00 PM Page: 1

SC File NO(S): 5261750 PCN: P041208 Project No.: P041208
DBE Goal Percent: 0.00%
Approx. Length (miles): N/A Description: GUARDRAIL - DISTRICT 2 (NON-INTERSTATE)
CO(S): DISTRICT2
Completion Date: 6/30/2023 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	92.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	269.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	38,400.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	30,725.000	LF
MT3 LEADING END TREATMENT TL3	3.000	EA
MT2 LEADING END TREATMENT TL2	3.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	75.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	100.000	LF
MB TRAILING END TREATMENT	3.000	EA
MGS3 GR STANDARD SHOULDER	150.000	LF
MGS3CS GR COMPRESSED SHOULDER	150.000	LF
MGS2C GR BEHIND CURB	150.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	31.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	50.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	200.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	31.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	3.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	3.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	15.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	31.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	31.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	31.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	31.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	3.000	EA
PREMASH TYPE T TL3 LEADING 50'	108.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 150

Letting Date: May 12, 2022

Letting Time: 2:00 PM

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	15.000	EA
REPLACEMENT CC NOSE MATERIAL	15.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 160 Letting Date: May 12, 2022 Letting Time: 2:00 PM Page: 1

SC File NO(S): 5261820 PCN: P041216 Project No.: P041216
DBE Goal Percent: 0.00%
Approx. Length (miles):N/A Description: GUARDRAIL - DISTRICT 2 (INTERSTATE)
CO(S): DISTRICT2
Completion Date: 6/30/2023 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Table with 3 columns: Description, Quantity, Units. Lists various construction items like MOBILIZATION, BONDS AND INSURANCE, TRAFFIC CONTROL, etc., with their respective quantities and units.



Call No.: 160

Letting Date: May 12, 2022

Letting Time: 2:00 PM

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	15.000	EA
REPLACEMENT CC NOSE MATERIAL	15.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 170 Letting Date: May 12, 2022 Letting Time: 2:00 PM Page: 1

SC File NO(S): 5361760 PCN: P041209 Project No.: P041209
DBE Goal Percent: 0.00%
Approx. Length (miles): N/A Description: GUARDRAIL - DISTRICT 3 (NON-INTERSTATE)
CO(S): DISTRICT3
Completion Date: 6/30/2023 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	115.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	422.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	24,600.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	23,000.000	LF
MT3 LEADING END TREATMENT TL3	3.000	EA
MT2 LEADING END TREATMENT TL2	3.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	6.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	300.000	LF
MB TRAILING END TREATMENT	3.000	EA
MGS3 GR STANDARD SHOULDER	150.000	LF
MGS3CS GR COMPRESSED SHOULDER	150.000	LF
MGS2C GR BEHIND CURB	150.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	75.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	50.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	325.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	46.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	3.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	3.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	15.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	31.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	31.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	31.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	31.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	3.000	EA
PREMASH TYPE T TL3 LEADING 50'	230.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 170

Letting Date: May 12, 2022

Letting Time: 2:00 PM

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	15.000	EA
REPLACEMENT CC NOSE MATERIAL	15.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 180 Letting Date: May 12, 2022 Letting Time: 2:00 PM Page: 1

SC File NO(S): 5361830 PCN: P041217 Project No.: P041217
DBE Goal Percent: 0.00%
Approx. Length (miles): N/A Description: GUARDRAIL - DISTRICT 3 (INTERSTATE)
CO(S): DISTRICT3
Completion Date: 6/30/2023 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	230.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	230.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	5,375.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	4,600.000	LF
MT3 LEADING END TREATMENT TL3	3.000	EA
MT2 LEADING END TREATMENT TL2	3.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	150.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	50.000	LF
MB TRAILING END TREATMENT	3.000	EA
MGS3 GR STANDARD SHOULDER	150.000	LF
MGS3CS GR COMPRESSED SHOULDER	150.000	LF
MGS2C GR BEHIND CURB	150.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	25.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	150.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	775.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	15.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	3.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	3.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	15.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	31.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	31.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	31.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	31.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	3.000	EA
PREMASH TYPE T TL3 LEADING 50'	61.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 180

Letting Date: May 12, 2022

Letting Time: 2:00 PM

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	15.000	EA
REPLACEMENT CC NOSE MATERIAL	15.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 190 Letting Date: May 12, 2022 Letting Time: 2:00 PM Page: 1

SC File NO(S): 5461770 PCN: P041210 Project No.: P041210
DBE Goal Percent: 0.00%
Approx. Length (miles): N/A Description: GUARDRAIL - DISTRICT 4 NON-INTERSTATE
CO(S): DISTRICT4
Completion Date: 6/30/2023 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	154.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	154.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	6,150.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	2,300.000	LF
MT3 LEADING END TREATMENT TL3	3.000	EA
MT2 LEADING END TREATMENT TL2	3.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	150.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	150.000	LF
MB TRAILING END TREATMENT	3.000	EA
MGS3 GR STANDARD SHOULDER	150.000	LF
MGS3CS GR COMPRESSED SHOULDER	150.000	LF
MGS2C GR BEHIND CURB	150.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	12.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	1,075.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	3,075.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	12.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	3.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	3.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	15.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	31.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	31.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	31.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	31.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	3.000	EA
PREMASH TYPE T TL3 LEADING 50'	184.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 190

Letting Date: May 12, 2022

Letting Time: 2:00 PM

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	15.000	EA
REPLACEMENT CC NOSE MATERIAL	15.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 200 Letting Date: May 12, 2022 Letting Time: 2:00 PM Page: 1

SC File NO(S): 5461840 PCN: P041218 Project No.: P041218
DBE Goal Percent: 0.00%
Approx. Length (miles): N/A Description: GUARDRAIL - DISTRICT 4 INTERSTATE
CO(S): DISTRICT4
Completion Date: 6/30/2023 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	46.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	115.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	18,425.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	15,350.000	LF
MT3 LEADING END TREATMENT TL3	3.000	EA
MT2 LEADING END TREATMENT TL2	3.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	75.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	25.000	LF
MB TRAILING END TREATMENT	3.000	EA
MGS3 GR STANDARD SHOULDER	150.000	LF
MGS3CS GR COMPRESSED SHOULDER	150.000	LF
MGS2C GR BEHIND CURB	150.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	15.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	50.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	1,200.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	31.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	3.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	3.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	15.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	31.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	31.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	31.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	31.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	15.000	EA
PREMASH TYPE T TL3 LEADING 50'	61.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 200

Letting Date: May 12, 2022

Letting Time: 2:00 PM

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	15.000	EA
REPLACEMENT CC NOSE MATERIAL	15.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 210 Letting Date: May 12, 2022 Letting Time: 2:00 PM Page: 1

SC File NO(S): 5561710 PCN: P041105 Project No.: P041105

DBE Goal Percent: 0.00%

Approx. Length (miles): 11.5000

Description: PAVEMENT MARKINGS - I-95
FLORENCE/DARLINGTON CO

CO(S): Darlington Florence

Completion Date: 10/31/2022 Days

Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	1.000	LS
6" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT	164,200.000	LF
12" WHITE SOLID LINES (GORE MARKINGS) EPOXY PAINT	9,000.000	LF
WHITE SINGLE ARROWS (LEFT, STRAIGHT, RIGHT) EPOXY PAINT	7.000	EA
WHITE WORD MESSAGE "ONLY" - EPOXY PAINT	4.000	EA
WHITE LANE DROP ARROW (LEFT OR RIGHT) EPOXY PAINT	3.000	EA
6"YELLOW SOLID LINES-PVT.EDGE&NO PASS. ZONE - EPOXY PAINT	152,800.000	LF
PERM.RED/CLEAR PAVEMENT MARKERS BI-DIR. - 4"X 4"	2,860.000	EA
REMOVAL OF PAVEMENT MARKINGS	380,900.000	LF
EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY	1.000	LS
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.60MIL8"WH.CONTRAST BROKEN	54,900.000	LF



Call No.: 220 Letting Date: May 12, 2022 Letting Time: 2:00 PM Page: 1

SC File NO(S): 5561780 PCN: P041211 Project No.: P041211
DBE Goal Percent: 0.00%
Approx. Length (miles): N/A Description: GUARDRAIL - DISTRICT 5 NON-INTERSTATE
CO(S): DISTRICT5
Completion Date: 6/30/2023 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	38.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	61.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	24,600.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	5,225.000	LF
MT3 LEADING END TREATMENT TL3	3.000	EA
MT2 LEADING END TREATMENT TL2	3.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	475.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	50.000	LF
MB TRAILING END TREATMENT	3.000	EA
MGS3 GR STANDARD SHOULDER	150.000	LF
MGS3CS GR COMPRESSED SHOULDER	150.000	LF
MGS2C GR BEHIND CURB	150.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	25.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	50.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	1,850.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	40.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	3.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	3.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	15.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	31.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	31.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	31.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	31.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	3.000	EA
PREMASH TYPE T TL3 LEADING 50'	92.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 220

Letting Date: May 12, 2022

Letting Time: 2:00 PM

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	15.000	EA
REPLACEMENT CC NOSE MATERIAL	15.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 230 Letting Date: May 12, 2022 Letting Time: 2:00 PM Page: 1

SC File NO(S): 5561850 PCN: P041219 Project No.: P041219
DBE Goal Percent: 0.00%
Approx. Length (miles): N/A Description: GUARDRAIL - DISTRICT 5 INTERSTATE
CO(S): DISTRICT5
Completion Date: 6/30/2023 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	31.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	46.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	5,375.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	5,225.000	LF
MT3 LEADING END TREATMENT TL3	3.000	EA
MT2 LEADING END TREATMENT TL2	3.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	75.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	50.000	LF
MB TRAILING END TREATMENT	3.000	EA
MGS3 GR STANDARD SHOULDER	150.000	LF
MGS3CS GR COMPRESSED SHOULDER	150.000	LF
MGS2C GR BEHIND CURB	150.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	25.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	50.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	1,500.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	25.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	3.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	3.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	15.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	31.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	31.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	31.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	31.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	3.000	EA
PREMASH TYPE T TL3 LEADING 50'	55.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 230

Letting Date: May 12, 2022

Letting Time: 2:00 PM

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	15.000	EA
REPLACEMENT CC NOSE MATERIAL	15.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 240 Letting Date: May 12, 2022 Letting Time: 2:00 PM Page: 1

SC File NO(S): 5561910 PCN: P041073 Project No.: P041073
 DBE Goal Percent: 0.00% PCN: P041111 Project No.: P041111
 Approx. Length (miles):6.2000 Description: REHABILITATION - FLORENCE/DARLINGTON
 CO(S): Darlington Florence CO
 Completion Date: 6/30/2023 Days Funding: CTC

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	1.000	LS
BORROW EXCAVATION	1,300.000	CY
EXCAVATION FOR SHOULDER PAVING	93.984	STA
HAULING OF EXCAVATED SHOULDER MATERIAL	93.984	STA
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	51,568.000	SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	1,547.200	TON
MAINTENANCE STONE	29.500	TON
HMA SHOULDER WIDENING COURSE	469.920	TON
LIQUID ASPHALT BINDER PG64-22	525.288	TON
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	2,950.000	SY
MILLED-IN RUMBLE STRIP	8.140	MI
HOT MIX ASPHALT SURFACE COURSE TYPE C	7,355.024	TON
HOT MIX ASPHALT SURFACE COURSE TYPE D	208.000	TON
DRIVEWAY PAVING-SURFACE TYPE D	383.125	TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	1,966.000	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	1,665.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	161,790.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	1,329.000	LF
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	6.000	EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	14,475.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	59,880.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	555.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	53,930.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	443.000	LF
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	2.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	4,825.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	19,960.000	LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	394.000	EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	4.255	ACRE



Call No.: 250 Letting Date: May 12, 2022 Letting Time: 2:00 PM Page: 1

SC File NO(S): 5661790 PCN: P041212 Project No.: P041212
DBE Goal Percent: 0.00%
Approx. Length (miles): N/A Description: GUARDRAIL - DISTRICT 6 NON-INTERSTATE
CO(S): DISTRICT6
Completion Date: 6/30/2023 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	77.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	77.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	3,075.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	2,300.000	LF
MT3 LEADING END TREATMENT TL3	3.000	EA
MT2 LEADING END TREATMENT TL2	3.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	75.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	75.000	LF
MB TRAILING END TREATMENT	3.000	EA
MGS3 GR STANDARD SHOULDER	150.000	LF
MGS3CS GR COMPRESSED SHOULDER	150.000	LF
MGS2C GR BEHIND CURB	150.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	6.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	50.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	150.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	6.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	3.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	3.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	15.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	31.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	31.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	31.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	31.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	3.000	EA
PREMASH TYPE T TL3 LEADING 50'	75.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 250

Letting Date: May 12, 2022

Letting Time: 2:00 PM

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	15.000	EA
REPLACEMENT CC NOSE MATERIAL	15.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 260 Letting Date: May 12, 2022 Letting Time: 2:00 PM Page: 1

SC File NO(S): 5661860 PCN: P041220 Project No.: P041220
DBE Goal Percent: 0.00%
Approx. Length (miles): N/A Description: GUARDRAIL - DISTRICT 6 INTERSTATE
CO(S): DISTRICT6
Completion Date: 6/30/2023 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	92.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	92.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	5,375.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	4,600.000	LF
MT3 LEADING END TREATMENT TL3	3.000	EA
MT2 LEADING END TREATMENT TL2	3.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	75.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	150.000	LF
MB TRAILING END TREATMENT	3.000	EA
MGS3 GR STANDARD SHOULDER	150.000	LF
MGS3CS GR COMPRESSED SHOULDER	150.000	LF
MGS2C GR BEHIND CURB	150.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	6.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	50.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	225.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	6.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	3.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	3.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	15.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	31.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	31.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	31.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	31.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	3.000	EA
PREMASH TYPE T TL3 LEADING 50'	77.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 260

Letting Date: May 12, 2022

Letting Time: 2:00 PM

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	15.000	EA
REPLACEMENT CC NOSE MATERIAL	15.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 270 Letting Date: May 12, 2022 Letting Time: 2:00 PM Page: 1

SC File NO(S): 5761800 PCN: P041214 Project No.: P041214
DBE Goal Percent: 0.00%
Approx. Length (miles): N/A Description: GUARDRAIL - DISTRICT 7 NON-INTERSTATE
CO(S): DISTRICT7
Completion Date: 6/30/2023 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	23.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	38.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	3,850.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	2,800.000	LF
MT3 LEADING END TREATMENT TL3	3.000	EA
MT2 LEADING END TREATMENT TL2	3.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	75.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	50.000	LF
MB TRAILING END TREATMENT	3.000	EA
MGS3 GR STANDARD SHOULDER	150.000	LF
MGS3CS GR COMPRESSED SHOULDER	150.000	LF
MGS2C GR BEHIND CURB	150.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	15.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	50.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	625.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	15.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	3.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	3.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	15.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	31.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	31.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	31.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	31.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	3.000	EA
PREMASH TYPE T TL3 LEADING 50'	46.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 270

Letting Date: May 12, 2022

Letting Time: 2:00 PM

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	15.000	EA
REPLACEMENT CC NOSE MATERIAL	15.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 280 Letting Date: May 12, 2022 Letting Time: 2:00 PM Page: 1

SC File NO(S): 5761870 PCN: P041221 Project No.: P041221
DBE Goal Percent: 0.00%
Approx. Length (miles): N/A Description: GUARDRAIL - DISTRICT 7 INTERSTATE
CO(S): DISTRICT7
Completion Date: 6/30/2023 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	31.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	115.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	9,200.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	8,600.000	LF
MT3 LEADING END TREATMENT TL3	3.000	EA
MT2 LEADING END TREATMENT TL2	3.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	75.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	350.000	LF
MB TRAILING END TREATMENT	3.000	EA
MGS3 GR STANDARD SHOULDER	150.000	LF
MGS3CS GR COMPRESSED SHOULDER	150.000	LF
MGS2C GR BEHIND CURB	150.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	23.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	50.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	750.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	12.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	3.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	3.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	15.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	31.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	31.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	31.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	31.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	3.000	EA
PREMASH TYPE T TL3 LEADING 50'	92.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 280

Letting Date: May 12, 2022

Letting Time: 2:00 PM

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	15.000	EA
REPLACEMENT CC NOSE MATERIAL	15.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA

Notice is hereby given that in addition to the Standard Specifications for Highway Construction, Edition of 2007, the "Supplemental Specifications", and the "Project Special Provisions", the following govern SCDOT Highway Lettings:

STATUTES, CODES, AND REGULATIONS. The Federal-Aid Projects embraced in this advertisement contemplates the expenditure of funds pursuant to Title 23, United States Code, "Highways.

The Contractor's attention is called to the fact that the SC Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78) Sta. 252 and the Regulations of the Federal Highway Administration (15 C.F.R., Part 8), issued pursuant to such act, hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, religion or national origin in consideration for award. All bidders on Federal Aid Projects must comply with the Instructions to Bidders and Special Provision covering Disadvantaged and Women Business Enterprise (DBE/WBE) included as a part of the proposal.

Attention is directed to the Fair Labor Standards Act of 1938, as amended. Contractors will be responsible for carrying out all of the provisions of this Act, which may affect these contracts. Attention is also called to the fact that any Federal Aid Project or Projects included in this notice will be subject to the Work Hours and Safety Act of 1962 as amended, PL 87-581, PL 91-54 and implementing regulations.

PREQUALIFICATION. The Contractor's attention is called to the requirements of the SC Department of Transportation for Prequalification. **ONLY CONTRACTORS WHO HAVE BEEN ISSUED A PREQUALIFICATION CERTIFICATE BY THE SC DEPARTMENT OF TRANSPORTATION WILL BE ALLOWED TO SUBMIT BIDS.** Information concerning prequalification can be obtained at the Contracts Administration office, Room 332 in the Headquarters building, 955 Park Street, Columbia, SC, or by contacting Maria Devito at (803)737-2043 or Prequal@scdot.org.

BID BONDS FOR SCDOT WORK. Unless otherwise indicated in the advertisement, no proposal will be considered unless accompanied by a bid bond in the amount of 5% of the APPROXIMATE BID AMOUNT, written by a SURETY satisfactory to the Department, properly executed in South Carolina Department of Transportation Form 674 (furnished by the Department in each proposal). If an electronic bond is utilized, the Bond ID number must be provided on the Surety 2000 or SurePath Network electronic bond form. **NO OTHER FORM OF PROPOSAL GUARANTY WILL BE ACCEPTED.**

SUBMISSION OF BID BONDS. Bid Bonds may be submitted electronically, by US mail, express delivery service or hand-delivered. Bid Bonds not submitted electronically must be submitted in advance of the bid opening.

- 1. BID BONDS SUBMITTED BY US MAIL OR EXPRESS DELIVERY SERVICE.** Sealed bid bonds submitted by US mail or express delivery service shall be enclosed in sealed envelope or container with Contractor Name and "Bid Bond for SC File No. _____", and enclosed in an outer, sealed envelope or container addressed to Contract Administrator, SCDOT, PO Box 365, Columbia, SC 29202-0365, or 955 Park Street, Columbia, South Carolina, 29201. Bid bonds submitted by US mail or express delivery service must be received by the Contract Administrator, or designee, prior to the time and date for opening of proposals indicated in the beginning of this Notice. The department will not be responsible for delays in the US mail or express delivery service.
- 2. BID BONDS HAND DELIVERED.** Bid bonds that are hand delivered shall be enclosed in a sealed envelope marked with Contractor Name and "Bid Bond for SC File No. _____", and must be delivered directly to the Contract Administrator or designee prior to the time and date for opening of proposals indicated in the beginning of this Notice.

IRREGULAR ELECTRONIC BIDS. Electronic bids may be declared irregular for any of the following reasons:

1. In the schedule of Prices,
 - (a) alteration of a part of bid item except for the unit price; or
 - (b) failure to enter a bid item unit price; or
 - (c) a bid item unit price is not in the proper form or is incomplete.
2. In the DBE Folder, when a project has a DBE goal, in the DBE's subcontractors information, work items, unit prices, or the other required information has not been entered in the proper form fields or is incomplete.
3. In the PROPOSAL FORM,
 - (a) the box at the end of the form indicating acknowledgement and acceptance of the conditions set forth in the form is not checked.
4. In the Bid Bond section of the PROPOSAL FORM, the required information for appropriate form fields is not furnished.
5. A properly executed Bid Bond is not furnished in accordance with the selected manner of submission.

TIME OF THE LETTING. The Contract Administrator, or designee, at the site of the letting shall be the sole judge of determining the local time and the arrival of the designated time for the opening and reading of the bids.

THE SOUTH CAROLINA DEPARTMENT OF TRANSPORTATION RESERVES THE RIGHT TO REJECT ANY OR ALL PROPOSALS AND WAIVE ANY TECHNICALITIES.

MINIMUM WAGE RATES FOR FAP CONTRACTS HAVE BEEN PREDETERMINED BY THE SECRETARY OF LABOR IN ACCORDANCE WITH THE TERMS OF THE DAVIS BACON ACT AS AMENDED AND THE FEDERAL HIGHWAY ACT OF 1956, AND LATER ACTS, AND THESE RATES WILL BE SET FORTH IN THE PROPOSAL FORM. THIS CONTRACT IS ALSO SUBJECT TO THE WORK HOURS AND SAFETY ACT OF 1962 AS AMENDED, PL 87-581, PL 91-54, AND IMPLEMENTING REGULATIONS. CONTRACTORS ATTENTION IS ALSO CALLED TO THE FEDERAL REQUIREMENTS GOVERNING SPECIFIC EQUAL EMPLOYMENT OPPORTUNITY RESPONSIBILITIES, WHICH WILL BE INCLUDED IN THIS CONTRACT.

Information in this notice is the latest available at the time of its publication. The information contained in the proposals, plans, and any addenda issued shall govern over this notice. Quantities shown herein are approximate for information only and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

Prepared by L. Arnold

Issued by:

Jennifer Taylor
Contract Administrator