



Tabulation of Bids

Contract ID: 1488500

Counties: Clarendon

Letting Date: February 13, 2018

District(s): 7

Call Order: 010

Project(s): P026922

Contract Time: 08/30/18 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement on US 521 over Deep Creek

Line No / Item ID Item Description		(1) REPUBLIC CONTRACTING CORPORATION		(2) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.		(3) EXTREME CONCRETE CUTTING OF GAFFNEY, LLC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY		Cat Alt Set:		Cat Alt Member:			
0010 1031000	(1)	172,300.00000	172,300.00	125,000.00000	125,000.00	133,000.00000	133,000.00
MOBILIZATION	LS						
0020 1031200	(1)	85,000.00000	85,000.00	310,000.00000	310,000.00	45,000.00000	45,000.00
BRIDGE CONSTRUCTION ACCESS	LS						
0030 1032010	(1)	40,000.00000	40,000.00	50,000.00000	50,000.00	53,000.00000	53,000.00
BONDS AND INSURANCE	LS						
0040 1050800	1.000	45,000.00000	45,000.00	10,000.00000	10,000.00	25,000.00000	25,000.00
CONSTRUCTION STAKES, LINES & GRADES	EA						
0050 1071000	(1)	50,000.00000	50,000.00	10,000.00000	10,000.00	20,000.00000	20,000.00
TRAFFIC CONTROL	LS						



Tabulation of Bids

Contract ID: 1488500

Counties: Clarendon

Letting Date: February 13, 2018

District(s): 7

Call Order: 010

Project(s): P026922

Contract Time: 08/30/18 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement on US 521 over Deep Creek

Line No / Item ID Item Description			(1) REPUBLIC CONTRACTING CORPORATION		(2) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.		(3) EXTREME CONCRETE CUTTING OF GAFFNEY, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			Cat Alt Set:		Cat Alt Member:			
0060	1080300	(1)	6,000.00000	6,000.00	5,000.00000	5,000.00	7,500.00000	7,500.00
CPM PROGRESS SCHEDULE		LS						
0070	2012000	(1)	150,000.00000	150,000.00	86,027.00000	86,027.00	160,000.00000	160,000.00
CLEARING & GRUBBING WITHIN ROADWAY		LS						
0080	2028100	(1)	120,000.00000	120,000.00	100,000.00000	100,000.00	125,000.00000	125,000.00
REMOVAL & DISPOSAL OF EXISTING BRIDGE		LS						
0090	2031000	1,784.000	15.00000	26,760.00	15.00000	26,760.00	21.00000	37,464.00
UNCLASSIFIED EXCAVATION		CY						
0100	2033000	9,812.000	25.00000	245,300.00	26.00000	255,112.00	27.00000	264,924.00
BORROW EXCAVATION		CY						



Tabulation of Bids

Contract ID: 1488500

Counties: Clarendon

Letting Date: February 13, 2018

District(s): 7

Call Order: 010

Project(s): P026922

Contract Time: 08/30/18 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement on US 521 over Deep Creek

Line No / Item ID Item Description		(1) REPUBLIC CONTRACTING CORPORATION		(2) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.		(3) EXTREME CONCRETE CUTTING OF GAFFNEY, LLC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY		Cat Alt Set:		Cat Alt Member:			
0110 2034000	367.000	15.00000	5,505.00	35.00000	12,845.00	30.00000	11,010.00
MUCK EXCAVATION	CY						
0120 2036020	580.000	9.00000	5,220.00	2.25000	1,305.00	2.00000	1,160.00
GEOTEXTILE, SEPARATION	SY						
0130 2037030	552.000	9.00000	4,968.00	5.70000	3,146.40	5.00000	2,760.00
GEOGRID STABILIZATION	SY						
0140 2052010	521.000	56.00000	29,176.00	55.00000	28,655.00	42.00000	21,882.00
STONE BRIDGE LIFT MATERIAL	TON						
0150 2052020	404.000	46.00000	18,584.00	87.00000	35,148.00	45.00000	18,180.00
GRANULAR BRIDGE LIFT MATERIAL	CY						



Tabulation of Bids

Contract ID: 1488500

Counties: Clarendon

Letting Date: February 13, 2018

District(s): 7

Call Order: 010

Project(s): P026922

Contract Time: 08/30/18 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement on US 521 over Deep Creek

Line No / Item ID Item Description		(1) REPUBLIC CONTRACTING CORPORATION		(2) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.		(3) EXTREME CONCRETE CUTTING OF GAFFNEY, LLC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY		Cat Alt Set:		Cat Alt Member:			
0160 2052210	12,662.000	4.85000	61,410.70	5.93000	75,085.66	5.00000	63,310.00
EARTHQUAKE DRAINS	LF						
0170 2081001	2,990.000	3.00000	8,970.00	3.00000	8,970.00	2.00000	5,980.00
FINE GRADING	SY						
0180 2103000	200.000	150.00000	30,000.00	55.00000	11,000.00	200.00000	40,000.00
FLOWABLE FILL	CY						
0190 3069900	100.000	50.00000	5,000.00	55.00000	5,500.00	45.00000	4,500.00
MAINTENANCE STONE	TON						
0200 3100320	932.000	73.00000	68,036.00	88.50000	82,482.00	73.00000	68,036.00
HOT MIX ASPHALT BASE COURSE - TYPE B	TON						



Tabulation of Bids

Contract ID: 1488500

Counties: Clarendon

Letting Date: February 13, 2018

District(s): 7

Call Order: 010

Project(s): P026922

Contract Time: 08/30/18 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement on US 521 over Deep Creek

Line No / Item ID Item Description		(1) REPUBLIC CONTRACTING CORPORATION		(2) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.		(3) EXTREME CONCRETE CUTTING OF GAFFNEY, LLC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY		Cat Alt Set:		Cat Alt Member:			
0210 4011004	131.000	600.00000	78,600.00	470.00000	61,570.00	600.00000	78,600.00
LIQUID ASPHALT BINDER PG64-22 TON							
0220 4013990	500.000	15.00000	7,500.00	12.50000	6,250.00	15.00000	7,500.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) SY							
0230 4019000	0.660	12,000.00000	7,920.00	15,000.00000	9,900.00	15,000.00000	9,900.00
MILLED-IN RUMBLE STRIP MI							
0240 4020330	771.000	81.50000	62,836.50	85.75000	66,113.25	81.50000	62,836.50
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C TON							
0250 4030340	978.000	77.25000	75,550.50	80.25000	78,484.50	77.25000	75,550.50
HOT MIX ASPHALT SURFACE COURSE TYPE C TON							



Tabulation of Bids

Contract ID: 1488500

Counties: Clarendon

Letting Date: February 13, 2018

District(s): 7

Call Order: 010

Project(s): P026922

Contract Time: 08/30/18 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement on US 521 over Deep Creek

Line No / Item ID Item Description		(1) REPUBLIC CONTRACTING CORPORATION		(2) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.		(3) EXTREME CONCRETE CUTTING OF GAFFNEY, LLC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY		Cat Alt Set:		Cat Alt Member:			
0260 4037000	10.000	488.00000	4,880.00	750.00000	7,500.00	488.00000	4,880.00
HOT MIX ASPH. CONC. SURF. CR. FOR DITCH PAVING							
0270 6020005	128.000	7.00000	896.00	10.00000	1,280.00	15.00000	1,920.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)							
0280 6021125	70.000	7.00000	490.00	10.00000	700.00	15.00000	1,050.00
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)							
0290 6041200	84.000	20.00000	1,680.00	35.00000	2,940.00	15.00000	1,260.00
BARRICADE - TYPE 3							



Tabulation of Bids

Contract ID: 1488500

Counties: Clarendon

Letting Date: February 13, 2018

District(s): 7

Call Order: 010

Project(s): P026922

Contract Time: 08/30/18 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement on US 521 over Deep Creek

Line No / Item ID Item Description		(1) REPUBLIC CONTRACTING CORPORATION		(2) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.		(3) EXTREME CONCRETE CUTTING OF GAFFNEY, LLC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY		Cat Alt Set:		Cat Alt Member:			
0300 6062000	2.000	9,000.00000	18,000.00	4,000.00000	8,000.00	12,500.00000	25,000.00
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER							
0310 608100B	16.000	85.00000	1,360.00	100.00000	1,600.00	125.00000	2,000.00
TYPE B - FLASHING LIGHT							
0320 6271010	3,500.000	1.00000	3,500.00	1.00000	3,500.00	2.00000	7,000.00
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.							
0330 6271064	220.000	1.50000	330.00	1.75000	385.00	2.00000	440.00
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.							



Tabulation of Bids

Contract ID: 1488500

Counties: Clarendon

Letting Date: February 13, 2018

District(s): 7

Call Order: 010

Project(s): P026922

Contract Time: 08/30/18 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement on US 521 over Deep Creek

Line No / Item ID Item Description		(1) REPUBLIC CONTRACTING CORPORATION		(2) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.		(3) EXTREME CONCRETE CUTTING OF GAFFNEY, LLC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY		Cat Alt Set:		Cat Alt Member:			
0340 6271074	1,750.000	1.00000	1,750.00	1.00000	1,750.00	2.00000	3,500.00
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.							
0350 6301100	22.000	10.00000	220.00	25.00000	550.00	50.00000	1,100.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"							
0360 6750278	684.000	12.00000	8,208.00	10.00000	6,840.00	15.00000	10,260.00
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT							
0370 7011400	369.400	1,100.00000	406,340.00	900.00000	332,460.00	1,000.00000	369,400.00
CONC. FOR STRUCTURES - CLASS 4000							



Tabulation of Bids

Contract ID: 1488500

Counties: Clarendon

Letting Date: February 13, 2018

District(s): 7

Call Order: 010

Project(s): P026922

Contract Time: 08/30/18 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement on US 521 over Deep Creek

Line No / Item ID Item Description		(1) REPUBLIC CONTRACTING CORPORATION		(2) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.		(3) EXTREME CONCRETE CUTTING OF GAFFNEY, LLC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY		Cat Alt Set:		Cat Alt Member:			
0380 7023200	605.000	7.00000	4,235.00	5.00000	3,025.00	17.00000	10,285.00
GROOVED SURFACE FINISH SY							
0390 7031200	94,255.000	0.98000	92,369.90	1.00000	94,255.00	1.50000	141,382.50
REINF. STEEL FOR STRUCTURES (BRIDGE) LB							
0400 7042000	765.000	230.00000	175,950.00	250.00000	191,250.00	200.00000	153,000.00
PRESTRESSED CONC. BEAM (TYPE II) LF							
0410 7051000	276.000	70.00000	19,320.00	75.00000	20,700.00	70.00000	19,320.00
CONCRETE BRIDGE BARRIER PARAPET LF							
0420 7051910	4.000	1,800.00000	7,200.00	1,200.00000	4,800.00	1,800.00000	7,200.00
CONCRETE BRIDGE BARRIER PARAPET TRANSITION EA							



Tabulation of Bids

Contract ID: 1488500

Counties: Clarendon

Letting Date: February 13, 2018

District(s): 7

Call Order: 010

Project(s): P026922

Contract Time: 08/30/18 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement on US 521 over Deep Creek

Line No / Item ID Item Description		(1) REPUBLIC CONTRACTING CORPORATION		(2) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.		(3) EXTREME CONCRETE CUTTING OF GAFFNEY, LLC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY		Cat Alt Set:		Cat Alt Member:			
0430 7110001	8.000	1,800.00000	14,400.00	2,500.00000	20,000.00	500.00000	4,000.00
DYNAMIC PILE ANALYZER TEST SET-UP DYNAMIC PILE ANALYZER TEST SETUP							
0440 7110010	26.000	1,100.00000	28,600.00	1,000.00000	26,000.00	3,500.00000	91,000.00
PILE DRIVING SET-UP							
0450 7110200	310.000	102.00000	31,620.00	60.00000	18,600.00	120.00000	37,200.00
PREST. CONC. PILING (20"SQ.)							
0460 7110201	4.000	300.00000	1,200.00	1,000.00000	4,000.00	300.00000	1,200.00
PILE BUILD-UP PREPARATION (20"SQ.)							
0470 7110204	234.000	90.00000	21,060.00	500.00000	117,000.00	250.00000	58,500.00
PREDRILLING FOR PREST. CONC. PILING (20"SQ.)							



Tabulation of Bids

Contract ID: 1488500

Counties: Clarendon

Letting Date: February 13, 2018

District(s): 7

Call Order: 010

Project(s): P026922

Contract Time: 08/30/18 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement on US 521 over Deep Creek

Line No / Item ID Item Description		(1) REPUBLIC CONTRACTING CORPORATION		(2) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.		(3) EXTREME CONCRETE CUTTING OF GAFFNEY, LLC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY		Cat Alt Set:		Cat Alt Member:			
0480 7110205	62.000	220.00000	13,640.00	150.00000	9,300.00	130.00000	8,060.00
PRESTRESSED INDEX PILING (20" LF SQUARE)							
0490 7111115	252.000	70.00000	17,640.00	50.00000	12,600.00	100.00000	25,200.00
PRESTRESSED PILE POINT LF (HP10X57)							
0500 7111560	14.000	140.00000	1,960.00	200.00000	2,800.00	150.00000	2,100.00
REINF. PILE TIPS (HP14 X 73) EA							
0510 7112223	663.000	80.00000	53,040.00	100.00000	66,300.00	100.00000	66,300.00
GALVANIZED STEEL H BEARING LF PILING (HP14 X 73)							
0520 7112224	114.000	175.00000	19,950.00	125.00000	14,250.00	100.00000	11,400.00
GALVANIZED STEEL H BEARING LF INDEX PILING (HP14 X 73)							



Tabulation of Bids

Contract ID: 1488500

Counties: Clarendon

Letting Date: February 13, 2018

District(s): 7

Call Order: 010

Project(s): P026922

Contract Time: 08/30/18 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement on US 521 over Deep Creek

Line No / Item ID Item Description		(1) REPUBLIC CONTRACTING CORPORATION		(2) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.		(3) EXTREME CONCRETE CUTTING OF GAFFNEY, LLC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY		Cat Alt Set:		Cat Alt Member:			
0530 7143618	48.000	50.00000	2,400.00	100.00000	4,800.00	65.00000	3,120.00
18" SMOOTH WALL PIPE	LF						
0540 7143624	24.000	65.00000	1,560.00	50.00000	1,200.00	85.00000	2,040.00
24" SMOOTH WALL PIPE	LF						
0550 7143636	36.000	100.00000	3,600.00	35.00000	1,260.00	115.00000	4,140.00
36" SMOOTH WALL PIPE	LF						
0560 7199100	8.000	400.00000	3,200.00	500.00000	4,000.00	850.00000	6,800.00
BEVELING OF PIPE END	EA						
0570 7203710	40.000	65.00000	2,600.00	100.00000	4,000.00	150.00000	6,000.00
BRIDGE APPROACH CONCRETE CURB AND GUTTER(1'-10")	LF						



Tabulation of Bids

Contract ID: 1488500

Counties: Clarendon

Letting Date: February 13, 2018

District(s): 7

Call Order: 010

Project(s): P026922

Contract Time: 08/30/18 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement on US 521 over Deep Creek

Line No / Item ID Item Description		(1) REPUBLIC CONTRACTING CORPORATION		(2) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.		(3) EXTREME CONCRETE CUTTING OF GAFFNEY, LLC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY		Cat Alt Set:		Cat Alt Member:			
0580 7211000	1,775.000	13.60000	24,140.00	16.50000	29,287.50	13.60000	24,140.00
BITUMINOUS CURB LF							
0590 7243100	36.000	220.00000	7,920.00	100.00000	3,600.00	500.00000	18,000.00
ELASTOMERIC BEARING EA							
0600 8011210	104.000	65.00000	6,760.00	50.00000	5,200.00	42.00000	4,368.00
AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC TON							
0610 8041010	69.000	70.00000	4,830.00	85.00000	5,865.00	75.00000	5,175.00
RIP-RAP (CLASS A) TON							
0620 8041020	744.000	70.00000	52,080.00	75.00000	55,800.00	75.00000	55,800.00
RIP-RAP (CLASS B) TON							



Tabulation of Bids

Contract ID: 1488500

Counties: Clarendon

Letting Date: February 13, 2018

District(s): 7

Call Order: 010

Project(s): P026922

Contract Time: 08/30/18 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement on US 521 over Deep Creek

Line No / Item ID Item Description		(1) REPUBLIC CONTRACTING CORPORATION		(2) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.		(3) EXTREME CONCRETE CUTTING OF GAFFNEY, LLC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY		Cat Alt Set:		Cat Alt Member:			
0630 8048205	1,521.000 SY	2.50000	3,802.50	3.10000	4,715.10	3.00000	4,563.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE B							
0640 8051100	1,637.500 LF	16.30000	26,691.25	16.30000	26,691.25	16.30000	26,691.25
STEEL BEAM GUARDRAIL STEEL BEAM GR.							
0650 8052300	4.000 EA	1,860.00000	7,440.00	1,860.00000	7,440.00	1,860.00000	7,440.00
END TERMINAL - TYPE T							
0660 8052600	4.000 EA	1,215.00000	4,860.00	1,215.00000	4,860.00	1,215.00000	4,860.00
THRIE BEAM G.R.BRIDGE CONN.							
0670 8068301	2,000.000 LF	2.15000	4,300.00	3.00000	6,000.00	3.00000	6,000.00
TEMPORARY BARRIER FENCE							



Tabulation of Bids

Contract ID: 1488500

Counties: Clarendon

Letting Date: February 13, 2018

District(s): 7

Call Order: 010

Project(s): P026922

Contract Time: 08/30/18 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement on US 521 over Deep Creek

Line No / Item ID Item Description		(1) REPUBLIC CONTRACTING CORPORATION		(2) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.		(3) EXTREME CONCRETE CUTTING OF GAFFNEY, LLC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY		Cat Alt Set:		Cat Alt Member:			
0680 8072000	250.000	15.00000	3,750.00	18.00000	4,500.00	6.00000	1,500.00
RESET CHAIN-LINK FENCE LF							
0690 8091010	16.000	150.00000	2,400.00	200.00000	3,200.00	500.00000	8,000.00
RIGHT OF WAY MARKER(REBAR AND CAP) EA							
0700 8091050	(1)	5,500.00000	5,500.00	5,000.00000	5,000.00	10,000.00000	10,000.00
RIGHT OF WAY PLAT LS							
0710 8100100	3.650	1,580.00000	5,767.00	2,000.00000	7,300.00	3,500.00000	12,775.00
PERMANENT COVER ACRE							
0720 8100200	1.825	1,140.00000	2,080.50	1,700.00000	3,102.50	2,400.00000	4,380.00
TEMPORARY COVER ACRE							



Tabulation of Bids

Contract ID: 1488500

Counties: Clarendon

Letting Date: February 13, 2018

District(s): 7

Call Order: 010

Project(s): P026922

Contract Time: 08/30/18 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement on US 521 over Deep Creek

Line No / Item ID Item Description		(1) REPUBLIC CONTRACTING CORPORATION		(2) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.		(3) EXTREME CONCRETE CUTTING OF GAFFNEY, LLC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY		Cat Alt Set:		Cat Alt Member:			
0730 8101105	98.000	72.00000	7,056.00	55.00000	5,390.00	44.00000	4,312.00
COMPOST	CY						
0740 8104005	365.000	2.80000	1,022.00	1.00000	365.00	5.00000	1,825.00
FERTILIZER (NITROGEN)	LB						
0750 8104010	365.000	2.80000	1,022.00	1.00000	365.00	5.00000	1,825.00
FERTILIZER (PHOSPHORIC ACID)	LB						
0760 8104015	365.000	2.80000	1,022.00	1.00000	365.00	5.00000	1,825.00
FERTILIZER (POTASH)	LB						
0770 8105005	7,300.000	0.40000	2,920.00	0.25000	1,825.00	0.10000	730.00
AGRICULTURAL GRANULAR LIME	LB						
0780 8109050	54,300.000	0.20000	10,860.00	0.05000	2,715.00	0.07000	3,801.00
SELECTIVE WATERING	GAL						



Tabulation of Bids

Contract ID: 1488500

Counties: Clarendon

Letting Date: February 13, 2018

District(s): 7

Call Order: 010

Project(s): P026922

Contract Time: 08/30/18 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement on US 521 over Deep Creek

Line No / Item ID Item Description		(1) REPUBLIC CONTRACTING CORPORATION		(2) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.		(3) EXTREME CONCRETE CUTTING OF GAFFNEY, LLC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY		Cat Alt Set:		Cat Alt Member:			
0790 8109901	10.950	410.00000	4,489.50	600.00000	6,570.00	400.00000	4,380.00
MOWING	ACRE						
0800 8142100	27.000	75.00000	2,025.00	35.00000	945.00	250.00000	6,750.00
WATERPROOFING (SUBSTRUCTURE-SECOND METHOD)	SY						
0810 8151110	4.061	1,900.00000	7,715.90	1,300.00000	5,279.30	1,500.00000	6,091.50
TEMPORARY EROSION CONTROL BLANKET (ECB)	MSY						
0820 8151203	5.475	3,110.00000	17,027.25	2,800.00000	15,330.00	4,400.00000	24,090.00
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	ACRE						



Tabulation of Bids

Contract ID: 1488500

Counties: Clarendon

Letting Date: February 13, 2018

District(s): 7

Call Order: 010

Project(s): P026922

Contract Time: 08/30/18 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement on US 521 over Deep Creek

Line No / Item ID Item Description		(1) REPUBLIC CONTRACTING CORPORATION		(2) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.		(3) EXTREME CONCRETE CUTTING OF GAFFNEY, LLC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY		Cat Alt Set:		Cat Alt Member:			
0830 8152004	110.000	12.00000	1,320.00	11.00000	1,210.00	9.00000	990.00
INLET STRUCTURE FILTER - TYPE F (WEIGHTED) LF							
0840 8152006	110.000	12.00000	1,320.00	10.00000	1,100.00	12.00000	1,320.00
INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED) LF							
0850 8152007	226.000	12.00000	2,712.00	9.00000	2,034.00	12.00000	2,712.00
SEDIMENT TUBES FOR DITCH CHECKS LF							
0860 8153000	1,600.000	2.40000	3,840.00	2.75000	4,400.00	3.00000	4,800.00
SILT FENCE LF							
0870 8154000	2,074.000	1.00000	2,074.00	4.00000	8,296.00	17.00000	35,258.00
SILT BASINS CY							



Tabulation of Bids

Contract ID: 1488500

Counties: Clarendon

Letting Date: February 13, 2018

District(s): 7

Call Order: 010

Project(s): P026922

Contract Time: 08/30/18 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement on US 521 over Deep Creek

Line No / Item ID Item Description		(1) REPUBLIC CONTRACTING CORPORATION		(2) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.		(3) EXTREME CONCRETE CUTTING OF GAFFNEY, LLC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY		Cat Alt Set:		Cat Alt Member:			
0880 8154010	2,074.000	1.00000	2,074.00	3.00000	6,222.00	15.00000	31,110.00
CLEANING SILT BASINS	CY						
0890 8154155	11.000	70.00000	770.00	100.00000	1,100.00	25.00000	275.00
INLET FILTER CLEANING	EA						
0900 8156100	7.000	100.00000	700.00	170.00000	1,190.00	50.00000	350.00
DITCH CHECK	TON						
0910 8156405	14.000	40.00000	560.00	55.00000	770.00	25.00000	350.00
AGGREGATE NO.5 FOR EROSION CONTROL (6" UNIFORM)	SY						
0920 8156490	550.000	15.00000	8,250.00	23.00000	12,650.00	15.00000	8,250.00
STABILIZED CONSTRUCTION ENTRANCE	SY						



Tabulation of Bids

Contract ID: 1488500

Counties: Clarendon

Letting Date: February 13, 2018

District(s): 7

Call Order: 010

Project(s): P026922

Contract Time: 08/30/18 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement on US 521 over Deep Creek

Line No / Item ID Item Description		(1) REPUBLIC CONTRACTING CORPORATION		(2) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.		(3) EXTREME CONCRETE CUTTING OF GAFFNEY, LLC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			\$2,613,936.50		\$2,702,681.46		\$2,762,887.25
Contract Totals			\$2,613,936.50		\$2,702,681.46		\$2,762,887.25
Cost Plus Time Totals			\$2,613,936.50		\$2,702,681.46		2,762,887.25

() indicates item is bid as Lump Sum



Tabulation of Bids

Contract ID: 1488500

Counties: Clarendon

Letting Date: February 13, 2018

District(s): 7

Call Order: 010

Project(s): P026922

Contract Time: 08/30/18 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement on US 521 over Deep Creek

Line No / Item ID Item Description			(4) TIC-THE INDUSTRIAL COMPANY		(5) CROWDER CONSTRUCTION COMPANY		(6) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			Cat Alt Set:		Cat Alt Member:			
0010	1031000	(1)	70,000.00000	70,000.00	151,101.50000	151,101.50	200,000.00000	200,000.00
MOBILIZATION		LS						
0020	1031200	(1)	140,000.00000	140,000.00	180,000.00000	180,000.00	245,000.00000	245,000.00
BRIDGE CONSTRUCTION ACCESS		LS						
0030	1032010	(1)	55,000.00000	55,000.00	60,440.60000	60,440.60	80,000.00000	80,000.00
BONDS AND INSURANCE		LS						
0040	1050800	1.000	55,000.00000	55,000.00	40,000.00000	40,000.00	60,000.00000	60,000.00
CONSTRUCTION STAKES, LINES & GRADES		EA						
0050	1071000	(1)	35,000.00000	35,000.00	45,000.00000	45,000.00	6,776.88000	6,776.88
TRAFFIC CONTROL		LS						
0060	1080300	(1)	15,000.00000	15,000.00	10,000.00000	10,000.00	3,000.00000	3,000.00
CPM PROGRESS SCHEDULE		LS						



Tabulation of Bids

Contract ID: 1488500

Counties: Clarendon

Letting Date: February 13, 2018

District(s): 7

Call Order: 010

Project(s): P026922

Contract Time: 08/30/18 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement on US 521 over Deep Creek

Line No / Item ID Item Description			(4) TIC-THE INDUSTRIAL COMPANY		(5) CROWDER CONSTRUCTION COMPANY		(6) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			Cat Alt Set:		Cat Alt Member:			
0070	2012000	(1)	15,000.00000	15,000.00	175,000.00000	175,000.00	190,750.00000	190,750.00
CLEARING & GRUBBING WITHIN ROADWAY		LS						
0080	2028100	(1)	380,753.30000	380,753.30	300,000.00000	300,000.00	410,000.00000	410,000.00
REMOVAL & DISPOSAL OF EXISTING BRIDGE		LS						
0090	2031000	1,784.000	3.25000	5,798.00	12.00000	21,408.00	15.00000	26,760.00
UNCLASSIFIED EXCAVATION		CY						
0100	2033000	9,812.000	22.00000	215,864.00	25.00000	245,300.00	25.00000	245,300.00
BORROW EXCAVATION		CY						
0110	2034000	367.000	18.00000	6,606.00	19.00000	6,973.00	15.00000	5,505.00
MUCK EXCAVATION		CY						



Tabulation of Bids

Contract ID: 1488500

Counties: Clarendon

Letting Date: February 13, 2018

District(s): 7

Call Order: 010

Project(s): P026922

Contract Time: 08/30/18 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement on US 521 over Deep Creek

Line No / Item ID Item Description			(4) TIC-THE INDUSTRIAL COMPANY		(5) CROWDER CONSTRUCTION COMPANY		(6) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	ROADWAY		Cat Alt Set:		Cat Alt Member:			
0120 2036020	580.000		6.75000	3,915.00	7.00000	4,060.00	9.00000	5,220.00
GEOTEXTILE, SEPARATION	SY							
0130 2037030	552.000		6.75000	3,726.00	11.00000	6,072.00	9.00000	4,968.00
GEOGRID STABILIZATION	SY							
0140 2052010	521.000		38.75000	20,188.75	40.00000	20,840.00	56.00000	29,176.00
STONE BRIDGE LIFT MATERIAL	TON							
0150 2052020	404.000		33.85000	13,675.40	40.00000	16,160.00	46.00000	18,584.00
GRANULAR BRIDGE LIFT MATERIAL	CY							
0160 2052210	12,662.000		6.00000	75,972.00	7.00000	88,634.00	10.75000	136,116.50
EARTHQUAKE DRAINS	LF							
0170 2081001	2,990.000		1.85000	5,531.50	4.00000	11,960.00	3.00000	8,970.00
FINE GRADING	SY							



Tabulation of Bids

Contract ID: 1488500

Counties: Clarendon

Letting Date: February 13, 2018

District(s): 7

Call Order: 010

Project(s): P026922

Contract Time: 08/30/18 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement on US 521 over Deep Creek

Line No / Item ID Item Description		(4) TIC-THE INDUSTRIAL COMPANY		(5) CROWDER CONSTRUCTION COMPANY		(6) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY		Cat Alt Set:		Cat Alt Member:			
0180 2103000	200.000	95.00000	19,000.00	175.00000	35,000.00	180.00000	36,000.00
FLOWABLE FILL CY							
0190 3069900	100.000	100.00000	10,000.00	55.00000	5,500.00	50.00000	5,000.00
MAINTENANCE STONE TON							
0200 3100320	932.000	73.00000	68,036.00	73.00000	68,036.00	88.50000	82,482.00
HOT MIX ASPHALT BASE COURSE - TYPE B TON							
0210 4011004	131.000	600.00000	78,600.00	600.00000	78,600.00	470.00000	61,570.00
LIQUID ASPHALT BINDER PG64-22 TON							
0220 4013990	500.000	15.00000	7,500.00	15.00000	7,500.00	12.50000	6,250.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) SY							



Tabulation of Bids

Contract ID: 1488500

Counties: Clarendon

Letting Date: February 13, 2018

District(s): 7

Call Order: 010

Project(s): P026922

Contract Time: 08/30/18 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement on US 521 over Deep Creek

Line No / Item ID Item Description			(4) TIC-THE INDUSTRIAL COMPANY		(5) CROWDER CONSTRUCTION COMPANY		(6) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			Cat Alt Set:		Cat Alt Member:			
0230	4019000	0.660	14,500.00000	9,570.00	9,500.00000	6,270.00	9,469.70000	6,250.00
MILLED-IN RUMBLE STRIP		MI						
0240	4020330	771.000	81.50000	62,836.50	82.00000	63,222.00	85.75000	66,113.25
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C		TON						
0250	4030340	978.000	77.25000	75,550.50	78.00000	76,284.00	80.25000	78,484.50
HOT MIX ASPHALT SURFACE COURSE TYPE C		TON						
0260	4037000	10.000	488.00000	4,880.00	488.00000	4,880.00	750.00000	7,500.00
HOT MIX ASPH. CONC. SURF. CR. FOR DITCH PAVING		TON						
0270	6020005	128.000	8.75000	1,120.00	7.00000	896.00	6.75000	864.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)		SF						



Tabulation of Bids

Contract ID: 1488500

Counties: Clarendon

Letting Date: February 13, 2018

District(s): 7

Call Order: 010

Project(s): P026922

Contract Time: 08/30/18 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement on US 521 over Deep Creek

Line No / Item ID Item Description		(4) TIC-THE INDUSTRIAL COMPANY		(5) CROWDER CONSTRUCTION COMPANY		(6) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY		Cat Alt Set:		Cat Alt Member:			
0280 6021125	70.000	8.75000	612.50	7.00000	490.00	6.75000	472.50
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)							
0290 6041200	84.000	225.00000	18,900.00	20.00000	1,680.00	28.00000	2,352.00
BARRICADE - TYPE 3							
0300 6062000	2.000	17,500.00000	35,000.00	6,250.00000	12,500.00	3,600.00000	7,200.00
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER							
0310 608100B	16.000	200.00000	3,200.00	85.00000	1,360.00	83.00000	1,328.00
TYPE B - FLASHING LIGHT							
0320 6271010	3,500.000	0.75000	2,625.00	0.75000	2,625.00	1.00000	3,500.00
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.							



Tabulation of Bids

Contract ID: 1488500

Counties: Clarendon

Letting Date: February 13, 2018

District(s): 7

Call Order: 010

Project(s): P026922

Contract Time: 08/30/18 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement on US 521 over Deep Creek

Line No / Item ID Item Description		(4) TIC-THE INDUSTRIAL COMPANY		(5) CROWDER CONSTRUCTION COMPANY		(6) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY		Cat Alt Set:		Cat Alt Member:			
0330 6271064	220.000	1.00000	220.00	1.00000	220.00	1.75000	385.00
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.							
0340 6271074	1,750.000	0.75000	1,312.50	0.75000	1,312.50	1.00000	1,750.00
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.							
0350 6301100	22.000	25.00000	550.00	25.00000	550.00	25.00000	550.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"							
0360 6750278	684.000	3.50000	2,394.00	7.00000	4,788.00	16.00000	10,944.00
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT							



Tabulation of Bids

Contract ID: 1488500

Counties: Clarendon

Letting Date: February 13, 2018

District(s): 7

Call Order: 010

Project(s): P026922

Contract Time: 08/30/18 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement on US 521 over Deep Creek

Line No / Item ID Item Description		(4) TIC-THE INDUSTRIAL COMPANY		(5) CROWDER CONSTRUCTION COMPANY		(6) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY		Cat Alt Set:		Cat Alt Member:			
0370 7011400	369.400	1,500.00000	554,100.00	1,000.00000	369,400.00	1,650.00000	609,510.00
CONC. FOR STRUCTURES - CLASS 4000							
0380 7023200	605.000	8.60000	5,203.00	7.00000	4,235.00	10.00000	6,050.00
GROOVED SURFACE FINISH							
0390 7031200	94,255.000	1.25000	117,818.75	1.00000	94,255.00	2.50000	235,637.50
REINF. STEEL FOR STRUCTURES (BRIDGE)							
0400 7042000	765.000	195.00000	149,175.00	325.00000	248,625.00	325.00000	248,625.00
PRESTRESSED CONC. BEAM (TYPE II)							
0410 7051000	276.000	99.65000	27,503.40	75.00000	20,700.00	85.00000	23,460.00
CONCRETE BRIDGE BARRIER PARAPET							



Tabulation of Bids

Contract ID: 1488500

Counties: Clarendon

Letting Date: February 13, 2018

District(s): 7

Call Order: 010

Project(s): P026922

Contract Time: 08/30/18 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement on US 521 over Deep Creek

Line No / Item ID Item Description		(4) TIC-THE INDUSTRIAL COMPANY		(5) CROWDER CONSTRUCTION COMPANY		(6) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY		Cat Alt Set:		Cat Alt Member:			
0420 7051910	4.000	1,900.00000	7,600.00	1,600.00000	6,400.00	2,000.00000	8,000.00
CONCRETE BRIDGE BARRIER PARAPET TRANSITION							
0430 7110001	8.000	1,500.00000	12,000.00	1,300.00000	10,400.00	2,000.00000	16,000.00
DYNAMIC PILE ANALYZER TEST SET-UP DYNAMIC PILE ANALYZER TEST SETUP							
0440 7110010	26.000	1,250.00000	32,500.00	2,500.00000	65,000.00	7,000.00000	182,000.00
PILE DRIVING SET-UP							
0450 7110200	310.000	82.00000	25,420.00	159.00000	49,290.00	135.00000	41,850.00
PREST. CONC. PILING (20"SQ.)							
0460 7110201	4.000	500.00000	2,000.00	1,450.00000	5,800.00	4,300.00000	17,200.00
PILE BUILD-UP PREPARATION (20"SQ)							



Tabulation of Bids

Contract ID: 1488500

Counties: Clarendon

Letting Date: February 13, 2018

District(s): 7

Call Order: 010

Project(s): P026922

Contract Time: 08/30/18 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement on US 521 over Deep Creek

Line No / Item ID Item Description		(4) TIC-THE INDUSTRIAL COMPANY		(5) CROWDER CONSTRUCTION COMPANY		(6) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY		Cat Alt Set:		Cat Alt Member:			
0470 7110204	234.000	40.00000	9,360.00	167.00000	39,078.00	180.00000	42,120.00
PREDRILLING FOR PREST. CONC. PILING (20"SQ.) LF							
0480 7110205	62.000	500.00000	31,000.00	200.00000	12,400.00	160.00000	9,920.00
PRESTRESSED INDEX PILING (20" SQUARE) LF							
0490 7111115	252.000	26.00000	6,552.00	72.00000	18,144.00	65.00000	16,380.00
PRESTRESSED PILE POINT (HP10X57) LF							
0500 7111560	14.000	150.00000	2,100.00	150.00000	2,100.00	250.00000	3,500.00
REINF. PILE TIPS (HP14 X 73) EA							
0510 7112223	663.000	60.00000	39,780.00	65.00000	43,095.00	55.00000	36,465.00
GALVANIZED STEEL H BEARING PILING (HP14 X 73) LF							



Tabulation of Bids

Contract ID: 1488500

Counties: Clarendon

Letting Date: February 13, 2018

District(s): 7

Call Order: 010

Project(s): P026922

Contract Time: 08/30/18 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement on US 521 over Deep Creek

Line No / Item ID Item Description		(4) TIC-THE INDUSTRIAL COMPANY		(5) CROWDER CONSTRUCTION COMPANY		(6) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY		Cat Alt Set:		Cat Alt Member:			
0520 7112224	114.000	350.00000	39,900.00	72.00000	8,208.00	75.00000	8,550.00
GALVANIZED STEEL H BEARING INDEX PILING (HP14 X 73)							
0530 7143618	48.000	21.00000	1,008.00	60.00000	2,880.00	50.00000	2,400.00
18" SMOOTH WALL PIPE							
0540 7143624	24.000	28.00000	672.00	80.00000	1,920.00	65.00000	1,560.00
24" SMOOTH WALL PIPE							
0550 7143636	36.000	34.00000	1,224.00	90.00000	3,240.00	100.00000	3,600.00
36" SMOOTH WALL PIPE							
0560 7199100	8.000	250.00000	2,000.00	600.00000	4,800.00	400.00000	3,200.00
BEVELING OF PIPE END							



Tabulation of Bids

Contract ID: 1488500

Counties: Clarendon

Letting Date: February 13, 2018

District(s): 7

Call Order: 010

Project(s): P026922

Contract Time: 08/30/18 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement on US 521 over Deep Creek

Line No / Item ID Item Description		(4) TIC-THE INDUSTRIAL COMPANY		(5) CROWDER CONSTRUCTION COMPANY		(6) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY		Cat Alt Set:		Cat Alt Member:			
0570 7203710	40.000	100.00000	4,000.00	70.00000	2,800.00	65.00000	2,600.00
BRIDGE APPROACH CONCRETE CURB AND GUTTER(1'-10")							
	LF						
0580 7211000	1,775.000	13.60000	24,140.00	14.00000	24,850.00	16.50000	29,287.50
BITUMINOUS CURB							
	LF						
0590 7243100	36.000	225.00000	8,100.00	450.00000	16,200.00	175.00000	6,300.00
ELASTOMERIC BEARING							
	EA						
0600 8011210	104.000	80.00000	8,320.00	90.00000	9,360.00	125.00000	13,000.00
AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPES FOR STRUC							
	TON						
0610 8041010	69.000	72.00000	4,968.00	65.00000	4,485.00	70.00000	4,830.00
RIP-RAP (CLASS A)							
	TON						



Tabulation of Bids

Contract ID: 1488500

Counties: Clarendon

Letting Date: February 13, 2018

District(s): 7

Call Order: 010

Project(s): P026922

Contract Time: 08/30/18 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement on US 521 over Deep Creek

Line No / Item ID Item Description		(4) TIC-THE INDUSTRIAL COMPANY		(5) CROWDER CONSTRUCTION COMPANY		(6) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY		Cat Alt Set:		Cat Alt Member:			
0620 8041020	744.000	72.00000	53,568.00	60.00000	44,640.00	70.00000	52,080.00
RIP-RAP (CLASS B)	TON						
0630 8048205	1,521.000	3.50000	5,323.50	1.50000	2,281.50	2.50000	3,802.50
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE B	SY						
0640 8051100	1,637.500	16.30000	26,691.25	16.30000	26,691.25	16.50000	27,018.75
STEEL BEAM GUARDRAIL STEEL BEAM GR.	LF						
0650 8052300	4.000	1,860.00000	7,440.00	1,860.00000	7,440.00	2,500.00000	10,000.00
END TERMINAL - TYPE T	EA						
0660 8052600	4.000	1,215.00000	4,860.00	1,215.00000	4,860.00	1,800.00000	7,200.00
THRIE BEAM G.R.BRIDGE CONN.	EA						



Tabulation of Bids

Contract ID: 1488500

Counties: Clarendon

Letting Date: February 13, 2018

District(s): 7

Call Order: 010

Project(s): P026922

Contract Time: 08/30/18 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement on US 521 over Deep Creek

Line No / Item ID Item Description		(4) TIC-THE INDUSTRIAL COMPANY		(5) CROWDER CONSTRUCTION COMPANY		(6) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY		Cat Alt Set:		Cat Alt Member:			
0670 8068301	2,000.000	2.15000	4,300.00	2.15000	4,300.00	2.15000	4,300.00
TEMPORARY BARRIER FENCE LF							
0680 8072000	250.000	15.50000	3,875.00	30.00000	7,500.00	20.00000	5,000.00
RESET CHAIN-LINK FENCE LF							
0690 8091010	16.000	125.00000	2,000.00	180.00000	2,880.00	75.00000	1,200.00
RIGHT OF WAY MARKER(REBAR AND CAP) EA							
0700 8091050	(1)	8,000.00000	8,000.00	800.00000	800.00	2,750.00000	2,750.00
RIGHT OF WAY PLAT LS							
0710 8100100	3.650	1,580.00000	5,767.00	1,580.00000	5,767.00	1,580.00000	5,767.00
PERMANENT COVER ACRE							
0720 8100200	1.825	1,140.00000	2,080.50	1,143.00000	2,085.98	1,140.00000	2,080.50
TEMPORARY COVER ACRE							



Tabulation of Bids

Contract ID: 1488500

Counties: Clarendon

Letting Date: February 13, 2018

District(s): 7

Call Order: 010

Project(s): P026922

Contract Time: 08/30/18 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement on US 521 over Deep Creek

Line No / Item ID Item Description		(4) TIC-THE INDUSTRIAL COMPANY		(5) CROWDER CONSTRUCTION COMPANY		(6) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY		Cat Alt Set:		Cat Alt Member:			
0730 8101105	98.000	72.00000	7,056.00	72.00000	7,056.00	72.00000	7,056.00
COMPOST	CY						
0740 8104005	365.000	2.80000	1,022.00	2.80000	1,022.00	2.80000	1,022.00
FERTILIZER (NITROGEN)	LB						
0750 8104010	365.000	2.80000	1,022.00	2.80000	1,022.00	2.80000	1,022.00
FERTILIZER (PHOSPHORIC ACID)	LB						
0760 8104015	365.000	2.80000	1,022.00	2.80000	1,022.00	2.80000	1,022.00
FERTILIZER (POTASH)	LB						
0770 8105005	7,300.000	0.40000	2,920.00	0.40000	2,920.00	0.40000	2,920.00
AGRICULTURAL GRANULAR LIME	LB						
0780 8109050	54,300.000	0.09000	4,887.00	0.09000	4,887.00	0.09000	4,887.00
SELECTIVE WATERING	GAL						



Tabulation of Bids

Contract ID: 1488500

Counties: Clarendon

Letting Date: February 13, 2018

District(s): 7

Call Order: 010

Project(s): P026922

Contract Time: 08/30/18 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement on US 521 over Deep Creek

Line No / Item ID Item Description			(4) TIC-THE INDUSTRIAL COMPANY		(5) CROWDER CONSTRUCTION COMPANY		(6) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	ROADWAY		Cat Alt Set:		Cat Alt Member:			
0790 8109901	10.950		410.00000	4,489.50	410.00000	4,489.50	410.00000	4,489.50
MOWING	ACRE							
0800 8142100	27.000		80.00000	2,160.00	45.00000	1,215.00	55.00000	1,485.00
WATERPROOFING (SUBSTRUCTURE-SECOND METHOD)	SY							
0810 8151110	4.061		1,900.00000	7,715.90	1,899.53000	7,713.99	1,900.00000	7,715.90
TEMPORARY EROSION CONTROL BLANKET (ECB)	MSY							
0820 8151203	5.475		3,110.00000	17,027.25	3,107.00000	17,010.83	3,110.00000	17,027.25
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	ACRE							
0830 8152004	110.000		6.50000	715.00	12.00000	1,320.00	12.00000	1,320.00
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	LF							



Tabulation of Bids

Contract ID: 1488500

Counties: Clarendon

Letting Date: February 13, 2018

District(s): 7

Call Order: 010

Project(s): P026922

Contract Time: 08/30/18 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement on US 521 over Deep Creek

Line No / Item ID Item Description		(4) TIC-THE INDUSTRIAL COMPANY		(5) CROWDER CONSTRUCTION COMPANY		(6) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY		Cat Alt Set:		Cat Alt Member:			
0840 8152006	110.000	4.50000	495.00	12.00000	1,320.00	12.00000	1,320.00
INLET STRUCTURE FILTER- TYPE LF F (NON-WEIGHTED)							
0850 8152007	226.000	6.50000	1,469.00	9.50000	2,147.00	12.00000	2,712.00
SEDIMENT TUBES FOR DITCH LF CHECKS							
0860 8153000	1,600.000	2.40000	3,840.00	2.40000	3,840.00	2.40000	3,840.00
SILT FENCE LF							
0870 8154000	2,074.000	3.50000	7,259.00	5.70000	11,821.80	1.00000	2,074.00
SILT BASINS CY							
0880 8154010	2,074.000	3.50000	7,259.00	6.40000	13,273.60	1.00000	2,074.00
CLEANING SILT BASINS CY							



Tabulation of Bids

Contract ID: 1488500

Counties: Clarendon

Letting Date: February 13, 2018

District(s): 7

Call Order: 010

Project(s): P026922

Contract Time: 08/30/18 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement on US 521 over Deep Creek

Line No / Item ID Item Description		(4) TIC-THE INDUSTRIAL COMPANY		(5) CROWDER CONSTRUCTION COMPANY		(6) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY		Cat Alt Set:		Cat Alt Member:			
0890 8154155	11.000	150.00000	1,650.00	80.00000	880.00	70.00000	770.00
INLET FILTER CLEANING EA							
0900 8156100	7.000	85.00000	595.00	60.00000	420.00	100.00000	700.00
DITCH CHECK TON							
0910 8156405	14.000	85.00000	1,190.00	34.00000	476.00	40.00000	560.00
AGGREGATE NO.5 FOR EROSION CONTROL (6" UNIFORM) SY							
0920 8156490	550.000	3.50000	1,925.00	12.00000	6,600.00	15.00000	8,250.00
STABILIZED CONSTRUCTION ENTRANCE SY							
Section Totals:			\$2,835,005.00		\$3,022,030.05		\$3,820,632.03
Contract Totals			\$2,835,005.00		\$3,022,030.05		\$3,820,632.03
Cost Plus Time Totals			\$2,835,005.00		\$3,022,030.05		3,820,632.03



Tabulation of Bids

Page 39 of 39

Contract ID: 1488500

Counties: Clarendon

Letting Date: February 13, 2018

District(s): 7

Call Order: 010

Project(s): P026922

Contract Time: 08/30/18 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement on US 521 over Deep Creek

() indicates item is bid as Lump Sum



South Carolina Department of Transportation

2/13/2018

Vendor Ranking

Page: 1

Call Order: 010 **Contract ID:** 1488500 **Counties:** Clarendon
Letting Date: February 13, 2018 02:00 PM **District(s):** 7
Contract Time: 08/30/18 COMPLETION DATE

Contract Description: Bridge Replacement on US 521 over Deep Creek **PCN(s):** P026922

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid
1	1RE006 REPUBLIC CONTRACTING CORPORATION	\$2,613,936.50	100.00%
2	1LE006 LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.	\$2,702,681.46	103.40%
3	1EX007 EXTREME CONCRETE CUTTING OF GAFFNEY, LLC	\$2,762,887.25	105.70%
4	1TH001 TIC-THE INDUSTRIAL COMPANY	\$2,835,005.00	108.46%
5	1CR007 CROWDER CONSTRUCTION COMPANY	\$3,022,030.05	115.61%
6	1PA056 PALMETTO INFRASTRUCTURE, INC.	\$3,820,632.03	146.16%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date _____

Brian Parnell