Tabulation of Bids

Contract ID: 0153020 **Counties:** Abbeville

Letting Date: August 13, 2019 **District(s):** 2

Call Order: 010 **Project(s):** P038603

Contract Time: 06/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurfacing - Abbeville County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC.		(2) F & R ASPHALT, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: p038603	**Cat Alt Set:**			**Cat Alt Member:**		
0010 1031000 MOBILIZATION	(1) LS	20,000.00000	20,000.00	11,250.00000	11,250.00		
0020 1032010 BONDS AND INSURANCE	(1) LS	3,500.00000	3,500.00	4,000.00000	4,000.00		
0030 1071000 TRAFFIC CONTROL	(1) LS	12,500.00000	12,500.00	18,500.00000	18,500.00		
0040 2033000 BORROW EXCAVATION	208.000 CY	35.00000	7,280.00	45.00000	9,360.00		
0050 3069900 MAINTENANCE STONE	12.500 TON	32.00000	400.00	75.00000	937.50		
0060 4011004 LIQUID ASPHALT BINDER PG64-22	69.837 TON	610.00000	42,600.57	595.00000	41,553.02		

Contract ID: 0153020 **Counties:** Abbeville

Letting Date: August 13, 2019 **District(s):** 2

Call Order: 010 **Project(s):** P038603

Contract Time: 06/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurfacing - Abbeville County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC.		(2) F & R ASPHALT, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: p038603		**Cat Alt Set:**				**Cat Alt Member:**	
0070 4012040 FULL DEPTH ASPH. PAV. PATCHING 4" UNIF.	1,250.000 SY	41.00000	51,250.00	36.50000	45,625.00		
0080 4030350 HOT MIX ASPHALT SURFACE COURSE TYPE D	961.501 TON	65.00000	62,497.57	63.50000	61,055.31		
0090 4037230 DRIVEWAY PAVING-SURFACE TYPE D	147.000 TON	115.00000	16,905.00	125.00000	18,375.00		
0100 6021120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	300.000 SF	5.50000	1,650.00	15.00000	4,500.00		

Contract ID: 0153020 **Counties:** Abbeville

Letting Date: August 13, 2019 **District(s):** 2

Call Order: 010 **Project(s):** P038603

Contract Time: 06/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurfacing - Abbeville County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC.		(2) F & R ASPHALT, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: p038603			**Cat Alt Set:**		**Cat Alt Member:**		
0110 6250025	84.000	5.50000	462.00	6.00000	504.00		
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0120 6271025	62.000	16.50000	1,023.00	20.00000	1,240.00		
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0130 6301100	70.000	16.50000	1,155.00	15.00000	1,050.00		
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0140 8100102	0.928	3,575.00000	3,317.60	7,500.00000	6,960.00		
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						

Contract ID: 0153020 **Counties:** Abbeville

Letting Date: August 13, 2019 **District(s):** 2

Call Order: 010 **Project(s):** P038603

Contract Time: 06/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurfacing - Abbeville County

Line No / Item ID / Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.		(2) F & R ASPHALT, INC.			
Alt Set / Alt Member	**Quantity and Units**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
Section Totals:			$224,540.74		$224,909.83		
Contract Totals			**$224,540.74**		**$224,909.83**		
Cost Plus Time Totals			**$224,540.74**		**$224,909.83**		

( ) indicates item is bid as Lump Sum

Call Order: 010 **Contract ID:** 0153020 **Counties:** Abbeville

Letting Date: August 13, 2019 **District(s):** 2

Contract Time: 06/30/20 COMPLETION DATE

Contract Description: Resurfacing - Abbeville County **PCN(s):** P038603

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1SA015	SATTERFIELD CONSTRUCTION COMPANY, INC.	$224,540.74	100.00%
2	1FR001	F & R ASPHALT, INC.	$224,909.83	100.16%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Brian Parnell