**Tabulation of Bids**



**Contract ID:** 0165560 **Counties:** Abbeville

**Letting Date:** July 11, 2023 **District(s):** District 2

**Call Order:** 010 **Project(s):** P042396, P042398

**Contract Time:** 05/31/24 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Resurface Abbeville CTC

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. | | (2) KING ASPHALT, INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 P042396 Roadway items | | | **Cat Alt Set:** | | | **Cat Alt Member:** | |
| 0010 1031000 | (1) | 53,000.00000 | 53,000.00 | 65,000.00000 | 65,000.00 | | |
| MOBILIZATION | LS | | | | | | |
| 0020 1032010 | (1) | 15,000.00000 | 15,000.00 | 8,500.00000 | 8,500.00 | | |
| BONDS AND INSURANCE | LS | | | | | | |
| 0030 1071000 | (1) | 70,000.00000 | 70,000.00 | 155,000.00000 | 155,000.00 | | |
| TRAFFIC CONTROL | LS | | | | | | |
| 0040 2033000 | 470.000 | 36.00000 | 16,920.00 | 95.00000 | 44,650.00 | | |
| BORROW EXCAVATION | CY | | | | | | |
| 0050 3069900 | 88.900 | 35.00000 | 3,111.50 | 49.00000 | 4,356.10 | | |
| MAINTENANCE STONE | TON | | | | | | |
| 0060 4011004 | 242.602 | 768.00000 | 186,318.34 | 825.00000 | 200,146.65 | | |
| LIQUID ASPHALT BINDER PG64-22 | TON | | | | | | |

**Contract ID:** 0165560 **Counties:** Abbeville

**Letting Date:** July 11, 2023 **District(s):** District 2

**Call Order:** 010 **Project(s):** P042396, P042398

**Contract Time:** 05/31/24 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Resurface Abbeville CTC

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. | | (2) KING ASPHALT, INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 P042396 Roadway items | | | | **Cat Alt Set:** | | **Cat Alt Member:** | |
| 0070 4012040<br>FULL DEPTH ASPH. PAV. PATCHING 4" UNIF. | 610.000<br>SY | 32.00000 | 19,520.00 | 75.00000 | 45,750.00 | | |
| 0080 4012060<br>FULL DEPTH ASPH. PAV. PATCHING 6" UNIF. | 2,660.000<br>SY | 50.00000 | 133,000.00 | 80.00000 | 212,800.00 | | |
| 0090 4013100<br>MILLING EXISTING ASPHALT PAVEMENT 1.0" | 10,190.000<br>SY | 2.10000 | 21,399.00 | 3.00000 | 30,570.00 | | |
| 0100 4013150<br>MILLING EXISTING ASPHALT PAVEMENT 1.5" | 19,660.000<br>SY | 2.40000 | 47,184.00 | 3.00000 | 58,980.00 | | |

**Contract ID:** 0165560 **Counties:** Abbeville

**Letting Date:** July 11, 2023 **District(s):** District 2

**Call Order:** 010 **Project(s):** P042396, P042398

**Contract Time:** 05/31/24 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Resurface Abbeville CTC

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. | | (2) KING ASPHALT, INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 P042396 Roadway items | | | | **Cat Alt Set:** | | **Cat Alt Member:** | |
| 0110 4013175 | 1,555.000 | 5.00000 | 7,775.00 | 4.25000 | 6,608.75 | | |
| MILLING EXISTING ASPHALT PAVEMENT 1.75" | SY | | | | | | |
| 0120 4013990 | 6,185.000 | 5.25000 | 32,471.25 | 7.50000 | 46,387.50 | | |
| MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) | SY | | | | | | |
| 0130 4013991 | 226.000 | 7.00000 | 1,582.00 | 20.00000 | 4,520.00 | | |
| MILLING - VARIABLE - 2' WIDTH | SY | | | | | | |
| 0140 4030340 | 3,345.827 | 66.73000 | 223,267.04 | 125.00000 | 418,228.38 | | |
| HOT MIX ASPHALT SURFACE COURSE TYPE C | TON | | | | | | |
| 0150 4037220 | 505.000 | 148.00000 | 74,740.00 | 225.00000 | 113,625.00 | | |
| DRIVEWAY PAVING-SURFACE TYPE C | TON | | | | | | |

**Contract ID:** 0165560 **Counties:** Abbeville

**Letting Date:** July 11, 2023 **District(s):** District 2

**Call Order:** 010 **Project(s):** P042396, P042398

**Contract Time:** 05/31/24 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Resurface Abbeville CTC

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount | (2) KING ASPHALT, INC. Unit Price | (2) KING ASPHALT, INC. Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 P042396 Roadway items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0160 6021120 | 3,572.000 | 5.50000 | 19,646.00 | 6.50000 | 23,218.00 | | |
| PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) | SF | | | | | | |
| 0170 6250005 | 550.000 | 0.17000 | 93.50 | 0.20000 | 110.00 | | |
| 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT | LF | | | | | | |
| 0180 6250010 | 9,960.000 | 0.17000 | 1,693.20 | 0.20000 | 1,992.00 | | |
| 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT | LF | | | | | | |
| 0190 6250015 | 1,008.000 | 0.17000 | 171.36 | 0.20000 | 201.60 | | |
| 8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT | LF | | | | | | |

**Contract ID:** 0165560 **Counties:** Abbeville

**Letting Date:** July 11, 2023 **District(s):** District 2

**Call Order:** 010 **Project(s):** P042396, P042398

**Contract Time:** 05/31/24 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Resurface Abbeville CTC

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. | | (2) KING ASPHALT, INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 P042396 Roadway items | | | | **Cat Alt Set:** | | **Cat Alt Member:** | |
| 0200 6250025<br>24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT | 1,616.000<br>LF | 2.20000 | 3,555.20 | 2.75000 | 4,444.00 | | |
| 0210 6250030<br>WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT | 2.000<br>EA | 44.00000 | 88.00 | 55.00000 | 110.00 | | |
| 0220 6250040<br>WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT | 2.000<br>EA | 44.00000 | 88.00 | 55.00000 | 110.00 | | |
| 0230 6250110<br>4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT | 17,602.000<br>LF | 0.17000 | 2,992.34 | 0.20000 | 3,520.40 | | |

**Contract ID:** 0165560 **Counties:** Abbeville

**Letting Date:** July 11, 2023 **District(s):** District 2

**Call Order:** 010 **Project(s):** P042396, P042398

**Contract Time:** 05/31/24 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Resurface Abbeville CTC

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. | | (2) KING ASPHALT, INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 P042396 Roadway items | | | | **Cat Alt Set:** | | **Cat Alt Member:** | |
| 0240 6271005 | 275.000 | 1.10000 | 302.50 | 1.50000 | 412.50 | | |
| 4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. | LF | | | | | | |
| 0250 6271010 | 4,980.000 | 0.75000 | 3,735.00 | 0.90000 | 4,482.00 | | |
| 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. | LF | | | | | | |
| 0260 6271015 | 252.000 | 3.30000 | 831.60 | 4.00000 | 1,008.00 | | |
| 8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL. | LF | | | | | | |
| 0270 6271025 | 808.000 | 13.75000 | 11,110.00 | 16.00000 | 12,928.00 | | |
| 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL | LF | | | | | | |

**Contract ID:** 0165560 **Counties:** Abbeville

**Letting Date:** July 11, 2023 **District(s):** District 2

**Call Order:** 010 **Project(s):** P042396, P042398

**Contract Time:** 05/31/24 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Resurface Abbeville CTC

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. | | (2) KING ASPHALT, INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 P042396 Roadway items | | | | **Cat Alt Set:** | | **Cat Alt Member:** | |
| 0280 6271030 | 1.000 | 165.00000 | 165.00 | 200.00000 | 200.00 | | |
| WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL. | EA | | | | | | |
| 0290 6271040 | 1.000 | 165.00000 | 165.00 | 200.00000 | 200.00 | | |
| WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)THERMO-125MIL | EA | | | | | | |
| 0300 6271074 | 8,801.000 | 0.75000 | 6,600.75 | 0.90000 | 7,920.90 | | |
| 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. | LF | | | | | | |
| 0310 6300005 | 6.000 | 11.00000 | 66.00 | 13.00000 | 78.00 | | |
| PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4" | EA | | | | | | |

**Contract ID:** 0165560 **Counties:** Abbeville

**Letting Date:** July 11, 2023 **District(s):** District 2

**Call Order:** 010 **Project(s):** P042396, P042398

**Contract Time:** 05/31/24 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Resurface Abbeville CTC

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. | | (2) KING ASPHALT, INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 P042396 Roadway items | | | | **Cat Alt Set:** | | **Cat Alt Member:** | |
| 0320 6301100 | 179.000 | 11.00000 | 1,969.00 | 13.00000 | 2,327.00 | | |
| PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" | EA | | | | | | |
| 0330 7197120 | 4.000 | 3,000.00000 | 12,000.00 | 2,500.00000 | 10,000.00 | | |
| ADJUST MANHOLE | EA | | | | | | |
| 0340 7209100 | 140.000 | 93.50000 | 13,090.00 | 85.00000 | 11,900.00 | | |
| SURFACE APPLIED DETECTABLE WARNING | SF | | | | | | |
| 0350 8100102 | 2.240 | 3,300.00000 | 7,392.00 | 5,800.00000 | 12,992.00 | | |
| PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS | ACRE | | | | | | |
| **Section Totals:** | | | $991,042.58 | | $1,513,276.78 | | |

**Contract ID:** 0165560 **Counties:** Abbeville

**Letting Date:** July 11, 2023 **District(s):** District 2

**Call Order:** 010 **Project(s):** P042396, P042398

**Contract Time:** 05/31/24 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Resurface Abbeville CTC

| | | | |
|---|---|---|---|
| **Contract Totals** | **$991,042.58** | **$1,513,276.78** | |
| **Cost Plus Time Totals** | **$991,042.58** | **$1,513,276.78** | |

**( ) indicates item is bid as Lump Sum**

South Carolina Department of Transportation

**South Carolina Department of Transportation**

**8/3/2023**

**Vendor Ranking**



**Call Order:** 010
**Contract ID:** 0165560
**Counties:** Abbeville
**Letting Date:** July 11, 2023 02:00 PM
**District(s):** District 2
**Contract Time:** 05/31/24 COMPLETION DATE

**Contract Description:** Resurface Abbeville CTC
**PCN(s):** P042396, P042398

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | 1SA015 | SATTERFIELD CONSTRUCTION COMPANY, INC. | $991,042.58 | 100.00% |
| 2 | 1KI001 | KING ASPHALT, INC. | $1,513,276.78 | 152.70% |

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor