Contract ID: 0849580 **Counties:** Berkeley

Letting Date: November 13, 2018 **District(s):** 6

Call Order: 020 **Project(s):** P037526, P037527

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Mill, Shld Wdn, Interm, Surf

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) PARAGON SITE WORK CONSTRUCTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P037526		**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	50,000.00000	50,000.00	79,950.00000	79,950.00	85,000.00000	85,000.00
MOBILIZATION	LS						
0020 1032010	(1)	7,500.00000	7,500.00	17,000.00000	17,000.00	30,000.00000	30,000.00
BONDS AND INSURANCE	LS						
0030 1050800	6.000	1,000.00000	6,000.00	1,000.00000	6,000.00	6,000.00000	36,000.00
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	55,000.00000	55,000.00	67,000.00000	67,000.00	86,000.00000	86,000.00
TRAFFIC CONTROL	LS						
0050 1071401	(1)	10,000.00000	10,000.00	8,500.00000	8,500.00	12,000.00000	12,000.00
CSX RAILROAD INSURANCE AND FLAGGING 001	LS						

Contract ID: 0849580 **Counties:** Berkeley

Letting Date: November 13, 2018 **District(s):** 6

Call Order: 020 **Project(s):** P037526, P037527

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Mill, Shld Wdn, Interm, Surf

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) PARAGON SITE WORK CONSTRUCTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P037526		**Cat Alt Set:**				**Cat Alt Member:**	
0060 2024100	900.000	13.00000	11,700.00	15.00000	13,500.00	10.00000	9,000.00
REMOVAL & DISPOSAL OF EXISTING CURB	LF						
0070 2033000	478.000	54.00000	25,812.00	56.50000	27,007.00	55.00000	26,290.00
BORROW EXCAVATION	CY						
0080 2035100	127.000	42.50000	5,397.50	63.00000	8,001.00	75.00000	9,525.00
EXCAVATION FOR SHOULDER PAVING	STA						
0090 2072000	127.000	35.50000	4,508.50	26.00000	3,302.00	53.00000	6,731.00
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						
0100 3069900	28.100	242.25000	6,807.23	134.00000	3,765.40	155.00000	4,355.50
MAINTENANCE STONE	TON						

Contract ID: 0849580 **Counties:** Berkeley

Letting Date: November 13, 2018 **District(s):** 6

Call Order: 020 **Project(s):** P037526, P037527

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Mill, Shld Wdn, Interm, Surf

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) PARAGON SITE WORK CONSTRUCTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P037526		**Cat Alt Set:**				**Cat Alt Member:**	
0110 3100310	633.600	66.00000	41,817.60	72.00000	45,619.20	67.10000	42,514.56
HOT MIX ASPHALT BASE COURSE - TYPE A	TON						
0120 4011004	607.529	650.00000	394,893.85	625.00000	379,705.63	650.00000	394,893.85
LIQUID ASPHALT BINDER PG64-22	TON						
0130 4012040	1,000.000	31.50000	31,500.00	40.00000	40,000.00	41.04000	41,040.00
FULL DEPTH ASPH. PAV. PATCHING 4" UNIF.	SY						
0140 4012080	1,810.000	57.00000	103,170.00	57.00000	103,170.00	60.00000	108,600.00
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0150 4013150	4,552.000	5.00000	22,760.00	3.00000	13,656.00	3.00000	13,656.00
MILLING EXISTING ASPHALT PAVEMENT 1.5"	SY						

Contract ID: 0849580 **Counties:** Berkeley

Letting Date: November 13, 2018 **District(s):** 6

Call Order: 020 **Project(s):** P037526, P037527

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Mill, Shld Wdn, Interm, Surf

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) PARAGON SITE WORK CONSTRUCTORS, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P037526		**Cat Alt Set:**				**Cat Alt Member:**	
0160	4013400	23,600.000	2.25000	53,100.00	1.75000	41,300.00	3.00000	70,800.00
MILLING EXISTING ASPHALT PAVEMENT 4.0"		SY						
0170	4013990	500.000	8.50000	4,250.00	11.00000	5,500.00	4.00000	2,000.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)		SY						
0180	4019000	2.400	1,100.00000	2,640.00	2,750.00000	6,600.00	5,000.00000	12,000.00
MILLED-IN RUMBLE STRIP		MI						
0190	4020320	2,656.000	60.50000	160,688.00	67.00000	177,952.00	70.00000	185,920.00
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B		TON						
0200	4030320	2,692.117	70.50000	189,794.25	79.25000	213,350.27	75.00000	201,908.78
HOT MIX ASPHALT SURFACE COURSE TYPE B		TON						

Contract ID: 0849580 **Counties:** Berkeley

Letting Date: November 13, 2018 **District(s):** 6

Call Order: 020 **Project(s):** P037526, P037527

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Mill, Shld Wdn, Interm, Surf

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) PARAGON SITE WORK CONSTRUCTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P037526		**Cat Alt Set:**				**Cat Alt Member:**	
0210 4030340	3,755.393	66.25000	248,794.79	68.00000	255,366.72	65.00000	244,100.55
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0220 4030350	929.280	58.25000	54,130.56	60.00000	55,756.80	80.00000	74,342.40
HOT MIX ASPHALT SURFACE COURSE TYPE D	TON						
0230 4037230	270.000	190.00000	51,300.00	146.50000	39,555.00	175.00000	47,250.00
DRIVEWAY PAVING-SURFACE TYPE D	TON						
0240 6021120	856.000	5.75000	4,922.00	5.75000	4,922.00	6.84000	5,855.04
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						

Contract ID: 0849580 **Counties:** Berkeley

Letting Date: November 13, 2018 **District(s):** 6

Call Order: 020 **Project(s):** P037526, P037527

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Mill, Shld Wdn, Interm, Surf

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) PARAGON SITE WORK CONSTRUCTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P037526		**Cat Alt Set:**				**Cat Alt Member:**	
0250 6241005	980.000	1.00000	980.00	1.00000	980.00	1.05000	1,029.00
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	LF						
0260 6241010	150.000	0.35000	52.50	0.35000	52.50	0.37000	55.50
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	LF						
0270 6241015	290.000	2.50000	725.00	2.50000	725.00	2.63000	762.70
8" WHITE SOLID LINES PERM.PVMT.MARKINGS	LF						
0280 6241025	60.000	6.00000	360.00	6.00000	360.00	6.32000	379.20
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	LF						

Contract ID: 0849580 **Counties:** Berkeley

Letting Date: November 13, 2018 **District(s):** 6

Call Order: 020 **Project(s):** P037526, P037527

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Mill, Shld Wdn, Interm, Surf

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) PARAGON SITE WORK CONSTRUCTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P037526		**Cat Alt Set:**				**Cat Alt Member:**	
0290 6241030	16.000	75.00000	1,200.00	75.00000	1,200.00	78.95000	1,263.20
WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING	EA						
0300 6241035	4.000	75.00000	300.00	75.00000	300.00	78.95000	315.80
WHITE WORD MESSAGE "ONLY" -PERM.PVMT.MARKING	EA						
0310 6241074	820.000	0.35000	287.00	0.35000	287.00	0.37000	303.40
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	LF						
0320 6250005	3,920.000	0.13000	509.60	0.13000	509.60	0.14000	548.80
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						

Contract ID: 0849580 **Counties:** Berkeley

Letting Date: November 13, 2018 **District(s):** 6

Call Order: 020 **Project(s):** P037526, P037527

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Mill, Shld Wdn, Interm, Surf

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) PARAGON SITE WORK CONSTRUCTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P037526		**Cat Alt Set:**				**Cat Alt Member:**	
0330 6250010	38,640.000	0.07000	2,704.80	0.07000	2,704.80	0.07000	2,704.80
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0340 6250015	1,160.000	1.00000	1,160.00	1.00000	1,160.00	1.05000	1,218.00
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	LF						
0350 6250025	729.000	2.00000	1,458.00	2.00000	1,458.00	2.11000	1,538.19
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						

Contract ID: 0849580 **Counties:** Berkeley

Letting Date: November 13, 2018 **District(s):** 6

Call Order: 020 **Project(s):** P037526, P037527

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Mill, Shld Wdn, Interm, Surf

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) PARAGON SITE WORK CONSTRUCTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P037526		**Cat Alt Set:**				**Cat Alt Member:**	
0360 6250030	64.000	30.00000	1,920.00	30.00000	1,920.00	31.58000	2,021.12
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0370 6250035	16.000	30.00000	480.00	30.00000	480.00	31.58000	505.28
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						
0380 6250045	2.000	250.00000	500.00	250.00000	500.00	263.16000	526.32
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	EA						
0390 6250105	8,730.000	0.10000	873.00	0.10000	873.00	0.11000	960.30
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						

Contract ID: 0849580 **Counties:** Berkeley

Letting Date: November 13, 2018 **District(s):** 6

Call Order: 020 **Project(s):** P037526, P037527

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Mill, Shld Wdn, Interm, Surf

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) PARAGON SITE WORK CONSTRUCTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P037526		**Cat Alt Set:**				**Cat Alt Member:**	
0400 6250110	16,840.000	0.07000	1,178.80	0.07000	1,178.80	0.07000	1,178.80
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0410 6300005	100.000	6.00000	600.00	6.00000	600.00	6.32000	632.00
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0420 6301100	182.000	6.00000	1,092.00	6.00000	1,092.00	6.32000	1,150.24
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0430 6331010	12,680.000	0.26000	3,296.80	0.26000	3,296.80	0.27000	3,423.60
4" WHITE SOLID LINES-(PAVEMENT EDGE LINES)-SINGLE COMPONENT HYBRIDIZED POLYMER–20 MILS 001	LF						

Contract ID: 0849580 **Counties:** Berkeley

Letting Date: November 13, 2018 **District(s):** 6

Call Order: 020 **Project(s):** P037526, P037527

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Mill, Shld Wdn, Interm, Surf

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) PARAGON SITE WORK CONSTRUCTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P037526		**Cat Alt Set:**				**Cat Alt Member:**	
0440 6331025	192.000	6.00000	1,152.00	6.00000	1,152.00	6.32000	1,213.44
24" WHITE SOLID LINES-(STOP/DIAGONAL LINES)-SINGLE COMPONENT HYBRIDIZED POLYMER–20 MILS	LF						
0450 6331045	1.000	500.00000	500.00	500.00000	500.00	526.32000	526.32
RAILROAD CROSSING SYMBOLS - SINGLE COMPONENT HYBRIDIZED POLYMER - 20 MILS 002	EA						
0460 6331105	2,910.000	0.35000	1,018.50	0.35000	1,018.50	0.37000	1,076.70
4" YELLOW BROKEN LINES (GAPS EXCLUDED) - SINGLE COMPONENT HYBRIDIZED POLYMER - 20 MILS	LF						

Contract ID: 0849580 **Counties:** Berkeley

Letting Date: November 13, 2018 **District(s):** 6

Call Order: 020 **Project(s):** P037526, P037527

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Mill, Shld Wdn, Interm, Surf

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) PARAGON SITE WORK CONSTRUCTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P037526		**Cat Alt Set:**				**Cat Alt Member:**	
0470 6331110	4,520.000	0.26000	1,175.20	0.26000	1,175.20	0.27000	1,220.40
4" YELLOW SOLID LINES (PAVEMENT EDGE & NO PASSING ZONE) - SINGLE COMPONENT HYBRIDIZED POLYMER - 20 MILS	LF						
0480 6750275	20.000	7.65000	153.00	7.65000	153.00	9.47000	189.40
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0490 6770413	720.000	0.50000	360.00	0.50000	360.00	2.11000	1,519.20
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0500 6780495	300.000	6.40000	1,920.00	6.40000	1,920.00	10.53000	3,159.00
SAWCUT FOR LOOP DETECTOR	LF						

Contract ID: 0849580 **Counties:** Berkeley

Letting Date: November 13, 2018 **District(s):** 6

Call Order: 020 **Project(s):** P037526, P037527

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Mill, Shld Wdn, Interm, Surf

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) PARAGON SITE WORK CONSTRUCTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P037526		**Cat Alt Set:**				**Cat Alt Member:**	
0510 6800508	1.000	280.00000	280.00	280.00000	280.00	421.05000	421.05
F&I-12"X12"X12"D.ELEC.FLUSH UNDGRD. ENCLOS-(STR.POLY.CONC.)HD	EA						
0520 7197130	2.000	1,200.00000	2,400.00	1,000.00000	2,000.00	1,250.00000	2,500.00
ADJUST DROP INLET ADJUST D. I.	EA						
0530 7198291	5.000	4,800.00000	24,000.00	7,000.00000	35,000.00	5,500.00000	27,500.00
CATCH BASIN T-17 (CONVERT C.B. TYPE 5)	EA						
0540 7203110	200.000	21.50000	4,300.00	25.00000	5,000.00	30.00000	6,000.00
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE	LF						

Contract ID: 0849580 **Counties:** Berkeley

Letting Date: November 13, 2018 **District(s):** 6

Call Order: 020 **Project(s):** P037526, P037527

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Mill, Shld Wdn, Interm, Surf

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) PARAGON SITE WORK CONSTRUCTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P037526		**Cat Alt Set:**				**Cat Alt Member:**	
0550 7203210	40.000	24.00000	960.00	30.00000	1,200.00	30.00000	1,200.00
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF						
0560 7203230	660.000	24.00000	15,840.00	25.00000	16,500.00	30.00000	19,800.00
CONCRETE CURB AND GUTTER (2'-0") OGEE	LF						
0570 7209100	20.000	39.00000	780.00	70.00000	1,400.00	45.00000	900.00
SURFACE APPLIED DETECTABLE WARNING	SF						
0580 8100102	2.318	3,960.00000	9,179.28	3,960.00000	9,179.28	4,168.42000	9,662.40
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						

Contract ID: 0849580 **Counties:** Berkeley

Letting Date: November 13, 2018 **District(s):** 6

Call Order: 020 **Project(s):** P037526, P037527

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Mill, Shld Wdn, Interm, Surf

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) PARAGON SITE WORK CONSTRUCTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P037526	**Cat Alt Set:**				**Cat Alt Member:**	
0590 8110225	100.000	16.00000	1,600.00	16.00000	1,600.00	16.84000	1,684.00
ROOT BARRIER	LF						
Section Totals:			$1,631,781.76		$1,714,594.50		$1,848,870.84
Contract Totals			**$1,631,781.76**		**$1,714,594.50**		**$1,848,870.84**
Cost Plus Time Totals			**$1,631,781.76**		**$1,714,594.50**		**1,848,870.84**

( ) indicates item is bid as Lump Sum

Call Order: 020 **Contract ID:** 0849580 **Counties:** Berkeley

Letting Date: November 13, 2018 02:00 PM **District(s):** 6

Contract Time: 06/30/19 COMPLETION DATE

Contract Description: FDP, Mill, Shld Wdn, Interm, Surf **PCN(s):** P037526, P037527

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1SA007	SANDERS BROTHERS CONSTRUCTION COMPANY, INC.	$1,631,781.76	100.00%
2	1BA007	BANKS CONSTRUCTION COMPANY	$1,714,594.50	105.07%
3	1PA050	PARAGON SITE WORK CONSTRUCTORS, INC.	$1,848,870.84	113.30%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Brian Parnell