Contract ID: 0260720 **Counties:** Aiken

Letting Date: March 08, 2022 **District(s):** District 7

Call Order: 010 **Project(s):** P038615, P040520

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Aiken County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ATC SITE CONSTRUCTION, INC. Unit Price	(1) ATC SITE CONSTRUCTION, INC. Ext Amount	(2) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(2) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P038615	**Cat Alt Set:**			**Cat Alt Member:**		
0010 1031000	(1)	528,076.00000	528,076.00	100,000.00000	100,000.00		
MOBILIZATION	LS						
0020 1032010	(1)	43,784.32000	43,784.32	38,000.00000	38,000.00		
BONDS AND INSURANCE	LS						
0030 1071000	(1)	176,029.77000	176,029.77	250,000.00000	250,000.00		
TRAFFIC CONTROL	LS						
0035 1071403	(1)	8,500.00000	8,500.00	8,500.00000	8,500.00		
RAILROAD INSURANCE AND FLAGGING RR	LS						
0040 2023000	1,600.000	9.00000	14,400.00	4.96000	7,936.00		
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						

Contract ID: 0260720 **Counties:** Aiken

Letting Date: March 08, 2022 **District(s):** District 7

Call Order: 010 **Project(s):** P038615, P040520

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Aiken County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ATC SITE CONSTRUCTION, INC. Unit Price	(1) ATC SITE CONSTRUCTION, INC. Ext Amount	(2) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(2) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P038615	**Cat Alt Set:**				**Cat Alt Member:**	
0050 2033000	728.000	18.00000	13,104.00	30.00000	21,840.00		
BORROW EXCAVATION	CY						
0060 2035100	403.898	34.00000	13,732.53	26.00000	10,501.35		
EXCAVATION FOR SHOULDER PAVING	STA						
0070 2072000	403.898	20.00000	8,077.96	21.00000	8,481.86		
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						
0080 3069900	8.600	28.00000	240.80	30.00000	258.00		
MAINTENANCE STONE	TON						
0090 3104000	1,987.307	43.01000	85,474.07	47.00000	93,403.43		
HMA SHOULDER WIDENING COURSE	TON						

Contract ID: 0260720 **Counties:** Aiken

Letting Date: March 08, 2022 **District(s):** District 7

Call Order: 010 **Project(s):** P038615, P040520

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Aiken County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ATC SITE CONSTRUCTION, INC. Unit Price	(1) ATC SITE CONSTRUCTION, INC. Ext Amount	(2) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(2) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P038615 **Cat Alt Set:** **Cat Alt Member:**							
0100 4011004	2,755.348	651.43000	1,794,916.35	665.00000	1,832,306.42		
LIQUID ASPHALT BINDER PG64-22	TON						
0110 4012080	860.000	45.75000	39,345.00	45.00000	38,700.00		
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0120 4013200	423,375.000	0.95000	402,206.25	1.45000	613,893.75		
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						
0130 4013990	31,930.000	2.25000	71,842.50	2.60000	83,018.00		
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0140 4019000	11.460	838.57000	9,610.01	714.00000	8,182.44		
MILLED-IN RUMBLE STRIP	MI						

Contract ID: 0260720 **Counties:** Aiken

Letting Date: March 08, 2022 **District(s):** District 7

Call Order: 010 **Project(s):** P038615, P040520

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Aiken County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ATC SITE CONSTRUCTION, INC. Unit Price	(1) ATC SITE CONSTRUCTION, INC. Ext Amount	(2) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(2) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P038615 **Cat Alt Set:** **Cat Alt Member:**							
0150 4030320 HOT MIX ASPHALT SURFACE COURSE TYPE B	47,373.930 TON	44.00000	2,084,452.92	50.20000	2,378,171.29		
0160 4030350 HOT MIX ASPHALT SURFACE COURSE TYPE D	255.000 TON	55.00000	14,025.00	50.00000	12,750.00		
0170 4037230 DRIVEWAY PAVING-SURFACE TYPE D	520.625 TON	85.00000	44,253.13	115.00000	59,871.88		
0180 6021115 TEMPORARY CONSTRUCTION SIGNS (BARRICADE MOUNTED)	100.000 SF	6.90000	690.00	6.89000	689.00		

Contract ID: 0260720 **Counties:** Aiken

Letting Date: March 08, 2022 **District(s):** District 7

Call Order: 010 **Project(s):** P038615, P040520

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Aiken County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ATC SITE CONSTRUCTION, INC. Unit Price	(1) ATC SITE CONSTRUCTION, INC. Ext Amount	(2) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(2) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P038615 **Cat Alt Set:** **Cat Alt Member:**							
0190 6021120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	4,060.000 SF	5.90000	23,954.00	6.89000	27,973.40		
0200 6241005 4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	28,205.000 LF	0.70000	19,743.50	0.66000	18,615.30		
0210 6241010 4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	91,325.000 LF	0.70000	63,927.50	0.66000	60,274.50		
0220 6241012 6" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	160.000 LF	1.07000	171.20	1.02000	163.20		

Contract ID: 0260720 **Counties:** Aiken

Letting Date: March 08, 2022 **District(s):** District 7

Call Order: 010 **Project(s):** P038615, P040520

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Aiken County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ATC SITE CONSTRUCTION, INC. Unit Price	(1) ATC SITE CONSTRUCTION, INC. Ext Amount	(2) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(2) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P038615 **Cat Alt Set:** **Cat Alt Member:**							
0230 6241015 8" WHITE SOLID LINES PERM.PVMT.MARKINGS	8,441.000 LF	2.19000	18,485.79	2.04000	17,219.64		
0240 6241020 12" WHITE SOLID LINES - PERM.PVMT.MARKINGS	120.000 LF	2.70000	324.00	2.55000	306.00		
0250 6241023 12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)PERM.PVMT.MARK	65.000 LF	16.06000	1,043.90	15.30000	994.50		
0260 6241025 24" WHITE SOLID LINES (STOP/DIAG LINES)- PERM.PVMT.MARKING	4,854.000 LF	8.03000	38,977.62	7.65000	37,133.10		

Contract ID: 0260720 **Counties:** Aiken

Letting Date: March 08, 2022 **District(s):** District 7

Call Order: 010 **Project(s):** P038615, P040520

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Aiken County

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) ATC SITE CONSTRUCTION, INC. Unit Price	(1) ATC SITE CONSTRUCTION, INC. Ext Amount	(2) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(2) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P038615		**Cat Alt Set:**				**Cat Alt Member:**	
0270	6241030	124.000	83.25000	10,323.00	76.50000	9,486.00		
WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING		EA						
0280	6241035	71.000	83.25000	5,910.75	76.50000	5,431.50		
WHITE WORD MESSAGE "ONLY" - PERM.PVMT.MARKING		EA						
0290	6241040	14.000	160.50000	2,247.00	153.00000	2,142.00		
WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)PERM.PVMT.MARKING		EA						
0300	6241043	2.000	214.00000	428.00	204.00000	408.00		
WHITE LANE DROP ARROW(LT.OR RT.)PERM.PVMT.MARKING		EA						

Contract ID: 0260720 **Counties:** Aiken

Letting Date: March 08, 2022 **District(s):** District 7

Call Order: 010 **Project(s):** P038615, P040520

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Aiken County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ATC SITE CONSTRUCTION, INC. Unit Price	(1) ATC SITE CONSTRUCTION, INC. Ext Amount	(2) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(2) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P038615		**Cat Alt Set:**			**Cat Alt Member:**		
0310 6241045 RAILROAD CROSSING SYMBOLS - PERM.PVMT.MARKING	4.000 EA	535.00000	2,140.00	510.00000	2,040.00		
0320 6241050 HANDICAP SYMBOL - PERM.PVMT MARKING	9.000 EA	401.50000	3,613.50	382.50000	3,442.50		
0330 6241064 4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	20,360.000 LF	0.70000	14,252.00	0.66000	13,437.60		
0340 6241074 4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	130,750.000 LF	0.70000	91,525.00	0.56000	73,220.00		

Contract ID: 0260720 **Counties:** Aiken

Letting Date: March 08, 2022 **District(s):** District 7

Call Order: 010 **Project(s):** P038615, P040520

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Aiken County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ATC SITE CONSTRUCTION, INC. Unit Price	(1) ATC SITE CONSTRUCTION, INC. Ext Amount	(2) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(2) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P038615 **Cat Alt Set:** **Cat Alt Member:**							
0350 6241080	5,225.000	6.43000	33,596.75	6.12000	31,977.00		
24" YELLOW SOLID LINES - PERM.PVMT.MARKING	LF						
0360 6250005	56,312.000	0.16000	9,009.92	0.15000	8,446.80		
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0370 6250010	202,650.000	0.16000	32,424.00	0.13000	26,344.50		
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0380 6250012	320.000	0.28000	89.60	0.26000	83.20		
6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						

Contract ID: 0260720 **Counties:** Aiken

Letting Date: March 08, 2022 **District(s):** District 7

Call Order: 010 **Project(s):** P038615, P040520

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Aiken County

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) ATC SITE CONSTRUCTION, INC.		(2) SATTERFIELD CONSTRUCTION COMPANY, INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P038615		**Cat Alt Set:**				**Cat Alt Member:**	
0390	6250015	16,882.000	0.28000	4,726.96	0.26000	4,389.32		
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT		LF						
0400	6250020	240.000	0.16000	38.40	0.15000	36.00		
12" WHITE SOLID LINES - FAST DRY PAINT		LF						
0410	6250025	9,478.000	1.68000	15,923.04	1.53000	14,501.34		
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT		LF						

Contract ID: 0260720 **Counties:** Aiken

Letting Date: March 08, 2022 **District(s):** District 7

Call Order: 010 **Project(s):** P038615, P040520

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Aiken County

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) ATC SITE CONSTRUCTION, INC. Unit Price	(1) ATC SITE CONSTRUCTION, INC. Ext Amount	(2) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(2) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P038615		**Cat Alt Set:**				**Cat Alt Member:**	
0420	6250030	128.000	16.06000	2,055.68	15.30000	1,958.40		
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT		EA						
0430	6250035	75.000	16.06000	1,204.50	15.30000	1,147.50		
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT		EA						
0440	6250040	14.000	16.06000	224.84	15.30000	214.20		
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT		EA						
0450	6250043	2.000	26.75000	53.50	25.50000	51.00		
WHITE LANE DROP ARROW (LEFT OR RIGHT)-FAST DRY PAINT		EA						

Contract ID: 0260720 **Counties:** Aiken

Letting Date: March 08, 2022 **District(s):** District 7

Call Order: 010 **Project(s):** P038615, P040520

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Aiken County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ATC SITE CONSTRUCTION, INC. Unit Price	(1) ATC SITE CONSTRUCTION, INC. Ext Amount	(2) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(2) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P038615		**Cat Alt Set:**			**Cat Alt Member:**		
0460 6250045	4.000	160.50000	642.00	153.00000	612.00		
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	EA						
0470 6250050	9.000	83.25000	749.25	76.50000	688.50		
HANDICAP SYMBOL - FAST DRY PAINT	EA						
0480 6250105	40,720.000	0.16000	6,515.20	0.13000	5,293.60		
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0490 6250110	259,080.000	0.16000	41,452.80	0.13000	33,680.40		
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						

Contract ID: 0260720 **Counties:** Aiken

Letting Date: March 08, 2022 **District(s):** District 7

Call Order: 010 **Project(s):** P038615, P040520

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Aiken County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ATC SITE CONSTRUCTION, INC. Unit Price	(1) ATC SITE CONSTRUCTION, INC. Ext Amount	(2) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(2) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P038615 **Cat Alt Set:** **Cat Alt Member:**							
0500 6250112 6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	1,925.000 LF	0.65000	1,251.25	0.51000	981.75		
0510 6250115 24" YELLOW DIAGONAL LINES - FAST DRY PAINT	10,450.000 LF	1.07000	11,181.50	1.02000	10,659.00		
0520 6300005 PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	1,556.000 EA	5.89000	9,164.84	5.61000	8,729.16		
0530 6301005 PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	70.000 EA	5.89000	412.30	5.61000	392.70		

Contract ID: 0260720 **Counties:** Aiken

Letting Date: March 08, 2022 **District(s):** District 7

Call Order: 010 **Project(s):** P038615, P040520

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Aiken County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ATC SITE CONSTRUCTION, INC. Unit Price	(1) ATC SITE CONSTRUCTION, INC. Ext Amount	(2) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(2) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P038615		**Cat Alt Set:**				**Cat Alt Member:**	
0540 6301100	1,460.000	5.89000	8,599.40	5.61000	8,190.60		
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0550 6750275	405.000	12.77000	5,171.85	10.71000	4,337.55		
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0560 6770413	39,200.000	0.86000	33,712.00	0.61000	23,912.00		
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0570 6780495	12,880.000	8.76000	112,828.80	6.94000	89,387.20		
SAWCUT FOR LOOP DETECTOR	LF						
0580 7197130	8.000	1,250.00000	10,000.00	2,500.00000	20,000.00		
ADJUST DROP INLET ADJUST D. I.	EA						

Contract ID: 0260720 **Counties:** Aiken

Letting Date: March 08, 2022 **District(s):** District 7

Call Order: 010 **Project(s):** P038615, P040520

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Aiken County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ATC SITE CONSTRUCTION, INC. Unit Price	(1) ATC SITE CONSTRUCTION, INC. Ext Amount	(2) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(2) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P038615 **Cat Alt Set:** **Cat Alt Member:**							
0590 7204900	800.000	40.00000	32,000.00	40.00000	32,000.00		
DETECTABLE WARNING MATERIAL	SF						
0600 7209000	1,600.000	95.00000	152,000.00	180.00000	288,000.00		
PEDESTRIAN RAMP CONSTRUCTION	SY						
0610 7209100	340.000	45.00000	15,300.00	50.00000	17,000.00		
SURFACE APPLIED DETECTABLE WARNING	SF						
0620 8050010	19,335.000	1.07000	20,688.45	1.02000	19,721.70		
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	LF						
0630 8051151	30.000	4,087.40000	122,622.00	3,876.00000	116,280.00		
MT3 LEADING END TREATMENT TL3	EA						

Contract ID: 0260720 **Counties:** Aiken

Letting Date: March 08, 2022 **District(s):** District 7

Call Order: 010 **Project(s):** P038615, P040520

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Aiken County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ATC SITE CONSTRUCTION, INC. Unit Price	(1) ATC SITE CONSTRUCTION, INC. Ext Amount	(2) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(2) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P038615 **Cat Alt Set:** **Cat Alt Member:**							
0640 8051710	19.000	2,407.69000	45,746.11	2,244.00000	42,636.00		
MB TRAILING END TREATMENT	EA						
0650 8052100	11,175.000	27.18000	303,736.50	25.74000	287,644.50		
MGS3 GR STANDARD SHOULDER	LF						
0660 8052150	6,400.000	39.69000	254,016.00	36.72000	235,008.00		
MGS3CS GR COMPRESSED SHOULDER	LF						
0670 8053253	7.000	4,440.69000	31,084.83	4,080.00000	28,560.00		
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	EA						
0680 8100102	9.207	2,350.50000	21,641.05	3,213.00000	29,582.09		
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						

Contract ID: 0260720 **Counties:** Aiken

Letting Date: March 08, 2022 **District(s):** District 7

Call Order: 010 **Project(s):** P038615, P040520

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Aiken County

Line No / Item ID Item Description		(1) ATC SITE CONSTRUCTION, INC.		(2) SATTERFIELD CONSTRUCTION COMPANY, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$6,989,690.69		$7,231,236.67		
Contract Totals			**$6,989,690.69**		**$7,231,236.67**		
Cost Plus Time Totals			**$6,989,690.69**		**$7,231,236.67**		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

4/5/2022

Vendor Ranking

Call Order: 010
Contract ID: 0260720
Counties: Aiken
Letting Date: March 08, 2022 2:00 PM
District(s): District 7
Contract Time: 06/30/23 COMPLETION DATE

Contract Description: Rehabilitation - Aiken County
PCN(s): P038615, P040520

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1AT023	ATC SITE CONSTRUCTION, INC.	$6,989,690.69	100.00%
2	1SA015	SATTERFIELD CONSTRUCTION COMPANY, INC.	$7,231,236.67	103.46%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Interim Contract Administrator _____ Date_____

Jennifer Taylor