Contract ID: 0263880 **Counties:** Aiken

Letting Date: November 08, 2022 **District(s):** District 7

Call Order: 010 **Project(s):** P041438, P041511

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Aiken County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041438		**Cat Alt Set:**		**Cat Alt Member:**			
0010 1031000	(1)	500,000.00000	500,000.00				
MOBILIZATION	LS						
0020 1032010	(1)	125,000.00000	125,000.00				
BONDS AND INSURANCE	LS						
0030 1050800	1.000	11,500.00000	11,500.00				
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1050801	1.000	3,500.00000	3,500.00				
CONSTRUCTION STAKES, LINES & GRADES	EA						
0050 1071000	(1)	860,000.00000	860,000.00				
TRAFFIC CONTROL	LS						

Contract ID: 0263880 **Counties:** Aiken

Letting Date: November 08, 2022 **District(s):** District 7

Call Order: 010 **Project(s):** P041438, P041511

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Aiken County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P041438	**Cat Alt Set:**		**Cat Alt Member:**			
0060 1071403 RAILROAD INSURANCE AND FLAGGING 001	(1) LS	21,300.00000	21,300.00				
0070 2023000 REMOVAL & DISPOSAL OF EXISTING PAVEMENT	800.000 SY	12.00000	9,600.00				
0080 2031000 UNCLASSIFIED EXCAVATION	600.000 CY	38.50000	23,100.00				
0090 2033000 BORROW EXCAVATION	4,734.000 CY	29.66000	140,410.44				
0100 2035100 EXCAVATION FOR SHOULDER PAVING	515.328 STA	38.25000	19,711.30				

Contract ID: 0263880 **Counties:** Aiken

Letting Date: November 08, 2022 **District(s):** District 7

Call Order: 010 **Project(s):** P041438, P041511

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Aiken County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041438 **Cat Alt Set:** **Cat Alt Member:**							
0110 2072000 HAULING OF EXCAVATED SHOULDER MATERIAL	515.328 STA	30.00000	15,459.84				
0120 3063232 CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	15,500.000 SY	6.85000	106,175.00				
0130 3063242 CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	67,180.000 SY	6.65000	446,747.00				
0140 3064000 PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	2,830.000 TON	225.00000	636,750.00				

Contract ID: 0263880 **Counties:** Aiken

Letting Date: November 08, 2022 **District(s):** District 7

Call Order: 010 **Project(s):** P041438, P041511

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Aiken County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041438				**Cat Alt Set:**		**Cat Alt Member:**	
0150 3069900 MAINTENANCE STONE	45.400 TON	35.00000	1,589.00				
0160 3104000 HMA SHOULDER WIDENING COURSE	2,433.493 TON	57.00000	138,709.10				
0170 4011004 LIQUID ASPHALT BINDER PG64-22	2,967.354 TON	750.00000	2,225,515.50				
0180 4012060 FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	1,790.000 SY	52.78000	94,476.20				
0190 4012080 FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	2,750.000 SY	55.10000	151,525.00				

Contract ID: 0263880 **Counties:** Aiken

Letting Date: November 08, 2022 **District(s):** District 7

Call Order: 010 **Project(s):** P041438, P041511

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Aiken County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P041438	**Cat Alt Set:**		**Cat Alt Member:**			
0200 4013150 MILLING EXISTING ASPHALT PAVEMENT 1.5"	56,060.000 SY	1.85000	103,711.00				
0210 4013175 MILLING EXISTING ASPHALT PAVEMENT 1.75"	87,580.000 SY	1.90000	166,402.00				
0220 4013200 MILLING EXISTING ASPHALT PAVEMENT 2.0"	35,070.000 SY	2.10000	73,647.00				
0230 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	25,750.000 SY	3.85000	99,137.50				
0240 4019000 MILLED-IN RUMBLE STRIP	17.880 MI	918.00000	16,413.84				

Contract ID: 0263880 **Counties:** Aiken

Letting Date: November 08, 2022 **District(s):** District 7

Call Order: 010 **Project(s):** P041438, P041511

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Aiken County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041438	**Cat Alt Set:**		**Cat Alt Member:**			
0250 4030320	3,738.800	62.50000	233,675.00				
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						
0260 4030340	25,271.176	64.35000	1,626,200.18				
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0270 4030350	12,324.800	67.20000	828,226.56				
HOT MIX ASPHALT SURFACE COURSE TYPE D	TON						
0280 4037230	3,797.500	125.00000	474,687.50				
DRIVEWAY PAVING-SURFACE TYPE D	TON						

Contract ID: 0263880 **Counties:** Aiken

Letting Date: November 08, 2022 **District(s):** District 7

Call Order: 010 **Project(s):** P041438, P041511

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Aiken County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041438 **Cat Alt Set:** **Cat Alt Member:**							
0290 6021120	8,492.000	6.25000	53,075.00				
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0300 6241005	3,550.000	0.65000	2,307.50				
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	LF						
0310 6241010	197,770.000	0.65000	128,550.50				
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	LF						
0320 6241015	2,110.000	2.70000	5,697.00				
8" WHITE SOLID LINES PERM.PVMT.MARKINGS	LF						

Contract ID: 0263880 **Counties:** Aiken

Letting Date: November 08, 2022 **District(s):** District 7

Call Order: 010 **Project(s):** P041438, P041511

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Aiken County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041438 **Cat Alt Set:** **Cat Alt Member:**							
0330 6241020	190.000	5.40000	1,026.00				
12" WHITE SOLID LINES - PERM.PVMT.MARKINGS	LF						
0340 6241023	201.000	16.20000	3,256.20				
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)PERM.PVMT.MARK	LF						
0350 6241025	3,595.000	10.25000	36,848.75				
24" WHITE SOLID LINES (STOP/DIAG LINES)- PERM.PVMT.MARKING	LF						
0360 6241030	17.000	108.00000	1,836.00				
WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING	EA						

Contract ID: 0263880 **Counties:** Aiken

Letting Date: November 08, 2022 **District(s):** District 7

Call Order: 010 **Project(s):** P041438, P041511

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Aiken County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041438 **Cat Alt Set:** **Cat Alt Member:**							
0370 6241035	10.000	108.00000	1,080.00				
WHITE WORD MESSAGE "ONLY" - PERM.PVMT.MARKING	EA						
0380 6241036	1.000	162.00000	162.00				
WHITE WORD MESSAGE "STOP AHEAD" -PERM.PVMT.MARKING	EA						
0390 6241040	2.000	162.00000	324.00				
WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)PERM.PVMT.MARKING	EA						
0400 6241045	5.000	595.00000	2,975.00				
RAILROAD CROSSING SYMBOLS - PERM.PVMT.MARKING	EA						

Contract ID: 0263880 **Counties:** Aiken

Letting Date: November 08, 2022 **District(s):** District 7

Call Order: 010 **Project(s):** P041438, P041511

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Aiken County

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount				
SECTION: 1	PayItems For ProjectId: P041438		**Cat Alt Set:**		**Cat Alt Member:**			
0410	6241064	5,510.000	0.65000	3,581.50				
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING		LF						
0420	6241074	189,050.000	0.65000	122,882.50				
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING		LF						
0430	6250005	5,180.000	0.14000	725.20				
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT		LF						
0440	6250010	458,280.000	0.14000	64,159.20				
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT		LF						

Contract ID: 0263880 **Counties:** Aiken

Letting Date: November 08, 2022 **District(s):** District 7

Call Order: 010 **Project(s):** P041438, P041511

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Aiken County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P041438	**Cat Alt Set:**		**Cat Alt Member:**			
0450 6250015 8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	4,220.000 LF	0.22000	928.40				
0460 6250020 12" WHITE SOLID LINES - FAST DRY PAINT	380.000 LF	0.44000	167.20				
0470 6250025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	7,405.000 LF	2.15000	15,920.75				

Contract ID: 0263880 **Counties:** Aiken

Letting Date: November 08, 2022 **District(s):** District 7

Call Order: 010 **Project(s):** P041438, P041511

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Aiken County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041438		**Cat Alt Set:**			**Cat Alt Member:**		
0480 6250030	30.000	21.60000	648.00				
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0490 6250035	18.000	21.60000	388.80				
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						
0500 6250040	4.000	32.40000	129.60				
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	EA						
0510 6250045	8.000	81.00000	648.00				
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	EA						

Contract ID: 0263880 **Counties:** Aiken

Letting Date: November 08, 2022 **District(s):** District 7

Call Order: 010 **Project(s):** P041438, P041511

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Aiken County

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount				
					Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041438				**Cat Alt Set:**		**Cat Alt Member:**	
0520	6250105	14,290.000	0.14000	2,000.60				
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT		LF						
0530	6250110	435,340.000	0.14000	60,947.60				
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT		LF						
0540	6250112	120.000	1.08000	129.60				
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT		LF						
0550	6251023	280.000	0.32000	89.60				
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)FAST DRY PAINT		LF						

Contract ID: 0263880 **Counties:** Aiken

Letting Date: November 08, 2022 **District(s):** District 7

Call Order: 010 **Project(s):** P041438, P041511

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Aiken County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041438 **Cat Alt Set:** **Cat Alt Member:**							
0560 6251036	2.000	216.00000	432.00				
WHITE WORD MESSAGE "STOP AHEAD"-FAST DRY PAINT	EA						
0570 6262010	240.000	5.40000	1,296.00				
4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT	LF						
0580 6262110	240.000	5.40000	1,296.00				
4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT	LF						
0590 6300005	92.000	8.10000	745.20				
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						

Contract ID: 0263880 **Counties:** Aiken

Letting Date: November 08, 2022 **District(s):** District 7

Call Order: 010 **Project(s):** P041438, P041511

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Aiken County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041438 **Cat Alt Set:** **Cat Alt Member:**							
0600 6301100	2,364.000	8.10000	19,148.40				
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0610 6750275	300.000	13.50000	4,050.00				
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0620 6770413	6,800.000	0.76000	5,168.00				
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0630 6780495	2,250.000	7.02000	15,795.00				
SAWCUT FOR LOOP DETECTOR	LF						
0640 7204900	400.000	70.20000	28,080.00				
DETECTABLE WARNING MATERIAL	SF						

Contract ID: 0263880 **Counties:** Aiken

Letting Date: November 08, 2022 **District(s):** District 7

Call Order: 010 **Project(s):** P041438, P041511

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Aiken County

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount				
SECTION: 1	PayItems For ProjectId: P041438		**Cat Alt Set:**		**Cat Alt Member:**			
0650	7209000	800.000	318.60000	254,880.00				
PEDESTRIAN RAMP CONSTRUCTION		SY						
0660	7209100	360.000	86.40000	31,104.00				
SURFACE APPLIED DETECTABLE WARNING		SF						
0670	8050010	1,550.000	1.08000	1,674.00				
REMOVE & DISPOSE SEMI-RIGID GR DEVICE		LF						
0680	8051050	575.000	33.48000	19,251.00				
PREMASH W-BEAM STRONG POST SYSTEM WSP3		LF						

Contract ID: 0263880 **Counties:** Aiken

Letting Date: November 08, 2022 **District(s):** District 7

Call Order: 010 **Project(s):** P041438, P041511

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Aiken County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P041438	**Cat Alt Set:**		**Cat Alt Member:**			
0690 8051151 MT3 LEADING END TREATMENT TL3	4.000 EA	5,173.20000	20,692.80				
0700 8052100 MGS3 GR STANDARD SHOULDER	350.000 LF	31.70000	11,095.00				
0710 8053050 PREMASH THRIE STRONG POST GUARDRAIL	100.000 LF	108.00000	10,800.00				
0720 8053250 PREMASH THRIEBEAM BRIDGE CONN TBBC3	4.000 EA	1,944.00000	7,776.00				
0730 8053253 MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	4.000 EA	3,996.00000	15,984.00				

Contract ID: 0263880 **Counties:** Aiken

Letting Date: November 08, 2022 **District(s):** District 7

Call Order: 010 **Project(s):** P041438, P041511

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Aiken County

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041438				**Cat Alt Set:**		**Cat Alt Member:**	
0740	8057100	4.000	5,173.20000	20,692.80				
PREMASH TYPE T TL3 LEADING 50'		EA						
0750	8100102	27.267	2,295.00000	62,577.77				
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS		ACRE						
Section Totals:				$10,196,191.43				
Contract Totals				**$10,196,191.43**				
Cost Plus Time Totals				**$10,196,191.43**				

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

12/13/2022

Vendor Ranking

Call Order: 010
Contract ID: 0263880
Counties: Aiken
Letting Date: November 08, 2022 2:00 PM
District(s): District 7
Contract Time: 06/30/24 COMPLETION DATE

Contract Description: Reconstruction/Rehabilitation - Aiken County
PCN(s): P041438, P041511

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1SA015	SATTERFIELD CONSTRUCTION COMPANY, INC.	$10,196,191.43	100.00%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor