Tabulation of Bids

Contract ID: 0264340 **Counties:** Aiken

Letting Date: March 14, 2023 **District(s):** District 7

Call Order: 010 **Project(s):** P042030

Contract Time: 10/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - S-113 (Aiken Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY PAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	150,000.00000	150,000.00				
MOBILIZATION	LS						
0020 1032010	(1)	30,000.00000	30,000.00				
BONDS AND INSURANCE	LS						
0030 1071000	(1)	315,000.00000	315,000.00				
TRAFFIC CONTROL	LS						
0040 2016010	(1)	65,000.00000	65,000.00				
LIMB TRIMMING	LS						
0050 2023000	1,365.000	22.50000	30,712.50				
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						

Contract ID: 0264340 **Counties:** Aiken

Letting Date: March 14, 2023 **District(s):** District 7

Call Order: 010 **Project(s):** P042030

Contract Time: 10/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - S-113 (Aiken Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY PAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0060 2031000 UNCLASSIFIED EXCAVATION	315.000 CY	75.00000	23,625.00				
0070 2033000 BORROW EXCAVATION	2,507.200 CY	31.50000	78,976.80				
0080 2035100 EXCAVATION FOR SHOULDER PAVING	661.900 STA	68.25000	45,174.68				
0090 2072000 HAULING OF EXCAVATED SHOULDER MATERIAL	661.900 STA	28.65000	18,963.44				
0100 3069900 MAINTENANCE STONE	77.220 TON	40.00000	3,088.80				

Contract ID: 0264340 **Counties:** Aiken

Letting Date: March 14, 2023 **District(s):** District 7

Call Order: 010 **Project(s):** P042030

Contract Time: 10/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - S-113 (Aiken Co)

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount				
					Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	ROADWAY PAY ITEMS				**Cat Alt Set:**		**Cat Alt Member:**	
0110	3104000	6,619.000	64.00000	423,616.00				
HMA SHOULDER WIDENING COURSE		TON						
0120	4011004	856.000	718.75000	615,250.00				
LIQUID ASPHALT BINDER PG64-22		TON						
0130	4012060	7,722.000	46.00000	355,212.00				
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.		SY						
0140	4013990	1,155.000	7.00000	8,085.00				
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)		SY						
0150	4019000	18.800	1,100.00000	20,680.00				
MILLED-IN RUMBLE STRIP		MI						

Contract ID: 0264340 **Counties:** Aiken

Letting Date: March 14, 2023 **District(s):** District 7

Call Order: 010 **Project(s):** P042030

Contract Time: 10/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - S-113 (Aiken Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY PAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0160 4030340	8,365.000	67.00000	560,455.00				
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0170 4037230	400.000	135.00000	54,000.00				
DRIVEWAY PAVING-SURFACE TYPE D	TON						
0180 6020005	328.000	7.15000	2,345.20				
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0190 6250005	1,050.000	0.28000	294.00				
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						

Contract ID: 0264340 **Counties:** Aiken

Letting Date: March 14, 2023 **District(s):** District 7

Call Order: 010 **Project(s):** P042030

Contract Time: 10/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - S-113 (Aiken Co)

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount				
					Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	ROADWAY PAY ITEMS				**Cat Alt Set:**		**Cat Alt Member:**	
0200	6250010	191,904.000	0.18000	34,542.72				
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT		LF						
0210	6250025	525.000	2.20000	1,155.00				
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT		LF						
0220	6250105	10,485.000	0.18000	1,887.30				
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT		LF						
0230	6250110	141,093.000	0.18000	25,396.74				
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT		LF						

Contract ID: 0264340 **Counties:** Aiken

Letting Date: March 14, 2023 **District(s):** District 7

Call Order: 010 **Project(s):** P042030

Contract Time: 10/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - S-113 (Aiken Co)

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount				
					Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	ROADWAY PAY ITEMS				**Cat Alt Set:**		**Cat Alt Member:**	
0240	6271007	350.000	1.65000	577.50				
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.		LF						
0250	6271012	65,968.000	1.15000	75,863.20				
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.		LF						
0260	6271025	175.000	13.75000	2,406.25				
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL		LF						
0270	6271066	3,495.000	1.15000	4,019.25				
6" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.		LF						

Contract ID: 0264340 **Counties:** Aiken

Letting Date: March 14, 2023 **District(s):** District 7

Call Order: 010 **Project(s):** P042030

Contract Time: 10/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - S-113 (Aiken Co)

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	ROADWAY PAY ITEMS		**Cat Alt Set:**		**Cat Alt Member:**			
0280	6271076	47,031.000	1.15000	54,085.65				
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.		LF						
0290	6301100	425.000	8.25000	3,506.25				
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"		EA						
0300	6320001	(1)	10,175.00000	10,175.00				
EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY		LS						
0310	6531500	50.000	8.80000	440.00				
REFLECTIVE SIGN POST PANELS		LF						

Contract ID: 0264340 **Counties:** Aiken

Letting Date: March 14, 2023 **District(s):** District 7

Call Order: 010 **Project(s):** P042030

Contract Time: 10/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - S-113 (Aiken Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY PAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0320 8100102	6.080	2,805.00000	17,054.40				
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$3,031,587.68				
Contract Totals			**$3,031,587.68**				
Cost Plus Time Totals			**$3,031,587.68**				

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

3/31/2023

Vendor Ranking

Call Order: 010
Contract ID: 0264340
Counties: Aiken
Letting Date: March 14, 2023 2:00 P.M.
District(s): District 7
Contract Time: 10/31/23 COMPLETION DATE

Contract Description: Safety Improvements - S-113 (Aiken Co)
PCN(s): P042030

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1SA015	SATTERFIELD CONSTRUCTION COMPANY, INC.	$3,031,587.68	100.00%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor