**Contract ID:** 0266330 **Counties:** Aiken

**Letting Date:** September 12, 2023 **District(s):** District 7

**Call Order:** 020 **Project(s):** P042375, P042377, P042427, P042490

**Contract Time:** 11/30/24 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SurfCourse;FDP;ShldPav;MillFill

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | PayItems For ProjectId: P042375 | **Cat Alt Set:** | | | **Cat Alt Member:** | | |
| 0010 1031000 | (1) | 300,000.00000 | 300,000.00 | | | | |
| MOBILIZATION | LS | | | | | | |
| 0020 1032010 | (1) | 85,000.00000 | 85,000.00 | | | | |
| BONDS AND INSURANCE | LS | | | | | | |
| 0030 1071000 | (1) | 500,000.00000 | 500,000.00 | | | | |
| TRAFFIC CONTROL | LS | | | | | | |
| 0040 1071403 | (1) | 12,000.00000 | 12,000.00 | | | | |
| RAILROAD INSURANCE AND FLAGGING 001 | LS | | | | | | |
| 0050 2023000 | 375.000 | 25.00000 | 9,375.00 | | | | |
| REMOVAL & DISPOSAL OF EXISTING PAVEMENT | SY | | | | | | |

**Contract ID:** 0266330 **Counties:** Aiken

**Letting Date:** September 12, 2023 **District(s):** District 7

**Call Order:** 020 **Project(s):** P042375, P042377, P042427, P042490

**Contract Time:** 11/30/24 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SurfCourse;FDP;ShldPav;MillFill

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PayItems For ProjectId: P042375 **Cat Alt Set:** **Cat Alt Member:** | | | | | | | |
| 0060 2024100 | 227.000 | 30.00000 | 6,810.00 | | | | |
| REMOVAL & DISPOSAL OF EXISTING CURB | LF | | | | | | |
| 0070 2031000 | 30.000 | 50.00000 | 1,500.00 | | | | |
| UNCLASSIFIED EXCAVATION | CY | | | | | | |
| 0080 2033000 | 1,456.000 | 33.00000 | 48,048.00 | | | | |
| BORROW EXCAVATION | CY | | | | | | |
| 0090 2035100 | 435.072 | 53.00000 | 23,058.82 | | | | |
| EXCAVATION FOR SHOULDER PAVING | STA | | | | | | |
| 0100 2072000 | 435.072 | 39.00000 | 16,967.81 | | | | |
| HAULING OF EXCAVATED SHOULDER MATERIAL | STA | | | | | | |

**Contract ID:** 0266330 **Counties:** Aiken

**Letting Date:** September 12, 2023 **District(s):** District 7

**Call Order:** 020 **Project(s):** P042375, P042377, P042427, P042490

**Contract Time:** 11/30/24 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SurfCourse;FDP;ShldPav;MillFill

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PayItems For ProjectId: P042375 **Cat Alt Set:** **Cat Alt Member:** | | | | | | | |
| 0110 3069900 | 147.000 | 46.00000 | 6,762.00 | | | | |
| MAINTENANCE STONE | TON | | | | | | |
| 0120 3104000 | 2,099.973 | 67.00000 | 140,698.19 | | | | |
| HMA SHOULDER WIDENING COURSE | TON | | | | | | |
| 0130 4011004 | 2,132.581 | 675.00000 | 1,439,492.18 | | | | |
| LIQUID ASPHALT BINDER PG64-22 | TON | | | | | | |
| 0140 4012060 | 920.000 | 52.00000 | 47,840.00 | | | | |
| FULL DEPTH ASPH. PAV. PATCHING 6" UNIF. | SY | | | | | | |
| 0150 4012080 | 13,780.000 | 56.00000 | 771,680.00 | | | | |
| FULL DEPTH ASPH. PAV. PATCHING 8" UNIF | SY | | | | | | |

**Contract ID:** 0266330 **Counties:** Aiken

**Letting Date:** September 12, 2023 **District(s):** District 7

**Call Order:** 020 **Project(s):** P042375, P042377, P042427, P042490

**Contract Time:** 11/30/24 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SurfCourse;FDP;ShldPav;MillFill

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | PayItems For ProjectId: P042375 | **Cat Alt Set:** | | | **Cat Alt Member:** | | |
| 0160 4013150 | 1,060.000 | 6.00000 | 6,360.00 | | | | |
| MILLING EXISTING ASPHALT PAVEMENT 1.5" | SY | | | | | | |
| 0170 4013175 | 18,150.000 | 2.10000 | 38,115.00 | | | | |
| MILLING EXISTING ASPHALT PAVEMENT 1.75" | SY | | | | | | |
| 0180 4013200 | 227,270.000 | 1.70000 | 386,359.00 | | | | |
| MILLING EXISTING ASPHALT PAVEMENT 2.0" | SY | | | | | | |
| 0190 4013990 | 24,550.000 | 3.00000 | 73,650.00 | | | | |
| MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) | SY | | | | | | |
| 0200 4019000 | 8.050 | 940.00000 | 7,567.00 | | | | |
| MILLED-IN RUMBLE STRIP | MI | | | | | | |

**Contract ID:** 0266330 **Counties:** Aiken

**Letting Date:** September 12, 2023 **District(s):** District 7

**Call Order:** 020 **Project(s):** P042375, P042377, P042427, P042490

**Contract Time:** 11/30/24 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SurfCourse;FDP;ShldPav;MillFill

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | PayItems For ProjectId: P042375 | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0210 4030320 | 26,212.945 | 63.00000 | 1,651,415.54 | | | | |
| HOT MIX ASPHALT SURFACE COURSE TYPE B | TON | | | | | | |
| 0220 4030340 | 5,375.163 | 63.35000 | 340,516.58 | | | | |
| HOT MIX ASPHALT SURFACE COURSE TYPE C | TON | | | | | | |
| 0230 4030350 | 2,376.020 | 78.00000 | 185,329.56 | | | | |
| HOT MIX ASPHALT SURFACE COURSE TYPE D | TON | | | | | | |
| 0240 4037210 | 243.000 | 145.00000 | 35,235.00 | | | | |
| DRIVEWAY PAVING-SURFACE TYPE B | TON | | | | | | |

**Contract ID:** 0266330 **Counties:** Aiken

**Letting Date:** September 12, 2023 **District(s):** District 7

**Call Order:** 020 **Project(s):** P042375, P042377, P042427, P042490

**Contract Time:** 11/30/24 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SurfCourse;FDP;ShldPav;MillFill

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PayItems For ProjectId: P042375 **Cat Alt Set:** **Cat Alt Member:** | | | | | | | |
| 0250 4037230 DRIVEWAY PAVING-SURFACE TYPE D | 1,221.875 TON | 140.00000 | 171,062.50 | | | | |
| 0260 6021120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) | 4,418.000 SF | 6.45000 | 28,496.10 | | | | |
| 0270 6241005 4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING | 13,012.000 LF | 0.80000 | 10,409.60 | | | | |
| 0280 6241007 6" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING | 50.000 LF | 1.10000 | 55.00 | | | | |

**Contract ID:** 0266330 **Counties:** Aiken

**Letting Date:** September 12, 2023 **District(s):** District 7

**Call Order:** 020 **Project(s):** P042375, P042377, P042427, P042490

**Contract Time:** 11/30/24 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SurfCourse;FDP;ShldPav;MillFill

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PayItems For ProjectId: P042375 **Cat Alt Set:** **Cat Alt Member:** | | | | | | | |
| 0290 6241010 | 83,205.000 | 0.55000 | 45,762.75 | | | | |
| 4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING | LF | | | | | | |
| 0300 6241012 | 340.000 | 0.80000 | 272.00 | | | | |
| 6" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING | LF | | | | | | |
| 0310 6241015 | 3,010.000 | 2.95000 | 8,879.50 | | | | |
| 8" WHITE SOLID LINES PERM.PVMT.MARKINGS | LF | | | | | | |
| 0320 6241020 | 150.000 | 6.50000 | 975.00 | | | | |
| 12" WHITE SOLID LINES - PERM.PVMT.MARKINGS | LF | | | | | | |

**Contract ID:** 0266330 **Counties:** Aiken

**Letting Date:** September 12, 2023 **District(s):** District 7

**Call Order:** 020 **Project(s):** P042375, P042377, P042427, P042490

**Contract Time:** 11/30/24 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SurfCourse;FDP;ShldPav;MillFill

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | PayItems For ProjectId: P042375 | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0330 6241025 | 4,025.000 | 11.35000 | 45,683.75 | | | | |
| 24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING | LF | | | | | | |
| 0340 6241030 | 59.000 | 91.80000 | 5,416.20 | | | | |
| WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING | EA | | | | | | |
| 0350 6241035 | 38.000 | 91.80000 | 3,488.40 | | | | |
| WHITE WORD MESSAGE "ONLY" - PERM.PVMT.MARKING | EA | | | | | | |
| 0360 6241040 | 5.000 | 135.00000 | 675.00 | | | | |
| WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)PERM.PVMT.MARKING | EA | | | | | | |

**Contract ID:** 0266330 **Counties:** Aiken

**Letting Date:** September 12, 2023 **District(s):** District 7

**Call Order:** 020 **Project(s):** P042375, P042377, P042427, P042490

**Contract Time:** 11/30/24 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SurfCourse;FDP;ShldPav;MillFill

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PayItems For ProjectId: P042375 **Cat Alt Set:** **Cat Alt Member:** | | | | | | | |
| 0370 6241043 | 4.000 | 162.00000 | 648.00 | | | | |
| WHITE LANE DROP ARROW(LT.OR RT.)PERM.PVMT.MARKING | EA | | | | | | |
| 0380 6241045 | 2.000 | 594.00000 | 1,188.00 | | | | |
| RAILROAD CROSSING SYMBOLS - PERM.PVMT.MARKING | EA | | | | | | |
| 0390 6241050 | 3.000 | 405.00000 | 1,215.00 | | | | |
| HANDICAP SYMBOL - PERM.PVMT MARKING | EA | | | | | | |
| 0400 6241064 | 8,404.000 | 0.80000 | 6,723.20 | | | | |
| 4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING | LF | | | | | | |

**Contract ID:** 0266330 **Counties:** Aiken

**Letting Date:** September 12, 2023 **District(s):** District 7

**Call Order:** 020 **Project(s):** P042375, P042377, P042427, P042490

**Contract Time:** 11/30/24 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SurfCourse;FDP;ShldPav;MillFill

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | PayItems For ProjectId: P042375 | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0410 6241074 | 132,720.000 | 0.55000 | 72,996.00 | | | | |
| 4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING | LF | | | | | | |
| 0420 6241076 | 240.000 | 0.80000 | 192.00 | | | | |
| 6" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING | LF | | | | | | |
| 0430 6241080 | 295.000 | 11.34000 | 3,345.30 | | | | |
| 24" YELLOW SOLID LINES - PERM.PVMT.MARKING | LF | | | | | | |
| 0440 6250005 | 26,636.000 | 0.16000 | 4,261.76 | | | | |
| 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT | LF | | | | | | |

**Contract ID:** 0266330 **Counties:** Aiken

**Letting Date:** September 12, 2023 **District(s):** District 7

**Call Order:** 020 **Project(s):** P042375, P042377, P042427, P042490

**Contract Time:** 11/30/24 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SurfCourse;FDP;ShldPav;MillFill

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PayItems For ProjectId: P042375 **Cat Alt Set:** **Cat Alt Member:** | | | | | | | |
| 0450 6250007 | 100.000 | 0.22000 | 22.00 | | | | |
| 6" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT | LF | | | | | | |
| 0460 6250010 | 158,340.000 | 0.16000 | 25,334.40 | | | | |
| 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT | LF | | | | | | |
| 0470 6250012 | 740.000 | 0.22000 | 162.80 | | | | |
| 6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT | LF | | | | | | |
| 0480 6250015 | 6,120.000 | 0.16000 | 979.20 | | | | |
| 8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT | LF | | | | | | |

**Contract ID:** 0266330 **Counties:** Aiken

**Letting Date:** September 12, 2023 **District(s):** District 7

**Call Order:** 020 **Project(s):** P042375, P042377, P042427, P042490

**Contract Time:** 11/30/24 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SurfCourse;FDP;ShldPav;MillFill

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PayItems For ProjectId: P042375 **Cat Alt Set:** **Cat Alt Member:** | | | | | | | |
| 0490 6250020 | 300.000 | 0.30000 | 90.00 | | | | |
| 12" WHITE SOLID LINES - FAST DRY PAINT | LF | | | | | | |
| 0500 6250025 | 8,080.000 | 1.60000 | 12,928.00 | | | | |
| 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT | LF | | | | | | |
| 0510 6250030 | 109.000 | 27.00000 | 2,943.00 | | | | |
| WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT | EA | | | | | | |
| 0520 6250035 | 73.000 | 27.00000 | 1,971.00 | | | | |
| WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT | EA | | | | | | |

**Contract ID:** 0266330 **Counties:** Aiken

**Letting Date:** September 12, 2023 **District(s):** District 7

**Call Order:** 020 **Project(s):** P042375, P042377, P042427, P042490

**Contract Time:** 11/30/24 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SurfCourse;FDP;ShldPav;MillFill

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PayItems For ProjectId: P042375 **Cat Alt Set:** **Cat Alt Member:** | | | | | | | |
| 0530 6250040 | 10.000 | 27.00000 | 270.00 | | | | |
| WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT | EA | | | | | | |
| 0540 6250043 | 8.000 | 27.00000 | 216.00 | | | | |
| WHITE LANE DROP ARROW (LEFT OR RIGHT)-FAST DRY PAINT | EA | | | | | | |
| 0550 6250045 | 4.000 | 54.00000 | 216.00 | | | | |
| RAILROAD CROSSING SYMBOLS - FAST DRY PAINT | EA | | | | | | |
| 0560 6250050 | 3.000 | 81.00000 | 243.00 | | | | |
| HANDICAP SYMBOL - FAST DRY PAINT | EA | | | | | | |

**Contract ID:** 0266330 **Counties:** Aiken

**Letting Date:** September 12, 2023 **District(s):** District 7

**Call Order:** 020 **Project(s):** P042375, P042377, P042427, P042490

**Contract Time:** 11/30/24 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SurfCourse;FDP;ShldPav;MillFill

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PayItems For ProjectId: P042375 **Cat Alt Set:** **Cat Alt Member:** | | | | | | | |
| 0570 6250105 | 16,850.000 | 0.16000 | 2,696.00 | | | | |
| 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT | LF | | | | | | |
| 0580 6250110 | 257,160.000 | 0.16000 | 41,145.60 | | | | |
| 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT | LF | | | | | | |
| 0590 6250111 | 540.000 | 0.22000 | 118.80 | | | | |
| 6"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT | LF | | | | | | |
| 0600 6250112 | 2,846.000 | 1.65000 | 4,695.90 | | | | |
| 6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT | LF | | | | | | |

**Contract ID:** 0266330 **Counties:** Aiken

**Letting Date:** September 12, 2023 **District(s):** District 7

**Call Order:** 020 **Project(s):** P042375, P042377, P042427, P042490

**Contract Time:** 11/30/24 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SurfCourse;FDP;ShldPav;MillFill

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) SATTERFIELD CONSTRUCTION COMPANY, INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | PayItems For ProjectId: P042375 | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0610 6250115<br>24" YELLOW DIAGONAL LINES - FAST DRY PAINT | 690.000<br>LF | 1.65000 | 1,138.50 | | | | |
| 0620 6262010<br>4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT | 540.000<br>LF | 4.85000 | 2,619.00 | | | | |
| 0630 6262110<br>4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT | 540.000<br>LF | 4.85000 | 2,619.00 | | | | |
| 0640 6300005<br>PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4" | 851.000<br>EA | 8.10000 | 6,893.10 | | | | |

**Contract ID:** 0266330 **Counties:** Aiken

**Letting Date:** September 12, 2023 **District(s):** District 7

**Call Order:** 020 **Project(s):** P042375, P042377, P042427, P042490

**Contract Time:** 11/30/24 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SurfCourse;FDP;ShldPav;MillFill

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PayItems For ProjectId: P042375 **Cat Alt Set:** **Cat Alt Member:** | | | | | | | |
| 0650 6301005 | 552.000 | 8.10000 | 4,471.20 | | | | |
| PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL. | EA | | | | | | |
| 0660 6301100 | 2,035.000 | 8.10000 | 16,483.50 | | | | |
| PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" | EA | | | | | | |
| 0670 6302001 | 18.000 | 8.10000 | 145.80 | | | | |
| PERM.RED/CLEAR PAVEMENT MARKERS BI-DIR. - 4"X 4" | EA | | | | | | |
| 0680 6750275 | 390.000 | 12.95000 | 5,050.50 | | | | |
| FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT | LF | | | | | | |

**Contract ID:** 0266330 **Counties:** Aiken

**Letting Date:** September 12, 2023 **District(s):** District 7

**Call Order:** 020 **Project(s):** P042375, P042377, P042427, P042490

**Contract Time:** 11/30/24 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SurfCourse;FDP;ShldPav;MillFill

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PayItems For ProjectId: P042375 **Cat Alt Set:** **Cat Alt Member:** | | | | | | | |
| 0690 6770413 | 17,300.000 | 2.70000 | 46,710.00 | | | | |
| FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE | LF | | | | | | |
| 0700 6780495 | 5,670.000 | 9.75000 | 55,282.50 | | | | |
| SAWCUT FOR LOOP DETECTOR | LF | | | | | | |
| 0710 7141114 | 24.000 | 120.00000 | 2,880.00 | | | | |
| 24" RC PIPE CUL.-CLASS III | LF | | | | | | |
| 0720 7191625 | 1.000 | 8,625.00000 | 8,625.00 | | | | |
| CATCH BASIN -TYPE 17 | EA | | | | | | |
| 0730 7201505 | 12.000 | 400.00000 | 4,800.00 | | | | |
| PRECAST CONCRETE CURB STOP (6'LONG) | EA | | | | | | |

**Contract ID:** 0266330 **Counties:** Aiken

**Letting Date:** September 12, 2023 **District(s):** District 7

**Call Order:** 020 **Project(s):** P042375, P042377, P042427, P042490

**Contract Time:** 11/30/24 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SurfCourse;FDP;ShldPav;MillFill

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PayItems For ProjectId: P042375 **Cat Alt Set:** **Cat Alt Member:** | | | | | | | |
| 0740 7203110 | 110.000 | 35.00000 | 3,850.00 | | | | |
| CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE | LF | | | | | | |
| 0750 7203210 | 125.000 | 37.00000 | 4,625.00 | | | | |
| CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE | LF | | | | | | |
| 0760 7203220 | 42.000 | 39.00000 | 1,638.00 | | | | |
| CONCRETE CURB AND GUTTER(2'-0") SLOPING FACE | LF | | | | | | |
| 0770 7204100 | 20.000 | 120.00000 | 2,400.00 | | | | |
| CONCRETE SIDEWALK(4" UNIFORM) | SY | | | | | | |
| 0780 7204900 | 187.500 | 50.00000 | 9,375.00 | | | | |
| DETECTABLE WARNING MATERIAL | SF | | | | | | |

**Contract ID:** 0266330 **Counties:** Aiken

**Letting Date:** September 12, 2023 **District(s):** District 7

**Call Order:** 020 **Project(s):** P042375, P042377, P042427, P042490

**Contract Time:** 11/30/24 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SurfCourse;FDP;ShldPav;MillFill

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PayItems For ProjectId: P042375 **Cat Alt Set:** **Cat Alt Member:** | | | | | | | |
| 0790 7209000 | 375.000 | 135.00000 | 50,625.00 | | | | |
| PEDESTRIAN RAMP CONSTRUCTION | SY | | | | | | |
| 0800 7209100 | 294.000 | 55.00000 | 16,170.00 | | | | |
| SURFACE APPLIED DETECTABLE WARNING | SF | | | | | | |
| 0810 8050010 | 2,223.000 | 1.20000 | 2,667.60 | | | | |
| REMOVE & DISPOSE SEMI-RIGID GR DEVICE | LF | | | | | | |
| 0820 8051151 | 10.000 | 3,525.00000 | 35,250.00 | | | | |
| MT3 LEADING END TREATMENT TL3 | EA | | | | | | |

**Contract ID:** 0266330 **Counties:** Aiken

**Letting Date:** September 12, 2023 **District(s):** District 7

**Call Order:** 020 **Project(s):** P042375, P042377, P042427, P042490

**Contract Time:** 11/30/24 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SurfCourse;FDP;ShldPav;MillFill

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PayItems For ProjectId: P042375 **Cat Alt Set:** **Cat Alt Member:** | | | | | | | |
| 0830 8051207 | 280.000 | 124.00000 | 34,720.00 | | | | |
| PREMASH THRIE WITH BASE PL 6.25 SPACE | LF | | | | | | |
| 0840 8051710 | 2.000 | 2,700.00000 | 5,400.00 | | | | |
| MB TRAILING END TREATMENT | EA | | | | | | |
| 0850 8052100 | 200.000 | 40.00000 | 8,000.00 | | | | |
| MGS3 GR STANDARD SHOULDER | LF | | | | | | |
| 0860 8052150 | 1,100.000 | 45.35000 | 49,885.00 | | | | |
| MGS3CS GR COMPRESSED SHOULDER | LF | | | | | | |
| 0870 8052210 | 1.000 | 1,945.00000 | 1,945.00 | | | | |
| PREMASH TRAILING W-BEAM TYPE B 12.5' | EA | | | | | | |

**Contract ID:** 0266330 **Counties:** Aiken

**Letting Date:** September 12, 2023 **District(s):** District 7

**Call Order:** 020 **Project(s):** P042375, P042377, P042427, P042490

**Contract Time:** 11/30/24 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SurfCourse;FDP;ShldPav;MillFill

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PayItems For ProjectId: P042375 **Cat Alt Set:** **Cat Alt Member:** | | | | | | | |
| 0880 8053001 | 900.000 | 44.30000 | 39,870.00 | | | | |
| PREMASH W-BEAM COMPRESSED SHLDR 9' POST | LF | | | | | | |
| 0890 8053050 | 19.000 | 70.20000 | 1,333.80 | | | | |
| PREMASH THRIE STRONG POST GUARDRAIL | LF | | | | | | |
| 0900 8053250 | 3.000 | 2,052.00000 | 6,156.00 | | | | |
| PREMASH THRIEBEAM BRIDGE CONN TBBC3 | EA | | | | | | |
| 0910 8053253 | 8.000 | 3,834.00000 | 30,672.00 | | | | |
| MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3 | EA | | | | | | |

**Contract ID:** 0266330 **Counties:** Aiken

**Letting Date:** September 12, 2023 **District(s):** District 7

**Call Order:** 020 **Project(s):** P042375, P042377, P042427, P042490

**Contract Time:** 11/30/24 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SurfCourse;FDP;ShldPav;MillFill

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PayItems For ProjectId: P042375 **Cat Alt Set:** **Cat Alt Member:** | | | | | | | |
| 0920 8055800 | 40.000 | 54.00000 | 2,160.00 | | | | |
| PREMASH W-BEAM TIGHT CURVED SYSTEM | LF | | | | | | |
| 0930 8057100 | 3.000 | 3,520.80000 | 10,562.40 | | | | |
| PREMASH TYPE T TL3 LEADING 50' | EA | | | | | | |
| 0940 8100102 | 10.465 | 2,430.00000 | 25,429.95 | | | | |
| PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS | ACRE | | | | | | |
| **Section Totals:** | | | $7,140,009.29 | | | | |
| **Contract Totals** | | | **$7,140,009.29** | | | | |
| **Cost Plus Time Totals** | | | **$7,140,009.29** | | | | |

**Contract ID:** 0266330 **Counties:** Aiken

**Letting Date:** September 12, 2023 **District(s):** District 7

**Call Order:** 020 **Project(s):** P042375, P042377, P042427, P042490

**Contract Time:** 11/30/24 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SurfCourse;FDP;ShldPav;MillFill

**( ) indicates item is bid as Lump Sum**

South Carolina Department of Transportation

**South Carolina Department of Transportation**

**10/6/2023**

**Vendor Ranking**



**Call Order:** 020
**Contract ID:** 0266330
**Counties:** Aiken
**Letting Date:** September 12, 2023 02:00 PM
**District(s):** District 7
**Contract Time:** 11/30/24 COMPLETION DATE

**Contract Description:** SurfCourse;FDP;ShldPav;MillFill

**PCN(s):** P042375, P042377, P042427, P042490

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | 1SA015 | SATTERFIELD CONSTRUCTION COMPANY, INC. | $7,140,009.29 | 100.00% |

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor