Contract ID: 0277850 **Counties:** Aiken

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 030 **Project(s):** P045497, P045499, P045500, P045502

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Aiken Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC.		(2) BLYTHE CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045497		**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	377,000.00000	377,000.00	540,000.00000	540,000.00		
MOBILIZATION	LS						
0020 1032010	(1)	64,000.00000	64,000.00	60,000.00000	60,000.00		
BONDS AND INSURANCE	LS						
0030 1050800	2.000	3,000.00000	6,000.00	12,000.00000	24,000.00		
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071403	(1)	22,000.00000	22,000.00	30,000.00000	30,000.00		
RAILROAD INSURANCE AND FLAGGING Aiken Railway	LS						
0050 2023000	1,150.000	45.10000	51,865.00	50.00000	57,500.00		
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						

Contract ID: 0277850 **Counties:** Aiken

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 030 **Project(s):** P045497, P045499, P045500, P045502

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Aiken Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC.		(2) BLYTHE CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045497			**Cat Alt Set:**			**Cat Alt Member:**	
0060 2024100 REMOVAL & DISPOSAL OF EXISTING CURB	2,030.000 LF	35.20000	71,456.00	10.00000	20,300.00		
0070 2031000 UNCLASSIFIED EXCAVATION	675.000 CY	42.00000	28,350.00	76.00000	51,300.00		
0080 2033000 BORROW EXCAVATION	3,140.000 CY	68.00000	213,520.00	105.00000	329,700.00		
0090 2036000 EXCAVATION FOR SHOULDER PAVING	902.880 STA	67.00000	60,492.96	55.75000	50,335.56		
0100 2072000 HAULING OF EXCAVATED SHOULDER MATERIAL	902.880 STA	115.00000	103,831.20	93.25000	84,193.56		

Contract ID: 0277850 **Counties:** Aiken

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 030 **Project(s):** P045497, P045499, P045500, P045502

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Aiken Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC.		(2) BLYTHE CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045497		**Cat Alt Set:**				**Cat Alt Member:**	
0110 3059001	1,495.000	69.00000	103,155.00	152.50000	227,987.50		
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	TON						
0120 3059900	101.750	54.00000	5,494.50	237.75000	24,191.06		
MAINTENANCE STONE	TON						
0130 3063232	26,800.000	9.10000	243,880.00	9.85000	263,980.00		
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	SY						
0140 3063242	40,100.000	9.40000	376,940.00	9.95000	398,995.00		
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	SY						

Contract ID: 0277850 **Counties:** Aiken

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 030 **Project(s):** P045497, P045499, P045500, P045502

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Aiken Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC.		(2) BLYTHE CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045497 **Cat Alt Set:** **Cat Alt Member:**							
0150 3064000	2,340.000	240.00000	561,600.00	227.75000	532,935.00		
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0160 3104000	7,023.866	91.45000	642,332.55	91.75000	644,439.71		
HMA SHOULDER WIDENING COURSE	TON						
0170 4011004	2,045.975	878.50000	1,797,389.04	806.00000	1,649,055.85		
LIQUID ASPHALT BINDER PG64-22	TON						
0180 4011500	6,915.000	62.00000	428,730.00	70.25000	485,778.75		
ARAMID FIBER	LB						
0190 4012040	4,810.000	43.60000	209,716.00	41.40000	199,134.00		
FULL DEPTH ASPH. PAV. PATCHING 4" UNIF.	SY						

Contract ID: 0277850 **Counties:** Aiken

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 030 **Project(s):** P045497, P045499, P045500, P045502

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Aiken Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC.		(2) BLYTHE CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045497		**Cat Alt Set:**				**Cat Alt Member:**	
0200 4012060	1,355.000	54.00000	73,170.00	56.00000	75,880.00		
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	SY						
0210 4012080	2,510.000	78.00000	195,780.00	85.25000	213,977.50		
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0220 4013115	800.000	11.00000	8,800.00	4.05000	3,240.00		
MILLING EXISTING ASPHALT PAVEMENT 1.5"	SY						
0230 4013117	8,570.000	2.96000	25,367.20	4.35000	37,279.50		
MILLING EXISTING ASPHALT PAVEMENT 1.75"	SY						

Contract ID: 0277850 **Counties:** Aiken

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 030 **Project(s):** P045497, P045499, P045500, P045502

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Aiken Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC.		(2) BLYTHE CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045497	**Cat Alt Set:**				**Cat Alt Member:**	
0240 4013120	117,440.000	3.50000	411,040.00	4.05000	475,632.00		
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						
0250 4013990	13,450.000	7.35000	98,857.50	6.80000	91,460.00		
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0260 4040320	12,283.280	91.75000	1,126,990.94	97.50000	1,197,619.80		
ASPHALT SURFACE COURSE TYPE B	TON						
0270 4040340	13,518.450	94.00000	1,270,734.30	100.75000	1,361,983.84		
ASPHALT SURFACE COURSE TYPE C	TON						

Contract ID: 0277850 **Counties:** Aiken

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 030 **Project(s):** P045497, P045499, P045500, P045502

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Aiken Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC.		(2) BLYTHE CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045497		**Cat Alt Set:**				**Cat Alt Member:**	
0280 4040350	1,211.140	112.50000	136,253.25	135.90000	164,593.93		
ASPHALT SURFACE COURSE TYPE D	TON						
0290 4047230	1,366.250	215.00000	293,743.75	203.00000	277,348.75		
DRIVEWAY PAVING-SURFACE TYPE D	TON						
0300 6011000	(1)	475,000.00000	475,000.00	647,000.00000	647,000.00		
TRAFFIC CONTROL	LS						
0310 6051120	2,736.000	6.60000	18,057.60	6.10000	16,689.60		
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0320 6240005	14,120.000	0.12000	1,694.40	0.11000	1,553.20		
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						

Contract ID: 0277850 **Counties:** Aiken

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 030 **Project(s):** P045497, P045499, P045500, P045502

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Aiken Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC.		(2) BLYTHE CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045497		**Cat Alt Set:**				**Cat Alt Member:**	
0330 6240010	335,470.000	0.12000	40,256.40	0.11000	36,901.70		
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0340 6240015	3,010.000	0.28000	842.80	0.25000	752.50		
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	LF						
0350 6240025	3,630.000	0.55000	1,996.50	0.50000	1,815.00		
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						

Contract ID: 0277850 **Counties:** Aiken

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 030 **Project(s):** P045497, P045499, P045500, P045502

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Aiken Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC.		(2) BLYTHE CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045497		**Cat Alt Set:**				**Cat Alt Member:**	
0360 6240030	20.000	11.00000	220.00	10.00000	200.00		
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0370 6240031	6.000	11.00000	66.00	10.00000	60.00		
WHITE SINGLE BIKE LANE ARROW (LT, STRAIGHT, RT)-FAST DRY PAINT	EA						
0380 6240035	14.000	11.00000	154.00	10.00000	140.00		
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						
0390 6240045	2.000	110.00000	220.00	100.00000	200.00		
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	EA						

Contract ID: 0277850 **Counties:** Aiken

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 030 **Project(s):** P045497, P045499, P045500, P045502

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Aiken Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC.		(2) BLYTHE CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045497		**Cat Alt Set:**				**Cat Alt Member:**	
0400 6240050	2.000	11.00000	22.00	10.00000	20.00		
HANDICAP SYMBOL - FAST DRY PAINT	EA						
0410 6240055	5.000	11.00000	55.00	10.00000	50.00		
BIKE LANE SYMBOL - FAST DRY PAINT	EA						
0420 6240105	28,230.000	0.12000	3,387.60	0.11000	3,105.30		
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0430 6240110	277,980.000	0.12000	33,357.60	0.11000	30,577.80		
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						

Contract ID: 0277850 **Counties:** Aiken

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 030 **Project(s):** P045497, P045499, P045500, P045502

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Aiken Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC.		(2) BLYTHE CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045497			**Cat Alt Set:**			**Cat Alt Member:**	
0440 6240112	1,325.000	0.55000	728.75	0.50000	662.50		
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	LF						
0450 6240115	320.000	1.10000	352.00	1.00000	320.00		
24" YELLOW DIAGONAL LINES - FAST DRY PAINT	LF						
0460 6251005	6,920.000	0.50000	3,460.00	0.45000	3,114.00		
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	LF						
0470 6251007	20.000	0.70000	14.00	0.65000	13.00		
6" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	LF						

Contract ID: 0277850 **Counties:** Aiken

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 030 **Project(s):** P045497, P045499, P045500, P045502

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Aiken Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC.		(2) BLYTHE CONSTRUCTION, INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045497		**Cat Alt Set:**			**Cat Alt Member:**		
0480	6251010	133,090.000	0.50000	66,545.00	0.45000	59,890.50		
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING		LF						
0490	6251012	12,250.000	0.70000	8,575.00	0.65000	7,962.50		
6" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING		LF						
0500	6251015	1,505.000	2.20000	3,311.00	2.00000	3,010.00		
8" WHITE SOLID LINES PERM.PVMT.MARKINGS		LF						
0510	6251023	24.000	11.00000	264.00	10.00000	240.00		
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)PERM.PVMT.MARK		LF						

Contract ID: 0277850 **Counties:** Aiken

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 030 **Project(s):** P045497, P045499, P045500, P045502

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Aiken Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC.		(2) BLYTHE CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045497		**Cat Alt Set:**		**Cat Alt Member:**		
0520 6251025 24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	1,565.000 LF	8.80000	13,772.00	8.00000	12,520.00		
0530 6251030 WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING	12.000 EA	66.00000	792.00	60.00000	720.00		
0540 6251035 WHITE WORD MESSAGE "ONLY" - PERM.PVMT.MARKING	7.000 EA	66.00000	462.00	60.00000	420.00		
0550 6251036 WHITE WORD MESSAGE "STOP AHEAD" -PERM.PVMT.MARKING	2.000 EA	825.00000	1,650.00	750.00000	1,500.00		

Contract ID: 0277850 **Counties:** Aiken

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 030 **Project(s):** P045497, P045499, P045500, P045502

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Aiken Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC.		(2) BLYTHE CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045497		**Cat Alt Set:**				**Cat Alt Member:**	
0560 6251045	1.000	385.00000	385.00	350.00000	350.00		
RAILROAD CROSSING SYMBOLS - PERM.PVMT.MARKING	EA						
0570 6251050	2.000	220.00000	440.00	200.00000	400.00		
HANDICAP SYMBOL - PERM.PVMT MARKING	EA						
0580 6251064	12,530.000	0.50000	6,265.00	0.45000	5,638.50		
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	LF						
0590 6251074	125,450.000	0.50000	62,725.00	0.45000	56,452.50		
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	LF						

Contract ID: 0277850 **Counties:** Aiken

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 030 **Project(s):** P045497, P045499, P045500, P045502

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Aiken Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC.		(2) BLYTHE CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045497		**Cat Alt Set:**				**Cat Alt Member:**	
0600 6251080	160.000	11.00000	1,760.00	10.00000	1,600.00		
24" YELLOW SOLID LINES - PERM.PVMT.MARKING	LF						
0610 6300005	425.000	6.60000	2,805.00	6.00000	2,550.00		
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0620 6301005	380.000	6.60000	2,508.00	6.00000	2,280.00		
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	EA						
0630 6301100	1,574.000	6.60000	10,388.40	6.00000	9,444.00		
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						

Contract ID: 0277850 **Counties:** Aiken

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 030 **Project(s):** P045497, P045499, P045500, P045502

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Aiken Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC.		(2) BLYTHE CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045497		**Cat Alt Set:**				**Cat Alt Member:**	
0640 6321000	17.890	957.00000	17,120.73	500.00000	8,945.00		
MILLED-IN RUMBLE STRIP	MI						
0650 6750275	140.000	20.05000	2,807.00	18.25000	2,555.00		
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0660 6770413	7,400.000	1.54000	11,396.00	1.40000	10,360.00		
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0670 6780495	2,200.000	11.30000	24,860.00	10.25000	22,550.00		
SAWCUT FOR LOOP DETECTOR	LF						

Contract ID: 0277850 **Counties:** Aiken

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 030 **Project(s):** P045497, P045499, P045500, P045502

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Aiken Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC.		(2) BLYTHE CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045497		**Cat Alt Set:**				**Cat Alt Member:**	
0680 6800515	4.000	962.50000	3,850.00	875.00000	3,500.00		
13"X24"X12"D.ELEC.FLUSH UNDGRD.ENCLOSURE-(STR.POLY.CONC.)HD	EA						
0690 7141113	80.000	221.50000	17,720.00	473.50000	37,880.00		
18" RC PIPE CUL.-CLASS III	LF						
0700 7141114	12.000	485.00000	5,820.00	881.00000	10,572.00		
24" RC PIPE CUL.-CLASS III	LF						
0710 7203110	2,030.000	30.80000	62,524.00	55.00000	111,650.00		
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE	LF						
0720 7204600	5.000	99.00000	495.00	79.00000	395.00		
CONCRETE SIDEWALK(6" UNIFORM)	SY						

Contract ID: 0277850 **Counties:** Aiken

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 030 **Project(s):** P045497, P045499, P045500, P045502

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Aiken Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC.		(2) BLYTHE CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045497		**Cat Alt Set:**				**Cat Alt Member:**	
0730 7204900	12.500	52.80000	660.00	55.00000	687.50		
DETECTABLE WARNING MATERIAL	SF						
0740 7205000	870.000	99.86000	86,878.20	86.00000	74,820.00		
CONCRETE DRIVEWAY(6" UNIFORM)	SY						
0750 7205100	200.000	132.00000	26,400.00	98.00000	19,600.00		
CONCRETE DRIVEWAY(8" UNIFORM)	SY						
0760 7209000	25.000	137.28000	3,432.00	160.00000	4,000.00		
PEDESTRIAN RAMP CONSTRUCTION	SY						
0770 7209100	40.000	59.40000	2,376.00	65.00000	2,600.00		
SURFACE APPLIED DETECTABLE WARNING	SF						

Contract ID: 0277850 **Counties:** Aiken

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 030 **Project(s):** P045497, P045499, P045500, P045502

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Aiken Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC.		(2) BLYTHE CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045497		**Cat Alt Set:**				**Cat Alt Member:**	
0780 8041020	140.000	125.00000	17,500.00	252.00000	35,280.00		
RIP-RAP (CLASS B)	TON						
0790 8048210	170.000	5.00000	850.00	63.75000	10,837.50		
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	SY						
0800 8051151	4.000	3,174.40000	12,697.60	2,800.37000	11,201.48		
MT3 LEADING END TREATMENT TL3	EA						
0810 8052150	625.000	40.30000	25,187.50	35.54000	22,212.50		
MGS3CS GR COMPRESSED SHOULDER	LF						

Contract ID: 0277850 **Counties:** Aiken

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 030 **Project(s):** P045497, P045499, P045500, P045502

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Aiken Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	(2) BLYTHE CONSTRUCTION, INC. Unit Price	(2) BLYTHE CONSTRUCTION, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045497 **Cat Alt Set:** **Cat Alt Member:**							
0820 8100102	14.210	3,465.00000	49,237.65	3,500.00000	49,735.00		
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
0830 8151102	2.200	5,335.00000	11,737.00	6,500.00000	14,300.00		
TURF REINFORCEMENT MATTING (TRM) TYPE 2	MSY						
Section Totals:			$10,154,569.92		$10,934,674.89		
Contract Totals			**$10,154,569.92**		**$10,934,674.89**		
Cost Plus Time Totals			**$10,154,569.92**		**$10,934,674.89**		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

10/7/2026

Vendor Ranking

Call Order: 030
Contract ID: 0277850
Counties: Aiken
Letting Date: September 09, 2026 2:00 pm
District(s): District 7
Contract Time: 06/30/28 COMPLETION DATE

Contract Description: 2027 Aiken Pavement Improvement

PCN(s): P045497, P045499, P045500, P045502

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1SA015	SATTERFIELD CONSTRUCTION COMPANY, INC.	$10,154,569.92	100.00%
2	1BL011	BLYTHE CONSTRUCTION, INC.	$10,934,674.89	107.68%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers