



Tabulation of Bids

Contract ID: 0882221

Counties: Berkeley

Letting Date: March 08, 2016

District(s): 6

Call Order: 040

Project(s): EM13001

Contract Time: 11/30/19 COMPLETION DATE

Min:

Max:

Contract Description: Henry Brown Boulevard Phase 1

Line No / Item ID Item Description			(1) L & L CONTRACTORS, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) CONTI ENTERPRISES, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Roadway Items		Cat Alt Set:		Cat Alt Member:	
0010	1031000	(1)	900,000.00000	900,000.00	1,200,000.00000	1,200,000.00	1,200,000.00000	1,200,000.00
MOBILIZATION		LS						
0020	1031100	(1)	642,500.00000	642,500.00	390,000.00000	390,000.00	690,979.45000	690,979.45
MOBILIZATION - SUBCONTRACTOR		LS						
0030	1032010	(1)	323,500.00000	323,500.00	480,000.00000	480,000.00	300,000.00000	300,000.00
BONDS AND INSURANCE		LS						
0040	1050800	1.000	336,000.00000	336,000.00	636,000.00000	636,000.00	200,000.00000	200,000.00
CONSTRUCTION STAKES, LINES & GRADES		EA						
0050	1052000	1.000	608,592.25000	608,592.25	1,062,201.00000	1,062,201.00	949,874.00000	949,874.00
UTILITY RELOCATION NO. ____ 001		EA						



Tabulation of Bids

Contract ID: 0882221

Counties: Berkeley

Letting Date: March 08, 2016

District(s): 6

Call Order: 040

Project(s): EM13001

Contract Time: 11/30/19 COMPLETION DATE

Min:

Max:

Contract Description: Henry Brown Boulevard Phase 1

Line No / Item ID Item Description			(1) L & L CONTRACTORS, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) CONTI ENTERPRISES, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Roadway Items		Cat Alt Set:		Cat Alt Member:	
0060	1052000	1.000	70,205.00000	70,205.00	141,562.00000	141,562.00	96,379.00000	96,379.00
UTILITY RELOCATION NO. ____ 002		EA						
0070	1052000	1.000	880,205.00000	880,205.00	1,408,945.00000	1,408,945.00	990,595.00000	990,595.00
UTILITY RELOCATION NO. ____ 003		EA						
0080	1071000	(1)	550,000.00000	550,000.00	1,295,000.00000	1,295,000.00	590,000.00000	590,000.00
TRAFFIC CONTROL		LS						
0090	1080300	(1)	30,000.00000	30,000.00	36,000.00000	36,000.00	55,000.00000	55,000.00
CPM PROGRESS SCHEDULE		LS						
0100	2012000	(1)	1,250,000.00000	1,250,000.00	632,000.00000	632,000.00	100,000.00000	100,000.00
CLEARING & GRUBBING WITHIN ROADWAY		LS						



Tabulation of Bids

Contract ID: 0882221

Counties: Berkeley

Letting Date: March 08, 2016

District(s): 6

Call Order: 040

Project(s): EM13001

Contract Time: 11/30/19 COMPLETION DATE

Min:

Max:

Contract Description: Henry Brown Boulevard Phase 1

Line No / Item ID Item Description			(1) L & L CONTRACTORS, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) CONTI ENTERPRISES, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Roadway Items		Cat Alt Set:		Cat Alt Member:	
0110	2021205	2.500	200.00000	500.00	220.00000	550.00	150.00000	375.00
REMOVAL & DISPOSAL OF LOW LEVEL CONTAMINATED SOIL		TON						
0120	2023000	3,332.000	3.50000	11,662.00	5.50000	18,326.00	35.00000	116,620.00
REMOVAL & DISPOSAL OF EXISTING PAVEMENT		SY						
0130	2027801	495.000	2.00000	990.00	1.50000	742.50	1.25000	618.75
REMOVAL OF EXIST. GUARDRAIL		LF						
0140	2028605	10.000	4,000.00000	40,000.00	5,000.00000	50,000.00	4,155.00000	41,550.00
CULVERT EXTENSION PREPARATION		EA						
0150	2031000	17,581.000	10.00000	175,810.00	22.00000	386,782.00	15.00000	263,715.00
UNCLASSIFIED EXCAVATION		CY						



Tabulation of Bids

Contract ID: 0882221

Counties: Berkeley

Letting Date: March 08, 2016

District(s): 6

Call Order: 040

Project(s): EM13001

Contract Time: 11/30/19 COMPLETION DATE

Min:

Max:

Contract Description: Henry Brown Boulevard Phase 1

Line No / Item ID Item Description			(1) L & L CONTRACTORS, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) CONTI ENTERPRISES, INC.	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Roadway Items		Cat Alt Set:		Cat Alt Member:	
0160	2033000	116,828.000	26.00000	3,037,528.00	28.50000	3,329,598.00	25.00000	2,920,700.00
BORROW EXCAVATION		CY						
0170	2033100	(1)	50,000.00000	50,000.00	200,000.00000	200,000.00	150,000.00000	150,000.00
BORROW PIT SET-UP		LS						
0180	2034000	55,971.000	12.00000	671,652.00	9.00000	503,739.00	36.00000	2,014,956.00
MUCK EXCAVATION		CY						
0190	2034518	957.000	12.00000	11,484.00	3.75000	3,588.75	50.00000	47,850.00
18" DIAMETER PIPE ADDITIONAL FOUNDATION WORK		LF						
0200	2034524	268.000	16.00000	4,288.00	4.38000	1,173.84	55.00000	14,740.00
24" DIAMETER PIPE ADDITIONAL FOUNDATION WORK		LF						



Tabulation of Bids

Contract ID: 0882221

Counties: Berkeley

Letting Date: March 08, 2016

District(s): 6

Call Order: 040

Project(s): EM13001

Contract Time: 11/30/19 COMPLETION DATE

Min:

Max:

Contract Description: Henry Brown Boulevard Phase 1

Line No / Item ID Item Description			(1) L & L CONTRACTORS, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) CONTI ENTERPRISES, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units							
SECTION: 1			Roadway Items		Cat Alt Set:		Cat Alt Member:	
0210	2034530	122.000	30.00000	3,660.00	5.00000	610.00	70.00000	8,540.00
30" DIAMETER PIPE ADDITIONAL FOUNDATION WORK		LF						
0220	2034536	200.000	35.00000	7,000.00	5.81000	1,162.00	75.00000	15,000.00
36" DIAMETER PIPE ADDITIONAL FOUNDATION WORK		LF						
0230	2034548	200.000	40.00000	8,000.00	7.50000	1,500.00	110.00000	22,000.00
48" DIAMETER PIPE ADDITIONAL FOUNDATION WORK		LF						
0240	2034554	105.000	50.00000	5,250.00	10.63000	1,116.15	120.00000	12,600.00
54" DIAMETER PIPE ADDITIONAL FOUNDATION WORK		LF						
0250	2034560	100.000	85.00000	8,500.00	16.25000	1,625.00	145.00000	14,500.00
60" DIAMETER PIPE ADDITIONAL FOUNDATION WORK		LF						



Tabulation of Bids

Contract ID: 0882221

Counties: Berkeley

Letting Date: March 08, 2016

District(s): 6

Call Order: 040

Project(s): EM13001

Contract Time: 11/30/19 COMPLETION DATE

Min:

Max:

Contract Description: Henry Brown Boulevard Phase 1

Line No / Item ID Item Description			(1) L & L CONTRACTORS, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) CONTI ENTERPRISES, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Roadway Items		Cat Alt Set:		Cat Alt Member:	
0260	2036000	27,552.000	3.00000	82,656.00	1.25000	34,440.00	3.00000	82,656.00
GEOTEXTILE FOR SEPARATION OF SUBGRADE&SUBBASE/BASE CR		SY						
0270	2037010	41,116.000	4.00000	164,464.00	2.50000	102,790.00	14.00000	575,624.00
GEOGRID REINFORCEMENT (BIAXIAL)		SY						
0280	2038110	12.000	2,000.00000	24,000.00	2,300.00000	27,600.00	2,500.00000	30,000.00
MONITORING DEVICE - SETTLEMENT PLATE		EA						
0290	2041000	4,292.200	25.00000	107,305.00	30.00000	128,766.00	30.00000	128,766.00
STRUCTURE EXCAVATION FOR CULVERTS		CY						
0300	2045000	4.000	75,000.00000	300,000.00	105,000.00000	420,000.00	170,000.00000	680,000.00
COFFERDAM		EA						



Tabulation of Bids

Contract ID: 0882221

Counties: Berkeley

Letting Date: March 08, 2016

District(s): 6

Call Order: 040

Project(s): EM13001

Contract Time: 11/30/19 COMPLETION DATE

Min:

Max:

Contract Description: Henry Brown Boulevard Phase 1

Line No / Item ID Item Description			(1) L & L CONTRACTORS, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) CONTI ENTERPRISES, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Roadway Items		Cat Alt Set:		Cat Alt Member:	
0310	2047000	600.000	1,300.00000	780,000.00	462.00000	277,200.00	540.00000	324,000.00
TEMPORARY SHORING WALL		LF						
0320	2052010	36,416.000	40.00000	1,456,640.00	50.00000	1,820,800.00	40.00000	1,456,640.00
STONE BRIDGE LIFT MATERIAL		TON						
0330	2052020	100.000	50.00000	5,000.00	60.00000	6,000.00	90.00000	9,000.00
GRANULAR BRIDGE LIFT MATERIAL		CY						
0340	2081001	62,753.000	2.00000	125,506.00	8.15000	511,436.95	5.00000	313,765.00
FINE GRADING		SY						
0350	3050106	11,423.000	13.00000	148,499.00	16.00000	182,768.00	25.00000	285,575.00
GRADED AGGREGATE BASE COURSE (6" UNIFORM)		SY						



Tabulation of Bids

Contract ID: 0882221

Counties: Berkeley

Letting Date: March 08, 2016

District(s): 6

Call Order: 040

Project(s): EM13001

Contract Time: 11/30/19 COMPLETION DATE

Min:

Max:

Contract Description: Henry Brown Boulevard Phase 1

Line No / Item ID Item Description			(1) L & L CONTRACTORS, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) CONTI ENTERPRISES, INC.	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			Cat Alt Set:		Cat Alt Member:			
0360	3050110	39,396.000	17.50000	689,430.00	25.00000	984,900.00	40.00000	1,575,840.00
GRADED AGGREGATE BASE COURSE (10" UNIFORM)		SY						
0370	3069900	300.000	35.00000	10,500.00	70.00000	21,000.00	55.00000	16,500.00
MAINTENANCE STONE		TON						
0380	3100310	11,356.000	68.00000	772,208.00	68.00000	772,208.00	76.00000	863,056.00
HOT MIX ASPHALT BASE COURSE - TYPE A		TON						
0390	4010005	13,722.000	6.00000	82,332.00	6.00000	82,332.00	7.00000	96,054.00
PRIME COAT		GAL						
0400	4011004	2,868.000	457.00000	1,310,676.00	457.00000	1,310,676.00	510.00000	1,462,680.00
LIQUID ASPHALT BINDER PG64-22		TON						



Tabulation of Bids

Contract ID: 0882221

Counties: Berkeley

Letting Date: March 08, 2016

District(s): 6

Call Order: 040

Project(s): EM13001

Contract Time: 11/30/19 COMPLETION DATE

Min:

Max:

Contract Description: Henry Brown Boulevard Phase 1

Line No / Item ID Item Description			(1) L & L CONTRACTORS, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) CONTI ENTERPRISES, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units							
SECTION: 1			Roadway Items		Cat Alt Set:		Cat Alt Member:	
0410	4012080	100.000	90.00000	9,000.00	90.00000	9,000.00	100.00000	10,000.00
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF								
0420	4013200	11,151.000	1.75000	19,514.25	1.75000	19,514.25	2.00000	22,302.00
MILLING EXISTING ASPHALT PAVEMENT 2.0"								
0430	4013990	3,895.000	3.50000	13,632.50	3.50000	13,632.50	4.00000	15,580.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)								
0440	4020320	24,675.000	66.50000	1,640,887.50	66.50000	1,640,887.50	74.00000	1,825,950.00
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B								
0450	4030320	13,746.000	68.00000	934,728.00	68.00000	934,728.00	75.00000	1,030,950.00
HOT MIX ASPHALT SURFACE COURSE TYPE B								



Tabulation of Bids

Contract ID: 0882221

Counties: Berkeley

Letting Date: March 08, 2016

District(s): 6

Call Order: 040

Project(s): EM13001

Contract Time: 11/30/19 COMPLETION DATE

Min:

Max:

Contract Description: Henry Brown Boulevard Phase 1

Line No / Item ID Item Description			(1) L & L CONTRACTORS, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) CONTI ENTERPRISES, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Roadway Items		Cat Alt Set:		Cat Alt Member:	
0460	4030350	780.000	70.00000	54,600.00	70.00000	54,600.00	78.00000	60,840.00
HOT MIX ASPHALT SURFACE COURSE TYPE D		TON						
0470	6051120	844.000	9.00000	7,596.00	7.00000	5,908.00	6.00000	5,064.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)		SF						
0480	6052122	12.000	5,000.00000	60,000.00	7,333.00000	87,996.00	5,000.00000	60,000.00
PORTABLE TERMINAL IMPACT ATTENUATOR-TEST LEVEL 3(60 MPH)		EA						
0490	605212B	8.000	1,500.00000	12,000.00	2,146.00000	17,168.00	1,800.00000	14,400.00
ANCHOR KIT - PORT. ATTENUATOR(TEST LEVEL 3) 60MPH		EA						



Tabulation of Bids

Contract ID: 0882221

Counties: Berkeley

Letting Date: March 08, 2016

District(s): 6

Call Order: 040

Project(s): EM13001

Contract Time: 11/30/19 COMPLETION DATE

Min:

Max:

Contract Description: Henry Brown Boulevard Phase 1

Line No / Item ID Item Description			(1) L & L CONTRACTORS, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) CONTI ENTERPRISES, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Roadway Items		Cat Alt Set:		Cat Alt Member:	
0500	6053110	2,380.000	23.00000	54,740.00	30.00000	71,400.00	85.00000	202,300.00
TEMPORARY CONCRETE BARRIER		LF						
0510	609105A	14,060.000	0.11000	1,546.60	0.23000	3,233.80	0.11000	1,546.60
PAVEMENT MARKINGS(TEMP-PAINT) 4" WHITE BROKEN LINES		LF						
0520	609115A	130,630.000	0.09000	11,756.70	0.15000	19,594.50	0.09000	11,756.70
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES		LF						
0530	609115B	139,930.000	0.10000	13,993.00	0.15000	20,989.50	0.10000	13,993.00
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES		LF						



Tabulation of Bids

Contract ID: 0882221

Counties: Berkeley

Letting Date: March 08, 2016

District(s): 6

Call Order: 040

Project(s): EM13001

Contract Time: 11/30/19 COMPLETION DATE

Min:

Max:

Contract Description: Henry Brown Boulevard Phase 1

Line No / Item ID Item Description			(1) L & L CONTRACTORS, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) CONTI ENTERPRISES, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Roadway Items		Cat Alt Set:		Cat Alt Member:	
0540	609125A	6,000.000	0.45000	2,700.00	1.00000	6,000.00	0.50000	3,000.00
PAVEMENT MARKINGS(TEMPORARY-PAINT)-8" WHITE SOLID LINES		LF						
0550	609135A	5,750.000	2.00000	11,500.00	3.00000	17,250.00	2.05000	11,787.50
PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES		LF						
0560	609138A	180.000	10.00000	1,800.00	15.00000	2,700.00	10.25000	1,845.00
PAVEMENT MARKINGS (TEMPORARY PAINT) 24"X36" WHITE TRIANGLE YIELD BAR		LF						
0570	609160A	80.000	20.00000	1,600.00	35.00000	2,800.00	20.50000	1,640.00
PAVEMENT MARKINGS(TEMPORARY-PAINT)-WHITE SINGLE ARROW		EA						



Tabulation of Bids

Contract ID: 0882221

Counties: Berkeley

Letting Date: March 08, 2016

District(s): 6

Call Order: 040

Project(s): EM13001

Contract Time: 11/30/19 COMPLETION DATE

Min:

Max:

Contract Description: Henry Brown Boulevard Phase 1

Line No / Item ID Item Description			(1) L & L CONTRACTORS, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) CONTI ENTERPRISES, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			Cat Alt Set:		Cat Alt Member:			
0580	609165A	12.000	35.00000	420.00	45.00000	540.00	36.00000	432.00
PAVEMENT MARKINGS(TEMP. -PAINT)-WHITE COMBINATION ARROWS		EA						
0590	609180A	75.000	35.00000	2,625.00	50.00000	3,750.00	36.00000	2,700.00
PAVEMENT MARKINGS(TEMPORARY-PAINT)- WHITE WORD 'ONLY		EA						
0600	609185A	10.000	150.00000	1,500.00	225.00000	2,250.00	155.00000	1,550.00
PAVEMENT MARKINGS(TEMP. -PAINT)-WH.RAILROAD XING SYMBOLS		EA						
0610	6092100	275.000	4.15000	1,141.25	5.00000	1,375.00	4.25000	1,168.75
TEMPORARY CLEAR PAVEMENT MARKERS MONO-DIR.- 4"X4"		EA						



Tabulation of Bids

Contract ID: 0882221

Counties: Berkeley

Letting Date: March 08, 2016

District(s): 6

Call Order: 040

Project(s): EM13001

Contract Time: 11/30/19 COMPLETION DATE

Min:

Max:

Contract Description: Henry Brown Boulevard Phase 1

Line No / Item ID Item Description		(1) L & L CONTRACTORS, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) CONTI ENTERPRISES, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Roadway Items		Cat Alt Set:		Cat Alt Member:	
0620	6092155 650.000 TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" EA	4.15000	2,697.50	5.00000	3,250.00	4.25000	2,762.50
0630	6271005 8,900.000 4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. LF	0.45000	4,005.00	0.53000	4,717.00	0.50000	4,450.00
0640	6271010 27,600.000 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. LF	0.38000	10,488.00	0.35000	9,660.00	0.50000	13,800.00
0650	6271015 4,050.000 8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL. LF	2.25000	9,112.50	2.00000	8,100.00	2.50000	10,125.00
0660	6271024 75.000 24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL LF	30.00000	2,250.00	30.00000	2,250.00	32.00000	2,400.00



Tabulation of Bids

Contract ID: 0882221

Counties: Berkeley

Letting Date: March 08, 2016

District(s): 6

Call Order: 040

Project(s): EM13001

Contract Time: 11/30/19 COMPLETION DATE

Min:

Max:

Contract Description: Henry Brown Boulevard Phase 1

Line No / Item ID Item Description			(1) L & L CONTRACTORS, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) CONTI ENTERPRISES, INC.	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			Cat Alt Set:			Cat Alt Member:		
0670	6271025	2,050.000	6.00000	12,300.00	6.00000	12,300.00	6.15000	12,607.50
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL		LF						
0680	6271030	29.000	75.00000	2,175.00	65.00000	1,885.00	77.00000	2,233.00
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.		EA						
0690	6271035	27.000	100.00000	2,700.00	100.00000	2,700.00	103.00000	2,781.00
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.		EA						
0700	6271045	4.000	350.00000	1,400.00	450.00000	1,800.00	360.00000	1,440.00
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.		EA						



Tabulation of Bids

Contract ID: 0882221

Counties: Berkeley

Letting Date: March 08, 2016

District(s): 6

Call Order: 040

Project(s): EM13001

Contract Time: 11/30/19 COMPLETION DATE

Min:

Max:

Contract Description: Henry Brown Boulevard Phase 1

Line No / Item ID Item Description		(1) L & L CONTRACTORS, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) CONTI ENTERPRISES, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Roadway Items		Cat Alt Set:		Cat Alt Member:	
0710 6271064	4,500.000	0.45000	2,025.00	0.53000	2,385.00	0.50000	2,250.00
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.							
0720 6271074	36,900.000	0.38000	14,022.00	0.35000	12,915.00	0.50000	18,450.00
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.							
0730 6300005	260.000	4.15000	1,079.00	3.50000	910.00	4.25000	1,105.00
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"							
0740 6301005	450.000	4.15000	1,867.50	3.50000	1,575.00	4.25000	1,912.50
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.							



Tabulation of Bids

Contract ID: 0882221

Counties: Berkeley

Letting Date: March 08, 2016

District(s): 6

Call Order: 040

Project(s): EM13001

Contract Time: 11/30/19 COMPLETION DATE

Min:

Max:

Contract Description: Henry Brown Boulevard Phase 1

Line No / Item ID Item Description			(1) L & L CONTRACTORS, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) CONTI ENTERPRISES, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units							
SECTION: 1			Roadway Items		Cat Alt Set:		Cat Alt Member:	
0750	6301100	640.000	4.15000	2,656.00	3.50000	2,240.00	4.25000	2,720.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"		EA						
0760	6319505	1,500.000	2.00000	3,000.00	1.00000	1,500.00	2.05000	3,075.00
REMOVAL OF PAVEMENT MARKINGS		LF						
0770	6510108	128.000	24.00000	3,072.00	22.68000	2,903.04	26.00000	3,328.00
Flat Sheet, Type XI, Size Determined by MSG, Overhead		SF						
0780	6513015	17.000	65.00000	1,105.00	136.22000	2,315.74	152.00000	2,584.00
MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE		EA						
0790	6750275	800.000	6.00000	4,800.00	6.88000	5,504.00	6.00000	4,800.00
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT		LF						



Tabulation of Bids

Contract ID: 0882221

Counties: Berkeley

Letting Date: March 08, 2016

District(s): 6

Call Order: 040

Project(s): EM13001

Contract Time: 11/30/19 COMPLETION DATE

Min:

Max:

Contract Description: Henry Brown Boulevard Phase 1

Line No / Item ID Item Description			(1) L & L CONTRACTORS, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) CONTI ENTERPRISES, INC.	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			Cat Alt Set:		Cat Alt Member:			
0800	6750278	2,800.000	6.40000	17,920.00	7.95000	22,260.00	6.54000	18,312.00
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT		LF						
0810	675027C	120.000	10.00000	1,200.00	13.30000	1,596.00	11.00000	1,320.00
FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT		LF						
0820	675027S	700.000	18.00000	12,600.00	18.45000	12,915.00	17.00000	11,900.00
FURNISH & INSTALL 2.0" SCHD 80 PVC CONDUIT (DIRECTION.BORED)		LF						
0830	6770388	1,870.000	1.55000	2,898.50	1.55000	2,898.50	2.00000	3,740.00
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK		LF						



Tabulation of Bids

Contract ID: 0882221

Counties: Berkeley

Letting Date: March 08, 2016

District(s): 6

Call Order: 040

Project(s): EM13001

Contract Time: 11/30/19 COMPLETION DATE

Min:

Max:

Contract Description: Henry Brown Boulevard Phase 1

Line No / Item ID Item Description			(1) L & L CONTRACTORS, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) CONTI ENTERPRISES, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Roadway Items		Cat Alt Set:		Cat Alt Member:	
0840	6770389	4,100.000	1.55000	6,355.00	1.85000	7,585.00	2.00000	8,200.00
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY								
0850	6770393	4,440.000	2.25000	9,990.00	2.15000	9,546.00	2.00000	8,880.00
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)								
0860	6770394	5,570.000	2.25000	12,532.50	2.25000	12,532.50	2.00000	11,140.00
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)								
0870	6770413	12,700.000	0.45000	5,715.00	0.45000	5,715.00	0.50000	6,350.00
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE								



Tabulation of Bids

Contract ID: 0882221

Counties: Berkeley

Letting Date: March 08, 2016

District(s): 6

Call Order: 040

Project(s): EM13001

Contract Time: 11/30/19 COMPLETION DATE

Min:

Max:

Contract Description: Henry Brown Boulevard Phase 1

Line No / Item ID Item Description			(1) L & L CONTRACTORS, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) CONTI ENTERPRISES, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Roadway Items		Cat Alt Set:		Cat Alt Member:	
0880	6780495	4,560.000	4.95000	22,572.00	6.00000	27,360.00	4.00000	18,240.00
SAWCUT FOR LOOP DETECTOR		LF						
0890	6800499	2.000	700.00000	1,400.00	735.00000	1,470.00	750.00000	1,500.00
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL		EA						
0900	6800518	32.000	295.00000	9,440.00	346.00000	11,072.00	202.00000	6,464.00
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD. ENCLOS-(STR.POLY.CONC.)HD		EA						
0910	682505D	8.000	5,900.00000	47,200.00	5,970.00000	47,760.00	6,050.00000	48,400.00
FURNISH & INSTALL 13" X 32' STEEL STRAIN POLE AND FOUNDATION		EA						



Tabulation of Bids

Contract ID: 0882221

Counties: Berkeley

Letting Date: March 08, 2016

District(s): 6

Call Order: 040

Project(s): EM13001

Contract Time: 11/30/19 COMPLETION DATE

Min:

Max:

Contract Description: Henry Brown Boulevard Phase 1

Line No / Item ID Item Description			(1) L & L CONTRACTORS, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) CONTI ENTERPRISES, INC.	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			Cat Alt Set:			Cat Alt Member:		
0920	6825092	1,300.000	3.65000	4,745.00	4.25000	5,525.00	5.05000	6,565.00
FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE		LF						
0930	6825482	2.000	500.00000	1,000.00	756.00000	1,512.00	6.00000	12.00
FURNISH & INSTALL 8' BREAK-AWAY ALUMINUM PEDESTAL POLE		EA						
0940	6845511	2.000	11,600.00000	23,200.00	5,585.92000	11,171.84	12,090.00000	24,180.00
F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001		EA						
0950	6865710	1.000	725.00000	725.00	988.32000	988.32	957.00000	957.00
FURNISH & INSTALL - 12" 5 SECTION SIGNAL HEAD		EA						



Tabulation of Bids

Contract ID: 0882221

Counties: Berkeley

Letting Date: March 08, 2016

District(s): 6

Call Order: 040

Project(s): EM13001

Contract Time: 11/30/19 COMPLETION DATE

Min:

Max:

Contract Description: Henry Brown Boulevard Phase 1

Line No / Item ID Item Description			(1) L & L CONTRACTORS, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) CONTI ENTERPRISES, INC.	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			Cat Alt Set:		Cat Alt Member:			
0960	6865720	1.000	625.00000	625.00	884.49000	884.49	765.00000	765.00
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD		EA						
0970	6865723	24.000	515.00000	12,360.00	685.93000	16,462.32	605.00000	14,520.00
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 002		EA						
0980	6865781	8.000	500.00000	4,000.00	578.56000	4,628.48	555.00000	4,440.00
F&I - 1-WAY-1SECT.HAND/MAN EMBLEM PEDESTRIAN SIGNAL HEAD		EA						
0990	6865797	10.000	250.00000	2,500.00	244.12000	2,441.20	330.00000	3,300.00
F&I-PED PUSH BUT.SOLID STATE W/ LIGHT&TONE ASSEM 9"X15"&SIGN (R-10-3E or R10-4a)		EA						



Tabulation of Bids

Contract ID: 0882221

Counties: Berkeley

Letting Date: March 08, 2016

District(s): 6

Call Order: 040

Project(s): EM13001

Contract Time: 11/30/19 COMPLETION DATE

Min:

Max:

Contract Description: Henry Brown Boulevard Phase 1

Line No / Item ID Item Description			(1) L & L CONTRACTORS, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) CONTI ENTERPRISES, INC.	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			Cat Alt Set:		Cat Alt Member:			
1000	6865834	26.000	120.00000	3,120.00	122.84000	3,193.84	126.00000	3,276.00
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.		EA						
1010	6885990	(1)	2,000.00000	2,000.00	3,000.00000	3,000.00	1,515.00000	1,515.00
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT		LS						
1020	6885992	(1)	1,000.00000	1,000.00	2,500.00000	2,500.00	2,517.00000	2,517.00
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT		LS						
1030	6885996	4.000	50.00000	200.00	500.00000	2,000.00	806.00000	3,224.00
TEMPORARY TIMING ADJUSTMENTS PER SITE VISIT		EA						



Tabulation of Bids

Contract ID: 0882221

Counties: Berkeley

Letting Date: March 08, 2016

District(s): 6

Call Order: 040

Project(s): EM13001

Contract Time: 11/30/19 COMPLETION DATE

Min:

Max:

Contract Description: Henry Brown Boulevard Phase 1

Line No / Item ID Item Description			(1) L & L CONTRACTORS, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) CONTI ENTERPRISES, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Roadway Items		Cat Alt Set:		Cat Alt Member:	
1040	6887941	4.000	1,000.00000	4,000.00	1,250.00000	5,000.00	1,812.00000	7,248.00
REMOVE FOUNDATION FOR STEEL STRAIN POLE - 18" BELOW GRADE		EA						
1050	6887951	2.000	500.00000	1,000.00	1,012.00000	2,024.00	452.99000	905.98
FURNISH & INSTALL CONCRETE CABINET FOUNDATION		EA						
1060	7011402	485.600	882.50000	428,542.00	975.00000	473,460.00	920.00000	446,752.00
CONC. FOR STRUCTURES - CLASS 4000(CULVERT)		CY						
1070	7031100	100,727.000	1.50000	151,090.50	1.50000	151,090.50	1.60000	161,163.20
REINF. STEEL FOR STRUCTURES (ROADWAY)		LB						
1080	7143615	120.000	50.00000	6,000.00	55.60000	6,672.00	100.00000	12,000.00
15" SMOOTH WALL PIPE		LF						



Tabulation of Bids

Contract ID: 0882221

Counties: Berkeley

Letting Date: March 08, 2016

District(s): 6

Call Order: 040

Project(s): EM13001

Contract Time: 11/30/19 COMPLETION DATE

Min:

Max:

Contract Description: Henry Brown Boulevard Phase 1

Line No / Item ID Item Description			(1) L & L CONTRACTORS, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) CONTI ENTERPRISES, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units							
SECTION: 1			Roadway Items		Cat Alt Set:		Cat Alt Member:	
1090	7143618	3,564.000	50.00000	178,200.00	55.60000	198,158.40	115.00000	409,860.00
18" SMOOTH WALL PIPE		LF						
1100	7143624	996.000	72.00000	71,712.00	67.35000	67,080.60	120.00000	119,520.00
24" SMOOTH WALL PIPE		LF						
1110	7143630	708.000	100.00000	70,800.00	85.20000	60,321.60	145.00000	102,660.00
30" SMOOTH WALL PIPE		LF						
1120	7143636	268.000	120.00000	32,160.00	118.80000	31,838.40	200.00000	53,600.00
36" SMOOTH WALL PIPE		LF						
1130	7143648	356.000	175.00000	62,300.00	158.40000	56,390.40	300.00000	106,800.00
48" SMOOTH WALL PIPE		LF						
1140	7143654	156.000	180.00000	28,080.00	183.60000	28,641.60	355.00000	55,380.00
54" SMOOTH WALL PIPE		LF						



Tabulation of Bids

Contract ID: 0882221

Counties: Berkeley

Letting Date: March 08, 2016

District(s): 6

Call Order: 040

Project(s): EM13001

Contract Time: 11/30/19 COMPLETION DATE

Min:

Max:

Contract Description: Henry Brown Boulevard Phase 1

Line No / Item ID Item Description			(1) L & L CONTRACTORS, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) CONTI ENTERPRISES, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Roadway Items		Cat Alt Set:		Cat Alt Member:	
1150	7143660	488.000	275.00000	134,200.00	257.40000	125,611.20	413.00000	201,544.00
60" SMOOTH WALL PIPE		LF						
1160	7191605	20.000	4,000.00000	80,000.00	5,530.00000	110,600.00	5,000.00000	100,000.00
CATCH BASIN -TYPE 16		EA						
1170	7191650	6.000	5,000.00000	30,000.00	6,600.00000	39,600.00	6,500.00000	39,000.00
CATCH BASIN -TYPE 18		EA						
1180	7192010	11.000	3,100.00000	34,100.00	3,235.00000	35,585.00	6,500.00000	71,500.00
DROP INLET (24" X 24")		EA						
1190	7192020	8.000	3,200.00000	25,600.00	3,300.00000	26,400.00	7,000.00000	56,000.00
DROP INLET (24" X 36")		EA						
1200	7192023	2.000	6,000.00000	12,000.00	3,630.00000	7,260.00	10,000.00000	20,000.00
DROP INLET (24" X 36") WITH STANDARD 6' X 6' BOX		EA						



Tabulation of Bids

Contract ID: 0882221

Counties: Berkeley

Letting Date: March 08, 2016

District(s): 6

Call Order: 040

Project(s): EM13001

Contract Time: 11/30/19 COMPLETION DATE

Min:

Max:

Contract Description: Henry Brown Boulevard Phase 1

Line No / Item ID Item Description			(1) L & L CONTRACTORS, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) CONTI ENTERPRISES, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Roadway Items		Cat Alt Set:		Cat Alt Member:	
1210	7192025	2.000	6,000.00000	12,000.00	4,224.00000	8,448.00	15,000.00000	30,000.00
DROP INLET (24" X 36") WITH MODIFIED BOX NO.() 001		EA						
1220	7192105	3.000	2,500.00000	7,500.00	3,366.00000	10,098.00	11,000.00000	33,000.00
MANHOLE		EA						
1230	7192109	2.000	5,000.00000	10,000.00	3,828.00000	7,656.00	16,000.00000	32,000.00
MANHOLE WITH STANDARD 6' X 6' BOX		EA						
1240	7192110	2.000	18,000.00000	36,000.00	4,026.00000	8,052.00	50,000.00000	100,000.00
MANHOLE WITH MODIFIED BOX NO.() 002		EA						
1250	7192260	15.000	3,000.00000	45,000.00	4,752.00000	71,280.00	6,000.00000	90,000.00
48" X 48" JUNCTION BOX		EA						



Tabulation of Bids

Contract ID: 0882221

Counties: Berkeley

Letting Date: March 08, 2016

District(s): 6

Call Order: 040

Project(s): EM13001

Contract Time: 11/30/19 COMPLETION DATE

Min:

Max:

Contract Description: Henry Brown Boulevard Phase 1

Line No / Item ID Item Description			(1) L & L CONTRACTORS, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) CONTI ENTERPRISES, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Roadway Items		Cat Alt Set:		Cat Alt Member:	
1260	7192275	3.000	4,000.00000	12,000.00	5,676.00000	17,028.00	8,000.00000	24,000.00
60" X 60" JUNCTION BOX		EA						
1270	719228Z	2.000	14,000.00000	28,000.00	5,280.00000	10,560.00	6,000.00000	12,000.00
JUNCTION BOX (SPECIAL) 001		EA						
1280	7198320	5.000	4,000.00000	20,000.00	4,686.00000	23,430.00	7,000.00000	35,000.00
JUNCTION BOX - CONVERT DROP INLET 24" X 36"		EA						
1290	7199100	28.000	500.00000	14,000.00	723.00000	20,244.00	3,600.00000	100,800.00
BEVELING OF PIPE END		EA						
1300	7203210	2,580.000	14.00000	36,120.00	25.00000	64,500.00	35.00000	90,300.00
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE		LF						



Tabulation of Bids

Contract ID: 0882221

Counties: Berkeley

Letting Date: March 08, 2016

District(s): 6

Call Order: 040

Project(s): EM13001

Contract Time: 11/30/19 COMPLETION DATE

Min:

Max:

Contract Description: Henry Brown Boulevard Phase 1

Line No / Item ID Item Description			(1) L & L CONTRACTORS, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) CONTI ENTERPRISES, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units							
SECTION: 1			Roadway Items		Cat Alt Set:		Cat Alt Member:	
1310	7203230	2,439.000	14.00000	34,146.00	24.00000	58,536.00	35.00000	85,365.00
CONCRETE CURB AND GUTTER (2'-0") OGEE		LF						
1320	7204100	2,040.000	34.74000	70,869.60	45.00000	91,800.00	55.00000	112,200.00
CONCRETE SIDEWALK(4" UNIFORM)		SY						
1330	7204900	315.000	38.00000	11,970.00	60.00000	18,900.00	62.00000	19,530.00
DETECTABLE WARNING MATERIAL		SF						
1340	7205000	160.000	51.75000	8,280.00	96.00000	15,360.00	110.00000	17,600.00
CONCRETE DRIVEWAY(6" UNIFORM)		SY						
1350	7206000	917.000	50.45000	46,262.65	72.00000	66,024.00	83.00000	76,111.00
CONCRETE MEDIAN		SY						



Tabulation of Bids

Contract ID: 0882221

Counties: Berkeley

Letting Date: March 08, 2016

District(s): 6

Call Order: 040

Project(s): EM13001

Contract Time: 11/30/19 COMPLETION DATE

Min:

Max:

Contract Description: Henry Brown Boulevard Phase 1

Line No / Item ID Item Description			(1) L & L CONTRACTORS, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) CONTI ENTERPRISES, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units							
SECTION: 1			Roadway Items		Cat Alt Set:		Cat Alt Member:	
1360	7209000	600.000	118.00000	70,800.00	150.00000	90,000.00	155.00000	93,000.00
PEDESTRIAN RAMP CONSTRUCTION		SY						
1390	8041020	908.000	110.00000	99,880.00	125.00000	113,500.00	71.00000	64,468.00
RIP-RAP (CLASS B)		TON						
1400	8041030	421.000	110.00000	46,310.00	125.00000	52,625.00	72.00000	30,312.00
RIP-RAP (CLASS C)		TON						
1410	8048105	422.000	4.00000	1,688.00	4.70000	1,983.40	8.00000	3,376.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 1)TYPE B		SY						
1420	8048205	1,123.000	4.00000	4,492.00	6.50000	7,299.50	7.00000	7,861.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE B		SY						



Tabulation of Bids

Contract ID: 0882221

Counties: Berkeley

Letting Date: March 08, 2016

District(s): 6

Call Order: 040

Project(s): EM13001

Contract Time: 11/30/19 COMPLETION DATE

Min:

Max:

Contract Description: Henry Brown Boulevard Phase 1

Line No / Item ID Item Description			(1) L & L CONTRACTORS, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) CONTI ENTERPRISES, INC.	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			Cat Alt Set:		Cat Alt Member:			
1430	8051100	3,437.500	15.00000	51,562.50	23.00000	79,062.50	16.00000	55,000.00
STEEL BEAM GUARDRAIL STEEL BEAM GR.		LF						
1440	8052210	3.000	800.00000	2,400.00	780.00000	2,340.00	600.00000	1,800.00
END ANCHOR-TYPE B		EA						
1450	8052300	3.000	4,400.00000	13,200.00	2,450.00000	7,350.00	2,000.00000	6,000.00
END TERMINAL - TYPE T		EA						
1460	8055100	50.000	50.00000	2,500.00	260.00000	13,000.00	70.00000	3,500.00
GUARDRAIL W-BEAM WITH MOMENT SLAB FOOTING		LF						
1470	8071000	248.000	6.00000	1,488.00	19.00000	4,712.00	12.00000	2,976.00
RESET FENCE		LF						



Tabulation of Bids

Contract ID: 0882221

Counties: Berkeley

Letting Date: March 08, 2016

District(s): 6

Call Order: 040

Project(s): EM13001

Contract Time: 11/30/19 COMPLETION DATE

Min:

Max:

Contract Description: Henry Brown Boulevard Phase 1

Line No / Item ID Item Description			(1) L & L CONTRACTORS, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) CONTI ENTERPRISES, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Roadway Items		Cat Alt Set:		Cat Alt Member:	
1480	8072000	695.000	9.00000	6,255.00	19.00000	13,205.00	15.00000	10,425.00
RESET CHAIN-LINK FENCE		LF						
1490	8091010	140.000	65.00000	9,100.00	65.00000	9,100.00	500.00000	70,000.00
RIGHT OF WAY MARKER(REBAR AND CAP)		EA						
1500	8091050	(1)	10,700.00000	10,700.00	12,000.00000	12,000.00	10,000.00000	10,000.00
RIGHT OF WAY PLAT		LS						
1510	8100100	17.278	1,000.00000	17,278.00	2,400.00000	41,467.20	1,800.00000	31,100.40
PERMANENT COVER		ACRE						
1520	8100200	8.639	900.00000	7,775.10	1,295.00000	11,187.51	1,500.00000	12,958.50
TEMPORARY COVER		ACRE						
1530	8104005	1,728.000	1.75000	3,024.00	2.00000	3,456.00	1.00000	1,728.00
FERTILIZER (NITROGEN)		LB						



Tabulation of Bids

Contract ID: 0882221

Counties: Berkeley

Letting Date: March 08, 2016

District(s): 6

Call Order: 040

Project(s): EM13001

Contract Time: 11/30/19 COMPLETION DATE

Min:

Max:

Contract Description: Henry Brown Boulevard Phase 1

Line No / Item ID Item Description			(1) L & L CONTRACTORS, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) CONTI ENTERPRISES, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units							
SECTION: 1			Roadway Items		Cat Alt Set:		Cat Alt Member:	
1540	8104010	1,728.000	1.75000	3,024.00	2.00000	3,456.00	1.00000	1,728.00
FERTILIZER (PHOSPHORIC ACID)		LB						
1550	8104015	1,728.000	1.75000	3,024.00	2.00000	3,456.00	1.00000	1,728.00
FERTILIZER (POTASH)		LB						
1560	8105005	36,556.000	0.40000	14,622.40	0.25000	9,139.00	0.60000	21,933.60
AGRICULTURAL GRANULAR LIME		LB						
1570	8109050	135,750.000	0.03000	4,072.50	0.12000	16,290.00	0.05000	6,787.50
SELECTIVE WATERING		GAL						
1580	8109901	51.834	250.00000	12,958.50	350.00000	18,141.90	132.00000	6,842.09
MOWING		ACRE						
1590	8151101	2.732	3,500.00000	9,562.00	4,400.00000	12,020.80	3,700.00000	10,108.40
TURF REINFORCEMENT MATTING (TRM) TYPE 1		MSY						



Tabulation of Bids

Contract ID: 0882221

Counties: Berkeley

Letting Date: March 08, 2016

District(s): 6

Call Order: 040

Project(s): EM13001

Contract Time: 11/30/19 COMPLETION DATE

Min:

Max:

Contract Description: Henry Brown Boulevard Phase 1

Line No / Item ID Item Description			(1) L & L CONTRACTORS, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) CONTI ENTERPRISES, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Roadway Items		Cat Alt Set:		Cat Alt Member:	
1600	8151102	0.037	4,500.00000	166.50	4,400.00000	162.80	6,300.00000	233.10
TURF REINFORCEMENT MATTING (TRM) TYPE 2		MSY						
1610	8151103	0.804	4,250.00000	3,417.00	10,000.00000	8,040.00	5,020.00000	4,036.08
TURF REINFORCEMENT MATTING (TRM) TYPE 3		MSY						
1620	8151112	5.599	1,850.00000	10,358.15	1,850.00000	10,358.15	1,900.00000	10,638.10
TEMPORARY EROSION CONTROL BLANKET (CLASS B)		MSY						
1630	8151203	44.814	3,250.00000	145,645.50	2,850.00000	127,719.90	3,700.00000	165,811.80
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3		ACRE						
1640	8152004	680.000	8.00000	5,440.00	8.50000	5,780.00	21.00000	14,280.00
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)		LF						



Tabulation of Bids

Contract ID: 0882221

Counties: Berkeley

Letting Date: March 08, 2016

District(s): 6

Call Order: 040

Project(s): EM13001

Contract Time: 11/30/19 COMPLETION DATE

Min:

Max:

Contract Description: Henry Brown Boulevard Phase 1

Line No / Item ID Item Description		(1) L & L CONTRACTORS, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) CONTI ENTERPRISES, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Roadway Items		Cat Alt Set:		Cat Alt Member:	
1650	8152006 680.000 INLET STRUCTURE FILTER- TYPE LF F (NON-WEIGHTED)	8.00000	5,440.00	4.30000	2,924.00	11.00000	7,480.00
1660	8152007 2,818.000 SEDIMENT TUBES FOR DITCH LF CHECKS	8.00000	22,544.00	6.00000	16,908.00	10.00000	28,180.00
1670	8153000 15,000.000 SILT FENCE LF	2.00000	30,000.00	2.10000	31,500.00	3.00000	45,000.00
1680	8153090 1,500.000 REPLACE/REPAIR SILT FENCE LF	3.00000	4,500.00	4.00000	6,000.00	2.50000	3,750.00
1690	8154000 531.000 SILT BASINS CY	25.00000	13,275.00	22.00000	11,682.00	15.00000	7,965.00



Tabulation of Bids

Contract ID: 0882221

Counties: Berkeley

Letting Date: March 08, 2016

District(s): 6

Call Order: 040

Project(s): EM13001

Contract Time: 11/30/19 COMPLETION DATE

Min:

Max:

Contract Description: Henry Brown Boulevard Phase 1

Line No / Item ID Item Description		(1) L & L CONTRACTORS, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) CONTI ENTERPRISES, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Roadway Items		Cat Alt Set:		Cat Alt Member:	
1700	8154050	3,750.000		3.00000	11,250.00	1.60000	6,000.00
	REMOVAL OF SILT RETAINED BY SILT FENCE	LF				3.00000	11,250.00
1710	8156200	49.000		50.00000	2,450.00	45.00000	2,205.00
	CLEANING INLET STRUCTURE FILTERS	EA				100.00000	4,900.00
1720	8156210	340.000		300.00000	102,000.00	45.00000	15,300.00
	INLET STRUCTURE FILTER - TYPE B	EA				160.00000	54,400.00
1730	8156300	156.000		120.00000	18,720.00	140.00000	21,840.00
	SEDIMENT DAM RIPRAP	TON				60.00000	9,360.00
1740	8156405	35.000		45.00000	1,575.00	60.00000	2,100.00
	AGGREGATE NO.5 FOR EROSION CONTROL (6" UNIFORM)	SY				35.00000	1,225.00



Tabulation of Bids

Contract ID: 0882221

Counties: Berkeley

Letting Date: March 08, 2016

District(s): 6

Call Order: 040

Project(s): EM13001

Contract Time: 11/30/19 COMPLETION DATE

Min:

Max:

Contract Description: Henry Brown Boulevard Phase 1

Line No / Item ID Item Description			(1) L & L CONTRACTORS, INC.		(2) BANKS CONSTRUCTION COMPANY		(3) CONTI ENTERPRISES, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units							
SECTION: 1			Roadway Items		Cat Alt Set:		Cat Alt Member:	
1750	8156490	1,650.000	22.00000	36,300.00	16.50000	27,225.00	14.00000	23,100.00
STABILIZED CONSTRUCTION ENTRANCE		SY						
1760	9001000	3,640.000	0.80000	2,912.00	0.80000	2,912.00	0.80000	2,912.00
ON-THE-JOB TRAINEE (ROADWAY)		HR						
Section Totals:			\$21,383,517.45		\$24,437,480.87		\$25,988,087.00	
Contract Totals			\$21,383,517.45		\$24,437,480.87		\$25,988,087.00	
Cost Plus Time Totals			\$21,383,517.45		\$24,437,480.87		25,988,087.00	

() indicates item is bid as Lump Sum



South Carolina Department of Transportation

3/9/2016

Vendor Ranking

Page: 1

Call Order: 040 **Contract ID:** 0882221 **Counties:** Berkeley
Letting Date: March 08, 2016 2:00 P.M. **District(s):** 6
Contract Time: 11/30/19 COMPLETION DATE

Contract Description: Henry Brown Boulevard Phase 1 **PCN(s):** EM13001

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid
1	1LL003 L & L CONTRACTORS, INC.	\$21,383,517.45	100.00%
2	1BA007 BANKS CONSTRUCTION COMPANY	\$24,437,480.87	114.28%
3	1CO102 CONTI ENTERPRISES, INC.	\$25,988,087.00	121.53%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

CONTRACT ADMINISTRATION ENGINEER_____ Date_____

Christy A. Hall
TITLE: Interim Secretary of Transportation