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Contract ID: 1848180
Letting Date:
Call Order: 040
Contract Time:
Contract Description:
Line No / Item ID
Item Description
Alt Set / Alt Member
SECTION: 1

0010 1031000
MOBILIZATION

0020 1032010
BONDS AND INSURANCE
0030 1071000
TRAFFIC CONTROL

0040 2028200

REMOVAL & DISPOSAL OF
DESIGNATED PORTIONS OF
EXISTING BRIDGE

0050 6021120

PERMANENT CONSTRUCTION
SIGNS (GROUND MOUNTED)

October 09, 2018

Quantity and Units

Bridge Items

@)
LS
@)
LS
@)
LS
@)
LS

128.000
SF

Counties: Dorchester
District(s): 6
Project(s): P037197

S-55 over 1-26 Bridge Repair

03/31/19 COMPLETION DATE Min: Max:
(1) DILLARD EXCAVATING (2) REPUBLIC CONTRACTING (3) TIC-THE INDUSTRIAL
COMPANY, INC. CORPORATION COMPANY
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member:

12,210.95000 12,210.95 46,000.00000 46,000.00 24,300.58000 24,300.58
5,200.00000 5,200.00 6,000.00000 6,000.00 9,700.00000 9,700.00
30,200.00000 30,200.00 97,500.00000 97,500.00 45,500.00000 45,500.00
50,100.00000 50,100.00 67,500.00000 67,500.00 100,000.00000 100,000.00
10.00000 1,280.00 21.50000 2,752.00 6.50000 832.00
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Contract ID: 1848180

Letting Date: October 09, 2018

Call Order: 040

Counties: Dorchester
District(s): 6
Project(s): P037197

Contract Time: 03/31/19 COMPLETION DATE Min: Max:

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 1 Bridge Items
0060 6021125 166.000
PERMANENT CONSTRUCTION SF
SIGNS (BARRICADE MOUNTED)

0070 6041200 168.000
BARRICADE - TYPE 3 LF
0080 6062000 1.000
CONSTRUCTION ZONE ELECTRIC EA
CHANGEABLE MESSAGE SIGN

(TRAILER

0090 608100B 24.000
TYPE B - FLASHING LIGHT EA
0100 7011400 31.100
CONC. FOR STRUCTURES - CY

CLASS 4000

Quantity and Units

S-55 over 1-26 Bridge Repair

(1) DILLARD EXCAVATING (2) REPUBLIC CONTRACTING (3) TIC-THE INDUSTRIAL
COMPANY, INC. CORPORATION COMPANY
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member:

10.00000 1,660.00 21.50000 3,569.00 6.50000 1,079.00
20.00000 3,360.00 30.00000 5,040.00 15.00000 2,520.00
9,000.00000 9,000.00 10,000.00000 10,000.00 1,960.00000 1,960.00
80.00000 1,920.00 175.00000 4,200.00 75.00000 1,800.00
1,260.00000 39,186.00 4,050.00000 125,955.00 6,010.00000 186,911.00
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Contract ID: 1848180
Letting Date: October 09, 2018
Call Order: 040
Contract Time:
Contract Description:
Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 1 Bridge Items
0101 7023200 103.111
GROOVED SURFACE FINISH SY
0110 7031200 8,917.000
REINF. STEEL FOR STRUCTURES LB
(BRIDGE)

0120 7043000 113.500
PRESTRESSED CONC. BEAM LF
(TYPE 1)

Section Totals:

Contract Totals
Cost Plus Time Totals

() indicates item is bid as Lump Sum

Quantity and Units

Counties: Dorchester
District(s): 6
Project(s): P037197

S-55 over 1-26 Bridge Repair

03/31/19 COMPLETION DATE Min: Max:
(1) DILLARD EXCAVATING (2) REPUBLIC CONTRACTING (3) TIC-THE INDUSTRIAL
COMPANY, INC. CORPORATION COMPANY
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member:
68.00000 7,011.55 30.00000 3,093.33 56.00000 5,774.22
3.50000 31,209.50 2.00000 17,834.00 2.10000 18,725.70
502.00000 56,977.00 550.00000 62,425.00 785.00000 89,097.50
$249,315.00 $451,868.33 $488,200.00

$249,315.00 $451,868.33 $488,200.00
$249,315.00 $451,868.33 488,200.00
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Contract ID: 1848180
Letting Date:
Call Order: 040
Contract Time:
Contract Description:
Line No / Item ID
Item Description
Alt Set / Alt Member
SECTION: 1

0010 1031000
MOBILIZATION
0020 1032010
BONDS AND INSURANCE
0030 1071000
TRAFFIC CONTROL
0040 2028200

REMOVAL & DISPOSAL OF
DESIGNATED PORTIONS OF
EXISTING BRIDGE

0050 6021120

PERMANENT CONSTRUCTION
SIGNS (GROUND MOUNTED)

October 09, 2018

03/31/19 COMPLETION DATE
S-55 over 1-26 Bridge Repair

Quantity and Units

Bridge Items

@)
LS
@)
LS
@)
LS
@)
LS

128.000
SF

Counties: Dorchester
District(s): 6
Project(s): P037197
Min: Max:

(4) UNITED INFRASTRUCTURE

(5) DANE CONSTRUCTION,

(6) CAROLINA BRIDGE CO.,

GROUP, INC. INC. INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member:

27,507.96000 27,507.96 28,260.00000 28,260.00 28,448.44000 28,448.44
10,836.47000 10,836.47 11,305.00000 11,305.00 14,224.22000 14,224.22
50,000.00000 50,000.00 60,000.00000 60,000.00 55,961.02000 55,961.02
139,300.00000 139,300.00 160,370.00000 160,370.00 218,175.43000 218,175.43
8.00000 1,024.00 6.96000 890.88 8.00000 1,024.00
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Contract ID: 1848180

Letting Date:

October 09, 2018

Counties: Dorchester
District(s): 6

Call Order: 040 Project(s): P037197
Contract Time: 03/31/19 COMPLETION DATE Min: Max:
Contract Description: S-55 over |-26 Bridge Repair

Line No / Item ID (4) UNITED INFRASTRUCTURE (5) DANE CONSTRUCTION, (6) CAROLINA BRIDGE CO.,

ltem Description GROUP, INC. INC. INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 1 Bridge Items Cat Alt Set: Cat Alt Member:
0060 6021125 166.000 60.00000 9,960.00 6.96000 1,155.36 7.00000 1,162.00
PERMANENT CONSTRUCTION SF
SIGNS (BARRICADE MOUNTED)
0070 6041200 168.000 1.60000 268.80 16.05000 2,696.40 19.00000 3,192.00
BARRICADE - TYPE 3 LF
0080 6062000 1.000 10,000.00000 10,000.00 8,025.00000 8,025.00 19,500.80000 19,500.80
CONSTRUCTION ZONE ELECTRIC EA
CHANGEABLE MESSAGE SIGN
(TRAILER
0090 608100B 24.000 17.00000 408.00 80.25000 1,926.00 150.00000 3,600.00
TYPE B - FLASHING LIGHT EA
0100 7011400 31.100 7,750.00000 241,025.00 6,000.00000 186,600.00 3,000.00000 93,300.00
CONC. FOR STRUCTURES - CY
CLASS 4000
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Contract ID: 1848180
Letting Date: October 09, 2018

Call Order: 040

Counties: Dorchester
District(s): 6
Project(s): P037197

Contract Time: 03/31/19 COMPLETION DATE Min: Max:
Contract Description: S-55 over I-26 Bridge Repair
Line No / Item ID (4) UNITED INFRASTRUCTURE (5) DANE CONSTRUCTION, (6) CAROLINA BRIDGE CO.,
ltem Description GROUP, INC. INC. INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 1 Bridge Items Cat Alt Set: Cat Alt Member:
0101 7023200 103.111 1.00000 103.11 54.00000 5,567.99 73.26000 7,553.91
GROOVED SURFACE FINISH SY
0110 7031200 8,917.000 3.25000 28,980.25 1.50000 13,375.50 3.47000 30,941.99
REINF. STEEL FOR STRUCTURES LB
(BRIDGE)
0120 7043000 113.500 320.00000 36,320.00 750.00000 85,125.00 809.56000 91,885.06
PRESTRESSED CONC. BEAM LF
(TYPE Ill)
Section Totals: $555,733.59 $565,297.13 $568,968.87
Contract Totals $555,733.59 $565,297.13 $568,968.87
Cost Plus Time Totals $555,733.59 $565,297.13 568,968.87

() indicates item is bid as Lump Sum
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Page: 1

Call Order:
Letting Date:

040
October 09, 2018 02:00 PM

Contract ID: 1848180 Counties:

District(s): 6
Contract Time: 03/31/19 COMPLETION DATE

Contract Description: S-55 over I-26 Bridge Repair PCN(s):
Rank Vendor ID/Name Total Bid

1 1D1018 DILLARD EXCAVATING COMPANY, INC. $249,315.00

2 1REO006 REPUBLIC CONTRACTING CORPORATION $451,868.33

3 1THOO1 TIC-THE INDUSTRIAL COMPANY $488,200.00

4 1UNO002 UNITED INFRASTRUCTURE GROUP, INC. $555,733.59

5 1DA002 DANE CONSTRUCTION, INC. $565,297.13

6 1CA007 CAROLINA BRIDGE CO., INC. $568,968.87

Dorchester

P037197

Percent Of Low
Bid
100.00%
181.24%
195.82%
222.90%
226.74%

228.21%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING

DATE FOR THIS PROJECT.

Contract Administrator

Brian Parnell

Date




