Tabulation of Bids

Contract ID: 0459000 **Counties:** Anderson

Letting Date: March 08, 2022 **District(s):** District 2

Call Order: 020 **Project(s):** P040156

Contract Time: 09/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Anderson Co

Line No / Item ID Item Description		(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) ROGERS GROUP, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P040156	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	360,000.00000	360,000.00	250,000.00000	250,000.00	490,000.00000	490,000.00
MOBILIZATION	LS						
0020 1032010	(1)	160,500.00000	160,500.00	50,000.00000	50,000.00	125,000.00000	125,000.00
BONDS AND INSURANCE	LS						
0030 1050800	3.000	10,500.00000	31,500.00	8,500.00000	25,500.00	5,000.00000	15,000.00
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	149,850.00000	149,850.00	500,000.00000	500,000.00	725,000.00000	725,000.00
TRAFFIC CONTROL	LS						
0050 2033000	6,244.000	27.50000	171,710.00	33.00000	206,052.00	60.44000	377,387.36
BORROW EXCAVATION	CY						

Contract ID: 0459000 **Counties:** Anderson

Letting Date: March 08, 2022 **District(s):** District 2

Call Order: 020 **Project(s):** P040156

Contract Time: 09/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Anderson Co

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) ROGERS GROUP, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P040156		**Cat Alt Set:**				**Cat Alt Member:**	
0060	3063232	74,080.000	4.65000	344,472.00	5.25000	388,920.00	6.10000	451,888.00
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B		SY						
0070	3063242	166,340.000	5.10000	848,334.00	5.75000	956,455.00	6.70000	1,114,478.00
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B		SY						
0080	3064000	9,299.000	205.00000	1,906,295.00	185.00000	1,720,315.00	200.00000	1,859,800.00
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE		TON						
0090	3069900	83.400	55.00000	4,587.00	35.00000	2,919.00	50.00000	4,170.00
MAINTENANCE STONE		TON						

Contract ID: 0459000 **Counties:** Anderson

Letting Date: March 08, 2022 **District(s):** District 2

Call Order: 020 **Project(s):** P040156

Contract Time: 09/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Anderson Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) KING ASPHALT, INC. Unit Price	 Ext Amount	(3) ROGERS GROUP, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040156	**Cat Alt Set:**				**Cat Alt Member:**	
0100 4011004 LIQUID ASPHALT BINDER PG64-22	2,325.511 TON	615.00000	1,430,189.27	680.00000	1,581,347.48	640.00000	1,488,327.04
0110 4012060 FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	650.000 SY	40.30000	26,195.00	40.00000	26,000.00	55.00000	35,750.00
0120 4012100 FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	80.000 SY	140.00000	11,200.00	185.00000	14,800.00	170.00000	13,600.00
0130 4012120 FULL DEPTH ASPH. PAV. PATCHING 12"UNIF	60.000 SY	200.00000	12,000.00	200.00000	12,000.00	150.00000	9,000.00
0140 4013200 MILLING EXISTING ASPHALT PAVEMENT 2.0"	18,206.000 SY	1.38000	25,124.28	2.10000	38,232.60	3.00000	54,618.00

Contract ID: 0459000 **Counties:** Anderson

Letting Date: March 08, 2022 **District(s):** District 2

Call Order: 020 **Project(s):** P040156

Contract Time: 09/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Anderson Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) ROGERS GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040156		**Cat Alt Set:**				**Cat Alt Member:**	
0150 4013990	6,600.000	4.37000	28,842.00	5.90000	38,940.00	4.25000	28,050.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0160 4013991	50.000	45.00000	2,250.00	25.00000	1,250.00	25.00000	1,250.00
MILLING - VARIABLE - 2' WIDTH	SY						
0170 4019000	30.960	445.00000	13,777.20	800.00000	24,768.00	675.00000	20,898.00
MILLED-IN RUMBLE STRIP	MI						
0180 4020320	7,162.280	51.65000	369,931.76	57.00000	408,249.96	59.30000	424,723.20
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	TON						
0190 4020330	9,715.200	53.50000	519,763.20	56.50000	548,908.80	53.90000	523,649.28
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C	TON						

Contract ID: 0459000 **Counties:** Anderson

Letting Date: March 08, 2022 **District(s):** District 2

Call Order: 020 **Project(s):** P040156

Contract Time: 09/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Anderson Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) ROGERS GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040156		**Cat Alt Set:**				**Cat Alt Member:**	
0200 4030320 HOT MIX ASPHALT SURFACE COURSE TYPE B	7,502.280 TON	56.80000	426,129.50	54.50000	408,874.26	62.00000	465,141.36
0210 4030340 HOT MIX ASPHALT SURFACE COURSE TYPE C	15,974.200 TON	55.80000	891,360.36	57.00000	910,529.40	56.90000	908,931.98
0220 4037210 DRIVEWAY PAVING-SURFACE TYPE B	297.500 TON	100.00000	29,750.00	125.00000	37,187.50	135.00000	40,162.50
0230 4037220 DRIVEWAY PAVING-SURFACE TYPE C	588.126 TON	110.00000	64,693.86	130.00000	76,456.38	135.00000	79,397.01
0240 6021120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	3,456.000 SF	5.00000	17,280.00	5.85000	20,217.60	6.35000	21,945.60

Contract ID: 0459000 **Counties:** Anderson

Letting Date: March 08, 2022 **District(s):** District 2

Call Order: 020 **Project(s):** P040156

Contract Time: 09/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Anderson Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) KING ASPHALT, INC. Unit Price	 Ext Amount	(3) ROGERS GROUP, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040156	**Cat Alt Set:**				**Cat Alt Member:**	
0250 6250005 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	5,558.000 LF	0.15000	833.70	0.15000	833.70	0.16000	889.28
0260 6250010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	608,800.000 LF	0.13000	79,144.00	0.13000	79,144.00	0.14000	85,232.00
0270 6250015 8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	1,200.000 LF	1.25000	1,500.00	1.25000	1,500.00	1.35000	1,620.00
0280 6250020 12" WHITE SOLID LINES - FAST DRY PAINT	820.000 LF	1.50000	1,230.00	1.50000	1,230.00	1.60000	1,312.00

Contract ID: 0459000 **Counties:** Anderson

Letting Date: March 08, 2022 **District(s):** District 2

Call Order: 020 **Project(s):** P040156

Contract Time: 09/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Anderson Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) ROGERS GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040156		**Cat Alt Set:**				**Cat Alt Member:**	
0290 6250025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	2,876.000 LF	1.75000	5,033.00	1.75000	5,033.00	1.90000	5,464.40
0300 6250030 WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	4.000 EA	35.00000	140.00	35.00000	140.00	37.40000	149.60
0310 6250105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	36,630.000 LF	0.15000	5,494.50	0.15000	5,494.50	0.16000	5,860.80
0320 6250110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	622,905.000 LF	0.13000	80,977.65	0.13000	80,977.65	0.14000	87,206.70

Contract ID: 0459000 **Counties:** Anderson

Letting Date: March 08, 2022 **District(s):** District 2

Call Order: 020 **Project(s):** P040156

Contract Time: 09/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Anderson Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) ROGERS GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040156		**Cat Alt Set:**				**Cat Alt Member:**	
0330 6271005	1,450.000	0.50000	725.00	0.50000	725.00	0.55000	797.50
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0340 6271010	173,120.000	0.48000	83,097.60	0.48000	83,097.60	0.51000	88,291.20
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0350 6271015	300.000	2.00000	600.00	2.00000	600.00	2.15000	645.00
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0360 6271020	205.000	2.25000	461.25	2.25000	461.25	2.40000	492.00
12" WHITE SOLID LINES - THERMO. - 125 MIL.	LF						

Contract ID: 0459000 **Counties:** Anderson

Letting Date: March 08, 2022 **District(s):** District 2

Call Order: 020 **Project(s):** P040156

Contract Time: 09/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Anderson Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) KING ASPHALT, INC. Unit Price	 Ext Amount	(3) ROGERS GROUP, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040156	**Cat Alt Set:**		**Cat Alt Member:**			
0370 6271025 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	780.000 LF	6.50000	5,070.00	6.50000	5,070.00	7.00000	5,460.00
0380 6271030 WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	1.000 EA	90.00000	90.00	90.00000	90.00	96.25000	96.25
0390 6271064 4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	10,520.000 LF	0.50000	5,260.00	0.50000	5,260.00	0.55000	5,786.00
0400 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	173,260.000 LF	0.48000	83,164.80	0.48000	83,164.80	0.52000	90,095.20

Contract ID: 0459000 **Counties:** Anderson

Letting Date: March 08, 2022 **District(s):** District 2

Call Order: 020 **Project(s):** P040156

Contract Time: 09/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Anderson Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) ROGERS GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040156		**Cat Alt Set:**				**Cat Alt Member:**	
0410 6300005	4.000	5.00000	20.00	5.00000	20.00	5.35000	21.40
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0420 6301100	1,121.000	5.00000	5,605.00	5.00000	5,605.00	5.35000	5,997.35
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0430 6351150	500.000	4.00000	2,000.00	4.00000	2,000.00	4.30000	2,150.00
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	LF						
0440 6351400	60.000	4.00000	240.00	4.00000	240.00	4.30000	258.00
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.BROKEN	LF						
0450 6750275	51.000	11.00000	561.00	10.00000	510.00	10.55000	538.05
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						

Contract ID: 0459000 **Counties:** Anderson

Letting Date: March 08, 2022 **District(s):** District 2

Call Order: 020 **Project(s):** P040156

Contract Time: 09/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Anderson Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) ROGERS GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040156		**Cat Alt Set:**				**Cat Alt Member:**	
0460 6770413	1,080.000	0.65000	702.00	1.50000	1,620.00	1.40000	1,512.00
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0470 6780495	340.000	6.90000	2,346.00	8.00000	2,720.00	8.50000	2,890.00
SAWCUT FOR LOOP DETECTOR	LF						
0480 6800508	1.000	290.00000	290.00	500.00000	500.00	530.00000	530.00
F&I-12"X12"X12"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0490 6800515	1.000	475.00000	475.00	650.00000	650.00	685.00000	685.00
13"X24"X12"D.ELEC.FLUSH UNDGRD.ENCLOSURE-(STR.POLY.CONC.)HD	EA						

Contract ID: 0459000 **Counties:** Anderson

Letting Date: March 08, 2022 **District(s):** District 2

Call Order: 020 **Project(s):** P040156

Contract Time: 09/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Anderson Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) KING ASPHALT, INC. Unit Price	 Ext Amount	(3) ROGERS GROUP, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040156	**Cat Alt Set:**				**Cat Alt Member:**	
0500 7197120	5.000	1,400.00000	7,000.00	2,400.00000	12,000.00	2,550.00000	12,750.00
ADJUST MANHOLE	EA						
0510 7209100	100.000	46.00000	4,600.00	60.00000	6,000.00	63.25000	6,325.00
SURFACE APPLIED DETECTABLE WARNING	SF						
0520 8050010	3,200.000	1.00000	3,200.00	1.00000	3,200.00	1.10000	3,520.00
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	LF						
0530 8051050	1,000.000	26.10000	26,100.00	26.25000	26,250.00	28.00000	28,000.00
PREMASH W-BEAM STRONG POST SYSTEM WSP3	LF						
0540 8051151	50.000	3,306.00000	165,300.00	3,400.00000	170,000.00	3,550.00000	177,500.00
MT3 LEADING END TREATMENT TL3	EA						

Contract ID: 0459000 **Counties:** Anderson

Letting Date: March 08, 2022 **District(s):** District 2

Call Order: 020 **Project(s):** P040156

Contract Time: 09/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Anderson Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) ROGERS GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040156		**Cat Alt Set:**				**Cat Alt Member:**	
0550 8051900	600.000	20.00000	12,000.00	20.00000	12,000.00	21.25000	12,750.00
PREMASH RESET W-BEAM STRONG POST SYSTEM	LF						
0560 8052100	1,512.500	29.50000	44,618.75	29.50000	44,618.75	31.65000	47,870.63
MGS3 GR STANDARD SHOULDER	LF						
0570 8052101	200.000	18.00000	3,600.00	18.00000	3,600.00	20.00000	4,000.00
RESETM MGS3 GR STANDARD SHOULDER	LF						
0580 8052150	2,975.000	33.30000	99,067.50	33.50000	99,662.50	35.50000	105,612.50
MGS3CS GR COMPRESSED SHOULDER	LF						
0590 8053001	1,725.000	31.30000	53,992.50	31.50000	54,337.50	33.50000	57,787.50
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	LF						

Contract ID: 0459000 **Counties:** Anderson

Letting Date: March 08, 2022 **District(s):** District 2

Call Order: 020 **Project(s):** P040156

Contract Time: 09/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Anderson Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) ROGERS GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040156		**Cat Alt Set:**				**Cat Alt Member:**	
0600 8057100	60.000	3,200.00000	192,000.00	3,200.00000	192,000.00	3,500.00000	210,000.00
PREMASH TYPE T TL3 LEADING 50'	EA						
0610 8100102	15.909	2,450.00000	38,977.05	2,650.00000	42,158.85	2,800.00000	44,545.20
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
0620 8153000	500.000	2.45000	1,225.00	4.00000	2,000.00	5.00000	2,500.00
SILT FENCE	LF						
0630 8153090	50.000	1.60000	80.00	3.00000	150.00	5.00000	250.00
REPLACE/REPAIR SILT FENCE	LF						
0640 8154050	125.000	2.00000	250.00	3.00000	375.00	5.00000	625.00
REMOVAL OF SILT RETAINED BY SILT FENCE	LF						

Contract ID: 0459000 **Counties:** Anderson

Letting Date: March 08, 2022 **District(s):** District 2

Call Order: 020 **Project(s):** P040156

Contract Time: 09/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Anderson Co

Line No / Item ID Item Description		(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) ROGERS GROUP, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$8,862,805.73		$9,282,962.08		$10,386,182.89
Contract Totals			**$8,862,805.73**		**$9,282,962.08**		**$10,386,182.89**
Cost Plus Time Totals			**$8,862,805.73**		**$9,282,962.08**		**10,386,182.89**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

4/5/2022

Vendor Ranking

Call Order: 020
Contract ID: 0459000
Counties: Anderson
Letting Date: March 08, 2022 2:00 PM
District(s): District 2
Contract Time: 09/30/23 COMPLETION DATE

Contract Description: Reconstruction/Rehabilitation - Anderson Co
PCN(s): P040156

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1PA005	PALMETTO CORP. OF CONWAY	$8,862,805.73	100.00%
2	1KI001	KING ASPHALT, INC.	$9,282,962.08	104.74%
3	1RO010	ROGERS GROUP, INC.	$10,386,182.89	117.19%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Interim Contract Administrator _____ Date_____

Jennifer Taylor