Contract ID: 0469980 **Counties:** Anderson

Letting Date: November 13, 2024 **District(s):** District 2

Call Order: 040 **Project(s):** P042928, P043018

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042928	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000 MOBILIZATION	(1) LS	547,500.00000	547,500.00	290,585.00000	290,585.00	800,000.00000	800,000.00
0020 1032010 BONDS AND INSURANCE	(1) LS	218,000.00000	218,000.00	125,000.00000	125,000.00	85,000.00000	85,000.00
0030 1071000 TRAFFIC CONTROL	(1) LS	681,950.77000	681,950.77	1,450,000.00000	1,450,000.00	1,205,000.00000	1,205,000.00
0040 2023000 REMOVAL & DISPOSAL OF EXISTING PAVEMENT	50.000 SY	55.00000	2,750.00	88.00000	4,400.00	65.00000	3,250.00
0050 2031000 UNCLASSIFIED EXCAVATION	2,700.000 CY	33.00000	89,100.00	79.00000	213,300.00	125.00000	337,500.00
0060 2033000 BORROW EXCAVATION	374.000 CY	150.00000	56,100.00	140.00000	52,360.00	175.00000	65,450.00

Contract ID: 0469980 **Counties:** Anderson

Letting Date: November 13, 2024 **District(s):** District 2

Call Order: 040 **Project(s):** P042928, P043018

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042928		**Cat Alt Set:**				**Cat Alt Member:**	
0070 3069900	271.520	140.00000	38,012.80	150.00000	40,728.00	130.00000	35,297.60
MAINTENANCE STONE	TON						
0080 4011004	2,392.755	675.00000	1,615,109.63	725.00000	1,734,747.38	705.00000	1,686,892.28
LIQUID ASPHALT BINDER PG64-22	TON						
0090 4012080	7,902.000	74.95000	592,254.90	112.00000	885,024.00	120.00000	948,240.00
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0100 4012100	17,950.000	94.75000	1,700,762.50	115.00000	2,064,250.00	150.00000	2,692,500.00
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	SY						
0110 4013100	16,150.000	1.90000	30,685.00	4.75000	76,712.50	3.50000	56,525.00
MILLING EXISTING ASPHALT PAVEMENT 1.0"	SY						

Contract ID: 0469980 **Counties:** Anderson

Letting Date: November 13, 2024 **District(s):** District 2

Call Order: 040 **Project(s):** P042928, P043018

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042928		**Cat Alt Set:**				**Cat Alt Member:**	
0120 4013200	367,645.000	2.25000	827,201.25	4.00000	1,470,580.00	4.35000	1,599,255.75
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						
0130 4013990	14,100.000	7.70000	108,570.00	20.00000	282,000.00	14.00000	197,400.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0140 4019000	2.280	4,500.00000	10,260.00	625.00000	1,425.00	525.00000	1,197.00
MILLED-IN RUMBLE STRIP	MI						
0150 4020320	12,758.267	79.60000	1,015,558.05	123.00000	1,569,266.84	125.00000	1,594,783.38
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	TON						
0160 4030320	25,991.013	92.85000	2,413,265.56	149.00000	3,872,660.94	135.00000	3,508,786.76
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						

Contract ID: 0469980 **Counties:** Anderson

Letting Date: November 13, 2024 **District(s):** District 2

Call Order: 040 **Project(s):** P042928, P043018

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042928		**Cat Alt Set:**				**Cat Alt Member:**	
0170 4037210 DRIVEWAY PAVING-SURFACE TYPE B	231.876 TON	300.00000	69,562.80	630.00000	146,081.88	375.00000	86,953.50
0180 4112321 WARM MIX ASPHALT INTERMEDIATE COURSE TYPE B - SPECIAL	4,843.520 TON	73.15000	354,303.49	148.00000	716,840.96	165.00000	799,180.80
0190 6021120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	6,346.000 SF	7.10000	45,056.60	9.00000	57,114.00	6.25000	39,662.50
0200 6250005 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	64,566.000 LF	0.15000	9,684.90	0.20000	12,913.20	0.15000	9,684.90

Contract ID: 0469980 **Counties:** Anderson

Letting Date: November 13, 2024 **District(s):** District 2

Call Order: 040 **Project(s):** P042928, P043018

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042928		**Cat Alt Set:**		**Cat Alt Member:**			
0210 6250010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	57,810.000 LF	0.15000	8,671.50	0.20000	11,562.00	0.15000	8,671.50
0220 6250015 8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	42,400.000 LF	0.05000	2,120.00	0.06000	2,544.00	0.05000	2,120.00
0230 6250025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	9,378.000 LF	0.55000	5,157.90	0.65000	6,095.70	0.55000	5,157.90
0240 6250030 WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	216.000 EA	10.10000	2,181.60	12.75000	2,754.00	10.50000	2,268.00

Contract ID: 0469980 **Counties:** Anderson

Letting Date: November 13, 2024 **District(s):** District 2

Call Order: 040 **Project(s):** P042928, P043018

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042928		**Cat Alt Set:**		**Cat Alt Member:**			
0250 6250035 WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	36.000 EA	10.10000	363.60	12.75000	459.00	10.50000	378.00
0260 6250040 WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	36.000 EA	10.10000	363.60	12.75000	459.00	10.50000	378.00
0270 6250043 WHITE LANE DROP ARROW (LEFT OR RIGHT)-FAST DRY PAINT	4.000 EA	10.10000	40.40	12.75000	51.00	10.50000	42.00
0280 6250105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	17,990.000 LF	0.15000	2,698.50	0.20000	3,598.00	0.15000	2,698.50

Contract ID: 0469980 **Counties:** Anderson

Letting Date: November 13, 2024 **District(s):** District 2

Call Order: 040 **Project(s):** P042928, P043018

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042928		**Cat Alt Set:**		**Cat Alt Member:**			
0290 6250110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	315,412.000 LF	0.15000	47,311.80	0.20000	63,082.40	0.15000	47,311.80
0300 6250112 6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	3,200.000 LF	1.55000	4,960.00	1.90000	6,080.00	1.60000	5,120.00
0310 6271005 4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	17,619.000 LF	0.80000	14,095.20	1.00000	17,619.00	0.80000	14,095.20
0320 6271010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	17,842.000 LF	0.50000	8,921.00	0.60000	10,705.20	0.50000	8,921.00

Contract ID: 0469980 **Counties:** Anderson

Letting Date: November 13, 2024 **District(s):** District 2

Call Order: 040 **Project(s):** P042928, P043018

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042928		**Cat Alt Set:**				**Cat Alt Member:**	
0330 6271015	12,015.000	2.70000	32,440.50	3.35000	40,250.25	2.80000	33,642.00
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0340 6271023	360.000	20.25000	7,290.00	25.00000	9,000.00	21.05000	7,578.00
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	LF						
0350 6271025	2,733.000	7.80000	21,317.40	10.00000	27,330.00	8.15000	22,273.95
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0360 6271030	56.000	75.50000	4,228.00	95.00000	5,320.00	78.95000	4,421.20
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						

Contract ID: 0469980 **Counties:** Anderson

Letting Date: November 13, 2024 **District(s):** District 2

Call Order: 040 **Project(s):** P042928, P043018

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042928		**Cat Alt Set:**		**Cat Alt Member:**			
0370 6271035	9.000	100.55000	904.95	125.00000	1,125.00	105.25000	947.25
WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	EA						
0380 6271040	8.000	100.55000	804.40	125.00000	1,000.00	105.25000	842.00
WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)THERMO-125MIL	EA						
0390 6271043	3.000	251.50000	754.50	300.00000	900.00	265.00000	795.00
WHITE LANE DROP ARROW(LT.OR RT.)THERMO-125MIL	EA						
0400 6271064	4,970.000	0.50000	2,485.00	0.60000	2,982.00	0.50000	2,485.00
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						

Contract ID: 0469980 **Counties:** Anderson

Letting Date: November 13, 2024 **District(s):** District 2

Call Order: 040 **Project(s):** P042928, P043018

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042928		**Cat Alt Set:**		**Cat Alt Member:**			
0410 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	92,921.000 LF	0.50000	46,460.50	0.60000	55,752.60	0.50000	46,460.50
0420 6300005 PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	865.000 EA	5.55000	4,800.75	7.00000	6,055.00	5.75000	4,973.75
0430 6301005 PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	424.000 EA	5.55000	2,353.20	7.00000	2,968.00	5.75000	2,438.00
0440 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	1,290.000 EA	5.55000	7,159.50	7.00000	9,030.00	5.75000	7,417.50

Contract ID: 0469980 **Counties:** Anderson

Letting Date: November 13, 2024 **District(s):** District 2

Call Order: 040 **Project(s):** P042928, P043018

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042928		**Cat Alt Set:**		**Cat Alt Member:**			
0450 6750275	2,070.000	15.50000	32,085.00	19.00000	39,330.00	15.75000	32,602.50
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0460 6770413	43,700.000	0.80000	34,960.00	1.00000	43,700.00	0.80000	34,960.00
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0470 6780495	14,204.000	9.30000	132,097.20	11.50000	163,346.00	9.45000	134,227.80
SAWCUT FOR LOOP DETECTOR	LF						
0480 6800508	38.000	930.00000	35,340.00	1,150.00000	43,700.00	950.00000	36,100.00
F&I-12"X12"X12"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0490 7204900	25.000	65.00000	1,625.00	56.00000	1,400.00	58.00000	1,450.00
DETECTABLE WARNING MATERIAL	SF						

Contract ID: 0469980 **Counties:** Anderson

Letting Date: November 13, 2024 **District(s):** District 2

Call Order: 040 **Project(s):** P042928, P043018

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042928		**Cat Alt Set:**				**Cat Alt Member:**	
0500 7209000 PEDESTRIAN RAMP CONSTRUCTION	50.000 SY	201.00000	10,050.00	250.00000	12,500.00	110.50000	5,525.00
0510 7209100 SURFACE APPLIED DETECTABLE WARNING	20.000 SF	60.00000	1,200.00	81.00000	1,620.00	58.00000	1,160.00
0520 8050010 REMOVE & DISPOSE SEMI-RIGID GR DEVICE	40.000 LF	1.05000	42.00	1.25000	50.00	10.50000	420.00
0530 8051151 MT3 LEADING END TREATMENT TL3	7.000 EA	3,840.00000	26,880.00	8,100.00000	56,700.00	3,375.00000	23,625.00
0540 8052150 MGS3CS GR COMPRESSED SHOULDER	1,750.000 LF	26.55000	46,462.50	33.00000	57,750.00	30.50000	53,375.00

Contract ID: 0469980 **Counties:** Anderson

Letting Date: November 13, 2024 **District(s):** District 2

Call Order: 040 **Project(s):** P042928, P043018

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID Item Description			(1) ROGERS GROUP, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) KING ASPHALT, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042928		**Cat Alt Set:**			**Cat Alt Member:**		
0550 8100102	1.810		3,125.00000	5,656.25	4,300.00000	7,783.00	3,425.00000	6,199.25
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE							
Section Totals:				$10,979,970.00		$15,780,590.85		$16,313,640.07
Contract Totals				**$10,979,970.00**		**$15,780,590.85**		**$16,313,640.07**
Cost Plus Time Totals				**$10,979,970.00**		**$15,780,590.85**		**16,313,640.07**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

12/9/2024

Vendor Ranking

Call Order: 040 **Contract ID:** 0469980 **Counties:** Anderson

Letting Date: November 13, 2024 2:00 PM **District(s):** District 2

Contract Time: 09/30/26 COMPLETION DATE

Contract Description: 2025 Primary Pavement Improvement Program **PCN(s):** P042928, P043018

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1RO010	ROGERS GROUP, INC.	$10,979,970.00	100.00%
2	1RE005	REEVES CONSTRUCTION COMPANY	$15,780,590.85	143.72%
3	1KI001	KING ASPHALT, INC.	$16,313,640.07	148.58%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers