



Tabulation of Bids

Contract ID: 0783571

Counties: Beaufort

Letting Date: May 11, 2016

District(s): 6

Call Order: 050

Project(s): BR07009

Contract Time: 11/30/17 COMPLETION DATE

Min:

Max:

Contract Description: S-79 BRIDGE OVER JARVIS CREEK

Line No / Item ID Item Description			(1) PREFERRED MATERIALS, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items			Cat Alt Set:		Cat Alt Member:			
0010	1031000	(1)	400,000.00000	400,000.00	434,993.17000	434,993.17	442,093.00000	442,093.00
MOBILIZATION		LS						
0020	1031100	(1)	400,000.00000	400,000.00	434,993.17000	434,993.17	178,000.00000	178,000.00
MOBILIZATION - SUBCONTRACTOR		LS						
0030	1031200	(1)	400,000.00000	400,000.00	117,883.82000	117,883.82	442,093.00000	442,093.00
BRIDGE CONSTRUCTION ACCESS		LS						
0040	1032010	(1)	150,000.00000	150,000.00	173,997.26000	173,997.26	176,837.00000	176,837.00
BONDS AND INSURANCE		LS						
0050	1050800	1.000	50,000.00000	50,000.00	91,022.82000	91,022.82	30,000.00000	30,000.00
CONSTRUCTION STAKES, LINES & GRADES		EA						



Tabulation of Bids

Contract ID: 0783571

Counties: Beaufort

Letting Date: May 11, 2016

District(s): 6

Call Order: 050

Project(s): BR07009

Contract Time: 11/30/17 COMPLETION DATE

Min:

Max:

Contract Description: S-79 BRIDGE OVER JARVIS CREEK

Line No / Item ID Item Description			(1) PREFERRED MATERIALS, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items			Cat Alt Set:		Cat Alt Member:			
0060	1052000	1.000	184,622.00000	184,622.00	141,233.00000	141,233.00	257,000.00000	257,000.00
UTILITY RELOCATION NO. ____ 001		EA						
0070	1071000	(1)	250,000.00000	250,000.00	177,737.56000	177,737.56	55,000.00000	55,000.00
TRAFFIC CONTROL		LS						
0080	1075001	(1)	50,000.00000	50,000.00	44,850.00000	44,850.00	40,000.00000	40,000.00
MONITORING OF CONSTRUCTION-RELATED EARTHBORNE VIBRATIONS		LS						
0090	2012000	(1)	310,000.00000	310,000.00	71,077.26000	71,077.26	314,000.00000	314,000.00
CLEARING & GRUBBING WITHIN ROADWAY		LS						
0100	2023000	545.000	22.00000	11,990.00	31.86000	17,363.70	15.00000	8,175.00
REMOVAL & DISPOSAL OF EXISTING PAVEMENT		SY						



Tabulation of Bids

Contract ID: 0783571

Counties: Beaufort

Letting Date: May 11, 2016

District(s): 6

Call Order: 050

Project(s): BR07009

Contract Time: 11/30/17 COMPLETION DATE

Min:

Max:

Contract Description: S-79 BRIDGE OVER JARVIS CREEK

Line No / Item ID Item Description			(1) PREFERRED MATERIALS, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Road Items		Cat Alt Set:		Cat Alt Member:	
0110	2024100	698.000	9.00000	6,282.00	6.42000	4,481.16	6.00000	4,188.00
REMOVAL & DISPOSAL OF EXISTING CURB		LF						
0120	2025000	4,358.000	9.00000	39,222.00	14.56000	63,452.48	15.00000	65,370.00
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT		SY						
0130	2028100	(1)	51,000.00000	51,000.00	37,816.55000	37,816.55	30,000.00000	30,000.00
REMOVAL & DISPOSAL OF EXISTING BRIDGE		LS						
0140	2031000	5,286.000	16.85000	89,069.10	15.75000	83,254.50	33.00000	174,438.00
UNCLASSIFIED EXCAVATION		CY						
0150	2033000	14,933.000	23.55000	351,672.15	19.07000	284,772.31	38.00000	567,454.00
BORROW EXCAVATION		CY						



Tabulation of Bids

Contract ID: 0783571

Counties: Beaufort

Letting Date: May 11, 2016

District(s): 6

Call Order: 050

Project(s): BR07009

Contract Time: 11/30/17 COMPLETION DATE

Min:

Max:

Contract Description: S-79 BRIDGE OVER JARVIS CREEK

Line No / Item ID Item Description			(1) PREFERRED MATERIALS, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items			Cat Alt Set:		Cat Alt Member:			
0160	2034000	8,454.000	23.55000	199,091.70	23.05000	194,864.70	35.00000	295,890.00
MUCK EXCAVATION		CY						
0170	2036000	4,911.000	3.00000	14,733.00	3.74000	18,367.14	4.00000	19,644.00
GEOTEXTILE FOR SEPARATION OF SUBGRADE&SUBBASE/BASE CR		SY						
0180	2037000	2,586.000	7.50000	19,395.00	8.42000	21,774.12	7.00000	18,102.00
GEOGRID REINFORCEMENT (UNIAXIAL)		SY						
0190	2037010	6,164.000	4.00000	24,656.00	6.09000	37,538.76	4.00000	24,656.00
GEOGRID REINFORCEMENT (BIAXIAL)		SY						
0200	2038110	8.000	1,734.00000	13,872.00	1,257.66000	10,061.28	4,000.00000	32,000.00
MONITORING DEVICE - SETTLEMENT PLATE		EA						



Tabulation of Bids

Contract ID: 0783571

Counties: Beaufort

Letting Date: May 11, 2016

District(s): 6

Call Order: 050

Project(s): BR07009

Contract Time: 11/30/17 COMPLETION DATE

Min:

Max:

Contract Description: S-79 BRIDGE OVER JARVIS CREEK

Line No / Item ID Item Description			(1) PREFERRED MATERIALS, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Road Items		Cat Alt Set:		Cat Alt Member:	
0210	2047000	375.000	376.00000	141,000.00	860.41000	322,653.75	575.00000	215,625.00
TEMPORARY SHORING WALL		LF						
0220	2047210	108.000	1,530.00000	165,240.00	1,162.60000	125,560.80	1,500.00000	162,000.00
PERMANENT SHORING WALL		LF						
0230	2052000	156.000	63.00000	9,828.00	96.15000	14,999.40	50.00000	7,800.00
NO. 57 STONE FOR BACKFILL		TON						
0240	2052010	10,562.000	47.20000	498,526.40	61.38000	648,295.56	50.00000	528,100.00
STONE BRIDGE LIFT MATERIAL		TON						
0250	2052020	100.000	44.65000	4,465.00	53.61000	5,361.00	35.00000	3,500.00
GRANULAR BRIDGE LIFT MATERIAL		CY						
0260	2052210	5,548.000	8.50000	47,158.00	11.64000	64,578.72	14.00000	77,672.00
EARTHQUAKE DRAINS		LF						



Tabulation of Bids

Contract ID: 0783571

Counties: Beaufort

Letting Date: May 11, 2016

District(s): 6

Call Order: 050

Project(s): BR07009

Contract Time: 11/30/17 COMPLETION DATE

Min:

Max:

Contract Description: S-79 BRIDGE OVER JARVIS CREEK

Line No / Item ID Item Description		(1) PREFERRED MATERIALS, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road Items		Cat Alt Set:		Cat Alt Member:	
0270 2081001	5,080.000	5.00000	25,400.00	11.37000	57,759.60	9.50000	48,260.00
FINE GRADING SY							
0280 2103000	133.000	200.00000	26,600.00	137.52000	18,290.16	225.00000	29,925.00
FLOWABLE FILL CY							
0290 3050106	957.000	22.20000	21,245.40	52.17000	49,926.69	15.00000	14,355.00
GRADED AGGREGATE BASE COURSE (6" UNIFORM) SY							
0300 3069900	50.000	55.00000	2,750.00	125.31000	6,265.50	45.00000	2,250.00
MAINTENANCE STONE TON							
0310 3100310	2,215.000	90.95000	201,454.25	125.00000	276,875.00	125.00000	276,875.00
HOT MIX ASPHALT BASE COURSE - TYPE A TON							



Tabulation of Bids

Contract ID: 0783571

Counties: Beaufort

Letting Date: May 11, 2016

District(s): 6

Call Order: 050

Project(s): BR07009

Contract Time: 11/30/17 COMPLETION DATE

Min:

Max:

Contract Description: S-79 BRIDGE OVER JARVIS CREEK

Line No / Item ID Item Description			(1) PREFERRED MATERIALS, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) CROWDER CONSTRUCTION COMPANY	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units							
SECTION: 1			Road Items		Cat Alt Set:		Cat Alt Member:	
0320	4010005	202.000	12.00000	2,424.00	5.00000	1,010.00	5.00000	1,010.00
PRIME COAT		GAL						
0330	4011004	275.000	509.00000	139,975.00	363.00000	99,825.00	363.00000	99,825.00
LIQUID ASPHALT BINDER PG64-22		TON						
0340	4013990	250.000	26.75000	6,687.50	12.50000	3,125.00	12.50000	3,125.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)		SY						
0350	4020320	1,637.000	92.55000	151,504.35	145.00000	237,365.00	145.00000	237,365.00
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B		TON						
0360	4030320	1,842.000	93.70000	172,595.40	128.00000	235,776.00	128.00000	235,776.00
HOT MIX ASPHALT SURFACE COURSE TYPE B		TON						



Tabulation of Bids

Contract ID: 0783571

Counties: Beaufort

Letting Date: May 11, 2016

District(s): 6

Call Order: 050

Project(s): BR07009

Contract Time: 11/30/17 COMPLETION DATE

Min:

Max:

Contract Description: S-79 BRIDGE OVER JARVIS CREEK

Line No / Item ID Item Description		(1) PREFERRED MATERIALS, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road Items		Cat Alt Set:		Cat Alt Member:	
0370 4030350	54.000 TON	151.00000	8,154.00	225.00000	12,150.00	225.00000	12,150.00
HOT MIX ASPHALT SURFACE COURSE TYPE D							
0380 4037000	5.000 TON	440.00000	2,200.00	500.00000	2,500.00	500.00000	2,500.00
HOT MIX ASPH. CONC. SURF. CR. FOR DITCH PAVING							
0390 6041200	84.000 LF	17.00000	1,428.00	27.00000	2,268.00	22.00000	1,848.00
BARRICADE - TYPE 3							
0400 6051120	344.000 SF	5.25000	1,806.00	9.10000	3,130.40	11.00000	3,784.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)							
0410 6051125	70.000 SF	5.25000	367.50	10.00000	700.00	10.00000	700.00
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)							



Tabulation of Bids

Contract ID: 0783571

Counties: Beaufort

Letting Date: May 11, 2016

District(s): 6

Call Order: 050

Project(s): BR07009

Contract Time: 11/30/17 COMPLETION DATE

Min:

Max:

Contract Description: S-79 BRIDGE OVER JARVIS CREEK

Line No / Item ID Item Description			(1) PREFERRED MATERIALS, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items			Cat Alt Set:			Cat Alt Member:		
0420	6052122	2.000	4,845.00000	9,690.00	4,750.00000	9,500.00	6,000.00000	12,000.00
PORTABLE TERMINAL IMPACT ATTENUATOR-TEST LEVEL 3(60 MPH)		EA						
0430	6053110	512.000	27.00000	13,824.00	26.45000	13,542.40	33.00000	16,896.00
TEMPORARY CONCRETE BARRIER		LF						
0440	608100B	16.000	100.00000	1,600.00	75.00000	1,200.00	95.00000	1,520.00
TYPE B - FLASHING LIGHT		EA						
0450	609105A	960.000	0.17000	163.20	0.17000	163.20	0.17000	163.20
PAVEMENT MARKINGS(TEMP-PAINT) 4" WHITE BROKEN LINES		LF						



Tabulation of Bids

Contract ID: 0783571

Counties: Beaufort

Letting Date: May 11, 2016

District(s): 6

Call Order: 050

Project(s): BR07009

Contract Time: 11/30/17 COMPLETION DATE

Min:

Max:

Contract Description: S-79 BRIDGE OVER JARVIS CREEK

Line No / Item ID Item Description			(1) PREFERRED MATERIALS, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Road Items		Cat Alt Set:		Cat Alt Member:	
0460	609115A	28,880.000	0.17000	4,909.60	0.17000	4,909.60	0.17000	4,909.60
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES		LF						
0470	609115B	28,880.000	0.17000	4,909.60	0.17000	4,909.60	0.17000	4,909.60
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES		LF						
0480	609135A	385.000	3.05000	1,174.25	3.00000	1,155.00	3.00000	1,155.00
PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES		LF						
0490	6092155	200.000	6.10000	1,220.00	6.00000	1,200.00	6.00000	1,200.00
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"		EA						



Tabulation of Bids

Contract ID: 0783571

Counties: Beaufort

Letting Date: May 11, 2016

District(s): 6

Call Order: 050

Project(s): BR07009

Contract Time: 11/30/17 COMPLETION DATE

Min:

Max:

Contract Description: S-79 BRIDGE OVER JARVIS CREEK

Line No / Item ID Item Description			(1) PREFERRED MATERIALS, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items			Cat Alt Set:		Cat Alt Member:			
0500	6271005	100.000	2.05000	205.00	2.00000	200.00	2.00000	200.00
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.								
0510	6271010	5,100.000	0.70000	3,570.00	0.70000	3,570.00	0.70000	3,570.00
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.								
0520	6271025	125.000	6.10000	762.50	6.00000	750.00	6.00000	750.00
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL								
0530	6271064	400.000	0.70000	280.00	0.70000	280.00	0.70000	280.00
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.								



Tabulation of Bids

Contract ID: 0783571

Counties: Beaufort

Letting Date: May 11, 2016

District(s): 6

Call Order: 050

Project(s): BR07009

Contract Time: 11/30/17 COMPLETION DATE

Min:

Max:

Contract Description: S-79 BRIDGE OVER JARVIS CREEK

Line No / Item ID Item Description			(1) PREFERRED MATERIALS, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items			Cat Alt Set:		Cat Alt Member:			
0540	6271074	2,700.000	0.70000	1,890.00	0.70000	1,890.00	0.70000	1,890.00
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.		LF						
0550	6300005	10.000	10.20000	102.00	10.00000	100.00	10.00000	100.00
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"		EA						
0560	6301100	50.000	10.20000	510.00	10.00000	500.00	10.00000	500.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"		EA						
0570	6351150	1,000.000	3.55000	3,550.00	3.50000	3,500.00	3.50000	3,500.00
PREF.FLEX.RETRO.PVMT. MARK(T-1)PERM. (60MIL)4"WH.SOLID		LF						



Tabulation of Bids

Contract ID: 0783571

Counties: Beaufort

Letting Date: May 11, 2016

District(s): 6

Call Order: 050

Project(s): BR07009

Contract Time: 11/30/17 COMPLETION DATE

Min:

Max:

Contract Description: S-79 BRIDGE OVER JARVIS CREEK

Line No / Item ID Item Description			(1) PREFERRED MATERIALS, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Road Items		Cat Alt Set:		Cat Alt Member:	
0580	6351450	1,000.000	3.55000	3,550.00	3.50000	3,500.00	3.50000	3,500.00
PREF.FLEX.RETRO.PVMT. MARK(T-1)PERM. (60MIL)4"YEL.SOL.								
0590	6750278	2,084.000	8.20000	17,088.80	9.18000	19,131.12	6.00000	12,504.00
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT								
0600	7011400	1,812.200	830.00000	1,504,126.00	817.13000	1,480,802.99	800.00000	1,449,760.00
CONC. FOR STRUCTURES - CLASS 4000								
0610	7020300	129.900	178.50000	23,187.15	247.07000	32,094.39	130.00000	16,887.00
COMPRESSION SEAL JOINT								
0620	7023200	2,021.000	8.50000	17,178.50	6.23000	12,590.83	5.00000	10,105.00
GROOVED SURFACE FINISH								



Tabulation of Bids

Contract ID: 0783571

Counties: Beaufort

Letting Date: May 11, 2016

District(s): 6

Call Order: 050

Project(s): BR07009

Contract Time: 11/30/17 COMPLETION DATE

Min:

Max:

Contract Description: S-79 BRIDGE OVER JARVIS CREEK

Line No / Item ID Item Description			(1) PREFERRED MATERIALS, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Road Items		Cat Alt Set:		Cat Alt Member:	
0630	7031200	332,522.000	0.90000	299,269.80	1.06000	352,473.32	0.80000	266,017.60
REINF. STEEL FOR STRUCTURES (BRIDGE)		LB						
0640	7051000	976.000	62.00000	60,512.00	43.34000	42,299.84	35.00000	34,160.00
CONCRETE BRIDGE BARRIER PARAPET		LF						
0650	7051910	4.000	3,600.00000	14,400.00	1,994.65000	7,978.60	2,000.00000	8,000.00
CONCRETE BRIDGE BARRIER PARAPET TRANSITION		EA						
0660	7094000	(1)	184,000.00000	184,000.00	134,442.07000	134,442.07	185,000.00000	185,000.00
STRUCTURE DRAINAGE SYSTEM		LS						
0670	7110001	14.000	1,600.00000	22,400.00	3,553.43000	49,748.02	400.00000	5,600.00
DYNAMIC PILE ANALYZER TEST SET-UP DYNAMIC PILE ANALYZER TEST SETUP		EA						



Tabulation of Bids

Contract ID: 0783571

Counties: Beaufort

Letting Date: May 11, 2016

District(s): 6

Call Order: 050

Project(s): BR07009

Contract Time: 11/30/17 COMPLETION DATE

Min:

Max:

Contract Description: S-79 BRIDGE OVER JARVIS CREEK

Line No / Item ID Item Description			(1) PREFERRED MATERIALS, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Road Items		Cat Alt Set:		Cat Alt Member:	
0680	7110010	104.000	1,600.00000	166,400.00	1,707.90000	177,621.60	2,500.00000	260,000.00
PILE DRIVING SET-UP		EA						
0690	7110240	4,439.000	92.00000	408,388.00	126.39000	561,045.21	110.00000	488,290.00
PREST. CONC. PILING (24"SQ.)		LF						
0700	7110241	13.000	2,150.00000	27,950.00	1,765.53000	22,951.89	500.00000	6,500.00
PILE BUILD-UP PREPARATION (24"SQ)		EA						
0710	7110245	355.000	138.00000	48,990.00	189.57000	67,297.35	200.00000	71,000.00
PRESTRESSED INDEX PILING (24" SQUARE)		LF						
0720	7111121	2,696.000	62.00000	167,152.00	102.15000	275,396.40	60.00000	161,760.00
PRESTRESSED PILE POINT (HP12X53) - GALVANIZED		LF						



Tabulation of Bids

Contract ID: 0783571

Counties: Beaufort

Letting Date: May 11, 2016

District(s): 6

Call Order: 050

Project(s): BR07009

Contract Time: 11/30/17 COMPLETION DATE

Min:

Max:

Contract Description: S-79 BRIDGE OVER JARVIS CREEK

Line No / Item ID Item Description			(1) PREFERRED MATERIALS, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Road Items		Cat Alt Set:		Cat Alt Member:	
0730	7141114	24.000	48.00000	1,152.00	135.97000	3,263.28	60.00000	1,440.00
24" RC PIPE CUL.-CLASS III		LF						
0740	7143615	136.000	34.00000	4,624.00	86.41000	11,751.76	40.00000	5,440.00
15" SMOOTH WALL PIPE		LF						
0750	7143618	568.000	37.00000	21,016.00	116.51000	66,177.68	45.00000	25,560.00
18" SMOOTH WALL PIPE		LF						
0760	7191605	3.000	5,000.00000	15,000.00	3,937.88000	11,813.64	6,000.00000	18,000.00
CATCH BASIN -TYPE 16		EA						
0770	7192010	3.000	4,000.00000	12,000.00	3,937.88000	11,813.64	5,000.00000	15,000.00
DROP INLET (24" X 24")		EA						
0780	7192020	2.000	4,100.00000	8,200.00	3,937.88000	7,875.76	5,250.00000	10,500.00
DROP INLET (24" X 36")		EA						



Tabulation of Bids

Contract ID: 0783571

Counties: Beaufort

Letting Date: May 11, 2016

District(s): 6

Call Order: 050

Project(s): BR07009

Contract Time: 11/30/17 COMPLETION DATE

Min:

Max:

Contract Description: S-79 BRIDGE OVER JARVIS CREEK

Line No / Item ID Item Description		(1) PREFERRED MATERIALS, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road Items		Cat Alt Set:		Cat Alt Member:	
0790 7192105	3.000	3,800.00000	11,400.00	3,937.88000	11,813.64	4,500.00000	13,500.00
MANHOLE	EA						
0800 7192205	1.000	2,900.00000	2,900.00	3,937.87000	3,937.87	3,500.00000	3,500.00
24" X 24" JUNCTION BOX	EA						
0810 7192260	1.000	3,600.00000	3,600.00	3,937.87000	3,937.87	4,500.00000	4,500.00
48" X 48" JUNCTION BOX	EA						
0820 7195551	2.000	25,000.00000	50,000.00	13,253.89000	26,507.78	20,000.00000	40,000.00
MANUFACTURED STORMWATER TREATMENT DEVICE (MTD) TYPE 1	EA						
0830 7198291	1.000	3,600.00000	3,600.00	6,500.00000	6,500.00	8,500.00000	8,500.00
CATCH BASIN T-17 (CONVERT C.B. TYPE 5)	EA						



Tabulation of Bids

Contract ID: 0783571

Counties: Beaufort

Letting Date: May 11, 2016

District(s): 6

Call Order: 050

Project(s): BR07009

Contract Time: 11/30/17 COMPLETION DATE

Min:

Max:

Contract Description: S-79 BRIDGE OVER JARVIS CREEK

Line No / Item ID Item Description			(1) PREFERRED MATERIALS, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Road Items		Cat Alt Set:		Cat Alt Member:	
0840	7203110	460.000	25.50000	11,730.00	48.52000	22,319.20	30.00000	13,800.00
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE		LF						
0850	7203130	223.000	25.50000	5,686.50	20.00000	4,460.00	25.00000	5,575.00
CONCRETE CURB AND GUTTER(1'-6") OGEE		LF						
0860	7203710	26.000	33.15000	861.90	60.00000	1,560.00	75.00000	1,950.00
BRIDGE APPROACH CONCRETE CURB AND GUTTER(1'-10")		LF						
0870	7204100	120.000	43.00000	5,160.00	45.00000	5,400.00	55.00000	6,600.00
CONCRETE SIDEWALK(4" UNIFORM)		SY						
0880	7204900	25.000	41.00000	1,025.00	70.00000	1,750.00	90.00000	2,250.00
DETECTABLE WARNING MATERIAL		SF						



Tabulation of Bids

Contract ID: 0783571

Counties: Beaufort

Letting Date: May 11, 2016

District(s): 6

Call Order: 050

Project(s): BR07009

Contract Time: 11/30/17 COMPLETION DATE

Min:

Max:

Contract Description: S-79 BRIDGE OVER JARVIS CREEK

Line No / Item ID Item Description			(1) PREFERRED MATERIALS, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Road Items		Cat Alt Set:		Cat Alt Member:	
0890	7209000	50.000	165.24000	8,262.00	225.00000	11,250.00	275.00000	13,750.00
PEDESTRIAN RAMP CONSTRUCTION		SY						
0900	7209100	200.000	66.50000	13,300.00	60.00000	12,000.00	75.00000	15,000.00
SURFACE APPLIED DETECTABLE WARNING		SF						
0910	7213000	25.000	150.00000	3,750.00	250.00000	6,250.00	65.00000	1,625.00
ASPHALT CURB		LF						
0920	7243150	16.000	3,000.00000	48,000.00	1,829.37000	29,269.92	2,500.00000	40,000.00
ELASTOMERIC BEARING ASSEMBLY (FLAT SLAB)		EA						
0930	8011210	118.000	110.00000	12,980.00	155.08000	18,299.44	100.00000	11,800.00
AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC		TON						



Tabulation of Bids

Contract ID: 0783571

Counties: Beaufort

Letting Date: May 11, 2016

District(s): 6

Call Order: 050

Project(s): BR07009

Contract Time: 11/30/17 COMPLETION DATE

Min:

Max:

Contract Description: S-79 BRIDGE OVER JARVIS CREEK

Line No / Item ID Item Description			(1) PREFERRED MATERIALS, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Road Items		Cat Alt Set:		Cat Alt Member:	
0940	8041020	209.000	80.00000	16,720.00	86.80000	18,141.20	75.00000	15,675.00
RIP-RAP (CLASS B)		TON						
0950	8041030	320.000	80.00000	25,600.00	89.24000	28,556.80	90.00000	28,800.00
RIP-RAP (CLASS C)		TON						
0960	8048200	623.000	5.00000	3,115.00	3.66000	2,280.18	5.00000	3,115.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE A		SY						
0970	8051100	837.500	31.70000	26,548.75	16.00000	13,400.00	20.00000	16,750.00
STEEL BEAM GUARDRAIL STEEL BEAM GR.		LF						
0980	8052210	1.000	715.00000	715.00	600.00000	600.00	750.00000	750.00
END ANCHOR-TYPE B		EA						



Tabulation of Bids

Contract ID: 0783571

Counties: Beaufort

Letting Date: May 11, 2016

District(s): 6

Call Order: 050

Project(s): BR07009

Contract Time: 11/30/17 COMPLETION DATE

Min:

Max:

Contract Description: S-79 BRIDGE OVER JARVIS CREEK

Line No / Item ID Item Description			(1) PREFERRED MATERIALS, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items			Cat Alt Set:		Cat Alt Member:			
0990	8052300	3.000	5,200.00000	15,600.00	2,800.00000	8,400.00	3,500.00000	10,500.00
END TERMINAL - TYPE T		EA						
1000	8052600	4.000	3,350.00000	13,400.00	2,100.00000	8,400.00	2,200.00000	8,800.00
THRIE BEAM G.R.BRIDGE CONN.		EA						
1010	8055800	50.000	32.00000	1,600.00	25.00000	1,250.00	35.00000	1,750.00
GUARDRAIL W-BEAM CURVED SYSTEM		LF						
1020	8057000	1,162.500	1.80000	2,092.50	13.50000	15,693.75	15.00000	17,437.50
POWDER COATING OF GUARDRAIL COMPONENTS		LF						
1030	8066000	46.500	14.00000	651.00	9.00000	418.50	10.00000	465.00
ADDITIONAL LENGTH OF POST		LF						



Tabulation of Bids

Contract ID: 0783571

Counties: Beaufort

Letting Date: May 11, 2016

District(s): 6

Call Order: 050

Project(s): BR07009

Contract Time: 11/30/17 COMPLETION DATE

Min:

Max:

Contract Description: S-79 BRIDGE OVER JARVIS CREEK

Line No / Item ID Item Description		(1) PREFERRED MATERIALS, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road Items		Cat Alt Set:		Cat Alt Member:	
1040	8068301 2,000.000	3.60000	7,200.00	1.95000	3,900.00	2.50000	5,000.00
	TEMPORARY BARRIER FENCE LF						
1050	8091010 52.000	66.30000	3,447.60	150.00000	7,800.00	80.00000	4,160.00
	RIGHT OF WAY MARKER(REBAR AND CAP) EA						
1060	8091050 (1)	4,080.00000	4,080.00	10,000.00000	10,000.00	1,500.00000	1,500.00
	RIGHT OF WAY PLAT LS						
1070	8100100 2.296	2,860.00000	6,566.56	7,513.07000	17,250.01	3,500.00000	8,036.00
	PERMANENT COVER ACRE						
1080	8100200 2.296	2,550.00000	5,854.80	7,513.07000	17,250.01	3,000.00000	6,888.00
	TEMPORARY COVER ACRE						
1090	8104005 460.000	1.00000	460.00	3.00000	1,380.00	1.00000	460.00
	FERTILIZER (NITROGEN) LB						



Tabulation of Bids

Contract ID: 0783571

Counties: Beaufort

Letting Date: May 11, 2016

District(s): 6

Call Order: 050

Project(s): BR07009

Contract Time: 11/30/17 COMPLETION DATE

Min:

Max:

Contract Description: S-79 BRIDGE OVER JARVIS CREEK

Line No / Item ID Item Description		(1) PREFERRED MATERIALS, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road Items		Cat Alt Set:		Cat Alt Member:	
1100	8104010 460.000 FERTILIZER (PHOSPHORIC ACID) LB	1.00000	460.00	3.00000	1,380.00	1.00000	460.00
1110	8104015 460.000 FERTILIZER (POTASH) LB	1.00000	460.00	3.00000	1,380.00	1.00000	460.00
1120	8105005 9,184.000 AGRICULTURAL GRANULAR LIME LB	0.41000	3,765.44	1.20000	11,020.80	0.40000	3,673.60
1130	8109050 54,300.000 SELECTIVE WATERING GAL	0.05000	2,715.00	0.12000	6,516.00	0.04000	2,172.00
1140	8109901 9.184 MOWING ACRE	125.00000	1,148.00	124.95000	1,147.54	125.00000	1,148.00
1150	8110003 1.000 LANDSCAPING ITEM NO. 01 EA	663.00000	663.00	300.55000	300.55	480.00000	480.00



Tabulation of Bids

Contract ID: 0783571

Counties: Beaufort

Letting Date: May 11, 2016

District(s): 6

Call Order: 050

Project(s): BR07009

Contract Time: 11/30/17 COMPLETION DATE

Min:

Max:

Contract Description: S-79 BRIDGE OVER JARVIS CREEK

Line No / Item ID Item Description			(1) PREFERRED MATERIALS, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Road Items		Cat Alt Set:		Cat Alt Member:	
1160	8110003	7.000	663.00000	4,641.00	437.02000	3,059.14	480.00000	3,360.00
LANDSCAPING ITEM NO. 02		EA						
1170	8110003	11.000	533.00000	5,863.00	256.11000	2,817.21	325.00000	3,575.00
LANDSCAPING ITEM NO. 03		EA						
1180	8110003	3.000	533.00000	1,599.00	256.11000	768.33	325.00000	975.00
LANDSCAPING ITEM NO. 04		EA						
1190	8110003	5.000	47.00000	235.00	45.41000	227.05	18.00000	90.00
LANDSCAPING ITEM NO. 05		EA						
1200	8110003	22.000	25.00000	550.00	17.08000	375.76	69.00000	1,518.00
LANDSCAPING ITEM NO. 06		EA						
1210	8110003	36.000	24.50000	882.00	57.35000	2,064.60	68.00000	2,448.00
LANDSCAPING ITEM NO. 07		EA						



Tabulation of Bids

Contract ID: 0783571

Counties: Beaufort

Letting Date: May 11, 2016

District(s): 6

Call Order: 050

Project(s): BR07009

Contract Time: 11/30/17 COMPLETION DATE

Min:

Max:

Contract Description: S-79 BRIDGE OVER JARVIS CREEK

Line No / Item ID Item Description			(1) PREFERRED MATERIALS, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Road Items		Cat Alt Set:		Cat Alt Member:	
1220	8110003	6.000	114.00000	684.00	55.64000	333.84	125.00000	750.00
LANDSCAPING ITEM NO. 08		EA						
1230	8110003	8.000	45.00000	360.00	14.95000	119.60	16.00000	128.00
LANDSCAPING ITEM NO. 09		EA						
1240	8110003	20.000	44.00000	880.00	43.70000	874.00	46.00000	920.00
LANDSCAPING ITEM NO. 10		EA						
1250	8110003	11.000	13.00000	143.00	47.11000	518.21	51.00000	561.00
LANDSCAPING ITEM NO. 11		EA						
1260	8110003	2,250.000	0.75000	1,687.50	0.46000	1,035.00	0.65000	1,462.50
LANDSCAPING ITEM NO. 12		EA						
1270	8110003	37.000	12.75000	471.75	14.95000	553.15	15.00000	555.00
LANDSCAPING ITEM NO. 13		EA						



Tabulation of Bids

Contract ID: 0783571

Counties: Beaufort

Letting Date: May 11, 2016

District(s): 6

Call Order: 050

Project(s): BR07009

Contract Time: 11/30/17 COMPLETION DATE

Min:

Max:

Contract Description: S-79 BRIDGE OVER JARVIS CREEK

Line No / Item ID Item Description			(1) PREFERRED MATERIALS, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Road Items		Cat Alt Set:		Cat Alt Member:	
1280	8110003	92.000	12.75000	1,173.00	17.00000	1,564.00	14.00000	1,288.00
LANDSCAPING ITEM NO. 14		EA						
1290	8110003	316.000	9.75000	3,081.00	5.25000	1,659.00	6.00000	1,896.00
LANDSCAPING ITEM NO. 15		EA						
1291	8110003	6.000	12.25000	73.50	8.15000	48.90	14.00000	84.00
LANDSCAPING ITEM NO. 16		EA						
1300	8110003	1.000	20,700.00000	20,700.00	28,000.00000	28,000.00	10,000.00000	10,000.00
LANDSCAPING ITEM NO. 17		EA						
1310	8110003	1.000	7,100.00000	7,100.00	20,000.00000	20,000.00	30,000.00000	30,000.00
LANDSCAPING ITEM NO. 18		EA						
1320	8110003	1.000	97,000.00000	97,000.00	60,000.00000	60,000.00	60,000.00000	60,000.00
LANDSCAPING ITEM NO. 19		EA						



Tabulation of Bids

Contract ID: 0783571

Counties: Beaufort

Letting Date: May 11, 2016

District(s): 6

Call Order: 050

Project(s): BR07009

Contract Time: 11/30/17 COMPLETION DATE

Min:

Max:

Contract Description: S-79 BRIDGE OVER JARVIS CREEK

Line No / Item ID Item Description			(1) PREFERRED MATERIALS, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Road Items		Cat Alt Set:		Cat Alt Member:	
1330	8110003	1.000	2,700.00000	2,700.00	10,000.00000	10,000.00	10,000.00000	10,000.00
LANDSCAPING ITEM NO. 20		EA						
1340	8110003	1.000	3,200.00000	3,200.00	20,000.00000	20,000.00	10,000.00000	10,000.00
LANDSCAPING ITEM NO. 21		EA						
1350	8110003	1.000	5,750.00000	5,750.00	10,930.70000	10,930.70	4,500.00000	4,500.00
LANDSCAPING ITEM NO. 22		EA						
1360	8110003	1.000	750.00000	750.00	10,000.00000	10,000.00	2,500.00000	2,500.00
LANDSCAPING ITEM NO. 23		EA						
1370	8110003	1.000	7,900.00000	7,900.00	15,000.00000	15,000.00	15,000.00000	15,000.00
LANDSCAPING ITEM NO. 24		EA						
1380	8114010	4.000	82.00000	328.00	500.00000	2,000.00	400.00000	1,600.00
TREE PROTECTION		EA						



Tabulation of Bids

Contract ID: 0783571

Counties: Beaufort

Letting Date: May 11, 2016

District(s): 6

Call Order: 050

Project(s): BR07009

Contract Time: 11/30/17 COMPLETION DATE

Min:

Max:

Contract Description: S-79 BRIDGE OVER JARVIS CREEK

Line No / Item ID Item Description			(1) PREFERRED MATERIALS, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Road Items		Cat Alt Set:			Cat Alt Member:		
1390	8151101	0.060	5,100.00000	306.00	5,000.00000	300.00	5,000.00000	300.00
	TURF REINFORCEMENT MATTING (TRM) TYPE 1	MSY						
1400	8151110	6.145	1,830.00000	11,245.35	1,798.54000	11,052.03	1,800.00000	11,061.00
	TEMPORARY EROSION CONTROL BLANKET (ECB)	MSY						
1410	8151203	1.475	3,600.00000	5,310.00	3,511.86000	5,179.99	3,500.00000	5,162.50
	HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	ACRE						
1420	8152004	72.000	20.00000	1,440.00	23.21000	1,671.12	20.00000	1,440.00
	INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	LF						
1430	8152006	72.000	10.20000	734.40	2.95000	212.40	10.00000	720.00
	INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED)	LF						



Tabulation of Bids

Contract ID: 0783571

Counties: Beaufort

Letting Date: May 11, 2016

District(s): 6

Call Order: 050

Project(s): BR07009

Contract Time: 11/30/17 COMPLETION DATE

Min:

Max:

Contract Description: S-79 BRIDGE OVER JARVIS CREEK

Line No / Item ID Item Description		(1) PREFERRED MATERIALS, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road Items		Cat Alt Set:		Cat Alt Member:	
1440	8152007 397.000 SEDIMENT TUBES FOR DITCH CHECKS LF	8.70000	3,453.90	7.50000	2,977.50	9.00000	3,573.00
1450	8153000 7,160.000 SILT FENCE LF	2.50000	17,900.00	2.40000	17,184.00	2.50000	17,900.00
1460	8153090 716.000 REPLACE/REPAIR SILT FENCE LF	2.50000	1,790.00	2.40000	1,718.40	2.50000	1,790.00
1470	8153305 1,820.000 FLOATING TURBIDITY BARRIER-HEAVY DUTY(5'DEPTH) LF	25.00000	45,500.00	16.34000	29,738.80	20.00000	36,400.00
1480	8154050 1,790.000 REMOVAL OF SILT RETAINED BY SILT FENCE LF	3.00000	5,370.00	3.00000	5,370.00	5.00000	8,950.00



Tabulation of Bids

Contract ID: 0783571

Counties: Beaufort

Letting Date: May 11, 2016

District(s): 6

Call Order: 050

Project(s): BR07009

Contract Time: 11/30/17 COMPLETION DATE

Min:

Max:

Contract Description: S-79 BRIDGE OVER JARVIS CREEK

Line No / Item ID Item Description			(1) PREFERRED MATERIALS, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items			Cat Alt Set:		Cat Alt Member:			
1490	8156200	12.000	350.00000	4,200.00	134.28000	1,611.36	215.00000	2,580.00
CLEANING INLET STRUCTURE FILTERS		EA						
1500	8156490	550.000	20.00000	11,000.00	55.98000	30,789.00	20.00000	11,000.00
STABILIZED CONSTRUCTION ENTRANCE		SY						
1510	8990518	1.000	5,100.00000	5,100.00	4,500.00000	4,500.00	4,500.00000	4,500.00
CONVERT DROP INLET TO JUNCTION BOX		EA						
1520	8990519	1.000	6,100.00000	6,100.00	4,500.00000	4,500.00	4,500.00000	4,500.00
CONVERT DROP INLET TO CATCH BASIN TYPE-16		EA						
Section Totals:			\$8,333,677.60		\$8,699,863.68		\$8,841,869.10	
Contract Totals			\$8,333,677.60		\$8,699,863.68		\$8,841,869.10	



Tabulation of Bids

Page 31 of 31

Contract ID: 0783571

Counties: Beaufort

Letting Date: May 11, 2016

District(s): 6

Call Order: 050

Project(s): BR07009

Contract Time: 11/30/17 COMPLETION DATE

Min:

Max:

Contract Description: S-79 BRIDGE OVER JARVIS CREEK

Cost Plus Time Totals

\$8,333,677.60

\$8,699,863.68

8,841,869.10

() indicates item is bid as Lump Sum



South Carolina Department of Transportation

5/12/2016

Vendor Ranking

Page: 1

Call Order: 050 **Contract ID:** 0783571 **Counties:** Beaufort
Letting Date: May 11, 2016 2:00 PM **District(s):** 6
Contract Time: 11/30/17 COMPLETION DATE

Contract Description: S-79 BRIDGE OVER JARVIS CREEK **PCN(s):** BR07009

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1AP003	PREFERRED MATERIALS, INC.	\$8,333,677.60	100.00%
2	1CA007	CAROLINA BRIDGE CO., INC.	\$8,699,863.68	104.39%
3	1CR007	CROWDER CONSTRUCTION COMPANY	\$8,841,869.10	106.10%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

CONTRACT ADMINISTRATION ENGINEER _____ Date _____

Christy A. Hall
TITLE: Secretary of Transportation