Call Order: 050 **Contract ID:** 2384271 **Counties:** Greenville

Letting Date: March 10, 2015 2:00 P.M. **District(s):** 3

Contract Time: 09/30/16 COMPLETION DATE

Contract Description: S-548 WIDENING **PCN(s):** SU23005

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1SL002	SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	$5,564,915.82	100.00%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

CONTRACT ADMINISTRATION ENGINEER_____ Date_____

Janet P. Oakley
TITLE: Secretary of Transportation

Contract ID: 2384271 **Counties:** Greenville

Letting Date: March 10, 2015 **District(s):** 3

Call Order: 050 **Project(s):** SU23005

Contract Time: 09/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: S-548 WIDENING

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**			**Cat Alt Member:**	
0010 1031000	(1)	270,000.00000	270,000.00				
MOBILIZATION	LS						
0020 1032010	(1)	90,000.00000	90,000.00				
BONDS AND INSURANCE	LS						
0030 1050800	1.000	85,000.00000	85,000.00				
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	315,000.00000	315,000.00				
TRAFFIC CONTROL	LS						
0050 1080300	(1)	10,000.00000	10,000.00				
CPM PROGRESS SCHEDULE	LS						

Contract ID: 2384271 **Counties:** Greenville

Letting Date: March 10, 2015 **District(s):** 3

Call Order: 050 **Project(s):** SU23005

Contract Time: 09/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: S-548 WIDENING

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**			**Cat Alt Member:**	
0060 2011000	(1)	426,000.00000	426,000.00				
CLEARING & GRUBBING WITHIN RIGHT OF WAY	LS						
0070 2023000	400.000	14.55000	5,820.00				
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						
0080 2025000	1,191.000	10.50000	12,505.50				
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	SY						
0090 2027000	1,050.000	93.00000	97,650.00				
REMOVAL & DISPOSAL OF EXISTING CONCRETE	CY						
0100 2027801	155.000	2.15000	333.25				
REMOVAL OF EXIST. GUARDRAIL	LF						

Contract ID: 2384271 **Counties:** Greenville

Letting Date: March 10, 2015 **District(s):** 3

Call Order: 050 **Project(s):** SU23005

Contract Time: 09/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: S-548 WIDENING

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**			**Cat Alt Member:**	
0110 2031000	13,926.000	16.55000	230,475.30				
UNCLASSIFIED EXCAVATION	CY						
0120 2033000	7,934.000	15.00000	119,010.00				
BORROW EXCAVATION	CY						
0130 2034524	48.000	36.00000	1,728.00				
24" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	LF						
0140 2081001	16,009.000	3.30000	52,829.70				
FINE GRADING	SY						
0150 2103000	200.000	150.00000	30,000.00				
FLOWABLE FILL	CY						

Contract ID: 2384271 **Counties:** Greenville

Letting Date: March 10, 2015 **District(s):** 3

Call Order: 050 **Project(s):** SU23005

Contract Time: 09/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: S-548 WIDENING

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0160 3069900	500.000	33.75000	16,875.00				
MAINTENANCE STONE	TON						
0170 3100310	7,915.000	45.45000	359,736.75				
HOT MIX ASPHALT BASE COURSE - TYPE A	TON						
0180 4011004	1,103.000	630.00000	694,890.00				
LIQUID ASPHALT BINDER PG64-22	TON						
0190 4012120	1,000.000	85.00000	85,000.00				
FULL DEPTH ASPH. PAV. PATCHING 12"UNIF	SY						
0200 4013200	35,119.000	1.20000	42,142.80				
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						

Contract ID: 2384271 **Counties:** Greenville

Letting Date: March 10, 2015 **District(s):** 3

Call Order: 050 **Project(s):** SU23005

Contract Time: 09/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: S-548 WIDENING

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items				**Cat Alt Set:**			**Cat Alt Member:**	
0210 4013990		2,106.000	3.95000	8,318.70				
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)		SY						
0220 4020320		10,562.000	46.00000	485,852.00				
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B		TON						
0230 4030320		5,167.000	41.75000	215,722.25				
HOT MIX ASPHALT SURFACE COURSE TYPE B		TON						
0240 6051120		584.000	4.40000	2,569.60				
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)		SF						

Contract ID: 2384271 **Counties:** Greenville

Letting Date: March 10, 2015 **District(s):** 3

Call Order: 050 **Project(s):** SU23005

Contract Time: 09/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: S-548 WIDENING

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0250 609105A PAVEMENT MARKINGS(TEMP-PAINT) 4" WHITE BROKEN LINES	3,000.000 LF	0.27000	810.00				
0260 609105B PAVEMENT MARKINGS(TEMP-PAINT) 4" YELLOW BROKEN LINES	1,800.000 LF	0.27000	486.00				
0270 609115A PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	23,000.000 LF	0.16000	3,680.00				
0280 609115B PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	32,000.000 LF	0.16000	5,120.00				

Contract ID: 2384271 **Counties:** Greenville

Letting Date: March 10, 2015 **District(s):** 3

Call Order: 050 **Project(s):** SU23005

Contract Time: 09/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: S-548 WIDENING

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**			**Cat Alt Member:**	
0290 609120A PAVEMENT MARKINGS(TEMPORARY-PAINT)-6" WHITE SOLID LINES	7,400.000 LF	0.21000	1,554.00				
0300 609125A PAVEMENT MARKINGS(TEMPORARY-PAINT)-8" WHITE SOLID LINES	2,600.000 LF	2.14000	5,564.00				
0310 609130M PAVE. MARK. (TEMP-PAINT)12INX18IN WHITE TRIANGLE YIELD BAR	50.000 LF	5.34000	267.00				
0320 609135A PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES	1,000.000 LF	2.14000	2,140.00				

Contract ID: 2384271 **Counties:** Greenville

Letting Date: March 10, 2015 **District(s):** 3

Call Order: 050 **Project(s):** SU23005

Contract Time: 09/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: S-548 WIDENING

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0330 609160A PAVEMENT MARKINGS(TEMPORARY-PAINT)-WHITE SINGLE ARROW	36.000 EA	37.40000	1,346.40				
0340 609165A PAVEMENT MARKINGS(TEMP. -PAINT)-WHITE COMBINATION ARROWS	4.000 EA	48.10000	192.40				
0350 609165L PAVEMENT MARKINGS(TEMP. -PAINT)-WHITE LANE DROP ARROWS	1.000 EA	48.10000	48.10				
0360 609180A PAVEMENT MARKINGS(TEMPORARY-PAINT)-WHITE WORD 'ONLY	26.000 EA	48.10000	1,250.60				

Contract ID: 2384271 **Counties:** Greenville

Letting Date: March 10, 2015 **District(s):** 3

Call Order: 050 **Project(s):** SU23005

Contract Time: 09/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: S-548 WIDENING

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0370 6092100	50.000	5.35000	267.50				
TEMPORARY CLEAR PAVEMENT MARKERS MONO-DIR.- 4"X4"	EA						
0380 6092150	200.000	5.35000	1,070.00				
TEMPORARY YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X4"	EA						
0390 6092155	40.000	5.35000	214.00				
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0400 6250031	19.000	37.40000	710.60				
WHITE SINGLE BIKE LANE ARROW (LT, STRAIGHT, RT)-FAST DRY PAINT	EA						

Contract ID: 2384271 **Counties:** Greenville

Letting Date: March 10, 2015 **District(s):** 3

Call Order: 050 **Project(s):** SU23005

Contract Time: 09/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: S-548 WIDENING

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0410 6250055	11.000	48.10000	529.10				
BIKE LANE SYMBOL - FAST DRY PAINT	EA						
0420 6271005	2,000.000	0.70000	1,400.00				
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0430 6271007	200.000	2.15000	430.00				
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0440 6271010	5,000.000	0.53000	2,650.00				
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						

Contract ID: 2384271 **Counties:** Greenville

Letting Date: March 10, 2015 **District(s):** 3

Call Order: 050 **Project(s):** SU23005

Contract Time: 09/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: S-548 WIDENING

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**			**Cat Alt Member:**	
0450 6271012	7,400.000	0.85000	6,290.00				
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0460 6271015	2,250.000	1.35000	3,037.50				
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0470 6271024	50.000	48.15000	2,407.50				
24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	LF						
0480 6271025	525.000	5.90000	3,097.50				
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						

Contract ID: 2384271 **Counties:** Greenville

Letting Date: March 10, 2015 **District(s):** 3

Call Order: 050 **Project(s):** SU23005

Contract Time: 09/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: S-548 WIDENING

Line No / Item ID / Item Description			(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	**Quantity and Units**		**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 1	Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0490 6271030	25.000	107.00000	2,675.00				
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						
0500 6271035	16.000	240.00000	3,840.00				
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	EA						
0510 6271040	4.000	145.00000	580.00				
WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)THERMO-125MIL	EA						
0520 6271043	1.000	160.00000	160.00				
WHITE LANE DROP ARROW(LT.OR RT.)THERMO-125MIL	EA						

Contract ID: 2384271 **Counties:** Greenville

Letting Date: March 10, 2015 **District(s):** 3

Call Order: 050 **Project(s):** SU23005

Contract Time: 09/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: S-548 WIDENING

Line No / Item ID / Item Description		Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway Items				**Cat Alt Set:**		**Cat Alt Member:**		
0530	6271064		1,400.000	0.53000	742.00				
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.			LF						
0540	6271074		23,400.000	0.53000	12,402.00				
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.			LF						
0550	6280055		11.000	145.00000	1,595.00				
BIKE LANE SYMBOL -PREFORMED THERMO - 90MIL			EA						
0560	6280056		19.000	145.00000	2,755.00				
BIKE LANE ARROW - PREFORMED THERMO - 90MIL			EA						

Contract ID: 2384271 **Counties:** Greenville

Letting Date: March 10, 2015 **District(s):** 3

Call Order: 050 **Project(s):** SU23005

Contract Time: 09/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: S-548 WIDENING

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**			**Cat Alt Member:**	
0570 6300005	60.000	4.30000	258.00				
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0580 6301005	140.000	4.30000	602.00				
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	EA						
0590 6301100	430.000	4.30000	1,849.00				
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0600 6531205	60.000	9.60000	576.00				
U-SECTION POST FOR SIGN SUPPORTS - 2P	LF						

Contract ID: 2384271 **Counties:** Greenville

Letting Date: March 10, 2015 **District(s):** 3

Call Order: 050 **Project(s):** SU23005

Contract Time: 09/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: S-548 WIDENING

Line No / Item ID / Item Description			(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0610	6750275	140.000	5.35000	749.00				
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT		LF						
0620	6750278	3,437.000	7.50000	25,777.50				
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT		LF						
0630	675027C	120.000	13.90000	1,668.00				
FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT		LF						
0640	675027S	155.000	26.70000	4,138.50				
FURNISH & INSTALL 2.0" SCHD 80 PVC CONDUIT (DIRECTION.BORED)		LF						

Contract ID: 2384271 **Counties:** Greenville

Letting Date: March 10, 2015 **District(s):** 3

Call Order: 050 **Project(s):** SU23005

Contract Time: 09/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: S-548 WIDENING

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**			**Cat Alt Member:**	
0650 675027Z	155.000	7.50000	1,162.50				
FURNISH ADDITIONAL CONDUIT WITHIN DIRECTIONAL BORE	LF						
0660 6770388	1,944.000	2.05000	3,985.20				
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK	LF						
0670 6770389	8,965.000	2.15000	19,274.75				
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	LF						
0680 6770393	5,440.000	3.00000	16,320.00				
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	LF						

Contract ID: 2384271 **Counties:** Greenville

Letting Date: March 10, 2015 **District(s):** 3

Call Order: 050 **Project(s):** SU23005

Contract Time: 09/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: S-548 WIDENING

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Roadway Items		**Cat Alt Set:**		**Cat Alt Member:**		
0690 6770394	689.000	2.90000	1,998.10				
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	LF						
0700 6770413	7,914.000	0.33000	2,611.62				
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0710 6770470	5,467.000	3.20000	17,494.40				
FURNISH & INSTALL FIBER OPTIC CABLE-SINGLE MODE	LF						
0720 6770476	4.000	2,030.00000	8,120.00				
FURNISH & INSTALL FIBER OPTIC INTERCONNECT CENTER	EA						

Contract ID: 2384271 **Counties:** Greenville

Letting Date: March 10, 2015 **District(s):** 3

Call Order: 050 **Project(s):** SU23005

Contract Time: 09/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: S-548 WIDENING

Line No / Item ID / Item Description		(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0730 6780495	2,943.000	6.40000	18,835.20				
SAWCUT FOR LOOP DETECTOR	LF						
0740 6800499	1.000	695.00000	695.00				
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	EA						
0750 6800500	3.000	375.00000	1,125.00				
MOD. EXIST ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	EA						
0760 6800518	31.000	375.00000	11,625.00				
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD. ENCLOS-(STR.POLY.CONC.)HD	EA						

Contract ID: 2384271 **Counties:** Greenville

Letting Date: March 10, 2015 **District(s):** 3

Call Order: 050 **Project(s):** SU23005

Contract Time: 09/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: S-548 WIDENING

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**			**Cat Alt Member:**	
0770 680052C	4.000	455.00000	1,820.00				
F&I-17"X30"X26"D.ELEC.FLUSH UNDGRD. ENCLOS-(STR.POLY.CONC.)HD	EA						
0780 6825020	5.000	695.00000	3,475.00				
FURNISH & INSTALL - 35' WOOD POLE-CLASS II-CCA TR(0.60)	EA						
0790 6825051	12.000	6,410.00000	76,920.00				
F&I 13 X28' STEEL STRAIN POLE-POWDER COATED AND FOUNDATION	EA						
0800 6825052	4.000	6,730.00000	26,920.00				
F&I 13"X32' STEEL STRAIN POLE-POWDER COATED AND FOUNDATION	EA						

Contract ID: 2384271 **Counties:** Greenville

Letting Date: March 10, 2015 **District(s):** 3

Call Order: 050 **Project(s):** SU23005

Contract Time: 09/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: S-548 WIDENING

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**			**Cat Alt Member:**	
0810 6825090	4,401.000	2.70000	11,882.70				
FURNISH & INSTALL 1/4" GALVANIZED STEEL CABLE	LF						
0820 6825092	1,760.000	5.35000	9,416.00				
FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE	LF						
0830 6825484	6.000	695.00000	4,170.00				
FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	EA						
0840 6845511	4.000	15,500.00000	62,000.00				
F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001	EA						

Contract ID: 2384271 **Counties:** Greenville

Letting Date: March 10, 2015 **District(s):** 3

Call Order: 050 **Project(s):** SU23005

Contract Time: 09/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: S-548 WIDENING

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0860 6865710	4.000	1,015.00000	4,060.00				
F&I - 12" 1-WAY-5 SEC(R.Y.YA.G.GA)VEHICLE TRAFFIC SI	EA						
0870 6865721	2.000	935.00000	1,870.00				
F&I - 12" 1-WAY-4 SECTION(R.Y.G.GA)VEHICLE TRAFFIC SIGNAL	EA						
0880 6865722	4.000	665.00000	2,660.00				
F&I - 12" 1-WAY-4 SECTION(RA.YA.YAF.GA)VEH TRAFFIC SIGNAL	EA						
0890 6865731	24.000	640.00000	15,360.00				
F&I - 12" 1-WAY-3 SECTION(R.Y.G.)VEHICLE TRAFFIC SIGNAL	EA						

Contract ID: 2384271 **Counties:** Greenville

Letting Date: March 10, 2015 **District(s):** 3

Call Order: 050 **Project(s):** SU23005

Contract Time: 09/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: S-548 WIDENING

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0900 6865733	3.000	640.00000	1,920.00				
F&I - 12" 1-WAY-3 SECTION(RA.YA.GA.)VEHICLE TRAFFIC SIGNAL	EA						
0910 6865781	22.000	640.00000	14,080.00				
F&I - 1-WAY-1SECT.HAND/MAN EMBLEM PEDESTRIAN SIGNAL HEAD	EA						
0920 6865790	4.000	265.00000	1,060.00				
FURNISH & INSTALL PEDESTRIAN PUSH BUTTON AND SIGN (R-10-4B)	EA						
0930 6865791	22.000	265.00000	5,830.00				
F&I -PEDESTRIAN PUSH BUTTON STATION ASSEM AND SIGN (R-10-3E)	EA						

Contract ID: 2384271 **Counties:** Greenville

Letting Date: March 10, 2015 **District(s):** 3

Call Order: 050 **Project(s):** SU23005

Contract Time: 09/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: S-548 WIDENING

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**			**Cat Alt Member:**	
0940 6865834	33.000	150.00000	4,950.00				
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	EA						
0950 6865840	4.000	215.00000	860.00				
F&I-PEDESTRIAN TRAF. SIGNAL HEAD MOUNTING ASSEM FOR POST TOP	EA						
0960 6865841	18.000	215.00000	3,870.00				
F&I - PED TRAF. SIGNAL HEAD MOUNTING ASSEMBLY FOR SIDE POLE	EA						
0970 6885990	(1)	4,275.00000	4,275.00				
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	LS						

Contract ID: 2384271 **Counties:** Greenville

Letting Date: March 10, 2015 **District(s):** 3

Call Order: 050 **Project(s):** SU23005

Contract Time: 09/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: S-548 WIDENING

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**			**Cat Alt Member:**	
0980 6885992	(1)	2,350.00000	2,350.00				
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	LS						
0990 6885996	3.000	430.00000	1,290.00				
TEMPORARY TIMING ADJUSTMENTS PER SITE VISIT	EA						
1000 6886040	3.000	6,200.00000	18,600.00				
F&I - VIDEO DETECTION SYSTEM W/ ONE CAMERA, HARDWARE & LEAD-IN	EA						
1010 6886042	8.000	6,200.00000	49,600.00				
FURNISH & INSTALL VIDEO DETECTION CAMERA W/ HARDWARE & LEAD-IN	EA						

Contract ID: 2384271 **Counties:** Greenville

Letting Date: March 10, 2015 **District(s):** 3

Call Order: 050 **Project(s):** SU23005

Contract Time: 09/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: S-548 WIDENING

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
1020 6887941	8.000	1,280.00000	10,240.00				
REMOVE FOUNDATION FOR STEEL STRAIN POLE - 18" BELOW GRADE	EA						
1030 6887951	4.000	535.00000	2,140.00				
FURNISH & INSTALL CONCRETE CABINET FOUNDATION	EA						
1040 6888130	36.000	21.40000	770.40				
INSTALL FLAT SHEET FIXED SIZE & MESSAGE SIGN-GROUND MOUNT	SF						
1050 6888131	26.000	21.40000	556.40				
INSTALL FLAT SHEET FIXED SIZE & MESSAGE SIGN-SPANWIRE MOUNT	SF						

Contract ID: 2384271 **Counties:** Greenville

Letting Date: March 10, 2015 **District(s):** 3

Call Order: 050 **Project(s):** SU23005

Contract Time: 09/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: S-548 WIDENING

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**			**Cat Alt Member:**	
1060 6888194	6.000	855.00000	5,130.00				
POWDERCOATING OPTION FOR 10' ALUMINUM PEDESTAL POLE	EA						
1070 7143612	2.000	665.00000	1,330.00				
12" SMOOTH WALL PIPE	LF						
1080 7143615	94.000	97.00000	9,118.00				
15" SMOOTH WALL PIPE	LF						
1090 7143618	5,496.000	46.50000	255,564.00				
18" SMOOTH WALL PIPE	LF						
1100 7143624	1,973.000	53.00000	104,569.00				
24" SMOOTH WALL PIPE	LF						

Contract ID: 2384271 **Counties:** Greenville

Letting Date: March 10, 2015 **District(s):** 3

Call Order: 050 **Project(s):** SU23005

Contract Time: 09/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: S-548 WIDENING

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Roadway Items		**Cat Alt Set:**		**Cat Alt Member:**		
1110 7143630	26.000	84.25000	2,190.50				
30" SMOOTH WALL PIPE	LF						
1120 7191205	1.000	1,660.00000	1,660.00				
CATCH BASIN -TYPE 9	EA						
1130 7191605	30.000	2,830.00000	84,900.00				
CATCH BASIN -TYPE 16	EA						
1140 7191625	8.000	3,900.00000	31,200.00				
CATCH BASIN -TYPE 17	EA						
1150 7191650	3.000	5,200.00000	15,600.00				
CATCH BASIN -TYPE 18	EA						
1160 7192020	19.000	1,440.00000	27,360.00				
DROP INLET (24" X 36")	EA						

Contract ID: 2384271 **Counties:** Greenville

Letting Date: March 10, 2015 **District(s):** 3

Call Order: 050 **Project(s):** SU23005

Contract Time: 09/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: S-548 WIDENING

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Roadway Items		**Cat Alt Set:**		**Cat Alt Member:**		
1170 7192040 DROP INLET TYPE 112	1.000 EA	2,400.00000	2,400.00				
1180 7192105 MANHOLE	17.000 EA	1,660.00000	28,220.00				
1190 7192205 24" X 24" JUNCTION BOX	5.000 EA	1,600.00000	8,000.00				
1200 7192215 24" X 36" JUNCTION BOX	2.000 EA	1,575.00000	3,150.00				
1210 7203210 CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	10,963.000 LF	12.80000	140,326.40				

Contract ID: 2384271 **Counties:** Greenville

Letting Date: March 10, 2015 **District(s):** 3

Call Order: 050 **Project(s):** SU23005

Contract Time: 09/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: S-548 WIDENING

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**			**Cat Alt Member:**	
1220 7204100	5,843.000	36.00000	210,348.00				
CONCRETE SIDEWALK(4" UNIFORM)	SY						
1230 7205000	1,200.000	45.70000	54,840.00				
CONCRETE DRIVEWAY(6" UNIFORM)	SY						
1240 7206000	421.000	48.00000	20,208.00				
CONCRETE MEDIAN	SY						
1250 7209000	450.000	118.00000	53,100.00				
PEDESTRIAN RAMP CONSTRUCTION	SY						
1260 7209100	60.000	48.00000	2,880.00				
SURFACE APPLIED DETECTABLE WARNING	SF						

Contract ID: 2384271 **Counties:** Greenville

Letting Date: March 10, 2015 **District(s):** 3

Call Order: 050 **Project(s):** SU23005

Contract Time: 09/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: S-548 WIDENING

Line No / Item ID / Item Description		Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway Items				**Cat Alt Set:**		**Cat Alt Member:**		
1270	8041020		144.000	91.20000	13,132.80				
RIP-RAP (CLASS B)			TON						
1280	8048210		186.000	3.45000	641.70				
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C			SY						
1290	8051050		475.000	16.00000	7,600.00				
STEEL BEAM GUARDRAIL GUARDRAIL W-BEAM SYSTEM			LF						
1300	8052300		2.000	2,030.00000	4,060.00				
END TERMINAL - TYPE T			EA						
1310	8053000		53.000	8.55000	453.15				
ADDITIONAL LENGTH GUARDRAIL POST			LF						

Contract ID: 2384271 **Counties:** Greenville

Letting Date: March 10, 2015 **District(s):** 3

Call Order: 050 **Project(s):** SU23005

Contract Time: 09/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: S-548 WIDENING

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway Items		**Cat Alt Set:**				**Cat Alt Member:**	
1320	8061100	780.000	6.40000	4,992.00				
WOVEN WIRE FENCE - TYPE 1 WITHOUT BARBED WIRE		LF						
1330	8065120	1.000	910.00000	910.00				
12' WIDE- FARM FENCE GATE (48"HT)		EA						
1340	8072000	1,275.000	12.80000	16,320.00				
RESET CHAIN-LINK FENCE		LF						
1341	8081000	(1)	6,500.00000	6,500.00				
MOVING ITEM NO. 001		LS						
1342	8081000	(1)	13,000.00000	13,000.00				
MOVING ITEM NO. 002		LS						

Contract ID: 2384271 **Counties:** Greenville

Letting Date: March 10, 2015 **District(s):** 3

Call Order: 050 **Project(s):** SU23005

Contract Time: 09/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: S-548 WIDENING

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Roadway Items		**Cat Alt Set:**		**Cat Alt Member:**		
1343 8081000	(1)	18,000.00000	18,000.00				
MOVING ITEM NO. 003	LS						
1344 8081000	(1)	20,200.00000	20,200.00				
MOVING ITEM NO. 004	LS						
1345 8081000	(1)	4,600.00000	4,600.00				
MOVING ITEM NO. 005	LS						
1346 8081000	(1)	7,000.00000	7,000.00				
MOVING ITEM NO. 006	LS						
1347 8081000	(1)	4,600.00000	4,600.00				
MOVING ITEM NO. 007	LS						
1348 8081000	(1)	7,000.00000	7,000.00				
MOVING ITEM NO. 008	LS						

Contract ID: 2384271 **Counties:** Greenville

Letting Date: March 10, 2015 **District(s):** 3

Call Order: 050 **Project(s):** SU23005

Contract Time: 09/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: S-548 WIDENING

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**			**Cat Alt Member:**	
1349 8081000	(1)	2,300.00000	2,300.00				
MOVING ITEM NO. 009	LS						
1350 8091010	70.000	64.00000	4,480.00				
RIGHT OF WAY MARKER(REBAR AND CAP)	EA						
1352 8081000	(1)	2,300.00000	2,300.00				
MOVING ITEM NO. 010	LS						
1360 8091050	(1)	1,950.00000	1,950.00				
RIGHT OF WAY PLAT	LS						
1370 8100100	4.727	1,655.00000	7,823.19				
PERMANENT COVER	ACRE						

Contract ID: 2384271 **Counties:** Greenville

Letting Date: March 10, 2015 **District(s):** 3

Call Order: 050 **Project(s):** SU23005

Contract Time: 09/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: S-548 WIDENING

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
1380 8100200 TEMPORARY COVER	2.364 ACRE	1,015.00000	2,399.46				
1390 8104005 FERTILIZER (NITROGEN)	473.000 LB	0.80000	378.40				
1400 8104010 FERTILIZER (PHOSPHORIC ACID)	473.000 LB	0.80000	378.40				
1410 8104015 FERTILIZER (POTASH)	473.000 LB	0.80000	378.40				
1420 8105005 AGRICULTURAL GRANULAR LIME	9,454.000 LB	0.27000	2,552.58				
1430 8109050 SELECTIVE WATERING	54,300.000 GAL	0.02000	1,086.00				

Contract ID: 2384271 **Counties:** Greenville

Letting Date: March 10, 2015 **District(s):** 3

Call Order: 050 **Project(s):** SU23005

Contract Time: 09/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: S-548 WIDENING

Line No / Item ID / Item Description			(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	**Quantity and Units**		**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 1	Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
1440	8109901	14.182	375.00000	5,318.25				
MOWING		ACRE						
1450	8151101	0.600	5,875.00000	3,525.00				
TURF REINFORCEMENT MATTING (TRM) TYPE 1		MSY						
1460	8151110	1.621	1,280.00000	2,074.88				
TEMPORARY EROSION CONTROL BLANKET (ECB)		MSY						
1470	8151203	8.668	2,080.00000	18,029.44				
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3		ACRE						
1480	8152006	500.000	10.45000	5,225.00				
INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED)		LF						

Contract ID: 2384271 **Counties:** Greenville

Letting Date: March 10, 2015 **District(s):** 3

Call Order: 050 **Project(s):** SU23005

Contract Time: 09/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: S-548 WIDENING

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Roadway Items		**Cat Alt Set:**		**Cat Alt Member:**		
1490 8152007	1,776.000	6.95000	12,343.20				
SEDIMENT TUBES FOR DITCH CHECKS	LF						
1500 8153000	11,050.000	2.00000	22,100.00				
SILT FENCE	LF						
1510 8153090	1,105.000	2.00000	2,210.00				
REPLACE/REPAIR SILT FENCE	LF						
1520 8154000	40.000	100.00000	4,000.00				
SILT BASINS	CY						
1530 8154050	2,763.000	0.75000	2,072.25				
REMOVAL OF SILT RETAINED BY SILT FENCE	LF						

Contract ID: 2384271 **Counties:** Greenville

Letting Date: March 10, 2015 **District(s):** 3

Call Order: 050 **Project(s):** SU23005

Contract Time: 09/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: S-548 WIDENING

Line No / Item ID Item Description			(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
1540 8156100	25.000		95.00000	2,375.00				
DITCH CHECK	TON							
1550 8156200	400.000		3.70000	1,480.00				
CLEANING INLET STRUCTURE FILTERS	EA							
1560 8156210	60.000		407.00000	24,420.00				
INLET STRUCTURE FILTER - TYPE B	EA							
1570 8156212	35.000		320.00000	11,200.00				
INLET STRUCTURE FILTER - TYPE E (CATCH BASIN TYPE 16)	EA							
1580 8156213	10.000		320.00000	3,200.00				
INLET STRUCTURE FILTER - TYPE E (CATCH BASIN TYPE 17)	EA							

Contract ID: 2384271 **Counties:** Greenville

Letting Date: March 10, 2015 **District(s):** 3

Call Order: 050 **Project(s):** SU23005

Contract Time: 09/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: S-548 WIDENING

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items				**Cat Alt Set:**			**Cat Alt Member:**	
1590 8156214 INLET STRUCTURE FILTER - TYPE E (CATCH BASIN TYPE 18)		5.000 EA	320.00000	1,600.00				
1600 8156219 INLET STRUCTURE FILTER - TYPE A		400.000 LF	21.25000	8,500.00				
1610 8156405 AGGREGATE NO.5 FOR EROSION CONTROL (6" UNIFORM)		15.000 SY	74.50000	1,117.50				
1620 8156490 STABILIZED CONSTRUCTION ENTRANCE		550.000 SY	15.30000	8,415.00				
Section Totals:				$5,564,915.82				

Contract ID: 2384271 **Counties:** Greenville

Letting Date: March 10, 2015 **District(s):** 3

Call Order: 050 **Project(s):** SU23005

Contract Time: 09/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: S-548 WIDENING

Contract Totals	**$5,564,915.82**		
Cost Plus Time Totals	**$5,564,915.82**		

( ) indicates item is bid as Lump Sum