Call Order: 060 **Contract ID:** 1302590 **Counties:** Chesterfield

Letting Date: December 08, 2015 2:00 P.M. **District(s):** 4

Contract Time: 06/30/16 COMPLETION DATE

Contract Description: Chesterfield CTC Drainage Improvements on US 601 **PCN(s):** P028916

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1CR002	C. RAY MILES CONSTRUCTION COMPANY, INC.	$237,735.00	100.00%
2	1CH005	CHEROKEE, INC.	$242,176.25	101.87%
3	1EA001	EAGLE CONSTRUCTION COMPANY	$254,157.50	106.91%
4	1LC001	LCI-LINEBERGER CONSTRUCTION, INC.	$393,828.00	165.66%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

CONTRACT ADMINISTRATION ENGINEER_____ Date_____

Christy A. Hall
TITLE: Interim Secretary of Transportation

Tabulation of Bids

Contract ID: 1202580 **Counties:** Chester

Letting Date: December 08, 2015 **District(s):** 4

Call Order: 050 **Project(s):** P028915

Contract Time: 06/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: Chester CTC - Bypass Sidewalk

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ELITE CONCRETE CONTRACTING, LLC Unit Price	 Ext Amount	(2) LCI-LINEBERGER CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) SOUTHERN CONCRETE & CONSTRUCTION, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P028915	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	10,000.00000	10,000.00	24,750.00000	24,750.00	14,000.00000	14,000.00
MOBILIZATION	LS						
0020 1032010	(1)	9,890.00000	9,890.00	2,500.00000	2,500.00	8,250.00000	8,250.00
BONDS AND INSURANCE	LS						
0030 1071000	(1)	10,000.00000	10,000.00	19,500.00000	19,500.00	14,000.00000	14,000.00
TRAFFIC CONTROL	LS						
0040 2015010	(1)	10,000.00000	10,000.00	5,850.00000	5,850.00	22,000.00000	22,000.00
SELECTED CLEARING	LS						
0050 2024100	200.000	20.00000	4,000.00	40.00000	8,000.00	30.00000	6,000.00
REMOVAL & DISPOSAL OF EXISTING CURB	LF						

Contract ID: 1202580 **Counties:** Chester

Letting Date: December 08, 2015 **District(s):** 4

Call Order: 050 **Project(s):** P028915

Contract Time: 06/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: Chester CTC - Bypass Sidewalk

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ELITE CONCRETE CONTRACTING, LLC		(2) LCI-LINEBERGER CONSTRUCTION, INC.		(3) SOUTHERN CONCRETE & CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P028915		**Cat Alt Set:**		**Cat Alt Member:**			
0060 2025000	160.000	20.00000	3,200.00	22.50000	3,600.00	50.00000	8,000.00
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	SY						
0070 2027000	8.000	200.00000	1,600.00	500.00000	4,000.00	300.00000	2,400.00
REMOVAL & DISPOSAL OF EXISTING CONCRETE	CY						
0080 2031200	(1)	12,000.00000	12,000.00	27,250.00000	27,250.00	48,000.00000	48,000.00
SITE EXCAVATION	LS						
0090 2033000	100.000	29.00000	2,900.00	60.00000	6,000.00	45.00000	4,500.00
BORROW EXCAVATION	CY						
0100 4011004	0.975	2,000.00000	1,950.00	550.00000	536.25	875.00000	853.13
LIQUID ASPHALT BINDER PG64-22	TON						

Contract ID: 1202580 **Counties:** Chester

Letting Date: December 08, 2015 **District(s):** 4

Call Order: 050 **Project(s):** P028915

Contract Time: 06/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: Chester CTC - Bypass Sidewalk

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ELITE CONCRETE CONTRACTING, LLC		(2) LCI-LINEBERGER CONSTRUCTION, INC.		(3) SOUTHERN CONCRETE & CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P028915	**Cat Alt Set:**				**Cat Alt Member:**	
0110 4030360	15.000	185.00000	2,775.00	400.00000	6,000.00	400.00000	6,000.00
HOT MIX ASPHALT SURFACE COURSE TYPE E	TON						
0120 6051120	300.000	8.50000	2,550.00	10.00000	3,000.00	9.00000	2,700.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0130 6271015	1,200.000	10.00000	12,000.00	3.00000	3,600.00	3.00000	3,600.00
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0140 7143615	40.000	200.00000	8,000.00	150.00000	6,000.00	150.00000	6,000.00
15" SMOOTH WALL PIPE	LF						
0150 7201000	425.000	28.00000	11,900.00	36.69000	15,593.25	35.00000	14,875.00
CONCRETE CURB (9" X 15")	LF						

Contract ID: 1202580 **Counties:** Chester

Letting Date: December 08, 2015 **District(s):** 4

Call Order: 050 **Project(s):** P028915

Contract Time: 06/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: Chester CTC - Bypass Sidewalk

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ELITE CONCRETE CONTRACTING, LLC		(2) LCI-LINEBERGER CONSTRUCTION, INC.		(3) SOUTHERN CONCRETE & CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P028915		**Cat Alt Set:**				**Cat Alt Member:**	
0160 7203110	80.000	30.00000	2,400.00	31.13000	2,490.40	55.00000	4,400.00
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE	LF						
0170 7204100	1,000.000	34.00000	34,000.00	33.35000	33,350.00	48.00000	48,000.00
CONCRETE SIDEWALK(4" UNIFORM)	SY						
0180 7204600	150.000	43.00000	6,450.00	40.03000	6,004.50	58.00000	8,700.00
CONCRETE SIDEWALK(6" UNIFORM)	SY						
0190 7204900	112.500	40.00000	4,500.00	44.47000	5,002.88	50.00000	5,625.00
DETECTABLE WARNING MATERIAL	SF						
0200 7209000	225.000	136.00000	30,600.00	142.31000	32,019.75	200.00000	45,000.00
PEDESTRIAN RAMP CONSTRUCTION	SY						

Contract ID: 1202580 **Counties:** Chester

Letting Date: December 08, 2015 **District(s):** 4

Call Order: 050 **Project(s):** P028915

Contract Time: 06/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: Chester CTC - Bypass Sidewalk

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ELITE CONCRETE CONTRACTING, LLC		(2) LCI-LINEBERGER CONSTRUCTION, INC.		(3) SOUTHERN CONCRETE & CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P028915		**Cat Alt Set:**				**Cat Alt Member:**	
0210 8041020	5.000	200.00000	1,000.00	100.00000	500.00	175.00000	875.00
RIP-RAP (CLASS B)	TON						
0220 8048100	20.000	48.00000	960.00	3.50000	70.00	20.00000	400.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 1)TYPE A	SY						
0230 8100101	0.850	3,500.00000	2,975.00	3,900.00000	3,315.00	5,000.00000	4,250.00
PERMANENT GRASSING FOR SMALL PROJECTS	ACRE						
0240 8131000	0.350	8,600.00000	3,010.00	10,500.00000	3,675.00	10,000.00000	3,500.00
SODDING	MSY						
Section Totals:			$188,660.00		$222,607.03		$281,928.13
Contract Totals			**$188,660.00**		**$222,607.03**		**$281,928.13**

Contract ID: 1202580 **Counties:** Chester

Letting Date: December 08, 2015 **District(s):** 4

Call Order: 050 **Project(s):** P028915

Contract Time: 06/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: Chester CTC - Bypass Sidewalk

Cost Plus Time Totals	**$188,660.00**	**$222,607.03**	**281,928.13**

( ) indicates item is bid as Lump Sum

Call Order: 050 **Contract ID:** 1202580 **Counties:** Chester

Letting Date: December 08, 2015 2:00 P.M. **District(s):** 4

Contract Time: 06/30/16 COMPLETION DATE

Contract Description: Chester CTC - Bypass Sidewalk **PCN(s):** P028915

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1EL021	ELITE CONCRETE CONTRACTING, LLC	$188,660.00	100.00%
2	1LC001	LCI-LINEBERGER CONSTRUCTION, INC.	$222,607.03	117.99%
3	1SO039	SOUTHERN CONCRETE & CONSTRUCTION, INC.	$281,928.13	149.44%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

CONTRACT ADMINISTRATION ENGINEER_____ Date_____

Christy A. Hall
TITLE: Interim Secretary of Transportation

Tabulation of Bids

Contract ID: 1302590 **Counties:** Chesterfield

Letting Date: December 08, 2015 **District(s):** 4

Call Order: 060 **Project(s):** P028916

Contract Time: 06/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: Chesterfield CTC Drainage Improvements on US 601

Line No / Item ID Item Description			(1) C. RAY MILES CONSTRUCTION COMPANY, INC.		(2) CHEROKEE, INC.		(3) EAGLE CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P028916		**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000		(1)	17,000.00000	17,000.00	20,000.00000	20,000.00	12,700.00000	12,700.00
MOBILIZATION		LS						
0020 1032010		(1)	4,600.00000	4,600.00	5,900.00000	5,900.00	5,000.00000	5,000.00
BONDS AND INSURANCE		LS						
0030 1071000		(1)	19,000.00000	19,000.00	30,000.00000	30,000.00	76,100.00000	76,100.00
TRAFFIC CONTROL		LS						
0040 2025000		650.000	24.00000	15,600.00	30.00000	19,500.00	10.00000	6,500.00
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT		SY						
0050 2031000		1,100.000	25.00000	27,500.00	20.00000	22,000.00	20.00000	22,000.00
UNCLASSIFIED EXCAVATION		CY						

Contract ID: 1302590 **Counties:** Chesterfield

Letting Date: December 08, 2015 **District(s):** 4

Call Order: 060 **Project(s):** P028916

Contract Time: 06/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: Chesterfield CTC Drainage Improvements on US 601

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C. RAY MILES CONSTRUCTION COMPANY, INC.		(2) CHEROKEE, INC.		(3) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P028916	**Cat Alt Set:**				**Cat Alt Member:**	
0060 2033000 BORROW EXCAVATION	200.000 CY	50.00000	10,000.00	50.00000	10,000.00	30.00000	6,000.00
0070 2035000 STATION GRADING	10.000 STA	1,200.00000	12,000.00	1,000.00000	10,000.00	1,500.00000	15,000.00
0080 3069900 MAINTENANCE STONE	50.000 TON	43.00000	2,150.00	50.00000	2,500.00	28.50000	1,425.00
0090 4011004 LIQUID ASPHALT BINDER PG64-22	16.250 TON	604.00000	9,815.00	625.00000	10,156.25	650.00000	10,562.50
0100 4030360 HOT MIX ASPHALT SURFACE COURSE TYPE E	250.000 TON	63.80000	15,950.00	70.00000	17,500.00	70.00000	17,500.00

Contract ID: 1302590 **Counties:** Chesterfield

Letting Date: December 08, 2015 **District(s):** 4

Call Order: 060 **Project(s):** P028916

Contract Time: 06/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: Chesterfield CTC Drainage Improvements on US 601

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C. RAY MILES CONSTRUCTION COMPANY, INC.		(2) CHEROKEE, INC.		(3) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P028916	**Cat Alt Set:**				**Cat Alt Member:**	
0110 6051120	300.000	10.00000	3,000.00	8.00000	2,400.00	12.50000	3,750.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0120 7143624	72.000	70.00000	5,040.00	85.00000	6,120.00	65.00000	4,680.00
24" SMOOTH WALL PIPE	LF						
0130 7143636	476.000	105.00000	49,980.00	100.00000	47,600.00	90.00000	42,840.00
36" SMOOTH WALL PIPE	LF						
0140 7192010	2.000	2,600.00000	5,200.00	3,000.00000	6,000.00	3,000.00000	6,000.00
DROP INLET (24" X 24")	EA						
0150 7192107	2.000	3,000.00000	6,000.00	3,500.00000	7,000.00	3,500.00000	7,000.00
MANHOLE WITH STANDARD 4' X 4' BOX	EA						

Contract ID: 1302590 **Counties:** Chesterfield

Letting Date: December 08, 2015 **District(s):** 4

Call Order: 060 **Project(s):** P028916

Contract Time: 06/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: Chesterfield CTC Drainage Improvements on US 601

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. RAY MILES CONSTRUCTION COMPANY, INC.		(2) CHEROKEE, INC.		(3) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P028916		**Cat Alt Set:**				**Cat Alt Member:**	
0160 8041020	200.000	100.00000	20,000.00	75.00000	15,000.00	50.00000	10,000.00
RIP-RAP (CLASS B)	TON						
0170 8048100	600.000	4.00000	2,400.00	5.00000	3,000.00	3.50000	2,100.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 1)TYPE A	SY						
0180 8100101	0.500	25,000.00000	12,500.00	15,000.00000	7,500.00	10,000.00000	5,000.00
PERMANENT GRASSING FOR SMALL PROJECTS	ACRE						
Section Totals:			$237,735.00		$242,176.25		$254,157.50
Contract Totals			**$237,735.00**		**$242,176.25**		**$254,157.50**
Cost Plus Time Totals			**$237,735.00**		**$242,176.25**		**254,157.50**

Contract ID: 1302590 **Counties:** Chesterfield

Letting Date: December 08, 2015 **District(s):** 4

Call Order: 060 **Project(s):** P028916

Contract Time: 06/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: Chesterfield CTC Drainage Improvements on US 601

( ) indicates item is bid as Lump Sum

Contract ID: 1302590 **Counties:** Chesterfield

Letting Date: December 08, 2015 **District(s):** 4

Call Order: 060 **Project(s):** P028916

Contract Time: 06/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: Chesterfield CTC Drainage Improvements on US 601

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) LCI-LINEBERGER CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P028916	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000 MOBILIZATION	(1) LS	24,500.00000	24,500.00				
0020 1032010 BONDS AND INSURANCE	(1) LS	4,350.00000	4,350.00				
0030 1071000 TRAFFIC CONTROL	(1) LS	23,000.00000	23,000.00				
0040 2025000 REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	650.000 SY	11.50000	7,475.00				
0050 2031000 UNCLASSIFIED EXCAVATION	1,100.000 CY	100.00000	110,000.00				
0060 2033000 BORROW EXCAVATION	200.000 CY	60.00000	12,000.00				

Contract ID: 1302590 **Counties:** Chesterfield

Letting Date: December 08, 2015 **District(s):** 4

Call Order: 060 **Project(s):** P028916

Contract Time: 06/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: Chesterfield CTC Drainage Improvements on US 601

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) LCI-LINEBERGER CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P028916	**Cat Alt Set:**				**Cat Alt Member:**	
0070 2035000 STATION GRADING	10.000 STA	625.00000	6,250.00				
0080 3069900 MAINTENANCE STONE	50.000 TON	40.00000	2,000.00				
0090 4011004 LIQUID ASPHALT BINDER PG64-22	16.250 TON	500.00000	8,125.00				
0100 4030360 HOT MIX ASPHALT SURFACE COURSE TYPE E	250.000 TON	165.00000	41,250.00				
0110 6051120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	300.000 SF	10.00000	3,000.00				

Contract ID: 1302590 **Counties:** Chesterfield

Letting Date: December 08, 2015 **District(s):** 4

Call Order: 060 **Project(s):** P028916

Contract Time: 06/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: Chesterfield CTC Drainage Improvements on US 601

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) LCI-LINEBERGER CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P028916	**Cat Alt Set:**				**Cat Alt Member:**	
0120 7143624	72.000	215.00000	15,480.00				
24" SMOOTH WALL PIPE	LF						
0130 7143636	476.000	215.00000	102,340.00				
36" SMOOTH WALL PIPE	LF						
0140 7192010	2.000	2,685.00000	5,370.00				
DROP INLET (24" X 24")	EA						
0150 7192107	2.000	3,919.00000	7,838.00				
MANHOLE WITH STANDARD 4' X 4' BOX	EA						
0160 8041020	200.000	85.00000	17,000.00				
RIP-RAP (CLASS B)	TON						

Contract ID: 1302590 **Counties:** Chesterfield

Letting Date: December 08, 2015 **District(s):** 4

Call Order: 060 **Project(s):** P028916

Contract Time: 06/30/16 COMPLETION DATE **Min:** **Max:**

Contract Description: Chesterfield CTC Drainage Improvements on US 601

Line No / Item ID Item Description	Alt Set / Alt Member	Quantity and Units	(4) LCI-LINEBERGER CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P028916		**Cat Alt Set:**			**Cat Alt Member:**		
0170	8048100	600.000	3.50000	2,100.00				
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 1)TYPE A		SY						
0180	8100101	0.500	3,500.00000	1,750.00				
PERMANENT GRASSING FOR SMALL PROJECTS		ACRE						
Section Totals:				$393,828.00				
	Contract Totals			**$393,828.00**				
	Cost Plus Time Totals			**$393,828.00**				

( ) indicates item is bid as Lump Sum