Tabulation of Bids

Contract ID: 1315010 **Counties:** Chesterfield

Letting Date: September 19, 2017 **District(s):** 4

Call Order: 060 **Project(s):** P032318

Contract Time: 02/28/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Drainage Improvements

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EVERGREEN LANDSCAPING, LLC Unit Price	 Ext Amount	(2) LCI-LINEBERGER CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) IPW CONSTRUCTION GROUP, LLC Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P032318	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000 MOBILIZATION	(1) LS	4,000.00000	4,000.00	19,500.00000	19,500.00	15,680.00000	15,680.00
0020 1032010 BONDS AND INSURANCE	(1) LS	2,938.00000	2,938.00	3,500.00000	3,500.00	5,040.00000	5,040.00
0030 1071000 TRAFFIC CONTROL	(1) LS	3,000.00000	3,000.00	13,500.00000	13,500.00	31,360.00000	31,360.00
0040 2021005 REMOVAL & DISPOSAL OF EXISTING CATCH BASIN	3.000 EA	820.00000	2,460.00	1,500.00000	4,500.00	1,008.00000	3,024.00
0050 2103000 FLOWABLE FILL	19.000 CY	190.00000	3,610.00	250.00000	4,750.00	336.00000	6,384.00

Contract ID: 1315010 **Counties:** Chesterfield

Letting Date: September 19, 2017 **District(s):** 4

Call Order: 060 **Project(s):** P032318

Contract Time: 02/28/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Drainage Improvements

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EVERGREEN LANDSCAPING, LLC Unit Price	 Ext Amount	(2) LCI-LINEBERGER CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) IPW CONSTRUCTION GROUP, LLC Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P032318	**Cat Alt Set:**		**Cat Alt Member:**			
0060 6021120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	308.000 SF	15.00000	4,620.00	12.00000	3,696.00	2.24000	689.92
0070 6271010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	620.000 LF	7.00000	4,340.00	10.00000	6,200.00	22.40000	13,888.00
0080 7143624 24" SMOOTH WALL PIPE	620.000 LF	158.00000	97,960.00	300.00000	186,000.00	336.00000	208,320.00
0090 7191005 CATCH BASIN -TYPE 1 CB - TYPE 1	1.000 EA	3,275.00000	3,275.00	5,500.00000	5,500.00	4,816.00000	4,816.00
0100 7191250 CATCH BASIN -TYPE 9 MH	2.000 EA	2,975.00000	5,950.00	4,500.00000	9,000.00	4,816.00000	9,632.00

Contract ID: 1315010 **Counties:** Chesterfield

Letting Date: September 19, 2017 **District(s):** 4

Call Order: 060 **Project(s):** P032318

Contract Time: 02/28/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Drainage Improvements

Line No / Item ID Item Description		(1) EVERGREEN LANDSCAPING, LLC		(2) LCI-LINEBERGER CONSTRUCTION, INC.		(3) IPW CONSTRUCTION GROUP, LLC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$132,153.00		$256,146.00		$298,833.92
Contract Totals			**$132,153.00**		**$256,146.00**		**$298,833.92**
Cost Plus Time Totals			**$132,153.00**		**$256,146.00**		**298,833.92**

( ) indicates item is bid as Lump Sum

Call Order: 060 **Contract ID:** 1315010 **Counties:** Chesterfield

Letting Date: September 19, 2017 02:00 PM **District(s):** 4

Contract Time: 02/28/18 COMPLETION DATE

Contract Description: Drainage Improvements **PCN(s):** P032318

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1EV007	EVERGREEN LANDSCAPING, LLC	$132,153.00	100.00%
2	1LC001	LCI-LINEBERGER CONSTRUCTION, INC.	$256,146.00	193.83%
3	1IN023	IPW CONSTRUCTION GROUP, LLC	$298,833.92	226.13%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

CONTRACT ADMINISTRATOR _____ Date_____

Christy A. Hall
TITLE: Secretary of Transportation