Tabulation of Bids

Contract ID: 0659780 **Counties:** Barnwell

Letting Date: September 14, 2021 **District(s):** District 7

Call Order: 040 **Project(s):** P039864, P040663

Contract Time: 06/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Barnwell County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(2) C. R. JACKSON, INC. Unit Price	 Ext Amount	(3) ATC SITE CONSTRUCTION, LLC Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P039864	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000 MOBILIZATION	(1) LS	39,000.00000	39,000.00	40,000.00000	40,000.00	28,038.00000	28,038.00
0020 1032010 BONDS AND INSURANCE	(1) LS	1,900.00000	1,900.00	15,000.00000	15,000.00	8,108.11000	8,108.11
0030 1071000 TRAFFIC CONTROL	(1) LS	38,000.00000	38,000.00	30,000.00000	30,000.00	35,600.00000	35,600.00
0040 2033000 BORROW EXCAVATION	834.000 CY	25.00000	20,850.00	12.00000	10,008.00	20.00000	16,680.00
0050 2035100 EXCAVATION FOR SHOULDER PAVING	372.700 STA	27.00000	10,062.90	50.00000	18,635.00	52.00000	19,380.40

Contract ID: 0659780 **Counties:** Barnwell

Letting Date: September 14, 2021 **District(s):** District 7

Call Order: 040 **Project(s):** P039864, P040663

Contract Time: 06/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Barnwell County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC		(2) C. R. JACKSON, INC.		(3) ATC SITE CONSTRUCTION, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039864		**Cat Alt Set:**				**Cat Alt Member:**	
0060 2072000	372.760	34.00000	12,673.84	32.00000	11,928.32	25.00000	9,319.00
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						
0070 3069900	2.300	79.00000	181.70	450.00000	1,035.00	30.00000	69.00
MAINTENANCE STONE	TON						
0080 3104000	1,863.840	53.00000	98,783.52	48.00000	89,464.32	55.00000	102,511.20
HMA SHOULDER WIDENING COURSE	TON						
0090 4011004	405.216	525.00000	212,738.40	571.00000	231,378.34	579.50000	234,822.67
LIQUID ASPHALT BINDER PG64-22	TON						
0100 4012060	230.000	69.00000	15,870.00	70.00000	16,100.00	54.00000	12,420.00
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	SY						

Contract ID: 0659780 **Counties:** Barnwell

Letting Date: September 14, 2021 **District(s):** District 7

Call Order: 040 **Project(s):** P039864, P040663

Contract Time: 06/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Barnwell County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC		(2) C. R. JACKSON, INC.		(3) ATC SITE CONSTRUCTION, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039864		**Cat Alt Set:**				**Cat Alt Member:**	
0110 4013990	1,000.000	4.50000	4,500.00	4.00000	4,000.00	4.50000	4,500.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0120 4019000	3.060	2,171.74000	6,645.52	1,250.00000	3,825.00	2,013.00000	6,159.78
MILLED-IN RUMBLE STRIP	MI						
0130 4030350	4,480.360	53.00000	237,459.08	55.00000	246,419.80	59.65000	267,253.47
HOT MIX ASPHALT SURFACE COURSE TYPE D	TON						
0140 4037230	320.000	125.00000	40,000.00	120.00000	38,400.00	92.00000	29,440.00
DRIVEWAY PAVING-SURFACE TYPE D	TON						
0150 6021120	484.000	4.50000	2,178.00	4.50000	2,178.00	6.13000	2,966.92
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						

Contract ID: 0659780 **Counties:** Barnwell

Letting Date: September 14, 2021 **District(s):** District 7

Call Order: 040 **Project(s):** P039864, P040663

Contract Time: 06/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Barnwell County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC		(2) C. R. JACKSON, INC.		(3) ATC SITE CONSTRUCTION, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039864		**Cat Alt Set:**				**Cat Alt Member:**	
0160 6241005	32.000	0.52000	16.64	0.52000	16.64	0.58000	18.56
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	LF						
0170 6241010	37,600.000	0.42000	15,792.00	0.42000	15,792.00	0.47000	17,672.00
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	LF						
0180 6241025	170.000	12.50000	2,125.00	12.50000	2,125.00	13.76000	2,339.20
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	LF						
0190 6241064	2,170.000	0.52000	1,128.40	0.52000	1,128.40	0.58000	1,258.60
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	LF						

Contract ID: 0659780 **Counties:** Barnwell

Letting Date: September 14, 2021 **District(s):** District 7

Call Order: 040 **Project(s):** P039864, P040663

Contract Time: 06/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Barnwell County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(2) C. R. JACKSON, INC. Unit Price	 Ext Amount	(3) ATC SITE CONSTRUCTION, LLC Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P039864	**Cat Alt Set:**		**Cat Alt Member:**			
0200 6241074 4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	10,250.000 LF	0.42000	4,305.00	0.42000	4,305.00	0.47000	4,817.50
0210 6250005 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	64.000 LF	0.15000	9.60	0.15000	9.60	0.17000	10.88
0220 6250010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	75,200.000 LF	0.10000	7,520.00	0.10000	7,520.00	0.13000	9,776.00
0230 6250025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	340.000 LF	1.50000	510.00	1.50000	510.00	1.65000	561.00

Contract ID: 0659780 **Counties:** Barnwell

Letting Date: September 14, 2021 **District(s):** District 7

Call Order: 040 **Project(s):** P039864, P040663

Contract Time: 06/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Barnwell County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC		(2) C. R. JACKSON, INC.		(3) ATC SITE CONSTRUCTION, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039864		**Cat Alt Set:**		**Cat Alt Member:**			
0240 6250105	4,340.000	0.15000	651.00	0.15000	651.00	0.17000	737.80
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0250 6250110	44,860.000	0.10000	4,486.00	0.10000	4,486.00	0.13000	5,831.80
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0260 6301100	278.000	6.00000	1,668.00	6.00000	1,668.00	6.60000	1,834.80
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0270 7209100	20.000	70.00000	1,400.00	70.00000	1,400.00	48.00000	960.00
SURFACE APPLIED DETECTABLE WARNING	SF						

Contract ID: 0659780 **Counties:** Barnwell

Letting Date: September 14, 2021 **District(s):** District 7

Call Order: 040 **Project(s):** P039864, P040663

Contract Time: 06/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Barnwell County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC		(2) C. R. JACKSON, INC.		(3) ATC SITE CONSTRUCTION, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039864		**Cat Alt Set:**			**Cat Alt Member:**		
0280 8100102	4.044	3,496.54000	14,140.01	2,900.00000	11,727.60	3,500.00000	14,154.00
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$794,594.61		$809,711.02		$837,240.69
Contract Totals			**$794,594.61**		**$809,711.02**		**$837,240.69**
Cost Plus Time Totals			**$794,594.61**		**$809,711.02**		**837,240.69**

( ) indicates item is bid as Lump Sum

Vendor Ranking

Call Order: 040 **Contract ID:** 0659780 **Counties:** Barnwell

Letting Date: September 14, 2021 2:00 P.M. **District(s):** District 7

Contract Time: 06/30/22 COMPLETION DATE

Contract Description: Rehabilitation - Barnwell County **PCN(s):** P039864, P040663

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1EU003	EUROVIA ATLANTIC COAST LLC	$794,594.61	100.00%
2	1CR001	C. R. JACKSON, INC.	$809,711.02	101.90%
3	1AT023	ATC SITE CONSTRUCTION, LLC	$837,240.69	105.37%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Interim Contract Administrator _____ Date_____

Jennifer Taylor