Contract ID: 5114570 **Counties:** DISTRICT 1

Letting Date: April 10, 2018 **District(s):** 1

Call Order: 070 **Project(s):** P032343

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2017-18 Non-Interstate Guardrail Repair District One

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	 Ext Amount	(2) DEANGELO BROTHERS, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Roadway P032343		**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031030 MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	75.000 EA	1.00000	75.00	1.00000	75.00		
0020 1032010 BONDS AND INSURANCE	(1) LS	1.00000	1.00	26,500.00000	26,500.00		
0030 1071100 TRAFFIC CONTROL	75.000 EA	1,350.00000	101,250.00	1,750.00000	131,250.00		
0040 2027801 REMOVAL OF EXIST. GUARDRAIL	100.000 LF	1.00000	100.00	1.00000	100.00		
0050 8050010 REMOVE & DISPOSE SEMI-RIGID GR DEVICE	200.000 LF	1.00000	200.00	100.00000	20,000.00		

Contract ID: 5114570 **Counties:** DISTRICT 1

Letting Date: April 10, 2018 **District(s):** 1

Call Order: 070 **Project(s):** P032343

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2017-18 Non-Interstate Guardrail Repair District One

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	 Ext Amount	(2) DEANGELO BROTHERS, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Roadway P032343		**Cat Alt Set:**		**Cat Alt Member:**		
0060 8051100	500.000	13.00000	6,500.00	15.00000	7,500.00		
STEEL BEAM GUARDRAIL STEEL BEAM GR.	LF						
0070 8051151	2.000	3,500.00000	7,000.00	3,400.00000	6,800.00		
MT3 LEADING END TREATMENT TL3	EA						
0080 8051155	2.000	3,000.00000	6,000.00	1,500.00000	3,000.00		
MT2 LEADING END TREATMENT TL2	EA						
0090 8051190	7,000.000	13.00000	91,000.00	12.00000	84,000.00		
REMOVE AND REPLACE W BEAM GUARDRAIL	LF						
0100 8051207	50.000	32.50000	1,625.00	25.00000	1,250.00		
GUARDRAIL THRIE-BEAM WITH BASE PLATE 6.25’ POST SPACING	LF						

Contract ID: 5114570 **Counties:** DISTRICT 1

Letting Date: April 10, 2018 **District(s):** 1

Call Order: 070 **Project(s):** P032343

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2017-18 Non-Interstate Guardrail Repair District One

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	 Ext Amount	(2) DEANGELO BROTHERS, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway P032343				**Cat Alt Set:**		**Cat Alt Member:**	
0110 8051300	50.000	40.00000	2,000.00	15.00000	750.00		
STEEL BEAM GUARDRAIL (THRIE)	LF						
0120 8051320	50.000	40.00000	2,000.00	15.00000	750.00		
REMOVE AND REPLACE THRIE BEAM GUARDRAIL	LF						
0130 8051470	25.000	120.00000	3,000.00	40.00000	1,000.00		
REMOVE AND REPLACE CRITICAL OFFSET THRIE BEAM GUARDRAIL	LF						
0140 8051710	2.000	1,000.00000	2,000.00	1,100.00000	2,200.00		
MB TRAILING END TREATMENT	EA						
0150 8052100	100.000	15.00000	1,500.00	1,100.00000	110,000.00		
MGS3 GR STANDARD SHOULDER	LF						

Contract ID: 5114570 **Counties:** DISTRICT 1

Letting Date: April 10, 2018 **District(s):** 1

Call Order: 070 **Project(s):** P032343

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2017-18 Non-Interstate Guardrail Repair District One

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC.		(2) DEANGELO BROTHERS, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway P032343		**Cat Alt Set:**		**Cat Alt Member:**		
0160 8052150	100.000	25.00000	2,500.00	1,500.00000	150,000.00		
MGS3CS GR COMPRESSED SHOULDER	LF						
0170 8052200	100.000	15.00000	1,500.00	3,700.00000	370,000.00		
MGS2C GR BEHIND CURB	LF						
0180 8052210	5.000	25.00000	125.00	10.00000	50.00		
END ANCHOR-TYPE B	EA						
0190 8052230	10.000	25.00000	250.00	25.00000	250.00		
REMOVE AND REPLACE END ANCHOR-TYPE B	EA						
0200 8052235	5.000	25.00000	125.00	25.00000	125.00		
REMOVE AND REPLACE END ANCHOR-TYPE B (THRIE)	EA						

Contract ID: 5114570 **Counties:** DISTRICT 1

Letting Date: April 10, 2018 **District(s):** 1

Call Order: 070 **Project(s):** P032343

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2017-18 Non-Interstate Guardrail Repair District One

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC.		(2) DEANGELO BROTHERS, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway P032343				**Cat Alt Set:**		**Cat Alt Member:**	
0210 8052300	20.000	2,750.00000	55,000.00	2,250.00000	45,000.00		
END TERMINAL - TYPE T	EA						
0220 8052390	60.000	2,750.00000	165,000.00	2,250.00000	135,000.00		
REMOVE AND REPLACE END TERMINAL - TYPE T	EA						
0230 8052600	20.000	1,000.00000	20,000.00	1,500.00000	30,000.00		
THRIE BEAM G.R.BRIDGE CONN.	EA						
0240 8052610	4.000	1,000.00000	4,000.00	200.00000	800.00		
REMOVE AND REPLACE THRIE BEAM G.R.BRIDGE CONN.	EA						
0250 8053000	22.000	6.00000	132.00	5.00000	110.00		
ADDITIONAL LENGTH GUARDRAIL POST	LF						

Contract ID: 5114570 **Counties:** DISTRICT 1

Letting Date: April 10, 2018 **District(s):** 1

Call Order: 070 **Project(s):** P032343

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2017-18 Non-Interstate Guardrail Repair District One

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	 Ext Amount	(2) DEANGELO BROTHERS, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Roadway P032343		**Cat Alt Set:**		**Cat Alt Member:**		
0260 8053253	2.000	2,500.00000	5,000.00	750.00000	1,500.00		
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	EA						
0270 8053255	2.000	2,000.00000	4,000.00	600.00000	1,200.00		
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	EA						
0280 8055300	10.000	10.00000	100.00	25.00000	250.00		
FLEXIBLE DELINEATOR POST WITH GROUND ANCHOR	EA						
0290 8056501	2.000	750.00000	1,500.00	400.00000	800.00		
END TREATMENT TYPE IA-1	EA						
0300 8057201	1.000	1.00000	1.00	750.00000	750.00		
GUARDRAIL LEADING END IA-1 TEST LEVEL 3 UNIDIRECTION SYSTEM	EA						

Contract ID: 5114570 **Counties:** DISTRICT 1

Letting Date: April 10, 2018 **District(s):** 1

Call Order: 070 **Project(s):** P032343

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2017-18 Non-Interstate Guardrail Repair District One

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	 Ext Amount	(2) DEANGELO BROTHERS, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Roadway P032343		**Cat Alt Set:**		**Cat Alt Member:**		
0310 8057202	1.000	1.00000	1.00	750.00000	750.00		
GUARDRAIL LEADING END IA-1 TEST LEVEL 3 BIDIRECTION SYSTEM	EA						
0320 8057203	1.000	1.00000	1.00	750.00000	750.00		
GUARDRAIL LEADING END IA-2 TEST LEVEL 3 BRAKEMASTER	EA						
0330 8057204	1.000	1.00000	1.00	5,125.00000	5,125.00		
GUARDRAIL LEADING END IA-3 TEST LEVEL 3 CAT	EA						
0340 8057305	1.000	25,600.00000	25,600.00	22,000.00000	22,000.00		
2' CRASH CUSHION 2A	EA						
0350 8057310	1.000	10,815.00000	10,815.00	21,000.00000	21,000.00		
2' CRASH CUSHION 2B	EA						

Contract ID: 5114570 **Counties:** DISTRICT 1

Letting Date: April 10, 2018 **District(s):** 1

Call Order: 070 **Project(s):** P032343

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2017-18 Non-Interstate Guardrail Repair District One

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC.		(2) DEANGELO BROTHERS, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway P032343		**Cat Alt Set:**		**Cat Alt Member:**		
0360 8057315 2' CRASH CUSHION 2C	1.000 EA	7,091.00000	7,091.00	14,500.00000	14,500.00		
0370 8057325 WIDE CRASH CUSHION 2A	1.000 EA	28,700.00000	28,700.00	29,000.00000	29,000.00		
0380 8057330 WIDE CRASH CUSHION 2B	1.000 EA	14,737.50000	14,737.50	23,500.00000	23,500.00		
0390 8057335 WIDE CRASH CUSHION 2C	1.000 EA	10,522.50000	10,522.50	18,500.00000	18,500.00		
0400 8057350 2' CRASH CUSHION 3A	1.000 EA	27,100.00000	27,100.00	28,500.00000	28,500.00		
0410 8057355 2' CRASH CUSHION 3B	1.000 EA	13,549.50000	13,549.50	24,500.00000	24,500.00		

Contract ID: 5114570 **Counties:** DISTRICT 1

Letting Date: April 10, 2018 **District(s):** 1

Call Order: 070 **Project(s):** P032343

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2017-18 Non-Interstate Guardrail Repair District One

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	(2) DEANGELO BROTHERS, LLC Unit Price	(2) DEANGELO BROTHERS, LLC Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway P032343			**Cat Alt Set:**			**Cat Alt Member:**	
0420 8057360	1.000	10,740.00000	10,740.00	21,000.00000	21,000.00		
2' CRASH CUSHION 3C	EA						
0430 8057370	1.000	30,200.00000	30,200.00	34,500.00000	34,500.00		
WIDE CRASH CUSHION 3A	EA						
0440 8057375	1.000	14,475.00000	14,475.00	28,000.00000	28,000.00		
WIDE CRASH CUSHION 3B	EA						
0450 8057380	1.000	14,343.00000	14,343.00	23,500.00000	23,500.00		
WIDE CRASH CUSHION 3C	EA						
Section Totals:			$691,360.50		$1,426,135.00		
Contract Totals			**$691,360.50**		**$1,426,135.00**		
Cost Plus Time Totals			**$691,360.50**		**$1,426,135.00**		

( ) indicates item is bid as Lump Sum

Call Order: 070 **Contract ID:** 5114570 **Counties:** DISTRICT 1

Letting Date: April 10, 2018 02:00 PM **District(s):** 1

Contract Time: 06/30/19 COMPLETION DATE

Contract Description: 2017-18 Non-Interstate Guardrail Repair District One **PCN(s):** P032343

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1BA002	BAGWELL FENCE COMPANY, INC.	$691,360.50	100.00%
2	1DE002	DEANGELO BROTHERS, LLC	$1,426,135.00	206.28%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Brian Parnell