Contract ID: 0766240 **Counties:** Beaufort

Letting Date: January 09, 2024 **District(s):** District 6

Call Order: 020 **Project(s):** P042023, P042086, P042087

Contract Time: 09/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: CMRB, Shld Wdn, STB, STC, mill, Intm

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC INC. Unit Price	(1) APAC-ATLANTIC INC. Ext Amount	(2) BLYTHE CONSTRUCTION, INC. Unit Price	(2) BLYTHE CONSTRUCTION, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042023		**Cat Alt Set:**		**Cat Alt Member:**			
0010 1031000	(1)	344,000.00000	344,000.00	410,000.00000	410,000.00		
MOBILIZATION	LS						
0020 1032010	(1)	125,000.00000	125,000.00	45,000.00000	45,000.00		
BONDS AND INSURANCE	LS						
0030 1050800	3.000	16,000.00000	48,000.00	6,150.00000	18,450.00		
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	334,500.00000	334,500.00	242,000.00000	242,000.00		
TRAFFIC CONTROL	LS						
0050 2031000	219.000	50.00000	10,950.00	22.35000	4,894.65		
UNCLASSIFIED EXCAVATION	CY						
0060 2033000	3,176.500	47.00000	149,295.50	57.00000	181,060.50		
BORROW EXCAVATION	CY						

Contract ID: 0766240 **Counties:** Beaufort

Letting Date: January 09, 2024 **District(s):** District 6

Call Order: 020 **Project(s):** P042023, P042086, P042087

Contract Time: 09/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: CMRB, Shld Wdn, STB, STC, mill, Intm

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC INC.		(2) BLYTHE CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042023	**Cat Alt Set:**				**Cat Alt Member:**	
0070 2035100 EXCAVATION FOR SHOULDER PAVING	110.900 STA	108.00000	11,977.20	54.00000	5,988.60		
0080 2072000 HAULING OF EXCAVATED SHOULDER MATERIAL	110.900 STA	113.00000	12,531.70	47.00000	5,212.30		
0090 3059001 ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	250.000 TON	105.00000	26,250.00	95.15000	23,787.50		
0100 3063232 CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	28,019.200 SY	11.05000	309,612.16	10.45000	292,800.64		

Contract ID: 0766240 **Counties:** Beaufort

Letting Date: January 09, 2024 **District(s):** District 6

Call Order: 020 **Project(s):** P042023, P042086, P042087

Contract Time: 09/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: CMRB, Shld Wdn, STB, STC, mill, Intm

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC INC. Unit Price	(1) APAC-ATLANTIC INC. Ext Amount	(2) BLYTHE CONSTRUCTION, INC. Unit Price	(2) BLYTHE CONSTRUCTION, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042023 **Cat Alt Set:** **Cat Alt Member:**							
0110 3064000	980.672	264.00000	258,897.41	230.00000	225,554.56		
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0120 3069900	115.460	117.00000	13,508.82	105.35000	12,163.71		
MAINTENANCE STONE	TON						
0130 3100310	369.600	127.00000	46,939.20	105.35000	38,937.36		
HOT MIX ASPHALT BASE COURSE - TYPE A	TON						
0140 4011004	1,711.764	655.00000	1,121,205.42	675.00000	1,155,440.70		
LIQUID ASPHALT BINDER PG64-22	TON						
0150 4012060	125.000	102.00000	12,750.00	123.15000	15,393.75		
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	SY						

Contract ID: 0766240 **Counties:** Beaufort

Letting Date: January 09, 2024 **District(s):** District 6

Call Order: 020 **Project(s):** P042023, P042086, P042087

Contract Time: 09/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: CMRB, Shld Wdn, STB, STC, mill, Intm

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC INC.		(2) BLYTHE CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042023	**Cat Alt Set:**			**Cat Alt Member:**		
0160 4012080	11,421.000	75.00000	856,575.00	87.95000	1,004,476.95		
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0170 4013100	12,816.220	2.62000	33,578.50	2.15000	27,554.87		
MILLING EXISTING ASPHALT PAVEMENT 1.0"	SY						
0180 4013175	233,851.394	3.03000	708,569.72	3.15000	736,631.89		
MILLING EXISTING ASPHALT PAVEMENT 1.75"	SY						
0190 4013990	3,000.000	10.20000	30,600.00	9.45000	28,350.00		
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0200 4019000	23.640	1,175.00000	27,777.00	885.00000	20,921.40		
MILLED-IN RUMBLE STRIP	MI						

Contract ID: 0766240 **Counties:** Beaufort

Letting Date: January 09, 2024 **District(s):** District 6

Call Order: 020 **Project(s):** P042023, P042086, P042087

Contract Time: 09/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: CMRB, Shld Wdn, STB, STC, mill, Intm

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) APAC-ATLANTIC INC. Unit Price	(1) APAC-ATLANTIC INC. Ext Amount	(2) BLYTHE CONSTRUCTION, INC. Unit Price	(2) BLYTHE CONSTRUCTION, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042023		**Cat Alt Set:**		**Cat Alt Member:**			
0210	4030320	27,844.090	95.50000	2,659,110.60	106.90000	2,976,533.22		
HOT MIX ASPHALT SURFACE COURSE TYPE B		TON						
0220	4037220	190.250	255.00000	48,513.75	303.25000	57,693.31		
DRIVEWAY PAVING-SURFACE TYPE C		TON						
0230	4060010	28,019.200	3.26000	91,342.59	2.60000	72,849.92		
ASPHALT SURFACE TREATMENT(SINGLE TREATMENT)		SY						
0240	4112321	2,809.640	104.00000	292,202.56	112.20000	315,241.61		
WARM MIX ASPHALT INTERMEDIATE COURSE TYPE B - SPECIAL		TON						
0250	6021120	1,300.000	6.52000	8,476.00	6.00000	7,800.00		
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)		SF						

Contract ID: 0766240 **Counties:** Beaufort

Letting Date: January 09, 2024 **District(s):** District 6

Call Order: 020 **Project(s):** P042023, P042086, P042087

Contract Time: 09/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: CMRB, Shld Wdn, STB, STC, mill, Intm

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC INC.		(2) BLYTHE CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042023	**Cat Alt Set:**				**Cat Alt Member:**	
0260 6241005	56.000	0.82000	45.92	0.75000	42.00		
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	LF						
0270 6241007	16,384.000	0.99000	16,220.16	0.98000	16,056.32		
6" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	LF						
0280 6241010	32,103.000	0.55000	17,656.65	0.50000	16,051.50		
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	LF						
0290 6241012	59,242.000	0.77000	45,616.34	0.70000	41,469.40		
6" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	LF						
0300 6241015	1,820.000	3.01000	5,478.20	2.76000	5,023.20		
8" WHITE SOLID LINES PERM.PVMT.MARKINGS	LF						

Contract ID: 0766240 **Counties:** Beaufort

Letting Date: January 09, 2024 **District(s):** District 6

Call Order: 020 **Project(s):** P042023, P042086, P042087

Contract Time: 09/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: CMRB, Shld Wdn, STB, STC, mill, Intm

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC INC.		(2) BLYTHE CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042023	**Cat Alt Set:**				**Cat Alt Member:**	
0310 6241020 12" WHITE SOLID LINES - PERM.PVMT.MARKINGS	1,124.000 LF	4.54000	5,102.96	4.17000	4,687.08		
0320 6241025 24" WHITE SOLID LINES (STOP/ DIAG LINES)- PERM.PVMT.MARKING	620.000 LF	9.03000	5,598.60	8.29000	5,139.80		
0330 6241030 WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING	20.000 EA	109.48000	2,189.60	100.50000	2,010.00		
0340 6241035 WHITE WORD MESSAGE "ONLY" - PERM.PVMT.MARKING	20.000 EA	109.48000	2,189.60	100.50000	2,010.00		

Contract ID: 0766240 **Counties:** Beaufort

Letting Date: January 09, 2024 **District(s):** District 6

Call Order: 020 **Project(s):** P042023, P042086, P042087

Contract Time: 09/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: CMRB, Shld Wdn, STB, STC, mill, Intm

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC INC.		(2) BLYTHE CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042023	**Cat Alt Set:**				**Cat Alt Member:**	
0350 6241064 4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	3,850.000 LF	0.82000	3,157.00	0.75000	2,887.50		
0360 6241074 4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	39,857.000 LF	0.55000	21,921.35	0.50000	19,928.50		
0370 6241076 6" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	31,778.000 LF	0.77000	24,469.06	0.70000	22,244.60		
0380 6241080 24" YELLOW SOLID LINES - PERM.PVMT.MARKING	440.000 LF	9.03000	3,973.20	0.70000	308.00		

Contract ID: 0766240 **Counties:** Beaufort

Letting Date: January 09, 2024 **District(s):** District 6

Call Order: 020 **Project(s):** P042023, P042086, P042087

Contract Time: 09/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: CMRB, Shld Wdn, STB, STC, mill, Intm

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC INC.		(2) BLYTHE CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042023	**Cat Alt Set:**			**Cat Alt Member:**		
0390 6250005 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	168.000 LF	0.16000	26.88	0.15000	25.20		
0400 6250007 6" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	49,152.000 LF	0.27000	13,271.04	0.25000	12,288.00		
0410 6250010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	107,397.000 LF	0.16000	17,183.52	0.15000	16,109.55		
0420 6250012 6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	177,726.000 LF	0.16000	28,436.16	0.15000	26,658.90		
0430 6250015 8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	5,460.000 LF	0.22000	1,201.20	0.20000	1,092.00		

Contract ID: 0766240 **Counties:** Beaufort

Letting Date: January 09, 2024 **District(s):** District 6

Call Order: 020 **Project(s):** P042023, P042086, P042087

Contract Time: 09/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: CMRB, Shld Wdn, STB, STC, mill, Intm

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC INC. Unit Price	(1) APAC-ATLANTIC INC. Ext Amount	(2) BLYTHE CONSTRUCTION, INC. Unit Price	(2) BLYTHE CONSTRUCTION, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042023			**Cat Alt Set:**		**Cat Alt Member:**		
0440 6250020	3,372.000	0.16000	539.52	0.15000	505.80		
12" WHITE SOLID LINES - FAST DRY PAINT	LF						
0450 6250025	1,860.000	2.19000	4,073.40	2.01000	3,738.60		
24" WHITE SOLID LINES (STOP/ DIAGONAL LINES)-FAST DRY PAINT	LF						
0460 6250030	60.000	27.37000	1,642.20	25.13000	1,507.80		
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0470 6250031	102.000	27.37000	2,791.74	25.13000	2,563.26		
WHITE SINGLE BIKE LANE ARROW (LT, STRAIGHT, RT)-FAST DRY PAINT	EA						

Contract ID: 0766240 **Counties:** Beaufort

Letting Date: January 09, 2024 **District(s):** District 6

Call Order: 020 **Project(s):** P042023, P042086, P042087

Contract Time: 09/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: CMRB, Shld Wdn, STB, STC, mill, Intm

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC INC.		(2) BLYTHE CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042023		**Cat Alt Set:**				**Cat Alt Member:**	
0480 6250035 WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	60.000 EA	27.37000	1,642.20	25.13000	1,507.80		
0490 6250055 BIKE LANE SYMBOL - FAST DRY PAINT	102.000 EA	27.37000	2,791.74	25.13000	2,563.26		
0500 6250105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	11,860.000 LF	0.16000	1,897.60	0.15000	1,779.00		
0510 6250110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	128,864.000 LF	0.16000	20,618.24	0.15000	19,329.60		

Contract ID: 0766240 **Counties:** Beaufort

Letting Date: January 09, 2024 **District(s):** District 6

Call Order: 020 **Project(s):** P042023, P042086, P042087

Contract Time: 09/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: CMRB, Shld Wdn, STB, STC, mill, Intm

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC INC. Unit Price	(1) APAC-ATLANTIC INC. Ext Amount	(2) BLYTHE CONSTRUCTION, INC. Unit Price	(2) BLYTHE CONSTRUCTION, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042023		**Cat Alt Set:**		**Cat Alt Member:**			
0520 6250111	95,334.000	0.22000	20,973.48	0.20000	19,066.80		
6"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0530 6250115	1,320.000	0.55000	726.00	0.50000	660.00		
24" YELLOW DIAGONAL LINES - FAST DRY PAINT	LF						
0540 6280051	34.000	273.70000	9,305.80	251.26000	8,542.84		
WHITE BIKE SYMBOL - HOT APPLIED PREFORMED THERMOPLASTIC - 90 MILS	EA						
0550 6280052	34.000	164.22000	5,583.48	150.75000	5,125.50		
WHITE BIKE LANE ARROW - HOT APPLIED PREFORMED THERMOPLASTIC - 90 MILS	EA						

Contract ID: 0766240 **Counties:** Beaufort

Letting Date: January 09, 2024 **District(s):** District 6

Call Order: 020 **Project(s):** P042023, P042086, P042087

Contract Time: 09/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: CMRB, Shld Wdn, STB, STC, mill, Intm

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC INC.		(2) BLYTHE CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042023	**Cat Alt Set:**				**Cat Alt Member:**	
0560 6300005 PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	801.000 EA	6.84000	5,478.84	6.28000	5,030.28		
0570 6301005 PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	110.000 EA	6.84000	752.40	6.28000	690.80		
0580 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	565.000 EA	6.84000	3,864.60	6.28000	3,548.20		
0590 6750275 FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	200.000 LF	21.74000	4,348.00	15.00000	3,000.00		

Contract ID: 0766240 **Counties:** Beaufort

Letting Date: January 09, 2024 **District(s):** District 6

Call Order: 020 **Project(s):** P042023, P042086, P042087

Contract Time: 09/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: CMRB, Shld Wdn, STB, STC, mill, Intm

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC INC. Unit Price	(1) APAC-ATLANTIC INC. Ext Amount	(2) BLYTHE CONSTRUCTION, INC. Unit Price	(2) BLYTHE CONSTRUCTION, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042023		**Cat Alt Set:**		**Cat Alt Member:**			
0600 6770413	1,500.000	0.62000	930.00	3.00000	4,500.00		
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0610 6780495	3,000.000	8.57000	25,710.00	10.00000	30,000.00		
SAWCUT FOR LOOP DETECTOR	LF						
0620 6800518	2.000	777.18000	1,554.36	1,500.00000	3,000.00		
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0630 6885992	(1)	5,434.78000	5,434.78	18,000.00000	18,000.00		
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	LS						

Contract ID: 0766240 **Counties:** Beaufort

Letting Date: January 09, 2024 **District(s):** District 6

Call Order: 020 **Project(s):** P042023, P042086, P042087

Contract Time: 09/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: CMRB, Shld Wdn, STB, STC, mill, Intm

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC INC. Unit Price	(1) APAC-ATLANTIC INC. Ext Amount	(2) BLYTHE CONSTRUCTION, INC. Unit Price	(2) BLYTHE CONSTRUCTION, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042023 **Cat Alt Set:** **Cat Alt Member:**							
0640 8100102	11.462	3,531.99000	40,483.67	3,249.43000	37,244.97		
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
0650 8153000	2,060.000	4.95000	10,197.00	4.50000	9,270.00		
SILT FENCE	LF						
Section Totals:			$7,967,239.62		$8,299,943.50		
Contract Totals			**$7,967,239.62**		**$8,299,943.50**		
Cost Plus Time Totals			**$7,967,239.62**		**$8,299,943.50**		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

2/2/2024

Vendor Ranking

Call Order: 020
Contract ID: 0766240
Counties: Beaufort
Letting Date: January 09, 2024 2:00 P.M.
District(s): District 6
Contract Time: 09/30/25 COMPLETION DATE

Contract Description: CMRB, Shld Wdn, STB, STC, mill, Intm

PCN(s): P042023, P042086, P042087

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1AP028	APAC-ATLANTIC INC.	$7,967,239.62	100.00%
2	1BL011	BLYTHE CONSTRUCTION, INC.	$8,299,943.50	104.18%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers