Contract ID: 0772100 **Counties:** Beaufort

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 050 **Project(s):** P041048

Contract Time: 05/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement SC 116 @ S-597

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC, INC.		(2) SITE-PREP, INC. OF NC		(3) J. R. WILSON CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000 MOBILIZATION	(1) LS	322,000.00000	322,000.00	150,485.00000	150,485.00	185,000.00000	185,000.00
0020 1032010 BONDS AND INSURANCE	(1) LS	50,000.00000	50,000.00	51,700.00000	51,700.00	85,000.00000	85,000.00
0030 1050800 CONSTRUCTION STAKES, LINES & GRADES	1.000 EA	40,000.00000	40,000.00	23,100.00000	23,100.00	70,000.00000	70,000.00
0040 1052110 LARGE PUBLIC WATER RELOCATION NO. ____ 001	1.000 EA	142,000.00000	142,000.00	77,828.36000	77,828.36	85,735.00000	85,735.00
0050 1080300 CPM PROGRESS SCHEDULE	(1) LS	11,500.00000	11,500.00	12,650.00000	12,650.00	20,250.00000	20,250.00

Contract ID: 0772100 **Counties:** Beaufort

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 050 **Project(s):** P041048

Contract Time: 05/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement SC 116 @ S-597

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC, INC.		(2) SITE-PREP, INC. OF NC		(3) J. R. WILSON CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0060 2012000 CLEARING & GRUBBING WITHIN ROADWAY	(1) LS	200,000.00000	200,000.00	59,950.00000	59,950.00	500,000.00000	500,000.00
0070 2025000 REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	8,145.000 SY	16.00000	130,320.00	26.50000	215,842.50	8.75000	71,268.75
0080 2031000 UNCLASSIFIED EXCAVATION	4,040.000 CY	37.50000	151,500.00	48.05000	194,122.00	35.00000	141,400.00
0090 2033000 BORROW EXCAVATION	5,740.000 CY	46.00000	264,040.00	75.82000	435,206.80	27.00000	154,980.00
0100 2081001 FINE GRADING	2,048.000 SY	6.75000	13,824.00	15.54000	31,825.92	13.50000	27,648.00

Contract ID: 0772100 **Counties:** Beaufort

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 050 **Project(s):** P041048

Contract Time: 05/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement SC 116 @ S-597

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC, INC.		(2) SITE-PREP, INC. OF NC		(3) J. R. WILSON CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0110 2103000	10.000	740.00000	7,400.00	250.00000	2,500.00	500.00000	5,000.00
FLOWABLE FILL	CY						
0120 3059900	10.000	740.00000	7,400.00	85.00000	850.00	500.00000	5,000.00
MAINTENANCE STONE	TON						
0130 4011004	150.000	850.00000	127,500.00	856.00000	128,400.00	825.00000	123,750.00
LIQUID ASPHALT BINDER PG64-22	TON						
0140 4013990	720.000	18.00000	12,960.00	14.73000	10,605.60	14.25000	10,260.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0150 4020310	920.000	166.00000	152,720.00	128.90000	118,588.00	124.25000	114,310.00
ASPHALT BASE COURSE - TYPE A	TON						

Contract ID: 0772100 **Counties:** Beaufort

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 050 **Project(s):** P041048

Contract Time: 05/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement SC 116 @ S-597

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC, INC.		(2) SITE-PREP, INC. OF NC		(3) J. R. WILSON CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0160 4030320	160.000	211.00000	33,760.00	179.85000	28,776.00	173.25000	27,720.00
ASPHALT INTERMEDIATE COURSE TYPE B	TON						
0170 4040320	1,530.000	147.00000	224,910.00	124.10000	189,873.00	119.75000	183,217.50
ASPHALT SURFACE COURSE TYPE B	TON						
0180 5019010	520.000	148.00000	76,960.00	204.05000	106,106.00	204.00000	106,080.00
STAINED CONCRETE PAVEMENT (8" UNIFORM)	SY						
0190 6011000	(1)	290,000.00000	290,000.00	381,202.00000	381,202.00	925,000.00000	925,000.00
TRAFFIC CONTROL	LS						
0200 6051120	304.000	17.00000	5,168.00	6.60000	2,006.40	8.50000	2,584.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						

Contract ID: 0772100 **Counties:** Beaufort

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 050 **Project(s):** P041048

Contract Time: 05/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement SC 116 @ S-597

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC, INC.		(2) SITE-PREP, INC. OF NC		(3) J. R. WILSON CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items				**Cat Alt Set:**		**Cat Alt Member:**	
0210 609115A PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	2,892.000 LF	0.18000	520.56	0.17000	491.64	0.18000	520.56
0220 609115B PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	9,220.000 LF	0.18000	1,659.60	0.17000	1,567.40	0.18000	1,659.60
0230 609125A PAVEMENT MARKINGS(TEMPORARY-PAINT)-8" WHITE SOLID LINES	930.000 LF	0.18000	167.40	0.17000	158.10	0.18000	167.40
0240 609135A PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES	598.000 LF	1.76000	1,052.48	1.65000	986.70	1.75000	1,046.50

Contract ID: 0772100 **Counties:** Beaufort

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 050 **Project(s):** P041048

Contract Time: 05/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement SC 116 @ S-597

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC, INC.		(2) SITE-PREP, INC. OF NC		(3) J. R. WILSON CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items				**Cat Alt Set:**		**Cat Alt Member:**	
0250 609136A PAVEMENT MARKINGS (TEMPORARY PAINT) 12"X18" WHITE TRIANGLE YIELD BAR	128.000 LF	5.86000	750.08	5.50000	704.00	5.25000	672.00
0260 609160A PAVEMENT MARKINGS(TEMPORARY-PAINT)-WHITE SINGLE ARROW	2.000 EA	26.00000	52.00	27.50000	55.00	26.25000	52.50
0270 6240112 6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	1,392.000 LF	1.76000	2,449.92	1.65000	2,296.80	1.75000	2,436.00
0280 6271008 8" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	60.000 LF	3.22000	193.20	3.03000	181.80	3.00000	180.00

Contract ID: 0772100 **Counties:** Beaufort

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 050 **Project(s):** P041048

Contract Time: 05/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement SC 116 @ S-597

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC, INC.		(2) SITE-PREP, INC. OF NC		(3) J. R. WILSON CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0290 6271010	1,446.000	0.88000	1,272.48	0.83000	1,200.18	0.90000	1,301.40
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0300 6271015	465.000	3.22000	1,497.30	3.03000	1,408.95	2.90000	1,348.50
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0310 6271023	64.000	23.43000	1,499.52	22.00000	1,408.00	21.00000	1,344.00
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	LF						
0320 6271025	259.000	10.25000	2,654.75	9.63000	2,494.17	9.25000	2,395.75
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						

Contract ID: 0772100 **Counties:** Beaufort

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 050 **Project(s):** P041048

Contract Time: 05/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement SC 116 @ S-597

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC, INC.		(2) SITE-PREP, INC. OF NC		(3) J. R. WILSON CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0330 6271030 WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	1.000 EA	175.00000	175.00	165.00000	165.00	157.50000	157.50
0340 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	4,610.000 LF	0.88000	4,056.80	0.83000	3,826.30	0.90000	4,149.00
0350 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	64.000 EA	9.96000	637.44	9.35000	598.40	20.00000	1,280.00
0360 6510105 FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	66.000 SF	45.46000	3,000.36	14.30000	943.80	34.50000	2,277.00

Contract ID: 0772100 **Counties:** Beaufort

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 050 **Project(s):** P041048

Contract Time: 05/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement SC 116 @ S-597

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC, INC. Unit Price	 Ext Amount	(2) SITE-PREP, INC. OF NC Unit Price	 Ext Amount	(3) J. R. WILSON CONSTRUCTION CO., INC. Unit Price	 Ext Amount
SECTION: 1	Roadway Items		**Cat Alt Set:**		**Cat Alt Member:**		
0370 6510109	152.500	51.14000	7,798.85	10.00000	1,525.00	38.00000	5,795.00
FLAT SHEET,TYPE-XI, FLUORESCENT, FIXED SIZE & MSG SIGN	SF						
0380 6531210	208.000	28.41000	5,909.28	10.00000	2,080.00	15.00000	3,120.00
U-SECTION POST FOR SIGN SUPPORTS - 3P	LF						
0390 6531500	85.000	17.05000	1,449.25	13.20000	1,122.00	12.75000	1,083.75
REFLECTIVE SIGN POST PANELS	LF						
0400 6581000	(1)	40,000.00000	40,000.00	130,800.00000	130,800.00	35,200.00000	35,200.00
DESIGN & INSTALLATION OF RDWY. LIGHTING ELECTRICAL SYSTEM 001	EACH						

Contract ID: 0772100 **Counties:** Beaufort

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 050 **Project(s):** P041048

Contract Time: 05/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement SC 116 @ S-597

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC, INC.		(2) SITE-PREP, INC. OF NC		(3) J. R. WILSON CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0410 6581145 SGL.LIGHT STD.35'HT.AL.POLE-INCL TOP TENON MT.	8.000 EA	13,650.00000	109,200.00	24,525.00000	196,200.00	12,000.00000	96,000.00
0420 7143618 18" SMOOTH WALL PIPE	369.000 LF	227.00000	83,763.00	232.28000	85,711.32	187.00000	69,003.00
0430 7143624 24" SMOOTH WALL PIPE	496.000 LF	245.00000	121,520.00	243.26000	120,656.96	200.00000	99,200.00
0440 7143630 30" SMOOTH WALL PIPE	142.000 LF	285.00000	40,470.00	410.25000	58,255.50	290.00000	41,180.00
0450 7191605 CATCH BASIN -TYPE 16	8.000 EA	5,682.00000	45,456.00	9,230.44000	73,843.52	9,950.00000	79,600.00
0460 7192020 DROP INLET (24" X 36")	1.000 EA	3,978.00000	3,978.00	7,975.00000	7,975.00	8,500.00000	8,500.00

Contract ID: 0772100 **Counties:** Beaufort

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 050 **Project(s):** P041048

Contract Time: 05/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement SC 116 @ S-597

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC, INC.		(2) SITE-PREP, INC. OF NC		(3) J. R. WILSON CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0470 7192260	6.000	5,520.00000	33,120.00	7,700.00000	46,200.00	9,200.00000	55,200.00
48" X 48" JUNCTION BOX	EA						
0480 7199100	10.000	965.00000	9,650.00	804.00000	8,040.00	375.00000	3,750.00
BEVELING OF PIPE END	EA						
0490 7201000	170.000	34.00000	5,780.00	51.70000	8,789.00	52.00000	8,840.00
CONCRETE CURB (9" X 15")	LF						
0500 7203210	1,215.000	32.00000	38,880.00	50.50000	61,357.50	51.00000	61,965.00
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF						
0510 7204100	970.000	82.00000	79,540.00	88.50000	85,845.00	89.00000	86,330.00
CONCRETE SIDEWALK(4" UNIFORM)	SY						

Contract ID: 0772100 **Counties:** Beaufort

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 050 **Project(s):** P041048

Contract Time: 05/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement SC 116 @ S-597

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC, INC.		(2) SITE-PREP, INC. OF NC		(3) J. R. WILSON CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0520 7206000 CONCRETE MEDIAN	385.000 SY	148.00000	56,980.00	125.40000	48,279.00	130.00000	50,050.00
0530 7209000 PEDESTRIAN RAMP CONSTRUCTION	250.000 SY	82.00000	20,500.00	171.60000	42,900.00	172.00000	43,000.00
0540 7209100 SURFACE APPLIED DETECTABLE WARNING	226.000 SF	46.00000	10,396.00	66.00000	14,916.00	67.00000	15,142.00
0550 8041020 RIP-RAP (CLASS B)	46.000 TON	222.00000	10,212.00	235.00000	10,810.00	150.00000	6,900.00
0560 8048210 GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	60.000 SY	67.00000	4,020.00	11.00000	660.00	9.00000	540.00

Contract ID: 0772100 **Counties:** Beaufort

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 050 **Project(s):** P041048

Contract Time: 05/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement SC 116 @ S-597

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC, INC.		(2) SITE-PREP, INC. OF NC		(3) J. R. WILSON CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0570 8091010	4.000	850.00000	3,400.00	550.00000	2,200.00	550.00000	2,200.00
RIGHT OF WAY MARKER(REBAR AND CAP)	EA						
0580 8091050	(1)	40,000.00000	40,000.00	1,100.00000	1,100.00	5,280.00000	5,280.00
RIGHT OF WAY PLAT	LS						
0590 8100100	1.300	1,890.00000	2,457.00	2,035.00000	2,645.50	1,700.00000	2,210.00
PERMANENT COVER	ACRE						
0600 8100200	2.600	1,700.00000	4,420.00	1,200.00000	3,120.00	1,500.00000	3,900.00
TEMPORARY COVER	ACRE						
0610 8104005	130.000	5.50000	715.00	1.75000	227.50	4.75000	617.50
FERTILIZER (NITROGEN)	LB						
0620 8104010	130.000	5.50000	715.00	1.75000	227.50	4.75000	617.50
FERTILIZER (PHOSPHORIC ACID)	LB						

Contract ID: 0772100 **Counties:** Beaufort

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 050 **Project(s):** P041048

Contract Time: 05/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement SC 116 @ S-597

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC, INC. Unit Price	(1) APAC-ATLANTIC, INC. Ext Amount	(2) SITE-PREP, INC. OF NC Unit Price	(2) SITE-PREP, INC. OF NC Ext Amount	(3) J. R. WILSON CONSTRUCTION CO., INC. Unit Price	(3) J. R. WILSON CONSTRUCTION CO., INC. Ext Amount
SECTION: 1 Roadway Items		**Cat Alt Set:**		**Cat Alt Member:**			
0630 8104015 FERTILIZER (POTASH)	130.000 LB	5.50000	715.00	1.75000	227.50	4.75000	617.50
0640 8105005 AGRICULTURAL GRANULAR LIME	2,600.000 LB	0.50000	1,300.00	1.31000	3,406.00	0.50000	1,300.00
0650 8109050 SELECTIVE WATERING	54,300.000 GAL	0.10000	5,430.00	0.06000	3,258.00	0.02000	1,086.00
0660 8109901 MOWING	7.800 ACRE	625.00000	4,875.00	550.00000	4,290.00	475.00000	3,705.00
0670 8151110 TEMPORARY EROSION CONTROL BLANKET (ECB)	0.867 MSY	2,500.00000	2,167.50	2,346.00000	2,033.98	1,890.00000	1,638.63

Contract ID: 0772100 **Counties:** Beaufort

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 050 **Project(s):** P041048

Contract Time: 05/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement SC 116 @ S-597

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC, INC. Unit Price	(1) APAC-ATLANTIC, INC. Ext Amount	(2) SITE-PREP, INC. OF NC Unit Price	(2) SITE-PREP, INC. OF NC Ext Amount	(3) J. R. WILSON CONSTRUCTION CO., INC. Unit Price	(3) J. R. WILSON CONSTRUCTION CO., INC. Ext Amount
SECTION: 1 Roadway Items		**Cat Alt Set:**		**Cat Alt Member:**			
0680 8151201 HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1	3.900 ACRE	1,800.00000	7,020.00	1,420.00000	5,538.00	1,550.00000	6,045.00
0690 8152004 INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	160.000 LF	20.00000	3,200.00	13.56000	2,169.60	19.00000	3,040.00
0700 8152006 INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED)	160.000 LF	18.00000	2,880.00	13.56000	2,169.60	15.75000	2,520.00
0710 8152007 SEDIMENT TUBES FOR DITCH CHECKS	420.000 LF	16.00000	6,720.00	13.56000	5,695.20	15.00000	6,300.00
0720 8153000 SILT FENCE	2,630.000 LF	4.00000	10,520.00	3.54000	9,310.20	3.75000	9,862.50

Contract ID: 0772100 **Counties:** Beaufort

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 050 **Project(s):** P041048

Contract Time: 05/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement SC 116 @ S-597

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC, INC. Unit Price	(1) APAC-ATLANTIC, INC. Ext Amount	(2) SITE-PREP, INC. OF NC Unit Price	(2) SITE-PREP, INC. OF NC Ext Amount	(3) J. R. WILSON CONSTRUCTION CO., INC. Unit Price	(3) J. R. WILSON CONSTRUCTION CO., INC. Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**			**Cat Alt Member:**	
0730 8153090	657.500	6.00000	3,945.00	4.88000	3,208.60	5.00000	3,287.50
REPLACE/REPAIR SILT FENCE	LF						
0740 8154050	263.000	13.50000	3,550.50	2.10000	552.30	4.75000	1,249.25
REMOVAL OF SILT RETAINED BY SILT FENCE	LF						
0750 8156219	20.000	28.50000	570.00	14.73000	294.60	13.25000	265.00
INLET STRUCTURE FILTER - TYPE A	LF						
0760 8156490	550.000	45.00000	24,750.00	42.86000	23,573.00	10.25000	5,637.50
STABILIZED CONSTRUCTION ENTRANCE	SY						
Section Totals:			$3,143,573.27		$3,321,316.70		$3,696,968.59
Contract Totals			**$3,143,573.27**		**$3,321,316.70**		**$3,696,968.59**

Contract ID: 0772100 **Counties:** Beaufort

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 050 **Project(s):** P041048

Contract Time: 05/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement SC 116 @ S-597

Cost Plus Time Totals	**$3,143,573.27**	**$3,321,316.70**	**3,696,968.59**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

10/7/2026

Vendor Ranking

Call Order: 050 **Contract ID:** 0772100 **Counties:** Beaufort

Letting Date: September 09, 2026 2:00 pm **District(s):** District 6

Contract Time: 05/31/28 COMPLETION DATE

Contract Description: Intersection Improvement SC 116 @ S-597 **PCN(s):** P041048

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1AP028	APAC-ATLANTIC, INC.	$3,143,573.27	100.00%
2	1SI007	SITE-PREP, INC. OF NC	$3,321,316.70	105.65%
3	1JR001	J. R. WILSON CONSTRUCTION CO., INC.	$3,696,968.59	117.60%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers