Contract ID: 0862980 **Counties:** Berkeley

Letting Date: September 13, 2022 **District(s):** District 6

Call Order: 050 **Project(s):** P040473, P041478, P041479, P041532, P041541

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation/Safety - Berkeley Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040473		**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	455,050.00000	455,050.00	390,000.00000	390,000.00		
MOBILIZATION	LS						
0020 1032010	(1)	32,600.00000	32,600.00	75,000.00000	75,000.00		
BONDS AND INSURANCE	LS						
0030 1050800	6.000	9,250.00000	55,500.00	3,500.00000	21,000.00		
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	675,000.00000	675,000.00	390,000.00000	390,000.00		
TRAFFIC CONTROL	LS						
0045 1071403	(1)	11,500.00000	11,500.00	17,500.00000	17,500.00		
RAILROAD INSURANCE AND FLAGGING 001	LS						

Contract ID: 0862980 **Counties:** Berkeley

Letting Date: September 13, 2022 **District(s):** District 6

Call Order: 050 **Project(s):** P040473, P041478, P041479, P041532, P041541

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation/Safety - Berkeley Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040473		**Cat Alt Set:**				**Cat Alt Member:**	
0050 2023000 REMOVAL & DISPOSAL OF EXISTING PAVEMENT	503.330 SY	25.00000	12,583.25	38.00000	19,126.54		
0060 2031000 UNCLASSIFIED EXCAVATION	642.000 CY	30.00000	19,260.00	52.00000	33,384.00		
0070 2033000 BORROW EXCAVATION	6,708.100 CY	27.00000	181,118.70	53.00000	355,529.30		
0080 3059001 ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	3,042.500 TON	67.50000	205,368.75	90.00000	273,825.00		
0090 3063232 CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	63,991.920 SY	7.05000	451,143.04	6.65000	425,546.27		

Contract ID: 0862980 **Counties:** Berkeley

Letting Date: September 13, 2022 **District(s):** District 6

Call Order: 050 **Project(s):** P040473, P041478, P041479, P041532, P041541

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation/Safety - Berkeley Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	(1) BANKS CONSTRUCTION COMPANY Ext Amount	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040473 **Cat Alt Set:** **Cat Alt Member:**							
0100 3063242	115,891.500	7.30000	846,007.95	6.75000	782,267.63		
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	SY						
0110 3064000	6,161.890	215.00000	1,324,806.35	197.36000	1,216,110.61		
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0120 3069900	20.130	165.00000	3,321.45	180.00000	3,623.40		
MAINTENANCE STONE	TON						
0130 4011004	3,586.470	760.00000	2,725,717.20	847.50000	3,039,533.33		
LIQUID ASPHALT BINDER PG64-22	TON						

Contract ID: 0862980 **Counties:** Berkeley

Letting Date: September 13, 2022 **District(s):** District 6

Call Order: 050 **Project(s):** P040473, P041478, P041479, P041532, P041541

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation/Safety - Berkeley Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040473	**Cat Alt Set:**				**Cat Alt Member:**	
0140 4012080 FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	265.000 SY	90.87000	24,080.55	103.50000	27,427.50		
0150 4012090 FULL DEPTH ASPH. PAV. PATCHING 9"UNIF	1,748.000 SY	79.85000	139,577.80	71.00000	124,108.00		
0160 4013200 MILLING EXISTING ASPHALT PAVEMENT 2.0"	131,630.086 SY	1.00000	131,630.09	1.80000	236,934.15		
0170 4013600 MILLING EXISTING ASPHALT PAVEMENT 6.0"	108,667.602 SY	3.80000	412,936.89	4.75000	516,171.11		

Contract ID: 0862980 **Counties:** Berkeley

Letting Date: September 13, 2022 **District(s):** District 6

Call Order: 050 **Project(s):** P040473, P041478, P041479, P041532, P041541

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation/Safety - Berkeley Co

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	(1) BANKS CONSTRUCTION COMPANY Ext Amount	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P040473		**Cat Alt Set:**			**Cat Alt Member:**		
0180	4013990	2,600.000	7.25000	18,850.00	8.75000	22,750.00		
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)		SY						
0190	4019000	37.171	1,084.09000	40,296.71	715.00000	26,577.27		
MILLED-IN RUMBLE STRIP		MI						
0200	4020320	7,000.944	71.00000	497,067.02	70.00000	490,066.08		
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B		TON						
0210	4030320	21,774.083	72.50000	1,578,621.02	77.25000	1,682,047.91		
HOT MIX ASPHALT SURFACE COURSE TYPE B		TON						
0220	4032001	108,667.602	4.50000	489,004.21	4.00000	434,670.41		
DIAMOND GRINDING OF ASPHALT PAVEMENT		SY						

Contract ID: 0862980 **Counties:** Berkeley

Letting Date: September 13, 2022 **District(s):** District 6

Call Order: 050 **Project(s):** P040473, P041478, P041479, P041532, P041541

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation/Safety - Berkeley Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040473 **Cat Alt Set:** **Cat Alt Member:**							
0230 4037220 DRIVEWAY PAVING-SURFACE TYPE C	1,180.750 TON	215.00000	253,861.25	175.00000	206,631.25		
0240 4112321 WARM MIX ASPHALT INTERMEDIATE COURSE TYPE B - SPECIAL	35,860.312 TON	73.50000	2,635,732.93	77.25000	2,770,209.10		
0250 6021120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	2,436.750 SF	6.60000	16,082.55	6.25000	15,229.69		
0260 6241005 4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	16,256.000 LF	0.40000	6,502.40	0.40000	6,502.40		

Contract ID: 0862980 **Counties:** Berkeley

Letting Date: September 13, 2022 **District(s):** District 6

Call Order: 050 **Project(s):** P040473, P041478, P041479, P041532, P041541

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation/Safety - Berkeley Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040473		**Cat Alt Set:**				**Cat Alt Member:**	
0270 6241010	149,329.000	0.40000	59,731.60	0.40000	59,731.60		
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	LF						
0280 6241012	275.000	0.60000	165.00	0.60000	165.00		
6" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	LF						
0290 6241015	670.000	2.75000	1,842.50	2.75000	1,842.50		
8" WHITE SOLID LINES PERM.PVMT.MARKINGS	LF						
0300 6241025	1,273.000	9.00000	11,457.00	9.00000	11,457.00		
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	LF						

Contract ID: 0862980 **Counties:** Berkeley

Letting Date: September 13, 2022 **District(s):** District 6

Call Order: 050 **Project(s):** P040473, P041478, P041479, P041532, P041541

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation/Safety - Berkeley Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	(1) BANKS CONSTRUCTION COMPANY Ext Amount	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040473 **Cat Alt Set:** **Cat Alt Member:**							
0310 6241030 WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING	58.000 EA	85.00000	4,930.00	85.00000	4,930.00		
0320 6241035 WHITE WORD MESSAGE "ONLY" - PERM.PVMT.MARKING	46.000 EA	85.00000	3,910.00	85.00000	3,910.00		
0330 6241040 WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)PERM.PVMT.MARKING	8.000 EA	100.00000	800.00	100.00000	800.00		
0340 6241043 WHITE LANE DROP ARROW(LT.OR RT.)PERM.PVMT.MARKING	8.000 EA	200.00000	1,600.00	200.00000	1,600.00		

Contract ID: 0862980 **Counties:** Berkeley

Letting Date: September 13, 2022 **District(s):** District 6

Call Order: 050 **Project(s):** P040473, P041478, P041479, P041532, P041541

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation/Safety - Berkeley Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040473				**Cat Alt Set:**		**Cat Alt Member:**	
0350 6241045	2.000	400.00000	800.00	400.00000	800.00		
RAILROAD CROSSING SYMBOLS - PERM.PVMT.MARKING	EA						
0360 6241064	16,646.000	0.40000	6,658.40	0.40000	6,658.40		
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	LF						
0370 6241074	118,639.000	0.40000	47,455.60	0.40000	47,455.60		
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	LF						
0380 6250005	52,046.000	0.11000	5,725.06	0.11000	5,725.06		
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						

Contract ID: 0862980 **Counties:** Berkeley

Letting Date: September 13, 2022 **District(s):** District 6

Call Order: 050 **Project(s):** P040473, P041478, P041479, P041532, P041541

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation/Safety - Berkeley Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	(1) BANKS CONSTRUCTION COMPANY Ext Amount	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040473 **Cat Alt Set:** **Cat Alt Member:**							
0390 6250010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	457,393.000 LF	0.10000	45,739.30	0.10000	45,739.30		
0400 6250012 6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	1,100.000 LF	0.12000	132.00	0.12000	132.00		
0410 6250015 8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	2,010.000 LF	0.01000	20.10	0.01000	20.10		
0420 6250025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	4,499.000 LF	0.10000	449.90	0.10000	449.90		

Contract ID: 0862980 **Counties:** Berkeley

Letting Date: September 13, 2022 **District(s):** District 6

Call Order: 050 **Project(s):** P040473, P041478, P041479, P041532, P041541

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation/Safety - Berkeley Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	(1) BANKS CONSTRUCTION COMPANY Ext Amount	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040473 **Cat Alt Set:** **Cat Alt Member:**							
0430 6250030 WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	180.000 EA	25.00000	4,500.00	25.00000	4,500.00		
0440 6250035 WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	142.000 EA	25.00000	3,550.00	25.00000	3,550.00		
0450 6250040 WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	24.000 EA	25.00000	600.00	25.00000	600.00		
0460 6250043 WHITE LANE DROP ARROW (LEFT OR RIGHT)-FAST DRY PAINT	28.000 EA	10.00000	280.00	10.00000	280.00		

Contract ID: 0862980 **Counties:** Berkeley

Letting Date: September 13, 2022 **District(s):** District 6

Call Order: 050 **Project(s):** P040473, P041478, P041479, P041532, P041541

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation/Safety - Berkeley Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040473		**Cat Alt Set:**				**Cat Alt Member:**	
0470 6250045	6.000	10.00000	60.00	10.00000	60.00		
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	EA						
0480 6250105	49,954.000	0.11000	5,494.94	0.11000	5,494.94		
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0490 6250110	364,429.000	0.11000	40,087.19	0.11000	40,087.19		
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0500 6250112	610.000	1.15000	701.50	1.15000	701.50		
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	LF						

Contract ID: 0862980 **Counties:** Berkeley

Letting Date: September 13, 2022 **District(s):** District 6

Call Order: 050 **Project(s):** P040473, P041478, P041479, P041532, P041541

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation/Safety - Berkeley Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040473		**Cat Alt Set:**				**Cat Alt Member:**	
0510 6300005	807.000	5.10000	4,115.70	5.10000	4,115.70		
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0520 6301005	480.000	5.10000	2,448.00	5.10000	2,448.00		
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	EA						
0530 6301100	1,571.000	5.10000	8,012.10	5.10000	8,012.10		
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0540 6750275	450.000	11.38000	5,121.00	11.38000	5,121.00		
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						

Contract ID: 0862980 **Counties:** Berkeley

Letting Date: September 13, 2022 **District(s):** District 6

Call Order: 050 **Project(s):** P040473, P041478, P041479, P041532, P041541

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation/Safety - Berkeley Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040473	**Cat Alt Set:**				**Cat Alt Member:**	
0550 6750278 FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	2,320.000 LF	13.63000	31,621.60	13.63000	31,621.60		
0560 675027S FURNISH & INSTALL 2.0" SCHD 80 PVC CONDUIT (DIRECTION.BORED)	310.000 LF	22.40000	6,944.00	22.40000	6,944.00		
0570 6770389 FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	2,580.000 LF	3.18000	8,204.40	3.18000	8,204.40		
0580 6770394 FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	1,050.000 LF	4.02000	4,221.00	4.02000	4,221.00		

Contract ID: 0862980 **Counties:** Berkeley

Letting Date: September 13, 2022 **District(s):** District 6

Call Order: 050 **Project(s):** P040473, P041478, P041479, P041532, P041541

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation/Safety - Berkeley Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	(1) BANKS CONSTRUCTION COMPANY Ext Amount	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040473 **Cat Alt Set:** **Cat Alt Member:**							
0590 6770413	7,584.000	0.75000	5,688.00	0.75000	5,688.00		
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0600 6780495	3,562.000	7.66000	27,284.92	7.66000	27,284.92		
SAWCUT FOR LOOP DETECTOR	LF						
0610 6800518	8.000	806.62000	6,452.96	806.62000	6,452.96		
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0620 6885992	(1)	1,000.00000	1,000.00	1,000.00000	1,000.00		
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	LS						

Contract ID: 0862980 **Counties:** Berkeley

Letting Date: September 13, 2022 **District(s):** District 6

Call Order: 050 **Project(s):** P040473, P041478, P041479, P041532, P041541

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation/Safety - Berkeley Co

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P040473		**Cat Alt Set:**				**Cat Alt Member:**	
0630	7204100	188.890	61.60000	11,635.62	73.00000	13,788.97		
CONCRETE SIDEWALK(4" UNIFORM)		SY						
0640	7204900	20.000	89.50000	1,790.00	55.00000	1,100.00		
DETECTABLE WARNING MATERIAL		SF						
0650	7206000	153.330	104.00000	15,946.32	125.00000	19,166.25		
CONCRETE MEDIAN		SY						
0660	7209000	50.000	142.00000	7,100.00	195.00000	9,750.00		
PEDESTRIAN RAMP CONSTRUCTION		SY						
0670	7209100	120.000	89.45000	10,734.00	60.00000	7,200.00		
SURFACE APPLIED DETECTABLE WARNING		SF						

Contract ID: 0862980 **Counties:** Berkeley

Letting Date: September 13, 2022 **District(s):** District 6

Call Order: 050 **Project(s):** P040473, P041478, P041479, P041532, P041541

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation/Safety - Berkeley Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	(1) BANKS CONSTRUCTION COMPANY Ext Amount	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040473 **Cat Alt Set:** **Cat Alt Member:**							
0680 8051900	100.000	53.15000	5,315.00	53.15000	5,315.00		
PREMASH RESET W-BEAM STRONG POST SYSTEM	LF						
0690 8052420	8.000	1,200.00000	9,600.00	10.00000	80.00		
PREMASH RESET TYPE T TL3 LEADING 50'	EA						
0700 8052605	8.000	1,200.00000	9,600.00	1,200.00000	9,600.00		
PREMASH RESET THRIEBEAM BRDG CONN TBBC3	EA						
0710 8100102	14.662	3,460.00000	50,730.52	2,500.00000	36,655.00		
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						

Contract ID: 0862980 **Counties:** Berkeley

Letting Date: September 13, 2022 **District(s):** District 6

Call Order: 050 **Project(s):** P040473, P041478, P041479, P041532, P041541

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation/Safety - Berkeley Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	(1) BANKS CONSTRUCTION COMPANY Ext Amount	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040473 **Cat Alt Set:** **Cat Alt Member:**							
0720 8153000	720.000	3.25000	2,340.00	3.00000	2,160.00		
SILT FENCE	LF						
Section Totals:			$13,725,815.34		$14,064,389.94		
Contract Totals			**$13,725,815.34**		**$14,064,389.94**		
Cost Plus Time Totals			**$13,725,815.34**		**$14,064,389.94**		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

10/6/2022

Vendor Ranking

Call Order: 050

Contract ID: 0862980

Counties: Berkeley

Letting Date: September 13, 2022 2:00 PM

District(s): District 6

Contract Time: 06/30/24 COMPLETION DATE

Contract Description: Reconstruction/Rehabilitation/Safety - Berkeley Co

PCN(s): P040473, P041478, P041479, P041532, P041541

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1BA007	BANKS CONSTRUCTION COMPANY	$13,725,815.34	100.00%
2	1SA007	SANDERS BROTHERS CONSTRUCTION COMPANY, INC.	$14,064,389.94	102.47%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor