Contract ID: 0869500 **Counties:** Berkeley

Letting Date: January 14, 2025 **District(s):** District 6

Call Order: 010 **Project(s):** P043308, P043309, P043310, P043311

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program - Non NHS

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043308		**Cat Alt Set:**				**Cat Alt Member:**	
0010	1031000	(1)	250,000.00000	250,000.00	660,000.00000	660,000.00		
MOBILIZATION		LS						
0020	1032010	(1)	60,000.00000	60,000.00	50,240.00000	50,240.00		
BONDS AND INSURANCE		LS						
0030	1050800	12.000	4,000.00000	48,000.00	6,000.00000	72,000.00		
CONSTRUCTION STAKES, LINES & GRADES		EA						
0040	1071403	(1)	15,000.00000	15,000.00	19,500.00000	19,500.00		
RAILROAD INSURANCE AND FLAGGING 001		LS						
0050	2023000	51.111	75.00000	3,833.33	36.00000	1,840.00		
REMOVAL & DISPOSAL OF EXISTING PAVEMENT		SY						

Contract ID: 0869500 **Counties:** Berkeley

Letting Date: January 14, 2025 **District(s):** District 6

Call Order: 010 **Project(s):** P043308, P043309, P043310, P043311

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program - Non NHS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(1) Ext Amount	(2) BANKS CONSTRUCTION COMPANY Unit Price	(2) Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043308		**Cat Alt Set:**		**Cat Alt Member:**			
0060 2027801	550.000	3.00000	1,650.00	3.00000	1,650.00		
REMOVAL OF EXIST. GUARDRAIL	LF						
0070 2031000	503.000	35.50000	17,856.50	60.00000	30,180.00		
UNCLASSIFIED EXCAVATION	CY						
0080 2033000	4,635.000	45.00000	208,575.00	40.00000	185,400.00		
BORROW EXCAVATION	CY						
0090 2036000	179.480	75.00000	13,461.00	73.00000	13,102.04		
EXCAVATION FOR SHOULDER PAVING	STA						
0100 2072000	179.480	95.00000	17,050.60	85.00000	15,255.80		
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						

Contract ID: 0869500 **Counties:** Berkeley

Letting Date: January 14, 2025 **District(s):** District 6

Call Order: 010 **Project(s):** P043308, P043309, P043310, P043311

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program - Non NHS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043308		**Cat Alt Set:**				**Cat Alt Member:**	
0110 3059001	713.750	105.00000	74,943.75	99.00000	70,661.25		
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	TON						
0120 3059900	232.700	195.00000	45,376.50	84.00000	19,546.80		
MAINTENANCE STONE	TON						
0130 3063232	19,489.070	6.70000	130,576.77	8.85000	172,478.27		
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	SY						
0140 3063242	52,513.229	7.20000	378,095.25	10.20000	535,634.94		
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	SY						

Contract ID: 0869500 **Counties:** Berkeley

Letting Date: January 14, 2025 **District(s):** District 6

Call Order: 010 **Project(s):** P043308, P043309, P043310, P043311

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program - Non NHS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043308				**Cat Alt Set:**		**Cat Alt Member:**	
0150 3064000	2,487.880	225.00000	559,773.00	240.00000	597,091.20		
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0160 4011004	3,818.005	650.00000	2,481,703.25	620.00000	2,367,163.10		
LIQUID ASPHALT BINDER PG64-22	TON						
0170 4012040	895.000	52.50000	46,987.50	69.00000	61,755.00		
FULL DEPTH ASPH. PAV. PATCHING 4" UNIF.	SY						
0180 4012060	14,509.000	45.50000	660,159.50	54.00000	783,486.00		
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	SY						

Contract ID: 0869500 **Counties:** Berkeley

Letting Date: January 14, 2025 **District(s):** District 6

Call Order: 010 **Project(s):** P043308, P043309, P043310, P043311

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program - Non NHS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043308	**Cat Alt Set:**				**Cat Alt Member:**	
0190 4012080	4,866.000	65.00000	316,290.00	77.00000	374,682.00		
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0200 4013110	188,038.670	0.55000	103,421.27	1.00000	188,038.67		
MILLING EXISTING ASPHALT PAVEMENT 1.0"	SY						
0210 4013115	30,758.360	2.00000	61,516.72	2.00000	61,516.72		
MILLING EXISTING ASPHALT PAVEMENT 1.5"	SY						
0220 4013117	10,748.780	2.35000	25,259.63	1.00000	10,748.78		
MILLING EXISTING ASPHALT PAVEMENT 1.75"	SY						

Contract ID: 0869500 **Counties:** Berkeley

Letting Date: January 14, 2025 **District(s):** District 6

Call Order: 010 **Project(s):** P043308, P043309, P043310, P043311

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program - Non NHS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043308	**Cat Alt Set:**				**Cat Alt Member:**	
0230 4013130 MILLING EXISTING ASPHALT PAVEMENT 3.0"	188,038.670 SY	2.65000	498,302.48	1.70000	319,665.74		
0240 4013140 MILLING EXISTING ASPHALT PAVEMENT 4.0"	35,073.200 SY	3.85000	135,031.82	2.00000	70,146.40		
0250 4013150 MILLING EXISTING ASPHALT PAVEMENT 5.0"	3,520.000 SY	4.60000	16,192.00	5.00000	17,600.00		
0260 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	13,675.000 SY	5.75000	78,631.25	5.00000	68,375.00		

Contract ID: 0869500 **Counties:** Berkeley

Letting Date: January 14, 2025 **District(s):** District 6

Call Order: 010 **Project(s):** P043308, P043309, P043310, P043311

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program - Non NHS

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043308		**Cat Alt Set:**				**Cat Alt Member:**	
0270	4040320	27,830.707	88.50000	2,463,017.57	105.00000	2,922,224.24		
ASPHALT SURFACE COURSE TYPE B		TON						
0280	4040340	3,365.250	86.00000	289,411.50	100.00000	336,525.00		
ASPHALT SURFACE COURSE TYPE C		TON						
0290	4047220	2,372.125	205.00000	486,285.63	215.00000	510,006.88		
DRIVEWAY PAVING-SURFACE TYPE C		TON						
0300	4060010	72,002.299	3.25000	234,007.47	3.65000	262,808.39		
ASPHALT SURFACE TREAT (SINGLE TREATMENT)		SY						

Contract ID: 0869500 **Counties:** Berkeley

Letting Date: January 14, 2025 **District(s):** District 6

Call Order: 010 **Project(s):** P043308, P043309, P043310, P043311

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program - Non NHS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	(2) BANKS CONSTRUCTION COMPANY Unit Price	(2) BANKS CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043308 **Cat Alt Set:** **Cat Alt Member:**							
0310 4112321	35,664.015	91.00000	3,245,425.37	98.00000	3,495,073.47		
WARM MIX ASPHALT INTERMEDIATE COURSE TYPE B - SPECIAL	TON						
0320 6011000	(1)	385,000.00000	385,000.00	625,000.00000	625,000.00		
TRAFFIC CONTROL	LS						
0330 6051120	3,931.313	6.00000	23,587.88	5.35000	21,032.52		
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0340 609130M	42.000	5.00000	210.00	5.00000	210.00		
PAVE. MARK.(TEMP-PAINT)12INX18IN WHITE TRIANGLE YIELD BAR	LF						

Contract ID: 0869500 **Counties:** Berkeley

Letting Date: January 14, 2025 **District(s):** District 6

Call Order: 010 **Project(s):** P043308, P043309, P043310, P043311

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program - Non NHS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(1) Ext Amount	(2) BANKS CONSTRUCTION COMPANY Unit Price	(2) Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043308 **Cat Alt Set:** **Cat Alt Member:**							
0350 6240005 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	121,594.000 LF	0.14000	17,023.16	0.14000	17,023.16		
0360 6240010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	530,704.000 LF	0.14000	74,298.56	0.14000	74,298.56		
0370 6240012 6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	2,600.000 LF	0.14000	364.00	0.14000	364.00		
0380 6240015 8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	5,946.000 LF	0.14000	832.44	0.14000	832.44		

Contract ID: 0869500 **Counties:** Berkeley

Letting Date: January 14, 2025 **District(s):** District 6

Call Order: 010 **Project(s):** P043308, P043309, P043310, P043311

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program - Non NHS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043308				**Cat Alt Set:**		**Cat Alt Member:**	
0390 6240025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	4,282.000 LF	0.50000	2,141.00	0.50000	2,141.00		
0400 6240030 WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	261.000 EA	10.00000	2,610.00	10.00000	2,610.00		
0410 6240035 WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	261.000 EA	10.00000	2,610.00	10.00000	2,610.00		
0420 6240040 WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	24.000 EA	10.00000	240.00	10.00000	240.00		

Contract ID: 0869500 **Counties:** Berkeley

Letting Date: January 14, 2025 **District(s):** District 6

Call Order: 010 **Project(s):** P043308, P043309, P043310, P043311

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program - Non NHS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043308			**Cat Alt Set:**			**Cat Alt Member:**	
0430 6240043 WHITE LANE DROP ARROW (LEFT OR RIGHT)-FAST DRY PAINT	8.000 EA	10.00000	80.00	10.00000	80.00		
0440 6240045 RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	8.000 EA	10.00000	80.00	10.00000	80.00		
0450 6240105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	48,420.000 LF	0.14000	6,778.80	0.14000	6,778.80		
0460 6240110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	457,347.000 LF	0.14000	64,028.58	0.14000	64,028.58		

Contract ID: 0869500 **Counties:** Berkeley

Letting Date: January 14, 2025 **District(s):** District 6

Call Order: 010 **Project(s):** P043308, P043309, P043310, P043311

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program - Non NHS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(1) Ext Amount	(2) BANKS CONSTRUCTION COMPANY Unit Price	(2) Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043308 **Cat Alt Set:** **Cat Alt Member:**							
0470 6240112 6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	410.000 LF	2.50000	1,025.00	2.50000	1,025.00		
0480 6251005 4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	15,665.000 LF	0.75000	11,748.75	0.75000	11,748.75		
0490 6251007 6" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	86.000 LF	1.00000	86.00	1.00000	86.00		
0500 6251010 4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	140,250.000 LF	0.48000	67,320.00	0.48000	67,320.00		

Contract ID: 0869500 **Counties:** Berkeley

Letting Date: January 14, 2025 **District(s):** District 6

Call Order: 010 **Project(s):** P043308, P043309, P043310, P043311

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program - Non NHS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043308			**Cat Alt Set:**			**Cat Alt Member:**	
0510 6251012 6" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	18,179.600 LF	0.73000	13,271.11	0.73000	13,271.11		
0520 6251015 8" WHITE SOLID LINES PERM.PVMT.MARKINGS	1,512.000 LF	2.50000	3,780.00	2.50000	3,780.00		
0530 6251023 12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)PERM.PVMT.MARK	14.000 LF	25.00000	350.00	25.00000	350.00		
0540 6251025 24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	1,125.000 LF	10.00000	11,250.00	10.00000	11,250.00		

Contract ID: 0869500 **Counties:** Berkeley

Letting Date: January 14, 2025 **District(s):** District 6

Call Order: 010 **Project(s):** P043308, P043309, P043310, P043311

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program - Non NHS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	(2) BANKS CONSTRUCTION COMPANY Unit Price	(2) BANKS CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043308 **Cat Alt Set:** **Cat Alt Member:**							
0550 6251030	68.000	75.00000	5,100.00	75.00000	5,100.00		
WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING	EA						
0560 6251035	68.000	75.00000	5,100.00	75.00000	5,100.00		
WHITE WORD MESSAGE "ONLY" - PERM.PVMT.MARKING	EA						
0570 6251040	6.000	150.00000	900.00	150.00000	900.00		
WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)PERM.PVMT.MARKING	EA						
0580 6251043	2.000	200.00000	400.00	200.00000	400.00		
WHITE LANE DROP ARROW(LT.OR RT.)PERM.PVMT.MARKING	EA						

Contract ID: 0869500 **Counties:** Berkeley

Letting Date: January 14, 2025 **District(s):** District 6

Call Order: 010 **Project(s):** P043308, P043309, P043310, P043311

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program - Non NHS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	(2) BANKS CONSTRUCTION COMPANY Unit Price	(2) BANKS CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043308 **Cat Alt Set:** **Cat Alt Member:**							
0590 6251045 RAILROAD CROSSING SYMBOLS - PERM.PVMT.MARKING	2.000 EA	500.00000	1,000.00	500.00000	1,000.00		
0600 6251064 4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	11,680.000 LF	0.48000	5,606.40	0.48000	5,606.40		
0610 6251066 6" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	1,050.000 LF	1.00000	1,050.00	1.00000	1,050.00		
0620 6251074 4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	111,691.000 LF	0.48000	53,611.68	0.48000	53,611.68		

Contract ID: 0869500 **Counties:** Berkeley

Letting Date: January 14, 2025 **District(s):** District 6

Call Order: 010 **Project(s):** P043308, P043309, P043310, P043311

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program - Non NHS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(1) Ext Amount	(2) BANKS CONSTRUCTION COMPANY Unit Price	(2) Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043308		**Cat Alt Set:**				**Cat Alt Member:**	
0630 6251076	10,877.600	0.73000	7,940.65	0.73000	7,940.65		
6" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	LF						
0640 6300005	754.000	6.00000	4,524.00	6.00000	4,524.00		
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0650 6301005	656.000	6.00000	3,936.00	6.00000	3,936.00		
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	EA						
0660 6301100	1,505.000	6.00000	9,030.00	6.00000	9,030.00		
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						

Contract ID: 0869500 **Counties:** Berkeley

Letting Date: January 14, 2025 **District(s):** District 6

Call Order: 010 **Project(s):** P043308, P043309, P043310, P043311

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program - Non NHS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	(2) BANKS CONSTRUCTION COMPANY Unit Price	(2) BANKS CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043308 **Cat Alt Set:** **Cat Alt Member:**							
0670 6321000	21.560	725.00000	15,631.00	500.00000	10,780.00		
MILLED-IN RUMBLE STRIP	MI						
0680 6750275	600.000	14.50000	8,700.00	14.50000	8,700.00		
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0690 6770413	7,875.000	1.50000	11,812.50	1.50000	11,812.50		
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0700 6780495	3,894.000	8.80000	34,267.20	8.80000	34,267.20		
SAWCUT FOR LOOP DETECTOR	LF						

Contract ID: 0869500 **Counties:** Berkeley

Letting Date: January 14, 2025 **District(s):** District 6

Call Order: 010 **Project(s):** P043308, P043309, P043310, P043311

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program - Non NHS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	(2) BANKS CONSTRUCTION COMPANY Unit Price	(2) BANKS CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043308 **Cat Alt Set:** **Cat Alt Member:**							
0710 6800518 F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	6.000 EA	625.00000	3,750.00	625.00000	3,750.00		
0720 6885992 TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	(1) LS	17,250.00000	17,250.00	17,250.00000	17,250.00		
0730 7204100 CONCRETE SIDEWALK(4" UNIFORM)	25.000 SY	80.00000	2,000.00	110.00000	2,750.00		
0740 7205000 CONCRETE DRIVEWAY(6" UNIFORM)	31.111 SY	85.00000	2,644.44	130.00000	4,044.43		

Contract ID: 0869500 **Counties:** Berkeley

Letting Date: January 14, 2025 **District(s):** District 6

Call Order: 010 **Project(s):** P043308, P043309, P043310, P043311

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program - Non NHS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043308	**Cat Alt Set:**				**Cat Alt Member:**	
0750 7209100 SURFACE APPLIED DETECTABLE WARNING	50.000 SF	68.00000	3,400.00	65.00000	3,250.00		
0760 8051900 PREMASH RESET W-BEAM STRONG POST SYSTEM	1,700.000 LF	16.00000	27,200.00	16.00000	27,200.00		
0770 8052420 PREMASH RESET TYPE T TL3 LEADING 50'	4.000 EA	2,500.00000	10,000.00	2,500.00000	10,000.00		
0780 8052605 PREMASH RESET THRIEBEAM BRDG CONN TBBC3	4.000 EA	2,400.00000	9,600.00	2,400.00000	9,600.00		

Contract ID: 0869500 **Counties:** Berkeley

Letting Date: January 14, 2025 **District(s):** District 6

Call Order: 010 **Project(s):** P043308, P043309, P043310, P043311

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program - Non NHS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(1) Ext Amount	(2) BANKS CONSTRUCTION COMPANY Unit Price	(2) Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043308 **Cat Alt Set:** **Cat Alt Member:**							
0790 8057100	11.000	3,300.00000	36,300.00	3,300.00000	36,300.00		
PREMASH TYPE T TL3 LEADING 50'	EA						
0800 8100102	15.840	3,360.00000	53,222.40	3,360.00000	53,222.40		
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
0810 8153000	450.000	5.00000	2,250.00	5.00000	2,250.00		
SILT FENCE	LF						
Section Totals:			$13,990,776.21		$15,553,930.87		
Contract Totals			**$13,990,776.21**		**$15,553,930.87**		
Cost Plus Time Totals			**$13,990,776.21**		**$15,553,930.87**		

Contract ID: 0869500 **Counties:** Berkeley

Letting Date: January 14, 2025 **District(s):** District 6

Call Order: 010 **Project(s):** P043308, P043309, P043310, P043311

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program - Non NHS

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

2/5/2025

Vendor Ranking

Call Order: 010
Contract ID: 0869500
Counties: Berkeley
Letting Date: January 14, 2025 2:00 PM
District(s): District 6
Contract Time: 08/31/26 COMPLETION DATE

Contract Description: 2025 Primary Pavement Improvement Program - Non NHS

PCN(s): P043308, P043309, P043310, P043311

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1SA007	SANDERS BROTHERS CONSTRUCTION COMPANY, INC.	$13,990,776.21	100.00%
2	1BA007	BANKS CONSTRUCTION COMPANY	$15,553,930.87	111.17%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers