Tabulation of Bids

Contract ID: 0875310 **Counties:** Berkeley

Letting Date: January 13, 2026 **District(s):** District 6

Call Order: 050 **Project(s):** P044908, P044909, P044910, P044911, P044912, P044913

Contract Time: 09/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Berkeley Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044908		**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	360,000.00000	360,000.00	551,000.00000	551,000.00		
MOBILIZATION	LS						
0020 1032010	(1)	90,000.00000	90,000.00	100,000.00000	100,000.00		
BONDS AND INSURANCE	LS						
0030 1050800	8.000	6,000.00000	48,000.00	10,000.00000	80,000.00		
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071403	(1)	28,000.00000	28,000.00	40,000.00000	40,000.00		
RAILROAD INSURANCE AND FLAGGING CSX	LS						
0050 2023000	443.890	50.00000	22,194.50	30.00000	13,316.70		
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						

Contract ID: 0875310 **Counties:** Berkeley

Letting Date: January 13, 2026 **District(s):** District 6

Call Order: 050 **Project(s):** P044908, P044909, P044910, P044911, P044912, P044913

Contract Time: 09/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Berkeley Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(1) Ext Amount	(2) BANKS CONSTRUCTION COMPANY Unit Price	(2) Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044908		**Cat Alt Set:**				**Cat Alt Member:**	
0060 2027801 REMOVAL OF EXIST. GUARDRAIL	150.000 LF	4.00000	600.00	4.00000	600.00		
0070 2031000 UNCLASSIFIED EXCAVATION	1,117.000 CY	42.00000	46,914.00	60.00000	67,020.00		
0080 2033000 BORROW EXCAVATION	5,647.500 CY	68.00000	384,030.00	65.00000	367,087.50		
0090 2036000 EXCAVATION FOR SHOULDER PAVING	48.600 STA	255.00000	12,393.00	110.00000	5,346.00		
0100 2072000 HAULING OF EXCAVATED SHOULDER MATERIAL	48.600 STA	59.00000	2,867.40	90.00000	4,374.00		

Contract ID: 0875310 **Counties:** Berkeley

Letting Date: January 13, 2026 **District(s):** District 6

Call Order: 050 **Project(s):** P044908, P044909, P044910, P044911, P044912, P044913

Contract Time: 09/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Berkeley Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044908		**Cat Alt Set:**				**Cat Alt Member:**	
0110 3059001	2,683.750	160.00000	429,400.00	95.00000	254,956.25		
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	TON						
0120 3059900	117.930	140.00000	16,510.20	300.00000	35,379.00		
MAINTENANCE STONE	TON						
0130 3063232	48,822.402	9.25000	451,607.22	8.50000	414,990.42		
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	SY						
0140 3063242	125,405.797	9.25000	1,160,003.62	8.80000	1,103,571.01		
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	SY						

Contract ID: 0875310 **Counties:** Berkeley

Letting Date: January 13, 2026 **District(s):** District 6

Call Order: 050 **Project(s):** P044908, P044909, P044910, P044911, P044912, P044913

Contract Time: 09/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Berkeley Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(1) Ext Amount	(2) BANKS CONSTRUCTION COMPANY Unit Price	(2) Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044908		**Cat Alt Set:**				**Cat Alt Member:**	
0150 3064000	6,014.230	216.00000	1,299,073.68	215.00000	1,293,059.45		
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0160 4011004	2,728.079	635.00000	1,732,330.17	600.00000	1,636,847.40		
LIQUID ASPHALT BINDER PG64-22	TON						
0170 4012080	7,191.000	56.00000	402,696.00	70.00000	503,370.00		
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0180 4013015	200.000	15.00000	3,000.00	50.00000	10,000.00		
SURFACE PLANE ASPHALT PAVEMENT 1.5"	SY						

Contract ID: 0875310 **Counties:** Berkeley

Letting Date: January 13, 2026 **District(s):** District 6

Call Order: 050 **Project(s):** P044908, P044909, P044910, P044911, P044912, P044913

Contract Time: 09/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Berkeley Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	(2) BANKS CONSTRUCTION COMPANY Unit Price	(2) BANKS CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044908 **Cat Alt Set:** **Cat Alt Member:**							
0190 4013115 MILLING EXISTING ASPHALT PAVEMENT 1.5"	135,569.000 SY	1.70000	230,467.30	1.00000	135,569.00		
0200 4013117 MILLING EXISTING ASPHALT PAVEMENT 1.75"	119,129.138 SY	1.75000	208,475.99	1.25000	148,911.42		
0210 4013130 MILLING EXISTING ASPHALT PAVEMENT 3.0"	60,945.000 SY	2.90000	176,740.50	2.00000	121,890.00		
0220 4013150 MILLING EXISTING ASPHALT PAVEMENT 5.0"	5,937.070 SY	5.00000	29,685.35	5.00000	29,685.35		

Contract ID: 0875310 **Counties:** Berkeley

Letting Date: January 13, 2026 **District(s):** District 6

Call Order: 050 **Project(s):** P044908, P044909, P044910, P044911, P044912, P044913

Contract Time: 09/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Berkeley Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044908		**Cat Alt Set:**				**Cat Alt Member:**	
0230 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	4,575.000 SY	7.00000	32,025.00	10.00000	45,750.00		
0240 4040320 ASPHALT SURFACE COURSE TYPE B	35,989.911 TON	88.00000	3,167,112.17	95.00000	3,419,041.55		
0250 4047220 DRIVEWAY PAVING-SURFACE TYPE C	1,545.125 TON	167.50000	258,808.44	250.00000	386,281.25		
0260 4060010 ASPHALT SURFACE TREAT (SINGLE TREATMENT)	174,228.199 SY	2.55000	444,281.91	3.50000	609,798.70		

Contract ID: 0875310 **Counties:** Berkeley

Letting Date: January 13, 2026 **District(s):** District 6

Call Order: 050 **Project(s):** P044908, P044909, P044910, P044911, P044912, P044913

Contract Time: 09/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Berkeley Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044908		**Cat Alt Set:**				**Cat Alt Member:**	
0270 4112321	12,060.953	87.00000	1,049,302.91	98.00000	1,181,973.39		
WARM MIX ASPHALT INTERMEDIATE COURSE TYPE B - SPECIAL	TON						
0280 6011000	(1)	385,000.00000	385,000.00	550,000.00000	550,000.00		
TRAFFIC CONTROL	LS						
0290 6051120	2,741.125	5.65000	15,487.36	5.60000	15,350.30		
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0300 6240005	40,754.000	0.12000	4,890.48	0.12000	4,890.48		
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						

Contract ID: 0875310 **Counties:** Berkeley

Letting Date: January 13, 2026 **District(s):** District 6

Call Order: 050 **Project(s):** P044908, P044909, P044910, P044911, P044912, P044913

Contract Time: 09/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Berkeley Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044908		**Cat Alt Set:**				**Cat Alt Member:**	
0310 6240010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	502,204.000 LF	0.11000	55,242.44	0.11000	55,242.44		
0320 6240012 6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	40,166.000 LF	0.14000	5,623.24	0.14000	5,623.24		
0330 6240015 8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	3,320.000 LF	0.01000	33.20	0.01000	33.20		
0340 6240025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	6,014.000 LF	1.25000	7,517.50	1.25000	7,517.50		

Contract ID: 0875310 **Counties:** Berkeley

Letting Date: January 13, 2026 **District(s):** District 6

Call Order: 050 **Project(s):** P044908, P044909, P044910, P044911, P044912, P044913

Contract Time: 09/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Berkeley Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044908			**Cat Alt Set:**			**Cat Alt Member:**	
0350 6240030	172.000	0.01000	1.72	0.01000	1.72		
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0360 6240035	172.000	0.01000	1.72	0.01000	1.72		
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						
0370 6240045	44.000	0.01000	0.44	0.01000	0.44		
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	EA						
0380 6240105	54,480.000	0.12000	6,537.60	0.12000	6,537.60		
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						

Contract ID: 0875310 **Counties:** Berkeley

Letting Date: January 13, 2026 **District(s):** District 6

Call Order: 050 **Project(s):** P044908, P044909, P044910, P044911, P044912, P044913

Contract Time: 09/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Berkeley Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044908			**Cat Alt Set:**			**Cat Alt Member:**	
0390 6240107	2,320.000	0.15000	348.00	0.15000	348.00		
6" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0400 6240110	361,494.000	0.11000	39,764.34	0.11000	39,764.34		
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0410 6240111	23,670.000	0.14000	3,313.80	0.14000	3,313.80		
6"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0420 6240112	2,995.000	1.50000	4,492.50	1.50000	4,492.50		
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	LF						

Contract ID: 0875310 **Counties:** Berkeley

Letting Date: January 13, 2026 **District(s):** District 6

Call Order: 050 **Project(s):** P044908, P044909, P044910, P044911, P044912, P044913

Contract Time: 09/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Berkeley Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(1) Ext Amount	(2) BANKS CONSTRUCTION COMPANY Unit Price	(2) Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044908		**Cat Alt Set:**				**Cat Alt Member:**	
0430 6251005	15,036.000	0.46000	6,916.56	0.46000	6,916.56		
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	LF						
0440 6251010	129,138.000	0.44000	56,820.72	0.44000	56,820.72		
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	LF						
0450 6251012	20,505.000	0.68000	13,943.40	0.68000	13,943.40		
6" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	LF						
0460 6251015	870.000	3.50000	3,045.00	3.50000	3,045.00		
8" WHITE SOLID LINES PERM.PVMT.MARKINGS	LF						

Contract ID: 0875310 **Counties:** Berkeley

Letting Date: January 13, 2026 **District(s):** District 6

Call Order: 050 **Project(s):** P044908, P044909, P044910, P044911, P044912, P044913

Contract Time: 09/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Berkeley Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(1) Ext Amount	(2) BANKS CONSTRUCTION COMPANY Unit Price	(2) Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044908		**Cat Alt Set:**				**Cat Alt Member:**	
0470 6251025	2,461.000	10.00000	24,610.00	10.00000	24,610.00		
24" WHITE SOLID LINES (STOP/DIAG LINES)- PERM.PVMT.MARKING	LF						
0480 6251030	59.000	175.00000	10,325.00	175.00000	10,325.00		
WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING	EA						
0490 6251035	59.000	175.00000	10,325.00	175.00000	10,325.00		
WHITE WORD MESSAGE "ONLY" - PERM.PVMT.MARKING	EA						
0500 6251045	14.000	650.00000	9,100.00	650.00000	9,100.00		
RAILROAD CROSSING SYMBOLS - PERM.PVMT.MARKING	EA						

Contract ID: 0875310 **Counties:** Berkeley

Letting Date: January 13, 2026 **District(s):** District 6

Call Order: 050 **Project(s):** P044908, P044909, P044910, P044911, P044912, P044913

Contract Time: 09/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Berkeley Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(1) Ext Amount	(2) BANKS CONSTRUCTION COMPANY Unit Price	(2) Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044908		**Cat Alt Set:**		**Cat Alt Member:**			
0510 6251064 4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	14,510.000 LF	0.46000	6,674.60	0.46000	6,674.60		
0520 6251066 6" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	1,160.000 LF	0.68000	788.80	0.68000	788.80		
0530 6251074 4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	102,378.000 LF	0.44000	45,046.32	0.44000	45,046.32		
0540 6251076 6" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	12,257.000 LF	0.66000	8,089.62	0.66000	8,089.62		

Contract ID: 0875310 **Counties:** Berkeley

Letting Date: January 13, 2026 **District(s):** District 6

Call Order: 050 **Project(s):** P044908, P044909, P044910, P044911, P044912, P044913

Contract Time: 09/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Berkeley Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(1) Ext Amount	(2) BANKS CONSTRUCTION COMPANY Unit Price	(2) Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044908		**Cat Alt Set:**				**Cat Alt Member:**	
0550 6300005	782.000	4.50000	3,519.00	4.50000	3,519.00		
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0560 6301005	424.000	4.50000	1,908.00	4.50000	1,908.00		
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	EA						
0570 6301100	1,672.000	4.50000	7,524.00	4.50000	7,524.00		
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0580 6321000	31.180	775.00000	24,164.50	500.00000	15,590.00		
MILLED-IN RUMBLE STRIP	MI						

Contract ID: 0875310 **Counties:** Berkeley

Letting Date: January 13, 2026 **District(s):** District 6

Call Order: 050 **Project(s):** P044908, P044909, P044910, P044911, P044912, P044913

Contract Time: 09/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Berkeley Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044908		**Cat Alt Set:**				**Cat Alt Member:**	
0590 6750275	350.000	16.00000	5,600.00	17.00000	5,950.00		
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0600 6770413	5,000.000	2.00000	10,000.00	2.80000	14,000.00		
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0610 6780495	2,500.000	10.00000	25,000.00	12.00000	30,000.00		
SAWCUT FOR LOOP DETECTOR	LF						
0620 6800518	4.000	1,000.00000	4,000.00	1,800.00000	7,200.00		
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						

Contract ID: 0875310 **Counties:** Berkeley

Letting Date: January 13, 2026 **District(s):** District 6

Call Order: 050 **Project(s):** P044908, P044909, P044910, P044911, P044912, P044913

Contract Time: 09/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Berkeley Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044908		**Cat Alt Set:**				**Cat Alt Member:**	
0630 6885993	2.000	7,000.00000	14,000.00	15,000.00000	30,000.00		
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	EA						
0640 7204100	72.220	68.00000	4,910.96	100.00000	7,222.00		
CONCRETE SIDEWALK(4" UNIFORM)	SY						
0650 7209100	20.000	95.00000	1,900.00	40.00000	800.00		
SURFACE APPLIED DETECTABLE WARNING	SF						
0660 8057100	3.000	3,800.00000	11,400.00	3,800.00000	11,400.00		
PREMASH TYPE T TL3 LEADING 50'	EA						

Contract ID: 0875310 **Counties:** Berkeley

Letting Date: January 13, 2026 **District(s):** District 6

Call Order: 050 **Project(s):** P044908, P044909, P044910, P044911, P044912, P044913

Contract Time: 09/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Berkeley Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(1) Ext Amount	(2) BANKS CONSTRUCTION COMPANY Unit Price	(2) Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044908		**Cat Alt Set:**				**Cat Alt Member:**	
0670 8100102	13.527	3,400.00000	45,991.80	3,400.00000	45,991.80		
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$12,970,376.98		$13,629,725.49		
Contract Totals			**$12,970,376.98**		**$13,629,725.49**		
Cost Plus Time Totals			**$12,970,376.98**		**$13,629,725.49**		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

2/10/2026

Vendor Ranking

Call Order: 050

Letting Date: January 13, 2026 2:00 pm

Contract ID: 0875310

District(s): District 6

Contract Time: 09/30/27 COMPLETION DATE

Counties: Berkeley

Contract Description: 2026 Berkeley Pavement Improvement

PCN(s): P044908, P044909, P044910, P044911, P044912, P044913

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1SA007	SANDERS BROTHERS CONSTRUCTION COMPANY, INC.	$12,970,376.98	100.00%
2	1BA007	BANKS CONSTRUCTION COMPANY	$13,629,725.49	105.08%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers