



Tabulation of Bids

Contract ID: 2013340

Counties: Fairfield

Letting Date: October 10, 2017

District(s): 4

Call Order: 090

Project(s): P031960

Contract Time: 09/30/18 COMPLETION DATE

Min:

Max:

Contract Description: '18 Prim Imp in Fairfield

Line No / Item ID Item Description		(1) LYNCHES RIVER CONTRACTING, INC.		(2) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(3) THE LANE CONSTRUCTION CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P031960		Cat Alt Set:		Cat Alt Member:	
0010 1031000	(1)	42,500.00000	42,500.00	30,157.00000	30,157.00	48,255.00000	48,255.00
MOBILIZATION	LS						
0020 1032010	(1)	15,000.00000	15,000.00	7,995.00000	7,995.00	19,225.00000	19,225.00
BONDS AND INSURANCE	LS						
0030 1071000	(1)	15,275.00000	15,275.00	69,118.00000	69,118.00	60,000.00000	60,000.00
TRAFFIC CONTROL	LS						
0040 2033000	336.000	17.50000	5,880.00	65.06000	21,860.16	50.00000	16,800.00
BORROW EXCAVATION	CY						
0050 2035000	9.875	1,000.00000	9,875.00	3,240.00000	31,995.00	850.00000	8,393.75
STATION GRADING	STA						



Tabulation of Bids

Contract ID: 2013340

Counties: Fairfield

Letting Date: October 10, 2017

District(s): 4

Call Order: 090

Project(s): P031960

Contract Time: 09/30/18 COMPLETION DATE

Min:

Max:

Contract Description: '18 Prim Imp in Fairfield

Line No / Item ID Item Description		(1) LYNCHES RIVER CONTRACTING, INC.		(2) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(3) THE LANE CONSTRUCTION CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P031960		Cat Alt Set:		Cat Alt Member:	
0060	3063432 27,600.000 CEMENT MODIFIED RECYCLED SY BASE (12" UNIFORM) CURING METHOD 2	4.75000	131,100.00	5.32000	146,832.00	7.15000	197,340.00
0070	3064000 993.600 PORTLAND CEMENT FOR TON CEMENT MODIFIED RECYCLED BASE COURSE	145.00000	144,072.00	156.99000	155,985.26	139.50000	138,607.20
0080	3069900 15.000 MAINTENANCE STONE TON	85.00000	1,275.00	140.93000	2,113.95	35.00000	525.00
0090	4011004 257.701 LIQUID ASPHALT BINDER PG64-22 TON	415.00000	106,945.92	421.65000	108,659.63	389.00000	100,245.69



Tabulation of Bids

Contract ID: 2013340

Counties: Fairfield

Letting Date: October 10, 2017

District(s): 4

Call Order: 090

Project(s): P031960

Contract Time: 09/30/18 COMPLETION DATE

Min:

Max:

Contract Description: '18 Prim Imp in Fairfield

Line No / Item ID Item Description		(1) LYNCHES RIVER CONTRACTING, INC.		(2) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(3) THE LANE CONSTRUCTION CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P031960		Cat Alt Set:		Cat Alt Member:	
0100	4013990 300.000 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) SY	20.00000	6,000.00	28.63000	8,589.00	22.00000	6,600.00
0110	4019000 3.360 MILLED-IN RUMBLE STRIP MI	2,500.00000	8,400.00	3,532.00000	11,867.52	2,556.55000	8,590.01
0120	4020330 2,759.680 HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C TON	60.00000	165,580.80	57.76000	159,399.12	59.00000	162,821.12
0130	4030340 2,193.760 HOT MIX ASPHALT SURFACE COURSE TYPE C TON	60.00000	131,625.60	66.09000	144,985.60	63.00000	138,206.88
0140	6021120 372.000 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) SF	4.25000	1,581.00	4.57000	1,700.04	4.25000	1,581.00



Tabulation of Bids

Contract ID: 2013340

Counties: Fairfield

Letting Date: October 10, 2017

District(s): 4

Call Order: 090

Project(s): P031960

Contract Time: 09/30/18 COMPLETION DATE

Min:

Max:

Contract Description: '18 Prim Imp in Fairfield

Line No / Item ID Item Description		(1) LYNCHES RIVER CONTRACTING, INC.		(2) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(3) THE LANE CONSTRUCTION CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P031960		Cat Alt Set:		Cat Alt Member:	
0150	6250005 30.000 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT LF	0.12000	3.60	0.22000	6.60	0.12000	3.60
0160	6250010 53,250.000 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT LF	0.12000	6,390.00	0.13000	6,922.50	0.12000	6,390.00
0170	6250025 45.000 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT LF	3.00000	135.00	3.24000	145.80	3.00000	135.00
0180	6250105 3,780.000 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT LF	0.12000	453.60	0.22000	831.60	0.12000	453.60



Tabulation of Bids

Contract ID: 2013340

Counties: Fairfield

Letting Date: October 10, 2017

District(s): 4

Call Order: 090

Project(s): P031960

Contract Time: 09/30/18 COMPLETION DATE

Min:

Max:

Contract Description: '18 Prim Imp in Fairfield

Line No / Item ID Item Description		(1) LYNCHES RIVER CONTRACTING, INC.		(2) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(3) THE LANE CONSTRUCTION CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P031960		Cat Alt Set:		Cat Alt Member:	
0190 6250110	18,510.000	0.12000	2,221.20	0.13000	2,406.30	0.12000	2,221.20
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT							
0200 6271005	10.000	0.50000	5.00	2.17000	21.70	1.00000	10.00
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.							
0210 6271010	17,750.000	0.46000	8,165.00	0.41000	7,277.50	0.45000	7,987.50
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.							
0220 6271025	15.000	135.00000	2,025.00	54.35000	815.25	30.00000	450.00
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL							



Tabulation of Bids

Contract ID: 2013340

Counties: Fairfield

Letting Date: October 10, 2017

District(s): 4

Call Order: 090

Project(s): P031960

Contract Time: 09/30/18 COMPLETION DATE

Min:

Max:

Contract Description: '18 Prim Imp in Fairfield

Line No / Item ID Item Description		(1) LYNCHES RIVER CONTRACTING, INC.		(2) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(3) THE LANE CONSTRUCTION CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P031960		Cat Alt Set:		Cat Alt Member:	
0230 6271064	1,260.000	0.50000	630.00	0.49000	617.40	0.70000	882.00
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.							
0240 6271074	6,170.000	0.46000	2,838.20	0.43000	2,653.10	0.45000	2,776.50
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.							
0250 6301100	112.000	27.00000	3,024.00	12.37000	1,385.44	11.00000	1,232.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"							
0260 8051100	750.000	15.87000	11,902.50	17.06000	12,795.00	15.87000	11,902.50
STEEL BEAM GUARDRAIL STEEL BEAM GR.							



Tabulation of Bids

Contract ID: 2013340

Counties: Fairfield

Letting Date: October 10, 2017

District(s): 4

Call Order: 090

Project(s): P031960

Contract Time: 09/30/18 COMPLETION DATE

Min:

Max:

Contract Description: '18 Prim Imp in Fairfield

Line No / Item ID Item Description		(1) LYNCHES RIVER CONTRACTING, INC.		(2) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(3) THE LANE CONSTRUCTION CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P031960		Cat Alt Set:		Cat Alt Member:	
0270 8052300	6.000	1,797.00000	10,782.00	1,932.00000	11,592.00	1,797.00000	10,782.00
END TERMINAL - TYPE T	EA						
0280 8053000	336.000	8.95000	3,007.20	9.62000	3,232.32	8.95000	3,007.20
ADDITIONAL LENGTH GUARDRAIL POST	LF						
0290 8100101	1.629	3,500.00000	5,701.50	4,149.00000	6,758.72	3,883.00000	6,325.41
PERMANENT GRASSING FOR SMALL PROJECTS	ACRE						
0300 8153000	1,000.000	1.95000	1,950.00	5.56000	5,560.00	5.25000	5,250.00
SILT FENCE	LF						
0310 8153090	100.000	3.00000	300.00	6.45000	645.00	14.00000	1,400.00
REPLACE/REPAIR SILT FENCE	LF						



Tabulation of Bids

Contract ID: 2013340

Counties: Fairfield

Letting Date: October 10, 2017

District(s): 4

Call Order: 090

Project(s): P031960

Contract Time: 09/30/18 COMPLETION DATE

Min:

Max:

Contract Description: '18 Prim Imp in Fairfield

Line No / Item ID Item Description		(4) PALMETTO CORP. OF CONWAY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P031960		Cat Alt Set:		Cat Alt Member:	
0320	8154050 100.000	5.00000	500.00	12.89000	1,289.00	15.00000	1,500.00
REMOVAL OF SILT RETAINED BY SILT FENCE LF							
Section Totals:			\$845,144.12		\$966,212.51		\$969,899.16
Contract Totals			\$845,144.12		\$966,212.51		\$969,899.16
Cost Plus Time Totals			\$845,144.12		\$966,212.51		969,899.16

() indicates item is bid as Lump Sum



Tabulation of Bids

Contract ID: 2013340

Counties: Fairfield

Letting Date: October 10, 2017

District(s): 4

Call Order: 090

Project(s): P031960

Contract Time: 09/30/18 COMPLETION DATE

Min:

Max:

Contract Description: '18 Prim Imp in Fairfield

Line No / Item ID Item Description		(4) PALMETTO CORP. OF CONWAY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P031960		Cat Alt Set:		Cat Alt Member:	
0010	1031000 (1) MOBILIZATION LS	47,000.00000	47,000.00				
0020	1032010 (1) BONDS AND INSURANCE LS	18,000.00000	18,000.00				
0030	1071000 (1) TRAFFIC CONTROL LS	19,250.00000	19,250.00				
0040	2033000 336.000 BORROW EXCAVATION CY	36.10000	12,129.60				
0050	2035000 9.875 STATION GRADING STA	333.50000	3,293.31				



Tabulation of Bids

Contract ID: 2013340

Counties: Fairfield

Letting Date: October 10, 2017

District(s): 4

Call Order: 090

Project(s): P031960

Contract Time: 09/30/18 COMPLETION DATE

Min:

Max:

Contract Description: '18 Prim Imp in Fairfield

Line No / Item ID Item Description		(4) PALMETTO CORP. OF CONWAY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P031960		Cat Alt Set:		Cat Alt Member:	
0060 3063432	27,600.000 SY	7.60000	209,760.00				
CEMENT MODIFIED RECYCLED BASE (12" UNIFORM) CURING METHOD 2							
0070 3064000	993.600 TON	145.00000	144,072.00				
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE							
0080 3069900	15.000 TON	80.00000	1,200.00				
MAINTENANCE STONE							
0090 4011004	257.701 TON	450.00000	115,965.45				
LIQUID ASPHALT BINDER PG64-22							
0100 4013990	300.000 SY	15.00000	4,500.00				
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)							



Tabulation of Bids

Contract ID: 2013340

Counties: Fairfield

Letting Date: October 10, 2017

District(s): 4

Call Order: 090

Project(s): P031960

Contract Time: 09/30/18 COMPLETION DATE

Min:

Max:

Contract Description: '18 Prim Imp in Fairfield

Line No / Item ID Item Description		(4) PALMETTO CORP. OF CONWAY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P031960		Cat Alt Set:		Cat Alt Member:	
0110	4019000	3.360	1,000.00000	3,360.00			
MILLED-IN RUMBLE STRIP		MI					
0120	4020330	2,759.680	74.77000	206,341.27			
HOT MIX ASPHALT INTERMEDIATE		TON					
COURSE TYPE C							
0130	4030340	2,193.760	68.84000	151,018.44			
HOT MIX ASPHALT SURFACE		TON					
COURSE TYPE C							
0140	6021120	372.000	4.25000	1,581.00			
PERMANENT CONSTRUCTION		SF					
SIGNS (GROUND MOUNTED)							
0150	6250005	30.000	0.20000	6.00			
4" WHITE BROKEN LINES -(GAPS		LF					
EXCLUDED)-FAST DRY PAINT							



Tabulation of Bids

Contract ID: 2013340

Counties: Fairfield

Letting Date: October 10, 2017

District(s): 4

Call Order: 090

Project(s): P031960

Contract Time: 09/30/18 COMPLETION DATE

Min:

Max:

Contract Description: '18 Prim Imp in Fairfield

Line No / Item ID Item Description		(4) PALMETTO CORP. OF CONWAY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P031960		Cat Alt Set:		Cat Alt Member:	
0160	6250010	53,250.000	0.12000	6,390.00			
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT		LF					
0170	6250025	45.000	3.00000	135.00			
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT		LF					
0180	6250105	3,780.000	0.20000	756.00			
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT		LF					
0190	6250110	18,510.000	0.12000	2,221.20			
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT		LF					



Tabulation of Bids

Contract ID: 2013340

Counties: Fairfield

Letting Date: October 10, 2017

District(s): 4

Call Order: 090

Project(s): P031960

Contract Time: 09/30/18 COMPLETION DATE

Min:

Max:

Contract Description: '18 Prim Imp in Fairfield

Line No / Item ID Item Description		(4) PALMETTO CORP. OF CONWAY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P031960		Cat Alt Set:		Cat Alt Member:	
0200 6271005	10.000	2.00000	20.00				
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.							
0210 6271010	17,750.000	0.38000	6,745.00				
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.							
0220 6271025	15.000	50.00000	750.00				
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL							
0230 6271064	1,260.000	0.45000	567.00				
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.							



Tabulation of Bids

Contract ID: 2013340

Counties: Fairfield

Letting Date: October 10, 2017

District(s): 4

Call Order: 090

Project(s): P031960

Contract Time: 09/30/18 COMPLETION DATE

Min:

Max:

Contract Description: '18 Prim Imp in Fairfield

Line No / Item ID Item Description		(4) PALMETTO CORP. OF CONWAY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P031960		Cat Alt Set:		Cat Alt Member:	
0240 6271074	6,170.000	0.40000	2,468.00				
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.							
0250 6301100	112.000	11.50000	1,288.00				
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"							
0260 8051100	750.000	15.87000	11,902.50				
STEEL BEAM GUARDRAIL STEEL BEAM GR.							
0270 8052300	6.000	1,797.00000	10,782.00				
END TERMINAL - TYPE T							
0280 8053000	336.000	8.95000	3,007.20				
ADDITIONAL LENGTH GUARDRAIL POST							



Tabulation of Bids

Contract ID: 2013340

Counties: Fairfield

Letting Date: October 10, 2017

District(s): 4

Call Order: 090

Project(s): P031960

Contract Time: 09/30/18 COMPLETION DATE

Min:

Max:

Contract Description: '18 Prim Imp in Fairfield

Line No / Item ID Item Description		(4) PALMETTO CORP. OF CONWAY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P031960		Cat Alt Set:		Cat Alt Member:	
0290 8100101	1.629	3,880.00000	6,320.52				
PERMANENT GRASSING FOR SMALL PROJECTS							
0300 8153000	1,000.000	2.50000	2,500.00				
SILT FENCE							
0310 8153090	100.000	6.00000	600.00				
REPLACE/REPAIR SILT FENCE							
0320 8154050	100.000	9.35000	935.00				
REMOVAL OF SILT RETAINED BY SILT FENCE							
Section Totals:			\$994,864.49				
Contract Totals			\$994,864.49				
Cost Plus Time Totals			\$994,864.49				



Tabulation of Bids

Contract ID: 2013340

Counties: Fairfield

Letting Date: October 10, 2017

District(s): 4

Call Order: 090

Project(s): P031960

Contract Time: 09/30/18 COMPLETION DATE

Min: **Max:**

Contract Description: '18 Prim Imp in Fairfield
() indicates item is bid as Lump Sum



South Carolina Department of Transportation

10/11/2017

Vendor Ranking

Page: 1

Call Order: 090 **Contract ID:** 2013340 **Counties:** Fairfield
Letting Date: October 10, 2017 2:00 P.M. **District(s):** 4
Contract Time: 09/30/18 COMPLETION DATE

Contract Description: '18 Prim Imp in Fairfield **PCN(s):** P031960

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid
1	1LY003 LYNCHES RIVER CONTRACTING, INC.	\$845,144.12	100.00%
2	1SL002 SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	\$966,212.51	114.33%
3	1TH013 THE LANE CONSTRUCTION CORPORATION	\$969,899.16	114.76%
4	1PA005 PALMETTO CORP. OF CONWAY	\$994,864.49	117.72%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date _____

Brian Parnell