Tabulation of Bids

Contract ID: 2448550 **Counties:** Greenwood

Letting Date: December 11, 2018 **District(s):** 2

Call Order: 090 **Project(s):** P037213

Contract Time: 08/15/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurface of S-131 in Greenwood Co

Line No / Item ID Item Description			(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P037213		**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)		38,500.00000	38,500.00				
MOBILIZATION	LS							
0020 1032010	(1)		4,500.00000	4,500.00				
BONDS AND INSURANCE	LS							
0030 1050800	1.000		3,500.00000	3,500.00				
CONSTRUCTION STAKES, LINES & GRADES	EA							
0040 1071000	(1)		25,000.00000	25,000.00				
TRAFFIC CONTROL	LS							
0050 2023000	75.000		25.00000	1,875.00				
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY							

Contract ID: 2448550 **Counties:** Greenwood

Letting Date: December 11, 2018 **District(s):** 2

Call Order: 090 **Project(s):** P037213

Contract Time: 08/15/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurface of S-131 in Greenwood Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P037213		**Cat Alt Set:**		**Cat Alt Member:**			
0060 2033000	189.000	35.00000	6,615.00				
BORROW EXCAVATION	CY						
0070 3063470	13,799.000	8.00000	110,392.00				
CEMENT MODIFIED RECYCLED BASE (10" UNIFORM) CURING METHOD 4	SY						
0080 3064000	546.000	158.00000	86,268.00				
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0090 3069900	0.800	100.00000	80.00				
MAINTENANCE STONE	TON						
0100 4011004	91.409	595.00000	54,388.36				
LIQUID ASPHALT BINDER PG64-22	TON						

Contract ID: 2448550 **Counties:** Greenwood

Letting Date: December 11, 2018 **District(s):** 2

Call Order: 090 **Project(s):** P037213

Contract Time: 08/15/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurface of S-131 in Greenwood Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P037213		**Cat Alt Set:**			**Cat Alt Member:**		
0110 4012080	80.000	90.00000	7,200.00				
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0120 4013990	810.000	6.50000	5,265.00				
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0130 4030340	1,523.472	54.60000	83,181.57				
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0140 6021120	880.000	9.00000	7,920.00				
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						

Contract ID: 2448550 **Counties:** Greenwood

Letting Date: December 11, 2018 **District(s):** 2

Call Order: 090 **Project(s):** P037213

Contract Time: 08/15/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurface of S-131 in Greenwood Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P037213		**Cat Alt Set:**		**Cat Alt Member:**			
0150 6250005	504.000	0.16000	80.64				
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0160 6250010	26,475.000	0.14000	3,706.50				
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0170 6250015	156.000	0.25000	39.00				
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	LF						
0180 6250025	402.000	3.00000	1,206.00				
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						

Contract ID: 2448550 **Counties:** Greenwood

Letting Date: December 11, 2018 **District(s):** 2

Call Order: 090 **Project(s):** P037213

Contract Time: 08/15/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurface of S-131 in Greenwood Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P037213		**Cat Alt Set:**		**Cat Alt Member:**			
0190 6250110	28,530.000	0.14000	3,994.20				
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0200 6251039	3.000	75.00000	225.00				
WHITE WORD MESSAGE "STOP"-FAST DRY PAINT	EA						
0210 6271005	168.000	0.55000	92.40				
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0220 6271010	8,825.000	0.45000	3,971.25				
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						

Contract ID: 2448550 **Counties:** Greenwood

Letting Date: December 11, 2018 **District(s):** 2

Call Order: 090 **Project(s):** P037213

Contract Time: 08/15/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurface of S-131 in Greenwood Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P037213		**Cat Alt Set:**		**Cat Alt Member:**			
0230 6271015	52.000	3.00000	156.00				
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0240 6271025	134.000	14.00000	1,876.00				
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0250 6271036	1.000	2,400.00000	2,400.00				
WHITE WORD MESSAGE "STOP AHEAD" -THERMOPLASTIC - 125 MIL.	EA						
0260 6271074	9,510.000	0.45000	4,279.50				
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						

Contract ID: 2448550 **Counties:** Greenwood

Letting Date: December 11, 2018 **District(s):** 2

Call Order: 090 **Project(s):** P037213

Contract Time: 08/15/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurface of S-131 in Greenwood Co

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P037213		**Cat Alt Set:**			**Cat Alt Member:**		
0270	6301100	61.000	20.00000	1,220.00				
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"		EA						
0280	7191605	10.000	4,500.00000	45,000.00				
CATCH BASIN -TYPE 16		EA						
0290	7197110	1.000	3,000.00000	3,000.00				
ADJUST CATCH BASIN		EA						
0300	7197130	1.000	3,000.00000	3,000.00				
ADJUST DROP INLET ADJUST D. I.		EA						
0310	7204900	37.500	70.00000	2,625.00				
DETECTABLE WARNING MATERIAL		SF						

Contract ID: 2448550 **Counties:** Greenwood

Letting Date: December 11, 2018 **District(s):** 2

Call Order: 090 **Project(s):** P037213

Contract Time: 08/15/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurface of S-131 in Greenwood Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P037213		**Cat Alt Set:**		**Cat Alt Member:**			
0320 7209000	75.000	275.00000	20,625.00				
PEDESTRIAN RAMP CONSTRUCTION	SY						
0330 7209100	60.000	95.00000	5,700.00				
SURFACE APPLIED DETECTABLE WARNING	SF						
0340 8100102	0.600	7,500.00000	4,500.00				
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$542,381.42				
Contract Totals			**$542,381.42**				
Cost Plus Time Totals			**$542,381.42**				

Contract ID: 2448550 **Counties:** Greenwood

Letting Date: December 11, 2018 **District(s):** 2

Call Order: 090 **Project(s):** P037213

Contract Time: 08/15/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurface of S-131 in Greenwood Co

( ) indicates item is bid as Lump Sum

Call Order: 090 **Contract ID:** 2448550 **Counties:** Greenwood

Letting Date: December 11, 2018 02:00 PM **District(s):** 2

Contract Time: 08/15/19 COMPLETION DATE

Contract Description: Resurface of S-131 in Greenwood Co **PCN(s):** P037213

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1SA015	SATTERFIELD CONSTRUCTION COMPANY, INC.	$542,381.42	100.00%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Brian Parnell