Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CAROLINA BRIDGE CO., INC. Unit Price	(1) CAROLINA BRIDGE CO., INC. Ext Amount	(2) DANE CONSTRUCTION, INC. Unit Price	(2) DANE CONSTRUCTION, INC. Ext Amount	(3) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	(3) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Ext Amount
SECTION: 1 Bridge Items			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	87,320.46000	87,320.46	88,520.00000	88,520.00	90,000.00000	90,000.00
MOBILIZATION	LS						
0020 1032010	(1)	34,928.18000	34,928.18	35,405.00000	35,405.00	36,000.00000	36,000.00
BONDS AND INSURANCE	LS						
0030 1050800	1.000	22,012.78000	22,012.78	25,000.00000	25,000.00	30,000.00000	30,000.00
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1052001	(1)	2,200.00000	2,200.00	9,575.00000	9,575.00	10,000.00000	10,000.00
UTILITY STAKING	LS						
0050 1071000	(1)	7,387.15000	7,387.15	20,280.00000	20,280.00	40,000.00000	40,000.00
TRAFFIC CONTROL	LS						

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CAROLINA BRIDGE CO., INC. Unit Price	(1) CAROLINA BRIDGE CO., INC. Ext Amount	(2) DANE CONSTRUCTION, INC. Unit Price	(2) DANE CONSTRUCTION, INC. Ext Amount	(3) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	(3) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Ext Amount
SECTION: 1 Bridge Items			**Cat Alt Set:**		**Cat Alt Member:**		
0060 1075001	(1)	18,000.00000	18,000.00	75,000.00000	75,000.00	35,000.00000	35,000.00
EARTH-BORNE VIBRATION MONITORING	LS						
0070 1080300	(1)	5,000.00000	5,000.00	15,000.00000	15,000.00	8,000.00000	8,000.00
CPM PROGRESS SCHEDULE	LS						
0080 2011000	(1)	3,713.92000	3,713.92	75,000.00000	75,000.00	5,000.00000	5,000.00
CLEARING & GRUBBING WITHIN RIGHT OF WAY	LS						
0090 2021005	1.000	897.43000	897.43	1,000.00000	1,000.00	850.00000	850.00
REMOVAL & DISPOSAL OF EXISTING CATCH BASIN	EA						
0100 2024100	750.000	2.95000	2,212.50	15.50000	11,625.00	7.70000	5,775.00
REMOVAL & DISPOSAL OF EXISTING CURB	LF						

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CAROLINA BRIDGE CO., INC.		(2) DANE CONSTRUCTION, INC.		(3) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge Items			**Cat Alt Set:**		**Cat Alt Member:**		
0110 2025000	142.000	28.05000	3,983.10	15.00000	2,130.00	85.00000	12,070.00
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	SY						
0120 2027000	78.000	109.74000	8,559.72	35.00000	2,730.00	80.00000	6,240.00
REMOVAL & DISPOSAL OF EXISTING CONCRETE	CY						
0130 2028100	(1)	132,113.75000	132,113.75	50,000.00000	50,000.00	40,000.00000	40,000.00
REMOVAL & DISPOSAL OF EXISTING BRIDGE	LS						
0140 2031000	139.000	31.08000	4,320.12	25.00000	3,475.00	38.00000	5,282.00
UNCLASSIFIED EXCAVATION	CY						
0150 2033000	5,993.000	19.97000	119,680.21	25.00000	149,825.00	25.00000	149,825.00
BORROW EXCAVATION	CY						

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CAROLINA BRIDGE CO., INC. Unit Price	(1) CAROLINA BRIDGE CO., INC. Ext Amount	(2) DANE CONSTRUCTION, INC. Unit Price	(2) DANE CONSTRUCTION, INC. Ext Amount	(3) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	(3) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Ext Amount
SECTION: 1 Bridge Items			**Cat Alt Set:**		**Cat Alt Member:**		
0160 2034518	311.000	35.50000	11,040.50	18.00000	5,598.00	30.00000	9,330.00
18" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	LF						
0170 2034524	32.000	98.81000	3,161.92	22.00000	704.00	43.00000	1,376.00
24" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	LF						
0180 2034548	29.000	141.62000	4,106.98	30.00000	870.00	66.00000	1,914.00
48" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	LF						
0190 2036020	2,205.000	4.42000	9,746.10	2.50000	5,512.50	5.25000	11,576.25
GEOTEXTILE, SEPARATION	SY						
0200 2037120	3,154.000	13.58000	42,831.32	10.00000	31,540.00	5.00000	15,770.00
GEOTEXTILE SOIL REINFORCEMENT	SY						

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CAROLINA BRIDGE CO., INC.		(2) DANE CONSTRUCTION, INC.		(3) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge Items			**Cat Alt Set:**		**Cat Alt Member:**		
0210 2052000	500.000	57.87000	28,935.00	50.00000	25,000.00	56.50000	28,250.00
NO. 57 STONE FOR BACKFILL	TON						
0220 2052210	10,720.000	6.06000	64,963.20	5.60000	60,032.00	5.60000	60,032.00
EARTHQUAKE DRAINS	LF						
0230 2081001	2,734.000	6.64000	18,153.76	2.50000	6,835.00	2.40000	6,561.60
FINE GRADING	SY						
0240 2103000	1.000	920.98000	920.98	350.00000	350.00	500.00000	500.00
FLOWABLE FILL	CY						
0250 3100310	594.000	94.00000	55,836.00	94.00000	55,836.00	100.00000	59,400.00
HOT MIX ASPHALT BASE COURSE - TYPE A	TON						

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) CAROLINA BRIDGE CO., INC.		(2) DANE CONSTRUCTION, INC.		(3) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge Items			**Cat Alt Set:**		**Cat Alt Member:**		
0260 4011004 LIQUID ASPHALT BINDER PG64-22	73.710 TON	523.00000	38,550.33	523.00000	38,550.33	475.00000	35,012.25
0270 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	1,578.000 SY	12.00000	18,936.00	12.00000	18,936.00	10.75000	16,963.50
0280 4020320 HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	149.000 TON	164.00000	24,436.00	164.00000	24,436.00	128.00000	19,072.00
0290 4030320 HOT MIX ASPHALT SURFACE COURSE TYPE B	743.000 TON	79.00000	58,697.00	79.00000	58,697.00	109.00000	80,987.00
0300 6020005 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	296.000 SF	7.00000	2,072.00	10.00000	2,960.00	7.88000	2,332.48

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CAROLINA BRIDGE CO., INC. Unit Price	(1) CAROLINA BRIDGE CO., INC. Ext Amount	(2) DANE CONSTRUCTION, INC. Unit Price	(2) DANE CONSTRUCTION, INC. Ext Amount	(3) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	(3) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Ext Amount
SECTION: 1 Bridge Items			**Cat Alt Set:**		**Cat Alt Member:**		
0310 6060278	440.000	3.81000	1,676.40	11.00000	4,840.00	6.00000	2,640.00
2.0" SCHEDULE 80 PVC CONDUIT	LF						
0320 6062000	3.000	8,031.19000	24,093.57	10,500.00000	31,500.00	9,600.00000	28,800.00
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER	EA						
0330 6250010	450.000	0.09000	40.50	1.00000	450.00	1.00000	450.00
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0340 6250025	30.000	1.00000	30.00	4.00000	120.00	4.00000	120.00
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) CAROLINA BRIDGE CO., INC.		(2) DANE CONSTRUCTION, INC.		(3) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge Items		**Cat Alt Set:**		**Cat Alt Member:**		
0350 6250110	2,180.000	0.09000	196.20	0.70000	1,526.00	0.70000	1,526.00
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0360 6271010	450.000	0.90000	405.00	2.00000	900.00	2.00000	900.00
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0370 6271025	30.000	7.50000	225.00	40.00000	1,200.00	40.00000	1,200.00
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0380 6271074	2,180.000	0.90000	1,962.00	2.00000	4,360.00	2.00000	4,360.00
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) CAROLINA BRIDGE CO., INC. Unit Price	 Ext Amount	(2) DANE CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 1	Bridge Items		**Cat Alt Set:**		**Cat Alt Member:**		
0390 6301100	31.000	5.00000	155.00	45.00000	1,395.00	45.00000	1,395.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0400 6351150	218.000	7.00000	1,526.00	9.00000	1,962.00	9.00000	1,962.00
PREF.FLEX.RETRO.PVMT. MARK(T-1)PERM. (60MIL)4"WH.SOLID	LF						
0410 6351450	218.000	7.00000	1,526.00	9.00000	1,962.00	9.00000	1,962.00
PREF.FLEX.RETRO.PVMT. MARK(T-1)PERM. (60MIL)4"YEL.SOL.	LF						
0420 6510105	18.250	40.00000	730.00	25.00000	456.25	15.00000	273.75
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	SF						

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) CAROLINA BRIDGE CO., INC.		(2) DANE CONSTRUCTION, INC.		(3) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge Items		**Cat Alt Set:**		**Cat Alt Member:**		
0430 6531210 U-SECTION POST FOR SIGN SUPPORTS - 3P	56.000 LF	9.00000	504.00	8.00000	448.00	4.00000	224.00
0440 7011400 CONC. FOR STRUCTURES - CLASS 4000	274.300 CY	1,082.47000	296,921.52	1,100.00000	301,730.00	975.00000	267,442.50
0450 7023200 GROOVED SURFACE FINISH	221.300 SY	23.02000	5,094.33	15.00000	3,319.50	60.00000	13,278.00
0460 7031200 REINF. STEEL FOR STRUCTURES (BRIDGE)	70,329.000 LB	1.07000	75,252.03	1.00000	70,329.00	1.00000	70,329.00
0470 7042000 PRESTRESSED CONC. BEAM (TYPE II)	478.300 LF	134.97000	64,556.15	244.00000	116,705.20	290.00000	138,707.00

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CAROLINA BRIDGE CO., INC. Unit Price	(1) CAROLINA BRIDGE CO., INC. Ext Amount	(2) DANE CONSTRUCTION, INC. Unit Price	(2) DANE CONSTRUCTION, INC. Ext Amount	(3) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	(3) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Ext Amount
SECTION: 1 Bridge Items			**Cat Alt Set:**		**Cat Alt Member:**		
0480 7054003	218.000	286.36000	62,426.48	70.00000	15,260.00	210.00000	45,780.00
CONCRETE BRIDGE RAILING WALL WITH WINDOW INDENTATIONS	LF						
0490 7110001	6.000	1,635.67000	9,814.02	175.00000	1,050.00	1,200.00000	7,200.00
DYNAMIC PILE ANALYZER TEST SET-UP DYNAMIC PILE ANALYZER TEST SETUP	EA						
0500 7110010	12.000	408.92000	4,907.04	1,000.00000	12,000.00	1,375.00000	16,500.00
PILE DRIVING SET-UP	EA						
0510 7111560	6.000	108.00000	648.00	325.00000	1,950.00	155.00000	930.00
REINF. PILE TIPS (HP14 X 73)	EA						

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CAROLINA BRIDGE CO., INC. Unit Price	(1) CAROLINA BRIDGE CO., INC. Ext Amount	(2) DANE CONSTRUCTION, INC. Unit Price	(2) DANE CONSTRUCTION, INC. Ext Amount	(3) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	(3) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Ext Amount
SECTION: 1 Bridge Items			**Cat Alt Set:**		**Cat Alt Member:**		
0520 7112220	183.200	87.64000	16,055.65	85.00000	15,572.00	110.00000	20,152.00
STEEL H BEARING PILING (HP14 X 73)	LF						
0530 7112223	198.000	86.20000	17,067.60	85.00000	16,830.00	110.00000	21,780.00
GALVANIZED STEEL H BEARING PILING (HP14 X 73)	LF						
0540 7143618	445.000	92.53000	41,175.85	50.00000	22,250.00	94.00000	41,830.00
18" SMOOTH WALL PIPE	LF						
0550 7143624	34.000	187.50000	6,375.00	65.00000	2,210.00	118.00000	4,012.00
24" SMOOTH WALL PIPE	LF						
0560 7143648	22.000	219.25000	4,823.50	110.00000	2,420.00	346.00000	7,612.00
48" SMOOTH WALL PIPE	LF						

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) CAROLINA BRIDGE CO., INC.		(2) DANE CONSTRUCTION, INC.		(3) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge Items			**Cat Alt Set:**		**Cat Alt Member:**		
0570 7191005	1.000	4,208.94000	4,208.94	4,500.00000	4,500.00	3,000.00000	3,000.00
CATCH BASIN -TYPE 1 CB - TYPE 1	EA						
0580 7191605	2.000	4,007.78000	8,015.56	4,000.00000	8,000.00	5,500.00000	11,000.00
CATCH BASIN -TYPE 16	EA						
0590 7191610	1.000	4,208.94000	4,208.94	5,500.00000	5,500.00	6,500.00000	6,500.00
CATCH BASIN -TYPE 16 WITH MODIFIED BOX NO.(___) 001	EA						
0600 7191650	2.000	4,007.78000	8,015.56	6,000.00000	12,000.00	7,800.00000	15,600.00
CATCH BASIN -TYPE 18	EA						
0610 7191655	1.000	4,208.94000	4,208.94	7,000.00000	7,000.00	9,000.00000	9,000.00
CATCH BASIN -TYPE 18 WITH MODIFIED BOX NO.(___) 002	EA						

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) CAROLINA BRIDGE CO., INC.		(2) DANE CONSTRUCTION, INC.		(3) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge Items		**Cat Alt Set:**		**Cat Alt Member:**		
0620 7192020	3.000	4,008.13000	12,024.39	2,500.00000	7,500.00	3,200.00000	9,600.00
DROP INLET (24" X 36")	EA						
0630 7192105	2.000	4,208.93000	8,417.86	3,800.00000	7,600.00	4,300.00000	8,600.00
MANHOLE	EA						
0640 7197110	3.000	750.00000	2,250.00	3,000.00000	9,000.00	3,000.00000	9,000.00
ADJUST CATCH BASIN	EA						
0650 7197120	5.000	500.00000	2,500.00	1,000.00000	5,000.00	2,400.00000	12,000.00
ADJUST MANHOLE	EA						
0660 7203210	1,093.000	28.79000	31,467.47	17.25000	18,854.25	19.00000	20,767.00
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF						

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CAROLINA BRIDGE CO., INC.		(2) DANE CONSTRUCTION, INC.		(3) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge Items		**Cat Alt Set:**		**Cat Alt Member:**		
0670 7204100	518.000	55.79000	28,899.22	45.63000	23,636.34	48.00000	24,864.00
CONCRETE SIDEWALK(4" UNIFORM)	SY						
0680 7204605	40.000	150.85000	6,034.00	87.50000	3,500.00	200.00000	8,000.00
CONCRETE SIDEWALK(6" UNIFORM) WITH INTEGRAL CUT-OFF WALL	SY						
0690 7204900	25.000	30.00000	750.00	32.40000	810.00	45.00000	1,125.00
DETECTABLE WARNING MATERIAL	SF						
0700 7205000	98.000	144.40000	14,151.20	58.32000	5,715.36	50.00000	4,900.00
CONCRETE DRIVEWAY(6" UNIFORM)	SY						

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CAROLINA BRIDGE CO., INC.		(2) DANE CONSTRUCTION, INC.		(3) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge Items		**Cat Alt Set:**		**Cat Alt Member:**		
0710 7209000	50.000	55.00000	2,750.00	59.40000	2,970.00	150.00000	7,500.00
PEDESTRIAN RAMP CONSTRUCTION	SY						
0720 7243100	14.000	537.54000	7,525.56	125.00000	1,750.00	155.00000	2,170.00
ELASTOMERIC BEARING	EA						
0730 8011210	115.000	101.05000	11,620.75	85.00000	9,775.00	120.00000	13,800.00
AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC	TON						
0740 8041020	711.000	79.49000	56,517.39	70.00000	49,770.00	79.00000	56,169.00
RIP-RAP (CLASS B)	TON						

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CAROLINA BRIDGE CO., INC. Unit Price	(1) CAROLINA BRIDGE CO., INC. Ext Amount	(2) DANE CONSTRUCTION, INC. Unit Price	(2) DANE CONSTRUCTION, INC. Ext Amount	(3) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	(3) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Ext Amount
SECTION: 1 Bridge Items			**Cat Alt Set:**		**Cat Alt Member:**		
0750 8048215	933.000	3.06000	2,854.98	2.50000	2,332.50	4.25000	3,965.25
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE D	SY						
0760 8051050	25.000	35.00000	875.00	18.00000	450.00	18.00000	450.00
STEEL BEAM GUARDRAIL GUARDRAIL W-BEAM SYSTEM	LF						
0770 8052210	2.000	300.00000	600.00	650.00000	1,300.00	650.00000	1,300.00
END ANCHOR-TYPE B	EA						
0780 8052300	2.000	3,481.00000	6,962.00	2,500.00000	5,000.00	2,500.00000	5,000.00
END TERMINAL - TYPE T	EA						
0790 8052600	4.000	1,390.00000	5,560.00	1,800.00000	7,200.00	1,800.00000	7,200.00
THRIE BEAM G.R.BRIDGE CONN.	EA						

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) CAROLINA BRIDGE CO., INC.		(2) DANE CONSTRUCTION, INC.		(3) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge Items		**Cat Alt Set:**		**Cat Alt Member:**		
0800 8068301	355.000	4.00000	1,420.00	3.00000	1,065.00	4.00000	1,420.00
TEMPORARY BARRIER FENCE	LF						
0810 8081000	(1)	679.06000	679.06	500.00000	500.00	500.00000	500.00
MOVING ITEM NO. 001	LS						
0820 8081000	(1)	679.06000	679.06	500.00000	500.00	500.00000	500.00
MOVING ITEM NO. 002	LS						
0830 8081000	(1)	339.53000	339.53	500.00000	500.00	500.00000	500.00
MOVING ITEM NO. 003	LS						
0840 8081000	(1)	339.53000	339.53	500.00000	500.00	500.00000	500.00
MOVING ITEM NO. 004	LS						
0850 8081000	(1)	679.06000	679.06	800.00000	800.00	300.00000	300.00
MOVING ITEM NO. 005	LS						

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description			(1) CAROLINA BRIDGE CO., INC.		(2) DANE CONSTRUCTION, INC.		(3) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge Items			**Cat Alt Set:**		**Cat Alt Member:**		
0860 8081000	(1)		679.06000	679.06	400.00000	400.00	300.00000	300.00
MOVING ITEM NO. 006	LS							
0870 8091010	22.000		150.00000	3,300.00	175.00000	3,850.00	161.00000	3,542.00
RIGHT OF WAY MARKER(REBAR AND CAP)	EA							
0880 8091050	(1)		5,000.00000	5,000.00	7,555.00000	7,555.00	7,555.00000	7,555.00
RIGHT OF WAY PLAT	LS							
0890 8100100	1.095		1,506.85000	1,650.00	1,500.00000	1,642.50	2,000.00000	2,190.00
PERMANENT COVER	ACRE							
0900 8100200	0.548		2,509.12000	1,375.00	2,500.00000	1,370.00	1,500.00000	822.00
TEMPORARY COVER	ACRE							

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CAROLINA BRIDGE CO., INC.		(2) DANE CONSTRUCTION, INC.		(3) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge Items			**Cat Alt Set:**		**Cat Alt Member:**		
0910 8104005	109.500	1.50000	164.25	1.50000	164.25	2.00000	219.00
FERTILIZER (NITROGEN)	LB						
0920 8104010	109.500	1.50000	164.25	1.50000	164.25	3.00000	328.50
FERTILIZER (PHOSPHORIC ACID)	LB						
0930 8104015	109.500	1.50000	164.25	1.50000	164.25	2.00000	219.00
FERTILIZER (POTASH)	LB						
0940 8105005	2,190.000	0.40000	876.00	0.40000	876.00	0.50000	1,095.00
AGRICULTURAL GRANULAR LIME	LB						
0950 8109050	54,300.000	0.01000	543.00	0.03000	1,629.00	0.09000	4,887.00
SELECTIVE WATERING	GAL						
0960 8109901	3.286	0.01000	0.03	40.00000	131.44	500.00000	1,643.00
MOWING	ACRE						

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CAROLINA BRIDGE CO., INC.		(2) DANE CONSTRUCTION, INC.		(3) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge Items			**Cat Alt Set:**		**Cat Alt Member:**		
0970 8142100	27.600	68.84000	1,899.98	55.00000	1,518.00	140.00000	3,864.00
WATERPROOFING (SUBSTRUCTURE-SECOND METHOD)	SY						
0980 8151110	1.009	2,001.98000	2,020.00	2,000.00000	2,018.00	2,750.00000	2,774.75
TEMPORARY EROSION CONTROL BLANKET (ECB)	MSY						
0990 8151203	0.145	9,172.41000	1,330.00	9,500.00000	1,377.50	3,500.00000	507.50
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	ACRE						
1000 8152004	134.000	4.42000	592.28	11.00000	1,474.00	9.00000	1,206.00
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	LF						

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CAROLINA BRIDGE CO., INC. Unit Price	(1) CAROLINA BRIDGE CO., INC. Ext Amount	(2) DANE CONSTRUCTION, INC. Unit Price	(2) DANE CONSTRUCTION, INC. Ext Amount	(3) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	(3) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Ext Amount
SECTION: 1 Bridge Items			**Cat Alt Set:**		**Cat Alt Member:**		
1010 8152006	134.000	4.69000	628.46	10.00000	1,340.00	9.00000	1,206.00
INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED)	LF						
1020 8152007	44.000	11.40000	501.60	9.00000	396.00	9.00000	396.00
SEDIMENT TUBES FOR DITCH CHECKS	LF						
1030 8153000	1,760.000	5.40000	9,504.00	2.40000	4,224.00	3.00000	5,280.00
SILT FENCE	LF						
1040 8153090	176.000	0.01000	1.76	2.40000	422.40	1.00000	176.00
REPLACE/REPAIR SILT FENCE	LF						
1050 8154050	440.000	0.01000	4.40	3.00000	1,320.00	4.00000	1,760.00
REMOVAL OF SILT RETAINED BY SILT FENCE	LF						

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(1) CAROLINA BRIDGE CO., INC. Unit Price	(1) CAROLINA BRIDGE CO., INC. Ext Amount	(2) DANE CONSTRUCTION, INC. Unit Price	(2) DANE CONSTRUCTION, INC. Ext Amount	(3) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	(3) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Ext Amount
SECTION: 1 Bridge Items				**Cat Alt Set:**		**Cat Alt Member:**		
1060 8156210 INLET STRUCTURE FILTER - TYPE B		1.000 EA	303.64000	303.64	100.00000	100.00	350.00000	350.00
1070 8156490 STABILIZED CONSTRUCTION ENTRANCE		550.000 SY	15.00000	8,250.00	15.00000	8,250.00	45.00000	24,750.00
Section Totals:				$1,746,409.21		$1,776,581.82		$1,834,785.33
Contract Totals				**$1,746,409.21**		**$1,776,581.82**		**$1,834,785.33**
Cost Plus Time Totals				**$1,746,409.21**		**$1,776,581.82**		**1,834,785.33**

( ) indicates item is bid as Lump Sum

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DELLINGER, INC.		(5) CROWDER CONSTRUCTION COMPANY		(6) UNITED INFRASTRUCTURE GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge Items			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	98,000.00000	98,000.00	105,499.65000	105,499.65	111,766.27000	111,766.27
MOBILIZATION	LS						
0020 1032010	(1)	33,550.00000	33,550.00	42,199.86000	42,199.86	44,572.12000	44,572.12
BONDS AND INSURANCE	LS						
0030 1050800	1.000	30,000.00000	30,000.00	25,000.00000	25,000.00	55,000.00000	55,000.00
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1052001	(1)	4,500.00000	4,500.00	20,000.00000	20,000.00	7,500.00000	7,500.00
UTILITY STAKING	LS						
0050 1071000	(1)	25,000.00000	25,000.00	15,000.00000	15,000.00	65,000.00000	65,000.00
TRAFFIC CONTROL	LS						

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DELLINGER, INC.		(5) CROWDER CONSTRUCTION COMPANY		(6) UNITED INFRASTRUCTURE GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge Items		**Cat Alt Set:**		**Cat Alt Member:**		
0060 1075001	(1)	23,500.00000	23,500.00	30,000.00000	30,000.00	45,000.00000	45,000.00
EARTH-BORNE VIBRATION MONITORING	LS						
0070 1080300	(1)	10,000.00000	10,000.00	5,000.00000	5,000.00	15,000.00000	15,000.00
CPM PROGRESS SCHEDULE	LS						
0080 2011000	(1)	7,500.00000	7,500.00	216,000.00000	216,000.00	120,268.00000	120,268.00
CLEARING & GRUBBING WITHIN RIGHT OF WAY	LS						
0090 2021005	1.000	850.00000	850.00	500.00000	500.00	1,100.00000	1,100.00
REMOVAL & DISPOSAL OF EXISTING CATCH BASIN	EA						
0100 2024100	750.000	7.70000	5,775.00	18.00000	13,500.00	15.50000	11,625.00
REMOVAL & DISPOSAL OF EXISTING CURB	LF						

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DELLINGER, INC.		(5) CROWDER CONSTRUCTION COMPANY		(6) UNITED INFRASTRUCTURE GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge Items		**Cat Alt Set:**		**Cat Alt Member:**		
0110 2025000	142.000	85.00000	12,070.00	6.00000	852.00	15.00000	2,130.00
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	SY						
0120 2027000	78.000	80.00000	6,240.00	65.00000	5,070.00	35.00000	2,730.00
REMOVAL & DISPOSAL OF EXISTING CONCRETE	CY						
0130 2028100	(1)	50,000.00000	50,000.00	125,000.00000	125,000.00	80,000.00000	80,000.00
REMOVAL & DISPOSAL OF EXISTING BRIDGE	LS						
0140 2031000	139.000	38.00000	5,282.00	20.00000	2,780.00	100.00000	13,900.00
UNCLASSIFIED EXCAVATION	CY						
0150 2033000	5,993.000	25.00000	149,825.00	22.00000	131,846.00	25.00000	149,825.00
BORROW EXCAVATION	CY						

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DELLINGER, INC.		(5) CROWDER CONSTRUCTION COMPANY		(6) UNITED INFRASTRUCTURE GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge Items		**Cat Alt Set:**		**Cat Alt Member:**		
0160 2034518 18" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	311.000 LF	30.00000	9,330.00	90.00000	27,990.00	18.00000	5,598.00
0170 2034524 24" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	32.000 LF	43.00000	1,376.00	115.00000	3,680.00	22.00000	704.00
0180 2034548 48" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	29.000 LF	66.00000	1,914.00	225.00000	6,525.00	30.00000	870.00
0190 2036020 GEOTEXTILE, SEPARATION	2,205.000 SY	5.25000	11,576.25	1.00000	2,205.00	2.50000	5,512.50
0200 2037120 GEOTEXTILE SOIL REINFORCEMENT	3,154.000 SY	5.00000	15,770.00	3.75000	11,827.50	10.00000	31,540.00

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DELLINGER, INC.		(5) CROWDER CONSTRUCTION COMPANY		(6) UNITED INFRASTRUCTURE GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge Items		**Cat Alt Set:**		**Cat Alt Member:**		
0210 2052000 NO. 57 STONE FOR BACKFILL	500.000 TON	56.50000	28,250.00	60.00000	30,000.00	50.00000	25,000.00
0220 2052210 EARTHQUAKE DRAINS	10,720.000 LF	7.00000	75,040.00	7.00000	75,040.00	8.25000	88,440.00
0230 2081001 FINE GRADING	2,734.000 SY	2.40000	6,561.60	7.00000	19,138.00	5.00000	13,670.00
0240 2103000 FLOWABLE FILL	1.000 CY	750.00000	750.00	500.00000	500.00	500.00000	500.00
0250 3100310 HOT MIX ASPHALT BASE COURSE - TYPE A	594.000 TON	100.00000	59,400.00	94.00000	55,836.00	94.00000	55,836.00
0260 4011004 LIQUID ASPHALT BINDER PG64-22	73.710 TON	475.00000	35,012.25	523.00000	38,550.33	523.00000	38,550.33

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DELLINGER, INC.		(5) CROWDER CONSTRUCTION COMPANY		(6) UNITED INFRASTRUCTURE GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge Items			**Cat Alt Set:**		**Cat Alt Member:**		
0270 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	1,578.000 SY	10.75000	16,963.50	12.00000	18,936.00	12.00000	18,936.00
0280 4020320 HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	149.000 TON	128.00000	19,072.00	164.00000	24,436.00	164.00000	24,436.00
0290 4030320 HOT MIX ASPHALT SURFACE COURSE TYPE B	743.000 TON	109.00000	80,987.00	79.00000	58,697.00	79.00000	58,697.00
0300 6020005 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	296.000 SF	10.50000	3,108.00	9.00000	2,664.00	10.50000	3,108.00
0310 6060278 2.0" SCHEDULE 80 PVC CONDUIT	440.000 LF	23.12000	10,172.80	11.00000	4,840.00	6.55000	2,882.00

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DELLINGER, INC.		(5) CROWDER CONSTRUCTION COMPANY		(6) UNITED INFRASTRUCTURE GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge Items				**Cat Alt Set:**		**Cat Alt Member:**	
0320 6062000	3.000	500.00000	1,500.00	7,500.00000	22,500.00	6,000.00000	18,000.00
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER	EA						
0330 6250010	450.000	1.00000	450.00	1.00000	450.00	1.05000	472.50
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0340 6250025	30.000	7.00000	210.00	7.00000	210.00	4.10000	123.00
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0350 6250110	2,180.000	1.00000	2,180.00	1.00000	2,180.00	0.75000	1,635.00
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DELLINGER, INC.		(5) CROWDER CONSTRUCTION COMPANY		(6) UNITED INFRASTRUCTURE GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge Items		**Cat Alt Set:**		**Cat Alt Member:**		
0360 6271010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	450.000 LF	2.00000	900.00	2.00000	900.00	2.25000	1,012.50
0370 6271025 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	30.000 LF	9.00000	270.00	9.00000	270.00	45.00000	1,350.00
0380 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	2,180.000 LF	1.75000	3,815.00	1.75000	3,815.00	2.10000	4,578.00
0390 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	31.000 EA	25.00000	775.00	25.00000	775.00	50.00000	1,550.00

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DELLINGER, INC.		(5) CROWDER CONSTRUCTION COMPANY		(6) UNITED INFRASTRUCTURE GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge Items		**Cat Alt Set:**		**Cat Alt Member:**		
0400 6351150 PREF.FLEX.RETRO.PVMT. MARK(T-1)PERM. (60MIL)4"WH.SOLID	218.000 LF	7.00000	1,526.00	7.00000	1,526.00	10.00000	2,180.00
0410 6351450 PREF.FLEX.RETRO.PVMT. MARK(T-1)PERM. (60MIL)4"YEL.SOL.	218.000 LF	7.00000	1,526.00	7.00000	1,526.00	10.00000	2,180.00
0420 6510105 FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	18.250 SF	24.50000	447.13	55.00000	1,003.75	25.00000	456.25
0430 6531210 U-SECTION POST FOR SIGN SUPPORTS - 3P	56.000 LF	9.25000	518.00	12.00000	672.00	9.25000	518.00

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DELLINGER, INC.		(5) CROWDER CONSTRUCTION COMPANY		(6) UNITED INFRASTRUCTURE GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge Items			**Cat Alt Set:**		**Cat Alt Member:**	
0440 7011400 CONC. FOR STRUCTURES - CLASS 4000	274.300 CY	1,510.00000	414,193.00	1,000.00000	274,300.00	1,500.00000	411,450.00
0450 7023200 GROOVED SURFACE FINISH	221.300 SY	65.00000	14,384.50	12.00000	2,655.60	30.00000	6,639.00
0460 7031200 REINF. STEEL FOR STRUCTURES (BRIDGE)	70,329.000 LB	2.35000	165,273.15	1.00000	70,329.00	1.25000	87,911.25
0470 7042000 PRESTRESSED CONC. BEAM (TYPE II)	478.300 LF	185.00000	88,485.50	250.00000	119,575.00	250.00000	119,575.00
0480 7054003 CONCRETE BRIDGE RAILING WALL WITH WINDOW INDENTATIONS	218.000 LF	250.00000	54,500.00	125.00000	27,250.00	225.00000	49,050.00

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DELLINGER, INC.		(5) CROWDER CONSTRUCTION COMPANY		(6) UNITED INFRASTRUCTURE GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge Items			**Cat Alt Set:**		**Cat Alt Member:**		
0490 7110001	6.000	500.00000	3,000.00	525.00000	3,150.00	1,800.00000	10,800.00
DYNAMIC PILE ANALYZER TEST SET-UP DYNAMIC PILE ANALYZER TEST SETUP	EA						
0500 7110010	12.000	1,500.00000	18,000.00	215.00000	2,580.00	3,500.00000	42,000.00
PILE DRIVING SET-UP	EA						
0510 7111560	6.000	150.00000	900.00	130.00000	780.00	250.00000	1,500.00
REINF. PILE TIPS (HP14 X 73)	EA						
0520 7112220	183.200	50.00000	9,160.00	50.00000	9,160.00	120.00000	21,984.00
STEEL H BEARING PILING (HP14 X 73)	LF						
0530 7112223	198.000	65.00000	12,870.00	65.00000	12,870.00	120.00000	23,760.00
GALVANIZED STEEL H BEARING PILING (HP14 X 73)	LF						

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DELLINGER, INC.		(5) CROWDER CONSTRUCTION COMPANY		(6) UNITED INFRASTRUCTURE GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge Items		**Cat Alt Set:**		**Cat Alt Member:**		
0540 7143618	445.000	94.00000	41,830.00	180.00000	80,100.00	50.00000	22,250.00
18" SMOOTH WALL PIPE	LF						
0550 7143624	34.000	118.00000	4,012.00	220.00000	7,480.00	65.00000	2,210.00
24" SMOOTH WALL PIPE	LF						
0560 7143648	22.000	346.00000	7,612.00	350.00000	7,700.00	110.00000	2,420.00
48" SMOOTH WALL PIPE	LF						
0570 7191005	1.000	3,000.00000	3,000.00	6,000.00000	6,000.00	5,000.00000	5,000.00
CATCH BASIN -TYPE 1 CB - TYPE 1	EA						
0580 7191605	2.000	5,500.00000	11,000.00	6,500.00000	13,000.00	4,500.00000	9,000.00
CATCH BASIN -TYPE 16	EA						

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DELLINGER, INC.		(5) CROWDER CONSTRUCTION COMPANY		(6) UNITED INFRASTRUCTURE GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge Items		**Cat Alt Set:**		**Cat Alt Member:**		
0590 7191610	1.000	6,500.00000	6,500.00	9,500.00000	9,500.00	6,100.00000	6,100.00
CATCH BASIN -TYPE 16 WITH MODIFIED BOX NO.(___) 001	EA						
0600 7191650	2.000	7,800.00000	15,600.00	8,500.00000	17,000.00	7,000.00000	14,000.00
CATCH BASIN -TYPE 18	EA						
0610 7191655	1.000	9,000.00000	9,000.00	9,500.00000	9,500.00	8,000.00000	8,000.00
CATCH BASIN -TYPE 18 WITH MODIFIED BOX NO.(___) 002	EA						
0620 7192020	3.000	3,200.00000	9,600.00	4,000.00000	12,000.00	3,000.00000	9,000.00
DROP INLET (24" X 36")	EA						
0630 7192105	2.000	4,300.00000	8,600.00	12,500.00000	25,000.00	4,200.00000	8,400.00
MANHOLE	EA						

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DELLINGER, INC.		(5) CROWDER CONSTRUCTION COMPANY		(6) UNITED INFRASTRUCTURE GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge Items		**Cat Alt Set:**		**Cat Alt Member:**		
0640 7197110	3.000	3,000.00000	9,000.00	1,600.00000	4,800.00	3,500.00000	10,500.00
ADJUST CATCH BASIN	EA						
0650 7197120	5.000	2,400.00000	12,000.00	1,200.00000	6,000.00	1,250.00000	6,250.00
ADJUST MANHOLE	EA						
0660 7203210	1,093.000	42.00000	45,906.00	30.00000	32,790.00	20.00000	21,860.00
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF						
0670 7204100	518.000	45.00000	23,310.00	54.00000	27,972.00	50.00000	25,900.00
CONCRETE SIDEWALK(4" UNIFORM)	SY						
0680 7204605	40.000	80.00000	3,200.00	250.00000	10,000.00	100.00000	4,000.00
CONCRETE SIDEWALK(6" UNIFORM) WITH INTEGRAL CUT-OFF WALL	SY						

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DELLINGER, INC.		(5) CROWDER CONSTRUCTION COMPANY		(6) UNITED INFRASTRUCTURE GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge Items		**Cat Alt Set:**		**Cat Alt Member:**		
0690 7204900 DETECTABLE WARNING MATERIAL	25.000 SF	25.00000	625.00	80.00000	2,000.00	40.00000	1,000.00
0700 7205000 CONCRETE DRIVEWAY(6" UNIFORM)	98.000 SY	72.00000	7,056.00	96.00000	9,408.00	60.00000	5,880.00
0710 7209000 PEDESTRIAN RAMP CONSTRUCTION	50.000 SY	95.00000	4,750.00	230.00000	11,500.00	65.00000	3,250.00
0720 7243100 ELASTOMERIC BEARING	14.000 EA	105.50000	1,477.00	350.00000	4,900.00	500.00000	7,000.00
0730 8011210 AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC	115.000 TON	62.55000	7,193.25	100.00000	11,500.00	110.00000	12,650.00

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DELLINGER, INC.		(5) CROWDER CONSTRUCTION COMPANY		(6) UNITED INFRASTRUCTURE GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge Items				**Cat Alt Set:**		**Cat Alt Member:**	
0740 8041020	711.000	79.00000	56,169.00	75.00000	53,325.00	80.00000	56,880.00
RIP-RAP (CLASS B)	TON						
0750 8048215	933.000	4.25000	3,965.25	4.00000	3,732.00	3.00000	2,799.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE D	SY						
0760 8051050	25.000	60.00000	1,500.00	18.00000	450.00	40.00000	1,000.00
STEEL BEAM GUARDRAIL GUARDRAIL W-BEAM SYSTEM	LF						
0770 8052210	2.000	550.00000	1,100.00	650.00000	1,300.00	350.00000	700.00
END ANCHOR-TYPE B	EA						
0780 8052300	2.000	1,900.00000	3,800.00	2,500.00000	5,000.00	3,500.00000	7,000.00
END TERMINAL - TYPE T	EA						

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DELLINGER, INC.		(5) CROWDER CONSTRUCTION COMPANY		(6) UNITED INFRASTRUCTURE GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge Items			**Cat Alt Set:**		**Cat Alt Member:**		
0790 8052600	4.000	1,500.00000	6,000.00	1,800.00000	7,200.00	1,500.00000	6,000.00
THRIE BEAM G.R.BRIDGE CONN.	EA						
0800 8068301	355.000	2.00000	710.00	5.00000	1,775.00	5.00000	1,775.00
TEMPORARY BARRIER FENCE	LF						
0810 8081000	(1)	500.00000	500.00	600.00000	600.00	550.00000	550.00
MOVING ITEM NO. 001	LS						
0820 8081000	(1)	500.00000	500.00	600.00000	600.00	550.00000	550.00
MOVING ITEM NO. 002	LS						
0830 8081000	(1)	500.00000	500.00	600.00000	600.00	550.00000	550.00
MOVING ITEM NO. 003	LS						
0840 8081000	(1)	500.00000	500.00	600.00000	600.00	550.00000	550.00
MOVING ITEM NO. 004	LS						

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DELLINGER, INC.		(5) CROWDER CONSTRUCTION COMPANY		(6) UNITED INFRASTRUCTURE GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge Items		**Cat Alt Set:**		**Cat Alt Member:**		
0850 8081000	(1)	600.00000	600.00	625.00000	625.00	900.00000	900.00
MOVING ITEM NO. 005	LS						
0860 8081000	(1)	350.00000	350.00	500.00000	500.00	500.00000	500.00
MOVING ITEM NO. 006	LS						
0870 8091010	22.000	65.00000	1,430.00	250.00000	5,500.00	130.00000	2,860.00
RIGHT OF WAY MARKER(REBAR AND CAP)	EA						
0880 8091050	(1)	2,500.00000	2,500.00	2,850.00000	2,850.00	15,000.00000	15,000.00
RIGHT OF WAY PLAT	LS						
0890 8100100	1.095	2,400.00000	2,628.00	1,500.00000	1,642.50	2,000.00000	2,190.00
PERMANENT COVER	ACRE						
0900 8100200	0.548	1,600.00000	876.80	2,500.00000	1,370.00	1,500.00000	822.00
TEMPORARY COVER	ACRE						

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DELLINGER, INC.		(5) CROWDER CONSTRUCTION COMPANY		(6) UNITED INFRASTRUCTURE GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge Items			**Cat Alt Set:**		**Cat Alt Member:**	
0910 8104005 FERTILIZER (NITROGEN)	109.500 LB	3.00000	328.50	1.50000	164.25	2.25000	246.38
0920 8104010 FERTILIZER (PHOSPHORIC ACID)	109.500 LB	3.00000	328.50	1.50000	164.25	2.25000	246.38
0930 8104015 FERTILIZER (POTASH)	109.500 LB	3.00000	328.50	1.50000	164.25	2.25000	246.38
0940 8105005 AGRICULTURAL GRANULAR LIME	2,190.000 LB	0.50000	1,095.00	0.40000	876.00	0.56000	1,226.40
0950 8109050 SELECTIVE WATERING	54,300.000 GAL	0.15000	8,145.00	0.03000	1,629.00	0.23000	12,489.00
0960 8109901 MOWING	3.286 ACRE	225.00000	739.35	55.00000	180.73	550.00000	1,807.30

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DELLINGER, INC.		(5) CROWDER CONSTRUCTION COMPANY		(6) UNITED INFRASTRUCTURE GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge Items			**Cat Alt Set:**		**Cat Alt Member:**		
0970 8142100 WATERPROOFING (SUBSTRUCTURE-SECOND METHOD)	27.600 SY	50.00000	1,380.00	40.00000	1,104.00	200.00000	5,520.00
0980 8151110 TEMPORARY EROSION CONTROL BLANKET (ECB)	1.009 MSY	2,750.00000	2,774.75	2,500.00000	2,522.50	2,800.00000	2,825.20
0990 8151203 HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	0.145 ACRE	8,000.00000	1,160.00	13,000.00000	1,885.00	3,500.00000	507.50
1000 8152004 INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	134.000 LF	15.00000	2,010.00	20.00000	2,680.00	12.00000	1,608.00

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DELLINGER, INC.		(5) CROWDER CONSTRUCTION COMPANY		(6) UNITED INFRASTRUCTURE GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge Items			**Cat Alt Set:**		**Cat Alt Member:**		
1010 8152006 INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED)	134.000 LF	13.50000	1,809.00	10.00000	1,340.00	11.00000	1,474.00
1020 8152007 SEDIMENT TUBES FOR DITCH CHECKS	44.000 LF	10.00000	440.00	9.00000	396.00	12.00000	528.00
1030 8153000 SILT FENCE	1,760.000 LF	3.00000	5,280.00	3.00000	5,280.00	3.50000	6,160.00
1040 8153090 REPLACE/REPAIR SILT FENCE	176.000 LF	1.50000	264.00	3.00000	528.00	3.50000	616.00
1050 8154050 REMOVAL OF SILT RETAINED BY SILT FENCE	440.000 LF	0.10000	44.00	8.00000	3,520.00	3.50000	1,540.00

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) L. DEAN WEAVER COMPANY, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Bridge Items		**Cat Alt Set:**		**Cat Alt Member:**		
1060 8156210	1.000	425.00000	425.00	400.00000	400.00	800.00000	800.00
INLET STRUCTURE FILTER - TYPE B	EA						
1070 8156490	550.000	12.00000	6,600.00	25.00000	13,750.00	15.00000	8,250.00
STABILIZED CONSTRUCTION ENTRANCE	SY						
Section Totals:			$1,980,310.58		$2,109,993.17		$2,239,807.26
Contract Totals			**$1,980,310.58**		**$2,109,993.17**		**$2,239,807.26**
Cost Plus Time Totals			**$1,980,310.58**		**$2,109,993.17**		**2,239,807.26**

( ) indicates item is bid as Lump Sum

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) L. DEAN WEAVER COMPANY, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Bridge Items			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000 MOBILIZATION	(1) LS	130,000.00000	130,000.00				
0020 1032010 BONDS AND INSURANCE	(1) LS	85,000.00000	85,000.00				
0030 1050800 CONSTRUCTION STAKES, LINES & GRADES	1.000 EA	50,000.00000	50,000.00				
0040 1052001 UTILITY STAKING	(1) LS	15,000.00000	15,000.00				
0050 1071000 TRAFFIC CONTROL	(1) LS	100,000.00000	100,000.00				

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) L. DEAN WEAVER COMPANY, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Bridge Items			**Cat Alt Set:**		**Cat Alt Member:**		
0060 1075001	(1)	100,000.00000	100,000.00				
EARTH-BORNE VIBRATION MONITORING	LS						
0070 1080300	(1)	30,000.00000	30,000.00				
CPM PROGRESS SCHEDULE	LS						
0080 2011000	(1)	225,000.00000	225,000.00				
CLEARING & GRUBBING WITHIN RIGHT OF WAY	LS						
0090 2021005	1.000	1,000.00000	1,000.00				
REMOVAL & DISPOSAL OF EXISTING CATCH BASIN	EA						
0100 2024100	750.000	10.70000	8,025.00				
REMOVAL & DISPOSAL OF EXISTING CURB	LF						

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) L. DEAN WEAVER COMPANY, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Bridge Items			**Cat Alt Set:**		**Cat Alt Member:**		
0110 2025000	142.000	25.00000	3,550.00				
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	SY						
0120 2027000	78.000	75.00000	5,850.00				
REMOVAL & DISPOSAL OF EXISTING CONCRETE	CY						
0130 2028100	(1)	75,000.00000	75,000.00				
REMOVAL & DISPOSAL OF EXISTING BRIDGE	LS						
0140 2031000	139.000	40.00000	5,560.00				
UNCLASSIFIED EXCAVATION	CY						
0150 2033000	5,993.000	25.00000	149,825.00				
BORROW EXCAVATION	CY						

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) L. DEAN WEAVER COMPANY, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Bridge Items			**Cat Alt Set:**		**Cat Alt Member:**		
0160 2034518	311.000	35.00000	10,885.00				
18" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	LF						
0170 2034524	32.000	40.00000	1,280.00				
24" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	LF						
0180 2034548	29.000	80.00000	2,320.00				
48" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	LF						
0190 2036020	2,205.000	5.00000	11,025.00				
GEOTEXTILE, SEPARATION	SY						
0200 2037120	3,154.000	6.00000	18,924.00				
GEOTEXTILE SOIL REINFORCEMENT	SY						

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) L. DEAN WEAVER COMPANY, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Bridge Items			**Cat Alt Set:**		**Cat Alt Member:**		
0210 2052000 NO. 57 STONE FOR BACKFILL	500.000 TON	60.00000	30,000.00				
0220 2052210 EARTHQUAKE DRAINS	10,720.000 LF	6.00000	64,320.00				
0230 2081001 FINE GRADING	2,734.000 SY	10.00000	27,340.00				
0240 2103000 FLOWABLE FILL	1.000 CY	200.00000	200.00				
0250 3100310 HOT MIX ASPHALT BASE COURSE - TYPE A	594.000 TON	95.00000	56,430.00				
0260 4011004 LIQUID ASPHALT BINDER PG64-22	73.710 TON	510.00000	37,592.10				

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) L. DEAN WEAVER COMPANY, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Bridge Items			**Cat Alt Set:**		**Cat Alt Member:**		
0270 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	1,578.000 SY	13.00000	20,514.00				
0280 4020320 HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	149.000 TON	105.00000	15,645.00				
0290 4030320 HOT MIX ASPHALT SURFACE COURSE TYPE B	743.000 TON	100.00000	74,300.00				
0300 6020005 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	296.000 SF	10.00000	2,960.00				
0310 6060278 2.0" SCHEDULE 80 PVC CONDUIT	440.000 LF	5.50000	2,420.00				

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) L. DEAN WEAVER COMPANY, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Bridge Items		**Cat Alt Set:**		**Cat Alt Member:**		
0320 6062000	3.000	24,000.00000	72,000.00				
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER	EA						
0330 6250010	450.000	1.10000	495.00				
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0340 6250025	30.000	4.40000	132.00				
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0350 6250110	2,180.000	0.75000	1,635.00				
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) L. DEAN WEAVER COMPANY, LLC Unit Price	(7) L. DEAN WEAVER COMPANY, LLC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge Items			**Cat Alt Set:**		**Cat Alt Member:**		
0360 6271010	450.000	2.20000	990.00				
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0370 6271025	30.000	44.00000	1,320.00				
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0380 6271074	2,180.000	2.20000	4,796.00				
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0390 6301100	31.000	49.50000	1,534.50				
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) L. DEAN WEAVER COMPANY, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Bridge Items		**Cat Alt Set:**		**Cat Alt Member:**		
0400 6351150 PREF.FLEX.RETRO.PVMT. MARK(T-1)PERM. (60MIL)4"WH.SOLID	218.000 LF	9.90000	2,158.20				
0410 6351450 PREF.FLEX.RETRO.PVMT. MARK(T-1)PERM. (60MIL)4"YEL.SOL.	218.000 LF	9.90000	2,158.20				
0420 6510105 FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	18.250 SF	27.50000	501.88				
0430 6531210 U-SECTION POST FOR SIGN SUPPORTS - 3P	56.000 LF	13.20000	739.20				

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) L. DEAN WEAVER COMPANY, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Bridge Items			**Cat Alt Set:**		**Cat Alt Member:**		
0440 7011400 CONC. FOR STRUCTURES - CLASS 4000	274.300 CY	800.00000	219,440.00				
0450 7023200 GROOVED SURFACE FINISH	221.300 SY	50.00000	11,065.00				
0460 7031200 REINF. STEEL FOR STRUCTURES (BRIDGE)	70,329.000 LB	1.25000	87,911.25				
0470 7042000 PRESTRESSED CONC. BEAM (TYPE II)	478.300 LF	550.00000	263,065.00				
0480 7054003 CONCRETE BRIDGE RAILING WALL WITH WINDOW INDENTATIONS	218.000 LF	500.00000	109,000.00				

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) L. DEAN WEAVER COMPANY, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Bridge Items			**Cat Alt Set:**		**Cat Alt Member:**		
0490 7110001	6.000	8,250.00000	49,500.00				
DYNAMIC PILE ANALYZER TEST SET-UP DYNAMIC PILE ANALYZER TEST SETUP	EA						
0500 7110010	12.000	5,500.00000	66,000.00				
PILE DRIVING SET-UP	EA						
0510 7111560	6.000	550.00000	3,300.00				
REINF. PILE TIPS (HP14 X 73)	EA						
0520 7112220	183.200	160.00000	29,312.00				
STEEL H BEARING PILING (HP14 X 73)	LF						
0530 7112223	198.000	192.00000	38,016.00				
GALVANIZED STEEL H BEARING PILING (HP14 X 73)	LF						

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) L. DEAN WEAVER COMPANY, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Bridge Items		**Cat Alt Set:**		**Cat Alt Member:**		
0540 7143618	445.000	65.00000	28,925.00				
18" SMOOTH WALL PIPE	LF						
0550 7143624	34.000	90.00000	3,060.00				
24" SMOOTH WALL PIPE	LF						
0560 7143648	22.000	238.00000	5,236.00				
48" SMOOTH WALL PIPE	LF						
0570 7191005	1.000	4,000.00000	4,000.00				
CATCH BASIN -TYPE 1 CB - TYPE 1	EA						
0580 7191605	2.000	5,200.00000	10,400.00				
CATCH BASIN -TYPE 16	EA						

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) L. DEAN WEAVER COMPANY, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Bridge Items		**Cat Alt Set:**		**Cat Alt Member:**		
0590 7191610	1.000	6,700.00000	6,700.00				
CATCH BASIN -TYPE 16 WITH MODIFIED BOX NO.(___) 001	EA						
0600 7191650	2.000	7,500.00000	15,000.00				
CATCH BASIN -TYPE 18	EA						
0610 7191655	1.000	9,100.00000	9,100.00				
CATCH BASIN -TYPE 18 WITH MODIFIED BOX NO.(___) 002	EA						
0620 7192020	3.000	3,000.00000	9,000.00				
DROP INLET (24" X 36")	EA						
0630 7192105	2.000	4,000.00000	8,000.00				
MANHOLE	EA						

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) L. DEAN WEAVER COMPANY, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Bridge Items		**Cat Alt Set:**		**Cat Alt Member:**		
0640 7197110 ADJUST CATCH BASIN	3.000 EA	1,500.00000	4,500.00				
0650 7197120 ADJUST MANHOLE	5.000 EA	1,500.00000	7,500.00				
0660 7203210 CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	1,093.000 LF	35.00000	38,255.00				
0670 7204100 CONCRETE SIDEWALK(4" UNIFORM)	518.000 SY	65.00000	33,670.00				
0680 7204605 CONCRETE SIDEWALK(6" UNIFORM) WITH INTEGRAL CUT-OFF WALL	40.000 SY	315.00000	12,600.00				

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) L. DEAN WEAVER COMPANY, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Bridge Items		**Cat Alt Set:**		**Cat Alt Member:**		
0690 7204900	25.000	95.00000	2,375.00				
DETECTABLE WARNING MATERIAL	SF						
0700 7205000	98.000	117.00000	11,466.00				
CONCRETE DRIVEWAY(6" UNIFORM)	SY						
0710 7209000	50.000	290.00000	14,500.00				
PEDESTRIAN RAMP CONSTRUCTION	SY						
0720 7243100	14.000	80.00000	1,120.00				
ELASTOMERIC BEARING	EA						
0730 8011210	115.000	110.00000	12,650.00				
AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC	TON						

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) L. DEAN WEAVER COMPANY, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Bridge Items		**Cat Alt Set:**		**Cat Alt Member:**		
0740 8041020 RIP-RAP (CLASS B)	711.000 TON	88.00000	62,568.00				
0750 8048215 GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE D	933.000 SY	6.00000	5,598.00				
0760 8051050 STEEL BEAM GUARDRAIL GUARDRAIL W-BEAM SYSTEM	25.000 LF	38.50000	962.50				
0770 8052210 END ANCHOR-TYPE B	2.000 EA	330.00000	660.00				
0780 8052300 END TERMINAL - TYPE T	2.000 EA	3,830.00000	7,660.00				

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) L. DEAN WEAVER COMPANY, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Bridge Items			**Cat Alt Set:**		**Cat Alt Member:**		
0790 8052600 THRIE BEAM G.R.BRIDGE CONN.	4.000 EA	1,530.00000	6,120.00				
0800 8068301 TEMPORARY BARRIER FENCE	355.000 LF	5.50000	1,952.50				
0810 8081000 MOVING ITEM NO. 001	(1) LS	700.00000	700.00				
0820 8081000 MOVING ITEM NO. 002	(1) LS	700.00000	700.00				
0830 8081000 MOVING ITEM NO. 003	(1) LS	750.00000	750.00				
0840 8081000 MOVING ITEM NO. 004	(1) LS	750.00000	750.00				

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) L. DEAN WEAVER COMPANY, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Bridge Items			**Cat Alt Set:**		**Cat Alt Member:**		
0850 8081000 MOVING ITEM NO. 005	(1) LS	1,100.00000	1,100.00				
0860 8081000 MOVING ITEM NO. 006	(1) LS	1,100.00000	1,100.00				
0870 8091010 RIGHT OF WAY MARKER(REBAR AND CAP)	22.000 EA	100.00000	2,200.00				
0880 8091050 RIGHT OF WAY PLAT	(1) LS	10,000.00000	10,000.00				
0890 8100100 PERMANENT COVER	1.095 ACRE	2,200.00000	2,409.00				
0900 8100200 TEMPORARY COVER	0.548 ACRE	1,650.00000	904.20				

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) L. DEAN WEAVER COMPANY, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Bridge Items			**Cat Alt Set:**		**Cat Alt Member:**		
0910 8104005 FERTILIZER (NITROGEN)	109.500 LB	2.00000	219.00				
0920 8104010 FERTILIZER (PHOSPHORIC ACID)	109.500 LB	2.00000	219.00				
0930 8104015 FERTILIZER (POTASH)	109.500 LB	2.00000	219.00				
0940 8105005 AGRICULTURAL GRANULAR LIME	2,190.000 LB	0.55000	1,204.50				
0950 8109050 SELECTIVE WATERING	54,300.000 GAL	0.10000	5,430.00				
0960 8109901 MOWING	3.286 ACRE	550.00000	1,807.30				

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) L. DEAN WEAVER COMPANY, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Bridge Items			**Cat Alt Set:**		**Cat Alt Member:**		
0970 8142100 WATERPROOFING (SUBSTRUCTURE-SECOND METHOD)	27.600 SY	80.00000	2,208.00				
0980 8151110 TEMPORARY EROSION CONTROL BLANKET (ECB)	1.009 MSY	3,025.00000	3,052.23				
0990 8151203 HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	0.145 ACRE	3,850.00000	558.25				
1000 8152004 INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	134.000 LF	12.00000	1,608.00				

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) L. DEAN WEAVER COMPANY, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Bridge Items		**Cat Alt Set:**		**Cat Alt Member:**		
1010 8152006	134.000	7.50000	1,005.00				
INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED)	LF						
1020 8152007	44.000	9.00000	396.00				
SEDIMENT TUBES FOR DITCH CHECKS	LF						
1030 8153000	1,760.000	3.30000	5,808.00				
SILT FENCE	LF						
1040 8153090	176.000	3.50000	616.00				
REPLACE/REPAIR SILT FENCE	LF						
1050 8154050	440.000	5.50000	2,420.00				
REMOVAL OF SILT RETAINED BY SILT FENCE	LF						

Contract ID: 2688050 **Counties:** Horry

Letting Date: July 11, 2017 **District(s):** 5

Call Order: 090 **Project(s):** P027021

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 8S-15 bridge replacement of Withers Swash

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(7) L. DEAN WEAVER COMPANY, LLC Unit Price	(7) L. DEAN WEAVER COMPANY, LLC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge Items				**Cat Alt Set:**		**Cat Alt Member:**		
1060 8156210 INLET STRUCTURE FILTER - TYPE B		1.000 EA	400.00000	400.00				
1070 8156490 STABILIZED CONSTRUCTION ENTRANCE		550.000 SY	14.00000	7,700.00				
Section Totals:				$2,704,095.81				
Contract Totals				**$2,704,095.81**				
Cost Plus Time Totals				**$2,704,095.81**				

( ) indicates item is bid as Lump Sum

Vendor Ranking

Call Order: 090 **Contract ID:** 2688050 **Counties:** Horry

Letting Date: July 11, 2017 2:00 P.M. **District(s):** 5

Contract Time: 04/30/18 COMPLETION DATE

Contract Description: 8S-15 bridge replacement of Withers Swash **PCN(s):** P027021

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1CA007	CAROLINA BRIDGE CO., INC.	$1,746,409.21	100.00%
2	1DA002	DANE CONSTRUCTION, INC.	$1,776,581.82	101.73%
3	1SL002	SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	$1,834,785.33	105.06%
4	1DE003	DELLINGER, INC.	$1,980,310.58	113.39%
5	1CR007	CROWDER CONSTRUCTION COMPANY	$2,109,993.17	120.82%
6	1UN002	UNITED INFRASTRUCTURE GROUP, INC.	$2,239,807.26	128.25%
7	1WE025	L. DEAN WEAVER COMPANY, LLC	$2,704,095.81	154.84%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

CONTRACT ADMINISTRATOR _____ Date_____

Christy A. Hall
TITLE: Secretary of Transportation

Contract ID: 2710420 **Counties:** Jasper

Letting Date: July 11, 2017 **District(s):** 6

Call Order: 100 **Project(s):** P029731

Contract Time: 270 CALENDAR DAYS **Min:** **Max:**

Contract Description: I-95 Tree Clearing in Jasper County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) GRAHAM COUNTY LAND COMPANY, LLC		(2) CHEROKEE, INC.		(3) L & L CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	400,000.00000	400,000.00	400,000.00000	400,000.00	444,000.00000	444,000.00
MOBILIZATION	LS						
0020 1032010	(1)	160,000.00000	160,000.00	252,000.00000	252,000.00	180,000.00000	180,000.00
BONDS AND INSURANCE	LS						
0030 1050800	1.000	250,000.00000	250,000.00	150,000.00000	150,000.00	800,000.00000	800,000.00
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	340,000.00000	340,000.00	700,000.00000	700,000.00	865,000.00000	865,000.00
TRAFFIC CONTROL	LS						
0050 2012000	(1)	650,000.00000	650,000.00	800,000.00000	800,000.00	1,300,000.00000	1,300,000.00
CLEARING & GRUBBING WITHIN ROADWAY	LS						

Contract ID: 2710420 **Counties:** Jasper

Letting Date: July 11, 2017 **District(s):** 6

Call Order: 100 **Project(s):** P029731

Contract Time: 270 CALENDAR DAYS **Min:** **Max:**

Contract Description: I-95 Tree Clearing in Jasper County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) GRAHAM COUNTY LAND COMPANY, LLC		(2) CHEROKEE, INC.		(3) L & L CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0060 2015010	(1)	300,000.00000	300,000.00	400,000.00000	400,000.00	400,000.00000	400,000.00
SELECTED CLEARING	LS						
0070 2033000	134,444.000	19.00000	2,554,436.00	20.00000	2,688,880.00	15.00000	2,016,660.00
BORROW EXCAVATION	CY						
0080 6021120	788.000	6.50000	5,122.00	7.00000	5,516.00	6.00000	4,728.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0090 6300005	41,500.000	2.50000	103,750.00	4.15000	172,225.00	3.75000	155,625.00
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0100 7013550	100.000	19.00000	1,900.00	250.00000	25,000.00	100.00000	10,000.00
CLEAN OUT EXISTING BOX CULVERT	CY						

Contract ID: 2710420 **Counties:** Jasper

Letting Date: July 11, 2017 **District(s):** 6

Call Order: 100 **Project(s):** P029731

Contract Time: 270 CALENDAR DAYS **Min:** **Max:**

Contract Description: I-95 Tree Clearing in Jasper County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) GRAHAM COUNTY LAND COMPANY, LLC		(2) CHEROKEE, INC.		(3) L & L CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0110 7149999	2,000.000	11.00000	22,000.00	27.50000	55,000.00	20.00000	40,000.00
CLEANING EXISTING PIPE	LF						
0120 7197130	10.000	250.00000	2,500.00	1,750.00000	17,500.00	2,000.00000	20,000.00
ADJUST DROP INLET ADJUST D. I.	EA						
0130 8041020	175.000	80.00000	14,000.00	150.00000	26,250.00	200.00000	35,000.00
RIP-RAP (CLASS B)	TON						
0140 8048205	205.000	5.00000	1,025.00	10.00000	2,050.00	5.00000	1,025.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE B	SY						
0150 8048215	205.000	5.00000	1,025.00	10.00000	2,050.00	5.00000	1,025.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE D	SY						

Contract ID: 2710420 **Counties:** Jasper

Letting Date: July 11, 2017 **District(s):** 6

Call Order: 100 **Project(s):** P029731

Contract Time: 270 CALENDAR DAYS **Min:** **Max:**

Contract Description: I-95 Tree Clearing in Jasper County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) GRAHAM COUNTY LAND COMPANY, LLC Unit Price	 Ext Amount	(2) CHEROKEE, INC. Unit Price	 Ext Amount	(3) L & L CONTRACTORS, INC. Unit Price	 Ext Amount
SECTION: 1	Roadway Items		**Cat Alt Set:**		**Cat Alt Member:**		
0160 8051050	6,000.000	18.50000	111,000.00	17.35000	104,100.00	15.75000	94,500.00
STEEL BEAM GUARDRAIL GUARDRAIL W-BEAM SYSTEM	LF						
0170 8051655	50,160.000	8.21000	411,813.60	8.00000	401,280.00	7.50000	376,200.00
MEDIAN CABLE BARRIER	LF						
0180 8052210	8.000	665.00000	5,320.00	635.00000	5,080.00	575.00000	4,600.00
END ANCHOR-TYPE B	EA						
0190 8052300	8.000	2,280.00000	18,240.00	2,200.00000	17,600.00	1,975.00000	15,800.00
END TERMINAL - TYPE T	EA						
0200 8052500	51.000	2,150.00000	109,650.00	2,050.00000	104,550.00	1,850.00000	94,350.00
CABLE BARRIER END ANCHOR	EA						
0210 8068301	65,000.000	2.75000	178,750.00	2.15000	139,750.00	1.95000	126,750.00
TEMPORARY BARRIER FENCE	LF						

Contract ID: 2710420 **Counties:** Jasper

Letting Date: July 11, 2017 **District(s):** 6

Call Order: 100 **Project(s):** P029731

Contract Time: 270 CALENDAR DAYS **Min:** **Max:**

Contract Description: I-95 Tree Clearing in Jasper County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) GRAHAM COUNTY LAND COMPANY, LLC		(2) CHEROKEE, INC.		(3) L & L CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0215 8071000	12,250.000	2.75000	33,687.50	15.00000	183,750.00	7.75000	94,937.50
RESET FENCE	LF						
0220 8100100	270.000	2,000.00000	540,000.00	1,425.00000	384,750.00	1,295.00000	349,650.00
PERMANENT COVER	ACRE						
0230 8100200	200.000	1,500.00000	300,000.00	875.00000	175,000.00	795.00000	159,000.00
TEMPORARY COVER	ACRE						
0250 8104005	27,500.000	2.50000	68,750.00	2.20000	60,500.00	2.00000	55,000.00
FERTILIZER (NITROGEN)	LB						
0260 8104010	27,500.000	2.50000	68,750.00	2.20000	60,500.00	2.00000	55,000.00
FERTILIZER (PHOSPHORIC ACID)	LB						
0270 8104015	27,500.000	2.50000	68,750.00	2.20000	60,500.00	2.00000	55,000.00
FERTILIZER (POTASH)	LB						

Contract ID: 2710420 **Counties:** Jasper

Letting Date: July 11, 2017 **District(s):** 6

Call Order: 100 **Project(s):** P029731

Contract Time: 270 CALENDAR DAYS **Min:** **Max:**

Contract Description: I-95 Tree Clearing in Jasper County

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(1) GRAHAM COUNTY LAND COMPANY, LLC		(2) CHEROKEE, INC.		(3) L & L CONTRACTORS, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items				**Cat Alt Set:**		**Cat Alt Member:**		
0280 8105005		550,000.000	0.08000	44,000.00	0.28000	154,000.00	0.25000	137,500.00
AGRICULTURAL GRANULAR LIME		LB						
0290 8109050		271,500.000	0.25000	67,875.00	0.10000	27,150.00	0.12000	32,580.00
SELECTIVE WATERING		GAL						
0300 8109901		1,100.000	40.00000	44,000.00	220.00000	242,000.00	200.00000	220,000.00
MOWING		ACRE						
0310 8151112		68.000	2,300.00000	156,400.00	1,815.00000	123,420.00	1,650.00000	112,200.00
TEMPORARY EROSION CONTROL BLANKET (CLASS B)		MSY						
0315 8151201		550.000	1,500.00000	825,000.00	655.00000	360,250.00	595.00000	327,250.00
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1		ACRE						

Contract ID: 2710420 **Counties:** Jasper

Letting Date: July 11, 2017 **District(s):** 6

Call Order: 100 **Project(s):** P029731

Contract Time: 270 CALENDAR DAYS **Min:** **Max:**

Contract Description: I-95 Tree Clearing in Jasper County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) GRAHAM COUNTY LAND COMPANY, LLC		(2) CHEROKEE, INC.		(3) L & L CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0320 8152004	2,200.000	10.00000	22,000.00	15.00000	33,000.00	10.00000	22,000.00
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	LF						
0330 8152007	13,560.000	10.00000	135,600.00	10.00000	135,600.00	10.00000	135,600.00
SEDIMENT TUBES FOR DITCH CHECKS	LF						
0340 8153000	20,000.000	2.50000	50,000.00	2.25000	45,000.00	1.95000	39,000.00
SILT FENCE	LF						
0350 8153090	2,000.000	3.00000	6,000.00	6.00000	12,000.00	2.85000	5,700.00
REPLACE/REPAIR SILT FENCE	LF						
0360 8154050	4,000.000	1.15000	4,600.00	7.00000	28,000.00	5.00000	20,000.00
REMOVAL OF SILT RETAINED BY SILT FENCE	LF						

Contract ID: 2710420 **Counties:** Jasper

Letting Date: July 11, 2017 **District(s):** 6

Call Order: 100 **Project(s):** P029731

Contract Time: 270 CALENDAR DAYS **Min:** **Max:**

Contract Description: I-95 Tree Clearing in Jasper County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) GRAHAM COUNTY LAND COMPANY, LLC		(2) CHEROKEE, INC.		(3) L & L CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0370 8156200	60.000	175.00000	10,500.00	250.00000	15,000.00	250.00000	15,000.00
CLEANING INLET STRUCTURE FILTERS	EA						
0380 8156205	10.000	575.00000	5,750.00	600.00000	6,000.00	600.00000	6,000.00
INLET STRUCTURE FILTER - TYPE D1	EA						
0390 8156207	10.000	350.00000	3,500.00	300.00000	3,000.00	360.00000	3,600.00
FILTER MATERIAL FOR INLET STRUCTURE FILTER - TYPE D1	EA						
0400 8156215	5.000	575.00000	2,875.00	550.00000	2,750.00	600.00000	3,000.00
INLET STRUCTURE FILTER - TYPE D2	EA						
0410 8156490	3,000.000	13.00000	39,000.00	25.00000	75,000.00	20.00000	60,000.00
STABILIZED CONSTRUCTION ENTRANCE	SY						

Contract ID: 2710420 **Counties:** Jasper

Letting Date: July 11, 2017 **District(s):** 6

Call Order: 100 **Project(s):** P029731

Contract Time: 270 CALENDAR DAYS **Min:** **Max:**

Contract Description: I-95 Tree Clearing in Jasper County

Line No / Item ID / Item Description			(4) PREFERRED MATERIALS, INC.		(5) PALMETTO SITEWORK SERVICES, LLC		(6) TRIANGLE GRADING & PAVING, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0420 9001000	520.000		40.00000	20,800.00	0.80000	416.00	0.80000	416.00
ON-THE-JOB TRAINEE (ROADWAY)	HR							
Section Totals:				$8,158,369.10		$8,656,417.00		$8,893,696.50
		Contract Totals		**$8,158,369.10**		**$8,656,417.00**		**$8,893,696.50**
		Cost Plus Time Totals		**$9,058,369.10**		**$9,906,417.00**		**10,263,696.50**

( ) indicates item is bid as Lump Sum

Contract ID: 2710420 **Counties:** Jasper

Letting Date: July 11, 2017 **District(s):** 6

Call Order: 100 **Project(s):** P029731

Contract Time: 270 CALENDAR DAYS **Min:** **Max:**

Contract Description: I-95 Tree Clearing in Jasper County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PREFERRED MATERIALS, INC.		(5) PALMETTO SITEWORK SERVICES, LLC		(6) TRIANGLE GRADING & PAVING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items				**Cat Alt Set:**		**Cat Alt Member:**	
0010 1031000	(1)	475,000.00000	475,000.00	550,000.00000	550,000.00	570,000.00000	570,000.00
MOBILIZATION	LS						
0020 1032010	(1)	190,000.00000	190,000.00	315,000.00000	315,000.00	225,000.00000	225,000.00
BONDS AND INSURANCE	LS						
0030 1050800	1.000	475,000.00000	475,000.00	350,000.00000	350,000.00	650,000.00000	650,000.00
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	2,020,000.00000	2,020,000.00	1,200,000.00000	1,200,000.00	1,800,000.00000	1,800,000.00
TRAFFIC CONTROL	LS						
0050 2012000	(1)	750,000.00000	750,000.00	1,100,000.00000	1,100,000.00	2,450,000.00000	2,450,000.00
CLEARING & GRUBBING WITHIN ROADWAY	LS						

Contract ID: 2710420 **Counties:** Jasper

Letting Date: July 11, 2017 **District(s):** 6

Call Order: 100 **Project(s):** P029731

Contract Time: 270 CALENDAR DAYS **Min:** **Max:**

Contract Description: I-95 Tree Clearing in Jasper County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) PREFERRED MATERIALS, INC.		(5) PALMETTO SITEWORK SERVICES, LLC		(6) TRIANGLE GRADING & PAVING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items				**Cat Alt Set:**		**Cat Alt Member:**	
0060 2015010	(1)	250,000.00000	250,000.00	500,000.00000	500,000.00	800,000.00000	800,000.00
SELECTED CLEARING	LS						
0070 2033000	134,444.000	21.00000	2,823,324.00	25.00000	3,361,100.00	17.50000	2,352,770.00
BORROW EXCAVATION	CY						
0080 6021120	788.000	8.00000	6,304.00	12.00000	9,456.00	5.50000	4,334.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0090 6300005	41,500.000	4.00000	166,000.00	5.00000	207,500.00	6.00000	249,000.00
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0100 7013550	100.000	150.00000	15,000.00	300.00000	30,000.00	150.00000	15,000.00
CLEAN OUT EXISTING BOX CULVERT	CY						

Contract ID: 2710420 **Counties:** Jasper

Letting Date: July 11, 2017 **District(s):** 6

Call Order: 100 **Project(s):** P029731

Contract Time: 270 CALENDAR DAYS **Min:** **Max:**

Contract Description: I-95 Tree Clearing in Jasper County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) PREFERRED MATERIALS, INC.		(5) PALMETTO SITEWORK SERVICES, LLC		(6) TRIANGLE GRADING & PAVING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items				**Cat Alt Set:**		**Cat Alt Member:**	
0110 7149999	2,000.000	27.00000	54,000.00	25.00000	50,000.00	40.00000	80,000.00
CLEANING EXISTING PIPE	LF						
0120 7197130	10.000	1,300.00000	13,000.00	5,000.00000	50,000.00	4,500.00000	45,000.00
ADJUST DROP INLET ADJUST D. I.	EA						
0130 8041020	175.000	99.00000	17,325.00	150.00000	26,250.00	175.00000	30,625.00
RIP-RAP (CLASS B)	TON						
0140 8048205	205.000	5.50000	1,127.50	15.00000	3,075.00	5.00000	1,025.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE B	SY						
0150 8048215	205.000	3.00000	615.00	15.00000	3,075.00	8.00000	1,640.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE D	SY						

Contract ID: 2710420 **Counties:** Jasper

Letting Date: July 11, 2017 **District(s):** 6

Call Order: 100 **Project(s):** P029731

Contract Time: 270 CALENDAR DAYS **Min:** **Max:**

Contract Description: I-95 Tree Clearing in Jasper County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PREFERRED MATERIALS, INC.		(5) PALMETTO SITEWORK SERVICES, LLC		(6) TRIANGLE GRADING & PAVING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items				**Cat Alt Set:**		**Cat Alt Member:**	
0160 8051050	6,000.000	18.00000	108,000.00	18.00000	108,000.00	15.75000	94,500.00
STEEL BEAM GUARDRAIL GUARDRAIL W-BEAM SYSTEM	LF						
0170 8051655	50,160.000	8.00000	401,280.00	8.00000	401,280.00	7.50000	376,200.00
MEDIAN CABLE BARRIER	LF						
0180 8052210	8.000	650.00000	5,200.00	650.00000	5,200.00	575.00000	4,600.00
END ANCHOR-TYPE B	EA						
0190 8052300	8.000	2,100.00000	16,800.00	2,200.00000	17,600.00	1,975.00000	15,800.00
END TERMINAL - TYPE T	EA						
0200 8052500	51.000	2,000.00000	102,000.00	2,100.00000	107,100.00	1,850.00000	94,350.00
CABLE BARRIER END ANCHOR	EA						
0210 8068301	65,000.000	1.75000	113,750.00	3.00000	195,000.00	1.95000	126,750.00
TEMPORARY BARRIER FENCE	LF						

Contract ID: 2710420 **Counties:** Jasper

Letting Date: July 11, 2017 **District(s):** 6

Call Order: 100 **Project(s):** P029731

Contract Time: 270 CALENDAR DAYS **Min:** **Max:**

Contract Description: I-95 Tree Clearing in Jasper County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) PREFERRED MATERIALS, INC.		(5) PALMETTO SITEWORK SERVICES, LLC		(6) TRIANGLE GRADING & PAVING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items				**Cat Alt Set:**		**Cat Alt Member:**	
0215 8071000 RESET FENCE	12,250.000 LF	8.00000	98,000.00	8.00000	98,000.00	7.75000	94,937.50
0220 8100100 PERMANENT COVER	270.000 ACRE	1,300.00000	351,000.00	1,500.00000	405,000.00	1,295.00000	349,650.00
0230 8100200 TEMPORARY COVER	200.000 ACRE	800.00000	160,000.00	900.00000	180,000.00	795.00000	159,000.00
0250 8104005 FERTILIZER (NITROGEN)	27,500.000 LB	2.00000	55,000.00	3.00000	82,500.00	2.00000	55,000.00
0260 8104010 FERTILIZER (PHOSPHORIC ACID)	27,500.000 LB	2.00000	55,000.00	3.00000	82,500.00	2.00000	55,000.00
0270 8104015 FERTILIZER (POTASH)	27,500.000 LB	2.00000	55,000.00	3.00000	82,500.00	2.00000	55,000.00

Contract ID: 2710420 **Counties:** Jasper

Letting Date: July 11, 2017 **District(s):** 6

Call Order: 100 **Project(s):** P029731

Contract Time: 270 CALENDAR DAYS **Min:** **Max:**

Contract Description: I-95 Tree Clearing in Jasper County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) PREFERRED MATERIALS, INC.		(5) PALMETTO SITEWORK SERVICES, LLC		(6) TRIANGLE GRADING & PAVING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items				**Cat Alt Set:**		**Cat Alt Member:**	
0280 8105005 AGRICULTURAL GRANULAR LIME	550,000.000 LB	0.25000	137,500.00	0.50000	275,000.00	0.25000	137,500.00
0290 8109050 SELECTIVE WATERING	271,500.000 GAL	0.12000	32,580.00	0.15000	40,725.00	0.12000	32,580.00
0300 8109901 MOWING	1,100.000 ACRE	200.00000	220,000.00	400.00000	440,000.00	200.00000	220,000.00
0310 8151112 TEMPORARY EROSION CONTROL BLANKET (CLASS B)	68.000 MSY	1,650.00000	112,200.00	1,850.00000	125,800.00	1,650.00000	112,200.00
0315 8151201 HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1	550.000 ACRE	600.00000	330,000.00	675.00000	371,250.00	595.00000	327,250.00

Contract ID: 2710420 **Counties:** Jasper

Letting Date: July 11, 2017 **District(s):** 6

Call Order: 100 **Project(s):** P029731

Contract Time: 270 CALENDAR DAYS **Min:** **Max:**

Contract Description: I-95 Tree Clearing in Jasper County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) PREFERRED MATERIALS, INC.		(5) PALMETTO SITEWORK SERVICES, LLC		(6) TRIANGLE GRADING & PAVING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items				**Cat Alt Set:**		**Cat Alt Member:**	
0320 8152004	2,200.000	10.50000	23,100.00	10.00000	22,000.00	8.00000	17,600.00
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	LF						
0330 8152007	13,560.000	11.50000	155,940.00	10.00000	135,600.00	7.00000	94,920.00
SEDIMENT TUBES FOR DITCH CHECKS	LF						
0340 8153000	20,000.000	2.50000	50,000.00	2.50000	50,000.00	5.00000	100,000.00
SILT FENCE	LF						
0350 8153090	2,000.000	1.75000	3,500.00	4.00000	8,000.00	6.00000	12,000.00
REPLACE/REPAIR SILT FENCE	LF						
0360 8154050	4,000.000	1.25000	5,000.00	5.00000	20,000.00	5.00000	20,000.00
REMOVAL OF SILT RETAINED BY SILT FENCE	LF						

Contract ID: 2710420 **Counties:** Jasper

Letting Date: July 11, 2017 **District(s):** 6

Call Order: 100 **Project(s):** P029731

Contract Time: 270 CALENDAR DAYS **Min:** **Max:**

Contract Description: I-95 Tree Clearing in Jasper County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) PREFERRED MATERIALS, INC.		(5) PALMETTO SITEWORK SERVICES, LLC		(6) TRIANGLE GRADING & PAVING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items				**Cat Alt Set:**		**Cat Alt Member:**	
0370 8156200	60.000	100.00000	6,000.00	100.00000	6,000.00	300.00000	18,000.00
CLEANING INLET STRUCTURE FILTERS	EA						
0380 8156205	10.000	185.00000	1,850.00	600.00000	6,000.00	600.00000	6,000.00
INLET STRUCTURE FILTER - TYPE D1	EA						
0390 8156207	10.000	450.00000	4,500.00	400.00000	4,000.00	450.00000	4,500.00
FILTER MATERIAL FOR INLET STRUCTURE FILTER - TYPE D1	EA						
0400 8156215	5.000	450.00000	2,250.00	700.00000	3,500.00	600.00000	3,000.00
INLET STRUCTURE FILTER - TYPE D2	EA						
0410 8156490	3,000.000	16.00000	48,000.00	10.00000	30,000.00	35.00000	105,000.00
STABILIZED CONSTRUCTION ENTRANCE	SY						

Contract ID: 2710420 **Counties:** Jasper

Letting Date: July 11, 2017 **District(s):** 6

Call Order: 100 **Project(s):** P029731

Contract Time: 270 CALENDAR DAYS **Min:** **Max:**

Contract Description: I-95 Tree Clearing in Jasper County

Line No / Item ID / Item Description			(7) L-J, INC.		(8) RICHARDSON CONSTRUCTION COMPANY OF COLUMBIA, S.C., INC.			
Alt Set / Alt Member	**Quantity and Units**		**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 1	Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0420 9001000	520.000		0.80000	416.00	0.80000	416.00	0.80000	416.00
ON-THE-JOB TRAINEE (ROADWAY)	HR							
Section Totals:				$9,910,561.50		$11,058,427.00		$11,966,147.50
		Contract Totals		**$9,910,561.50**		**$11,058,427.00**		**$11,966,147.50**
		Cost Plus Time Totals		**$11,110,561.50**		**$12,258,427.00**		**13,316,147.50**

( ) indicates item is bid as Lump Sum

Contract ID: 2710420 **Counties:** Jasper

Letting Date: July 11, 2017 **District(s):** 6

Call Order: 100 **Project(s):** P029731

Contract Time: 270 CALENDAR DAYS **Min:** **Max:**

Contract Description: I-95 Tree Clearing in Jasper County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) L-J, INC. Unit Price	(7) L-J, INC. Ext Amount	(8) RICHARDSON CONSTRUCTION COMPANY OF COLUMBIA, S.C., INC. Unit Price	(8) RICHARDSON CONSTRUCTION COMPANY OF COLUMBIA, S.C., INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	687,600.00000	687,600.00	5,000,000.00000	5,000,000.00		
MOBILIZATION	LS						
0020 1032010	(1)	180,000.00000	180,000.00	250,000.00000	250,000.00		
BONDS AND INSURANCE	LS						
0030 1050800	1.000	295,665.60000	295,665.60	200,000.00000	200,000.00		
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	1,204,224.80000	1,204,224.80	1,500,000.00000	1,500,000.00		
TRAFFIC CONTROL	LS						
0050 2012000	(1)	1,443,600.00000	1,443,600.00	2,000,000.00000	2,000,000.00		
CLEARING & GRUBBING WITHIN ROADWAY	LS						

Contract ID: 2710420 **Counties:** Jasper

Letting Date: July 11, 2017 **District(s):** 6

Call Order: 100 **Project(s):** P029731

Contract Time: 270 CALENDAR DAYS **Min:** **Max:**

Contract Description: I-95 Tree Clearing in Jasper County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) L-J, INC. Unit Price	(7) L-J, INC. Ext Amount	(8) RICHARDSON CONSTRUCTION COMPANY OF COLUMBIA, S.C., INC. Unit Price	(8) RICHARDSON CONSTRUCTION COMPANY OF COLUMBIA, S.C., INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0060 2015010	(1)	660,960.00000	660,960.00	1,000,000.00000	1,000,000.00		
SELECTED CLEARING	LS						
0070 2033000	134,444.000	38.40000	5,162,649.60	60.00000	8,066,640.00		
BORROW EXCAVATION	CY						
0080 6021120	788.000	6.60000	5,200.80	12.00000	9,456.00		
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0090 6300005	41,500.000	2.64000	109,560.00	7.50000	311,250.00		
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0100 7013550	100.000	174.00000	17,400.00	250.00000	25,000.00		
CLEAN OUT EXISTING BOX CULVERT	CY						

Contract ID: 2710420 **Counties:** Jasper

Letting Date: July 11, 2017 **District(s):** 6

Call Order: 100 **Project(s):** P029731

Contract Time: 270 CALENDAR DAYS **Min:** **Max:**

Contract Description: I-95 Tree Clearing in Jasper County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) L-J, INC. Unit Price	(7) L-J, INC. Ext Amount	(8) RICHARDSON CONSTRUCTION COMPANY OF COLUMBIA, S.C., INC. Unit Price	(8) RICHARDSON CONSTRUCTION COMPANY OF COLUMBIA, S.C., INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0110 7149999	2,000.000	62.40000	124,800.00	45.00000	90,000.00		
CLEANING EXISTING PIPE	LF						
0120 7197130	10.000	7,800.00000	78,000.00	2,000.00000	20,000.00		
ADJUST DROP INLET ADJUST D. I.	EA						
0130 8041020	175.000	270.00000	47,250.00	250.00000	43,750.00		
RIP-RAP (CLASS B)	TON						
0140 8048205	205.000	18.00000	3,690.00	5.00000	1,025.00		
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE B	SY						
0150 8048215	205.000	18.00000	3,690.00	6.00000	1,230.00		
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE D	SY						

Contract ID: 2710420 **Counties:** Jasper

Letting Date: July 11, 2017 **District(s):** 6

Call Order: 100 **Project(s):** P029731

Contract Time: 270 CALENDAR DAYS **Min:** **Max:**

Contract Description: I-95 Tree Clearing in Jasper County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) L-J, INC. Unit Price	(7) L-J, INC. Ext Amount	(8) RICHARDSON CONSTRUCTION COMPANY OF COLUMBIA, S.C., INC. Unit Price	(8) RICHARDSON CONSTRUCTION COMPANY OF COLUMBIA, S.C., INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0160 8051050	6,000.000	18.00000	108,000.00	15.75000	94,500.00		
STEEL BEAM GUARDRAIL GUARDRAIL W-BEAM SYSTEM	LF						
0170 8051655	50,160.000	10.02000	502,603.20	7.10000	356,136.00		
MEDIAN CABLE BARRIER	LF						
0180 8052210	8.000	1,200.00000	9,600.00	575.00000	4,600.00		
END ANCHOR-TYPE B	EA						
0190 8052300	8.000	3,420.00000	27,360.00	1,975.00000	15,800.00		
END TERMINAL - TYPE T	EA						
0200 8052500	51.000	4,680.00000	238,680.00	1,850.00000	94,350.00		
CABLE BARRIER END ANCHOR	EA						

Contract ID: 2710420 **Counties:** Jasper

Letting Date: July 11, 2017 **District(s):** 6

Call Order: 100 **Project(s):** P029731

Contract Time: 270 CALENDAR DAYS **Min:** **Max:**

Contract Description: I-95 Tree Clearing in Jasper County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) L-J, INC. Unit Price	(7) L-J, INC. Ext Amount	(8) RICHARDSON CONSTRUCTION COMPANY OF COLUMBIA, S.C., INC. Unit Price	(8) RICHARDSON CONSTRUCTION COMPANY OF COLUMBIA, S.C., INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0210 8068301 TEMPORARY BARRIER FENCE	65,000.000 LF	3.60000	234,000.00	2.50000	162,500.00		
0215 8071000 RESET FENCE	12,250.000 LF	4.80000	58,800.00	7.75000	94,937.50		
0220 8100100 PERMANENT COVER	270.000 ACRE	2,400.00000	648,000.00	1,500.00000	405,000.00		
0230 8100200 TEMPORARY COVER	200.000 ACRE	1,800.00000	360,000.00	900.00000	180,000.00		
0250 8104005 FERTILIZER (NITROGEN)	27,500.000 LB	2.40000	66,000.00	2.20000	60,500.00		
0260 8104010 FERTILIZER (PHOSPHORIC ACID)	27,500.000 LB	2.40000	66,000.00	2.20000	60,500.00		

Contract ID: 2710420 **Counties:** Jasper

Letting Date: July 11, 2017 **District(s):** 6

Call Order: 100 **Project(s):** P029731

Contract Time: 270 CALENDAR DAYS **Min:** **Max:**

Contract Description: I-95 Tree Clearing in Jasper County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) L-J, INC. Unit Price	(7) L-J, INC. Ext Amount	(8) RICHARDSON CONSTRUCTION COMPANY OF COLUMBIA, S.C., INC. Unit Price	(8) RICHARDSON CONSTRUCTION COMPANY OF COLUMBIA, S.C., INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**			**Cat Alt Member:**	
0270 8104015	27,500.000	2.40000	66,000.00	2.20000	60,500.00		
FERTILIZER (POTASH)	LB						
0280 8105005	550,000.000	0.60000	330,000.00	0.35000	192,500.00		
AGRICULTURAL GRANULAR LIME	LB						
0290 8109050	271,500.000	0.24000	65,160.00	0.20000	54,300.00		
SELECTIVE WATERING	GAL						
0300 8109901	1,100.000	240.00000	264,000.00	225.00000	247,500.00		
MOWING	ACRE						
0310 8151112	68.000	3,000.00000	204,000.00	2,000.00000	136,000.00		
TEMPORARY EROSION CONTROL BLANKET (CLASS B)	MSY						

Contract ID: 2710420 **Counties:** Jasper

Letting Date: July 11, 2017 **District(s):** 6

Call Order: 100 **Project(s):** P029731

Contract Time: 270 CALENDAR DAYS **Min:** **Max:**

Contract Description: I-95 Tree Clearing in Jasper County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) L-J, INC. Unit Price	(7) L-J, INC. Ext Amount	(8) RICHARDSON CONSTRUCTION COMPANY OF COLUMBIA, S.C., INC. Unit Price	(8) RICHARDSON CONSTRUCTION COMPANY OF COLUMBIA, S.C., INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0315 8151201	550.000	1,200.00000	660,000.00	700.00000	385,000.00		
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1	ACRE						
0320 8152004	2,200.000	10.80000	23,760.00	10.00000	22,000.00		
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	LF						
0330 8152007	13,560.000	10.80000	146,448.00	10.00000	135,600.00		
SEDIMENT TUBES FOR DITCH CHECKS	LF						
0340 8153000	20,000.000	3.00000	60,000.00	3.00000	60,000.00		
SILT FENCE	LF						
0350 8153090	2,000.000	10.00000	20,000.00	4.00000	8,000.00		
REPLACE/REPAIR SILT FENCE	LF						

Contract ID: 2710420 **Counties:** Jasper

Letting Date: July 11, 2017 **District(s):** 6

Call Order: 100 **Project(s):** P029731

Contract Time: 270 CALENDAR DAYS **Min:** **Max:**

Contract Description: I-95 Tree Clearing in Jasper County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) L-J, INC. Unit Price	(7) L-J, INC. Ext Amount	(8) RICHARDSON CONSTRUCTION COMPANY OF COLUMBIA, S.C., INC. Unit Price	(8) RICHARDSON CONSTRUCTION COMPANY OF COLUMBIA, S.C., INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0360 8154050	4,000.000	10.80000	43,200.00	15.00000	60,000.00		
REMOVAL OF SILT RETAINED BY SILT FENCE	LF						
0370 8156200	60.000	180.00000	10,800.00	400.00000	24,000.00		
CLEANING INLET STRUCTURE FILTERS	EA						
0380 8156205	10.000	660.00000	6,600.00	650.00000	6,500.00		
INLET STRUCTURE FILTER - TYPE D1	EA						
0390 8156207	10.000	420.00000	4,200.00	200.00000	2,000.00		
FILTER MATERIAL FOR INLET STRUCTURE FILTER - TYPE D1	EA						

Contract ID: 2710420 **Counties:** Jasper

Letting Date: July 11, 2017 **District(s):** 6

Call Order: 100 **Project(s):** P029731

Contract Time: 270 CALENDAR DAYS **Min:** **Max:**

Contract Description: I-95 Tree Clearing in Jasper County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) L-J, INC. Unit Price	(7) L-J, INC. Ext Amount	(8) RICHARDSON CONSTRUCTION COMPANY OF COLUMBIA, S.C., INC. Unit Price	(8) RICHARDSON CONSTRUCTION COMPANY OF COLUMBIA, S.C., INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0400 8156215	5.000	660.00000	3,300.00	750.00000	3,750.00		
INLET STRUCTURE FILTER - TYPE D2	EA						
0410 8156490	3,000.000	36.00000	108,000.00	20.00000	60,000.00		
STABILIZED CONSTRUCTION ENTRANCE	SY						
0420 9001000	520.000	25.20000	13,104.00	0.80000	416.00		
ON-THE-JOB TRAINEE (ROADWAY)	HR						
Section Totals:			$14,371,906.00		$21,505,240.50		
Contract Totals			**$14,371,906.00**		**$21,505,240.50**		
Cost Plus Time Totals			**$15,721,906.00**		**$22,855,240.50**		

( ) indicates item is bid as Lump Sum

Vendor Ranking

Call Order: 100 **Contract ID:** 2710420 **Counties:** Jasper

Letting Date: July 11, 2017 2:00 P.M. **District(s):** 6

Contract Time: 270 CALENDAR DAYS

Contract Description: I-95 Tree Clearing in Jasper County **PCN(s):** P029731

Site Number: 00 Days **Road User Cost Per Time Unit: $** 5000

Rank	Vendor ID/Name		Item Bid	Total Bid	Percent Of Low Bid
1	1GR053	GRAHAM COUNTY LAND COMPANY, LLC	$8,158,369.10	$9,058,369.10	100.00%
2	1CH005	CHEROKEE, INC.	$8,656,417.00	$9,906,417.00	109.36%
3	1LL003	L & L CONTRACTORS, INC.	$8,893,696.50	$10,263,696.50	113.31%
4	1AP003	PREFERRED MATERIALS, INC.	$9,910,561.50	$11,110,561.50	122.66%
5	1PA085	PALMETTO SITEWORK SERVICES, LLC	$11,058,427.00	$12,258,427.00	135.33%
6	1TR012	TRIANGLE GRADING & PAVING, INC.	$11,966,147.50	$13,316,147.50	147.00%
7	1LJ001	L-J, INC.	$14,371,906.00	$15,721,906.00	173.56%
8	1RI001	RICHARDSON CONSTRUCTION COMPANY OF COLUMBIA, S.C., INC.	$21,505,240.50	$22,855,240.50	252.31%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

CONTRACT ADMINISTRATOR _____ Date_____

Christy A. Hall
TITLE: Secretary of Transportation