Call Order: 090 **Contract ID:** 3989120 **Counties:** Pickens

Letting Date: July 14, 2015 2:00 P.M. **District(s):** 3

Contract Time: 75 WORKING DAYS

Contract Description: 2016 NFA Pavement Improvement Program - Pickens **PCN(s):** P028222

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1KI001	KING ASPHALT, INC.	$1,148,617.89	100.00%
2	1AS002	ASHMORE BROS., INC.	$1,256,800.48	109.42%
3	1FR001	F & R ASPHALT, INC.	$1,274,980.06	111.00%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

CONTRACT ADMINISTRATION ENGINEER_____ Date_____

Christy A. Hall
TITLE: Acting Secretary of Transportation

Tabulation of Bids

Contract ID: 3989120 **Counties:** Pickens

Letting Date: July 14, 2015 **District(s):** 3

Call Order: 090 **Project(s):** P028222

Contract Time: 75 WORKING DAYS **Min:** **Max:**

Contract Description: 2016 NFA Pavement Improvement Program - Pickens

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ASHMORE BROS., INC.		(3) F & R ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P028222	**Cat Alt Set:**			**Cat Alt Member:**		
0010 1031000	(1)	36,500.00000	36,500.00	24,500.00000	24,500.00	45,000.00000	45,000.00
MOBILIZATION	LS						
0020 1032010	(1)	9,000.00000	9,000.00	19,500.00000	19,500.00	22,500.00000	22,500.00
BONDS AND INSURANCE	LS						
0030 1071000	(1)	37,500.00000	37,500.00	55,000.00000	55,000.00	40,000.00000	40,000.00
TRAFFIC CONTROL	LS						
0040 2033000	1,157.000	19.00000	21,983.00	29.95000	34,652.15	28.50000	32,974.50
BORROW EXCAVATION	CY						
0050 3059001	179.000	20.00000	3,580.00	20.75000	3,714.25	25.00000	4,475.00
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	TON						

Contract ID: 3989120 **Counties:** Pickens

Letting Date: July 14, 2015 **District(s):** 3

Call Order: 090 **Project(s):** P028222

Contract Time: 75 WORKING DAYS **Min:** **Max:**

Contract Description: 2016 NFA Pavement Improvement Program - Pickens

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ASHMORE BROS., INC.		(3) F & R ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P028222		**Cat Alt Set:**				**Cat Alt Member:**	
0060 3063468	59,689.000	5.10000	304,413.90	5.05000	301,429.45	5.55000	331,273.95
CEMENT MODIFIED RECYCLED BASE (8" UNIFORM) CURING METHOD 4	SY						
0070 3064000	1,897.000	130.00000	246,610.00	139.50000	264,631.50	141.00000	267,477.00
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0080 3069900	50.000	25.00000	1,250.00	35.00000	1,750.00	50.00000	2,500.00
MAINTENANCE STONE	TON						
0090 4011004	326.269	550.00000	179,447.95	495.00000	161,503.16	538.00000	175,532.72
LIQUID ASPHALT BINDER PG64-22	TON						
0100 4013990	1,077.000	4.25000	4,577.25	6.70000	7,215.90	7.50000	8,077.50
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						

Contract ID: 3989120 **Counties:** Pickens

Letting Date: July 14, 2015 **District(s):** 3

Call Order: 090 **Project(s):** P028222

Contract Time: 75 WORKING DAYS **Min:** **Max:**

Contract Description: 2016 NFA Pavement Improvement Program - Pickens

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ASHMORE BROS., INC.		(3) F & R ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P028222		**Cat Alt Set:**				**Cat Alt Member:**	
0110 4019000	2.550	1,800.00000	4,590.00	1,090.00000	2,779.50	3,500.00000	8,925.00
MILLED-IN RUMBLE STRIP	MI						
0120 4030340	5,437.806	40.00000	217,512.24	52.05000	283,037.80	45.00000	244,701.27
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0130 6051120	952.000	6.00000	5,712.00	5.94000	5,654.88	9.00000	8,568.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0140 6250010	88,071.000	0.10000	8,807.10	0.16000	14,091.36	0.11000	9,687.81
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0150 6250025	224.000	1.65000	369.60	3.27000	732.48	3.00000	672.00
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						

Contract ID: 3989120 **Counties:** Pickens

Letting Date: July 14, 2015 **District(s):** 3

Call Order: 090 **Project(s):** P028222

Contract Time: 75 WORKING DAYS **Min:** **Max:**

Contract Description: 2016 NFA Pavement Improvement Program - Pickens

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ASHMORE BROS., INC.		(3) F & R ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P028222		**Cat Alt Set:**				**Cat Alt Member:**	
0160 6250105	600.000	0.11000	66.00	0.23000	138.00	1.00000	600.00
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0170 6250110	85,361.000	0.10000	8,536.10	0.16000	13,657.76	0.11000	9,389.71
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0180 6271010	44,035.000	0.37000	16,292.95	0.39000	17,173.65	0.38000	16,733.30
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0190 6271025	112.000	27.00000	3,024.00	27.18000	3,044.16	30.00000	3,360.00
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						

Contract ID: 3989120 **Counties:** Pickens

Letting Date: July 14, 2015 **District(s):** 3

Call Order: 090 **Project(s):** P028222

Contract Time: 75 WORKING DAYS **Min:** **Max:**

Contract Description: 2016 NFA Pavement Improvement Program - Pickens

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ASHMORE BROS., INC.		(3) F & R ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P028222		**Cat Alt Set:**				**Cat Alt Member:**	
0200 6271064	300.000	0.57000	171.00	0.58000	174.00	1.15000	345.00
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0210 6271074	42,680.000	0.37000	15,791.60	0.39000	16,645.20	0.38000	16,218.40
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0220 6301100	590.000	4.40000	2,596.00	4.35000	2,566.50	5.00000	2,950.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0230 6351510	110.000	6.60000	726.00	6.53000	718.30	7.00000	770.00
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO. PROFILE	LF						
0240 7197110	2.000	1,000.00000	2,000.00	2,500.00000	5,000.00	1,850.00000	3,700.00
ADJUST CATCH BASIN	EA						

Contract ID: 3989120 **Counties:** Pickens

Letting Date: July 14, 2015 **District(s):** 3

Call Order: 090 **Project(s):** P028222

Contract Time: 75 WORKING DAYS **Min:** **Max:**

Contract Description: 2016 NFA Pavement Improvement Program - Pickens

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ASHMORE BROS., INC.		(3) F & R ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P028222		**Cat Alt Set:**			**Cat Alt Member:**		
0250 8100101	2.589	3,300.00000	8,543.70	3,425.00000	8,867.33	3,450.00000	8,932.05
PERMANENT GRASSING FOR SMALL PROJECTS	ACRE						
0260 8151203	1.987	2,500.00000	4,967.50	2,450.00000	4,868.15	2,550.00000	5,066.85
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	ACRE						
0270 8152007	100.000	13.00000	1,300.00	13.05000	1,305.00	13.00000	1,300.00
SEDIMENT TUBES FOR DITCH CHECKS	LF						
0280 8153000	1,000.000	2.75000	2,750.00	2.45000	2,450.00	3.25000	3,250.00
SILT FENCE	LF						
Section Totals:			$1,148,617.89		$1,256,800.48		$1,274,980.06
Contract Totals			**$1,148,617.89**		**$1,256,800.48**		**$1,274,980.06**
Cost Plus Time Totals			**$1,148,617.89**		**$1,256,800.48**		**1,274,980.06**

Contract ID: 3989120 **Counties:** Pickens

Letting Date: July 14, 2015 **District(s):** 3

Call Order: 090 **Project(s):** P028222

Contract Time: 75 WORKING DAYS **Min:** **Max:**

Contract Description: 2016 NFA Pavement Improvement Program - Pickens

( ) indicates item is bid as Lump Sum