Tabulation of Bids

Contract ID: 5446780 **Counties:** Cherokee, Chesterfield

Letting Date: February 13, 2018 **District(s):** 4

Call Order: 090 **Project(s):** P036924, P036925

Contract Time: 11/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: District 4 Pavement Markings - Fast Dry Paint

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PEEK PAVEMENT MARKING, LLC Unit Price	 Ext Amount	(2) DURA MARK, INC. Unit Price	 Ext Amount	(3) CAROLINA PAVEMENT MARKINGS, INC. Unit Price	 Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	750.00000	750.00	14,000.00000	14,000.00	8,022.00000	8,022.00
MOBILIZATION	LS						
0020 1032010	(1)	1,000.00000	1,000.00	1,500.00000	1,500.00	5,000.00000	5,000.00
BONDS AND INSURANCE	LS						
0030 1071000	(1)	750.00000	750.00	1,000.00000	1,000.00	47,520.00000	47,520.00
TRAFFIC CONTROL	LS						
0040 6250005	8,478.000	0.07000	593.46	0.15000	1,271.70	0.06000	508.68
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0050 6250010	884,819.000	0.05000	44,240.95	0.05000	44,240.95	0.05000	44,240.95
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						

Contract ID: 5446780 **Counties:** Cherokee, Chesterfield

Letting Date: February 13, 2018 **District(s):** 4

Call Order: 090 **Project(s):** P036924, P036925

Contract Time: 11/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: District 4 Pavement Markings - Fast Dry Paint

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PEEK PAVEMENT MARKING, LLC		(2) DURA MARK, INC.		(3) CAROLINA PAVEMENT MARKINGS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0060 6250015	6,263.000	1.00000	6,263.00	1.00000	6,263.00	0.25000	1,565.75
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	LF						
0070 6250025	2,846.000	3.00000	8,538.00	3.00000	8,538.00	0.75000	2,134.50
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0080 6250030	6.000	35.00000	210.00	50.00000	300.00	15.00000	90.00
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0090 6250035	6.000	50.00000	300.00	50.00000	300.00	25.00000	150.00
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						

Contract ID: 5446780 **Counties:** Cherokee, Chesterfield

Letting Date: February 13, 2018 **District(s):** 4

Call Order: 090 **Project(s):** P036924, P036925

Contract Time: 11/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: District 4 Pavement Markings - Fast Dry Paint

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PEEK PAVEMENT MARKING, LLC		(2) DURA MARK, INC.		(3) CAROLINA PAVEMENT MARKINGS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0100 6250040 WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	8.000 EA	45.00000	360.00	70.00000	560.00	25.00000	200.00
0110 6250105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	133,367.000 LF	0.06000	8,002.02	0.15000	20,005.05	0.05000	6,668.35
0120 6250110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	1,443,616.000 LF	0.05000	72,180.80	0.05000	72,180.80	0.04000	57,744.64
Section Totals:			$143,188.23		$170,159.50		$173,844.87
Contract Totals			**$143,188.23**		**$170,159.50**		**$173,844.87**
Cost Plus Time Totals			**$143,188.23**		**$170,159.50**		**173,844.87**

Contract ID: 5446780 **Counties:** Cherokee, Chesterfield

Letting Date: February 13, 2018 **District(s):** 4

Call Order: 090 **Project(s):** P036924, P036925

Contract Time: 11/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: District 4 Pavement Markings - Fast Dry Paint

( ) indicates item is bid as Lump Sum

Contract ID: 5446780 **Counties:** Cherokee, Chesterfield

Letting Date: February 13, 2018 **District(s):** 4

Call Order: 090 **Project(s):** P036924, P036925

Contract Time: 11/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: District 4 Pavement Markings - Fast Dry Paint

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ROADSAFE TRAFFIC SYSTEMS, INC.		(5) OGLESBY CONSTRUCTION, INC.		(6) SOUTHERN STATES PAVEMENT MARKINGS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0010 1031000 MOBILIZATION	(1) LS	15,500.00000	15,500.00	7,674.00000	7,674.00	35,000.00000	35,000.00
0020 1032010 BONDS AND INSURANCE	(1) LS	1,500.00000	1,500.00	1,200.00000	1,200.00	25,000.00000	25,000.00
0030 1071000 TRAFFIC CONTROL	(1) LS	16,000.00000	16,000.00	3,900.00000	3,900.00	26,000.00000	26,000.00
0040 6250005 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	8,478.000 LF	0.08000	678.24	0.30000	2,543.40	0.14000	1,186.92
0050 6250010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	884,819.000 LF	0.05000	44,240.95	0.05700	50,434.68	0.12000	106,178.28

Contract ID: 5446780 **Counties:** Cherokee, Chesterfield

Letting Date: February 13, 2018 **District(s):** 4

Call Order: 090 **Project(s):** P036924, P036925

Contract Time: 11/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: District 4 Pavement Markings - Fast Dry Paint

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) ROADSAFE TRAFFIC SYSTEMS, INC.		(5) OGLESBY CONSTRUCTION, INC.		(6) SOUTHERN STATES PAVEMENT MARKINGS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0060 6250015	6,263.000	0.65000	4,070.95	0.45000	2,818.35	0.50000	3,131.50
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	LF						
0070 6250025	2,846.000	3.25000	9,249.50	5.45000	15,510.70	1.50000	4,269.00
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0080 6250030	6.000	40.00000	240.00	175.00000	1,050.00	50.00000	300.00
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0090 6250035	6.000	40.00000	240.00	250.00000	1,500.00	75.00000	450.00
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						

Contract ID: 5446780 **Counties:** Cherokee, Chesterfield

Letting Date: February 13, 2018 **District(s):** 4

Call Order: 090 **Project(s):** P036924, P036925

Contract Time: 11/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: District 4 Pavement Markings - Fast Dry Paint

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) ROADSAFE TRAFFIC SYSTEMS, INC.		(5) OGLESBY CONSTRUCTION, INC.		(6) SOUTHERN STATES PAVEMENT MARKINGS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0100 6250040	8.000	45.00000	360.00	225.00000	1,800.00	75.00000	600.00
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	EA						
0110 6250105	133,367.000	0.08000	10,669.36	0.05700	7,601.92	0.14000	18,671.38
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0120 6250110	1,443,616.000	0.05000	72,180.80	0.05700	82,286.11	0.12000	173,233.92
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
Section Totals:			$174,929.80		$178,319.16		$394,021.00
Contract Totals			**$174,929.80**		**$178,319.16**		**$394,021.00**
Cost Plus Time Totals			**$174,929.80**		**$178,319.16**		**394,021.00**

Contract ID: 5446780 **Counties:** Cherokee, Chesterfield

Letting Date: February 13, 2018 **District(s):** 4

Call Order: 090 **Project(s):** P036924, P036925

Contract Time: 11/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: District 4 Pavement Markings - Fast Dry Paint

( ) indicates item is bid as Lump Sum

Call Order: 090 **Contract ID:** 5446780 **Counties:** Cherokee, Chesterfield

Letting Date: February 13, 2018 02:00 PM **District(s):** 4

Contract Time: 11/30/18 COMPLETION DATE

Contract Description: District 4 Pavement Markings - Fast Dry Paint **PCN(s):** P036924, P036925

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1PE002	PEEK PAVEMENT MARKING, LLC	$143,188.23	100.00%
2	1DU007	DURA MARK, INC.	$170,159.50	118.84%
3	1CA036	CAROLINA PAVEMENT MARKINGS, INC.	$173,844.87	121.41%
4	1RO038	ROADSAFE TRAFFIC SYSTEMS, INC.	$174,929.80	122.17%
5	1OG002	OGLESBY CONSTRUCTION, INC.	$178,319.16	124.53%
6	1SO064	SOUTHERN STATES PAVEMENT MARKINGS, INC.	$394,021.00	275.18%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Brian Parnell